VENDOR RANKING

CALL ORDER : 007 PROPOSAL ID : T1545 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of intersection improvements including widening, milling and resurfacing, drainage improvements, traffic separators, curb and gutter, sidewalk and signing and pavement markings on SR 60.

FINPROJ(S) : 43086215201 (*) F.A. NO. : 2002060A COUNTIES : POLK

LOCAL NAME : SR 60 (POLK AVE) ROAD NAME : SR 60
PROJ LIMITS : AT WALKER ST/DR MLK BLVD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MAER HOMES, LLC	Responsive	Winning bid	$ 126,931.00	0.00%
2	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 149,520.00	17.79%
3	EMPOWER CONSTRUCTION INC.	Responsive	Non-Winning Bid	$ 171,235.66	34.90%
4	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 185,210.76	45.91%

CALL ORDER : 007 PROPOSAL ID : T1545 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of intersection improvements including widening, milling and resurfacing, drainage improvements, traffic separators, curb and gutter, sidewalk and signing and pavement markings on SR 60.

FINPROJ(S) : 43086215201 (*) F.A. NO. : 2002060A COUNTIES : POLK

LOCAL NAME : SR 60 (POLK AVE) ROAD NAME : SR 60
PROJ LIMITS : AT WALKER ST/DR MLK BLVD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MAER HOMES, LLC UNIT PRICE	 AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(3) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43086215201	LUMP	121156.00000	121156.00	143745.00000	143745.00	165460.66000	165460.66
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43086215201	LUMP	5775.00000	5775.00	5775.00000	5775.00	5775.00000	5775.00
SECTION 0001 TOTALS			$ 126,931.00		$ 149,520.00		$ 171,235.66
CONTRACT TOTALS			$ 126,931.00		$ 149,520.00		$ 171,235.66

CALL ORDER: 007 PROPOSAL ID: T1545 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43086215201	LUMP	179435.76000	179435.76				
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43086215201	LUMP	5775.00000	5775.00				
SECTION 0001 TOTALS		$	185,210.76	$		$	
CONTRACT TOTALS		$	185,210.76	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.