VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T1550 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of adding lanes
SET-ASIDE : U/R CODE : and rehabilitating pavement including, milling and
CONTRACT TIME : 900 WORKING DAYS (AVAILABLE DAYS) resurfacing, widening, improving drainage, installing guardrail and a high tension cable barrier system, widening of existing bridges and approaches, providing intelligent transportation system components, lighting and signing and pavement marking on SR 93 (I-75).

FINPROJ(S) : 41304445201 (*) F.A. NO. : 0756123I COUNTIES : SARASOTA

LOCAL NAME : I-75 ROAD NAME : SR 93
PROJ LIMITS : FROM N OF SUMTER BLVD TO N OF RIVER ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CONALVIAS USA LLC	Responsive	Winning bid	$ 35,638,696.20	0.00%
2	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 35,954,881.84	0.88%
3	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 37,605,765.18	5.51%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 37,936,450.86	6.44%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 38,169,856.31	7.10%
6	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 39,761,977.47	11.56%

CALL ORDER : 008 PROPOSAL ID : T1550 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of adding lanes
SET-ASIDE : U/R CODE : and rehabilitating pavement including, milling and
CONTRACT TIME : 900 WORKING DAYS (AVAILABLE DAYS) resurfacing, widening, improving drainage, installing guardrail and a high tension cable barrier system, widening of existing bridges and approaches, providing intelligent transportation system components, lighting and signing and pavement marking on SR 93 (I-75).

FINPROJ(S) : 41304445201 (*) F.A. NO. : 0756123I COUNTIES : SARASOTA

LOCAL NAME : I-75 ROAD NAME : SR 93
PROJ LIMITS : FROM N OF SUMTER BLVD TO N OF RIVER ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41304445201	447.000 LS	52446.73000	52446.73	38356.64000	38356.64	12000.00000	12000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41304445201	463.000 LS	52446.73000	52446.73	38356.64000	38356.64	12000.00000	12000.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	388.800 CY	573.30000	222899.04	460.28000	178956.86	890.00000	346032.00
0020 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	114.800 CY	1040.71000	119473.51	1227.41000	140906.67	890.00000	102172.00
0025 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	124.300 CY	263.41000	32741.86	562.56000	69926.21	325.00000	40397.50
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	916.000 SY	13.18000	12072.88	11.76000	10772.16	6.95000	6366.20
0031 0400145 CLEANING CONCRETE SURFACE	1105.000 SF	1.10000	1215.50	1.02000	1127.10	1.00000	1105.00
0032 0400145 CLEANING CONCRETE SURFACE	1143.000 SF	1.10000	1257.30	1.02000	1165.86	1.00000	1143.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	104504.000 LB	0.64000	66882.56	1.13000	118089.52	0.70000	73152.80
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	17412.000 LB	0.64000	11143.68	1.13000	19675.56	0.70000	12188.40

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	24026.000 LB	0.64000	15376.64	1.13000	27149.38	0.70000	16818.20
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1925.000 LF	89.43000	172152.75	68.53000	131920.25	91.00000	175175.00
0055 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	295.000 LF	120.78000	35630.10	214.80000	63366.00	92.00000	27140.00
0060 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	128.000 LF	41.06000	5255.68	51.14000	6545.92	200.00000	25600.00
0065 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	164.000 LF	191.61000	31424.04	214.80000	35227.20	210.00000	34440.00
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	378.000 LF	48.32000	18264.96	97.17000	36730.26	95.00000	35910.00
0075 0530 1 RIPRAP, SAND-CEMENT	60.400 CY	508.70000	30725.48	358.00000	21623.20	350.00000	21140.00
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	4615.600 TN	88.74000	409588.34	69.55000	321014.98	72.00000	332323.20
0085 0530 74 BEDDING STONE	1643.800 TN	77.94000	128117.77	62.39000	102556.68	82.00000	134791.60
SECTION 0001 TOTALS			$ 1,419,115.55		$ 1,363,467.09		$ 1,409,894.90
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 41304445201	LUMP	3109504.97000	3109504.97	1725977.56000	1725977.56	1500000.00000	1500000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 41304445201	900.000 LS	2498393.29000	2498393.29	1431907.44000	1431907.44	2000000.00000	2000000.00
0100 0102 60 WORK ZONE SIGN	61030.000 ED	0.26000	15867.80	0.26000	15867.80	0.23000	14036.90
0105 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	90762.000 LF	2.15000	195138.30	0.01000	907.62	0.01000	907.62
0110 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19992.000 LF	4.30000	85965.60	0.01000	199.92	0.01000	199.92

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0115 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	156143.000 ED	0.14000	21860.02	0.12000	18737.16	0.24000	37474.32
0120 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	912.000 ED	0.43000	392.16	0.36000	328.32	0.42000	383.04
0125 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1131.000 ED	5.37000	6073.47	5.11000	5779.41	5.00000	5655.00
0130 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7428.000 ED	0.29000	2154.12	0.31000	2302.68	0.26000	1931.28
0135 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8095.000 EA	2.95000	23880.25	3.07000	24851.65	2.80000	22666.00
0140 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	336273.000 ED	0.11000	36990.03	0.10000	33627.30	0.01000	3362.73
0145 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	67.000 LO	1116.72000	74820.24	0.01000	0.67	1050.00000	70350.00
0150 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	4996.000 ED	13.42000	67046.32	14.32000	71542.72	13.00000	64948.00
0155 0102150 1 PORTABLE REGULATORY, SIGN	3600.000 ED	5.37000	19332.00	5.11000	18396.00	0.50000	1800.00
0160 0102150 2 RADAR SPEED DISPLAY UNIT	3600.000 ED	5.37000	19332.00	5.11000	18396.00	0.50000	1800.00
0165 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	5220.000 LF	1.88000	9813.60	1.33000	6942.60	1.77000	9239.40
0170 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	5940.000 LF	1.72000	10216.80	1.33000	7900.20	1.60000	9504.00
0175 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	5333.000 LF	1.72000	9172.76	1.33000	7092.89	1.60000	8532.80
0180 0104 10 3 SEDIMENT BARRIER	381975.000 LF	0.36000	137511.00	0.46000	175708.50	0.50000	190987.50

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0185 0104 11 FLOATING TURBIDITY BARRIER	1902.000 LF	8.35000	15881.70	3.32000	6314.64	10.50000	19971.00
0190 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	3676.000 LF	2.36000	8675.36	7.67000	28194.92	6.25000	22975.00
0195 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	1825.80000	18258.00	511.42000	5114.20	2300.00000	23000.00
0200 0104 18 INLET PROTECTION SYSTEM	47.000 EA	61.67000	2898.49	56.26000	2644.22	120.00000	5640.00
0205 0107 1 LITTER REMOVAL	6069.400 AC	36.27000	220137.14	30.69000	186269.89	24.00000	145665.60
0210 0107 2 MOWING	6069.400 AC	36.27000	220137.14	30.69000	186269.89	95.00000	576593.00
0215 0110 1 1 CLEARING & GRUBBING 41304445201	318.100 LS	599336.88000	599336.88	307791.91000	307791.91	2569500.00000	2569500.00
0220 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	331.000 SY	9.27000	3068.37	15.34000	5077.54	13.00000	4303.00
0225 0120 1 REGULAR EXCAVATION	278575.000 CY	3.20000	891440.00	2.05000	571078.75	3.10000	863582.50
0230 0120 6 EMBANKMENT	457036.000 CY	5.34000	2440572.24	10.48000	4789737.28	10.00000	4570360.00
0235 0160 4 TYPE B STABILIZATION	262955.000 SY	2.37000	623203.35	4.04000	1062338.20	5.50000	1446252.50
0240 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2839.000 SY	5.26000	14933.14	2.56000	7267.84	2.50000	7097.50
0245 0285702 OPTIONAL BASE, BASE GROUP 02	28616.000 SY	6.82000	195161.12	8.08000	231217.28	6.75000	193158.00
0250 0285711 OPTIONAL BASE, BASE GROUP 11	214066.000 SY	12.02000	2573073.32	16.37000	3504260.42	13.25000	2836374.50
0255 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	673.000 SY	1.93000	1298.89	3.40000	2288.20	1.75000	1177.75
0260 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	146787.000 SY	2.23000	327335.01	1.69000	248070.03	2.00000	293574.00
0265 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2060.000 SY	2.08000	4284.80	2.69000	5541.40	1.90000	3914.00
0270 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	141438.000 SY	2.31000	326721.78	1.55000	219228.90	2.10000	297019.80

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0275 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	53440.000 SY	2.01000	107414.40	1.25000	66800.00	1.85000	98864.00
0280 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	30450.000 SY	2.17000	66076.50	1.45000	44152.50	1.98000	60291.00
0285 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	1282.000 SY	2.55000	3269.10	2.20000	2820.40	2.30000	2948.60
0290 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	2745.000 SY	1.77000	4858.65	1.29000	3541.05	1.62000	4446.90
0295 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4692.000 SY	1.85000	8680.20	1.66000	7788.72	1.70000	7976.40
0300 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	14161.200 TN	82.23000	1164475.48	80.06000	1133745.67	75.00000	1062090.00
0305 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	699.100 TN	97.53000	68183.22	127.92000	89428.87	90.00000	62919.00
0310 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	58254.600 TN	74.74000	4353948.80	78.15000	4552596.99	69.00000	4019567.40
0315 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	49981.100 TN	93.30000	4663236.63	95.66000	4781192.03	86.50000	4323365.15
0320 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	363.900 TN	194.73000	70862.25	236.86000	86193.35	175.00000	63682.50
0325 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	15883.500 TN	138.29000	2196529.22	128.82000	2046112.47	126.00000	2001321.00
0330 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1531.300 TN	227.07000	347712.29	102.11000	156361.04	200.00000	306260.00
0335 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	65.100 CY	590.57000	38446.11	17.60000	1145.76	950.00000	61845.00
0340 0400 4 1 CONCRETE CLASS IV, CULVERTS	588.100 CY	548.11000	322343.49	555.94000	326948.31	800.00000	470480.00
0345 0400153 NON SHRINK GROUT, F&I, MISCELLANEOUS-STRUCTURES REHAB	24.900 CF	644.26000	16042.07	208.64000	5195.14	610.00000	15189.00
0350 0401 70 6 SPALLED AREAS RESTORE, THERMOSETTING POLYMER CONC	39.000 CF	912.70000	35595.30	508.67000	19838.13	865.00000	33735.00

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0355 0411 1 EPOXY MATERIAL FOR CRACK INJECTION-STRUCTURES REHAB	1.000 GA	118.11000	118.11	125.56000	125.56	110.00000	110.00
0360 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	34.000 LF	177.17000	6023.78	38.63000	1313.42	165.00000	5610.00
0365 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	93225.000 LB	0.69000	64325.25	0.93000	86699.25	1.60000	149160.00
0370 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	3.000 EA	1770.74000	5312.22	2882.45000	8647.35	1875.00000	5625.00
0375 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2303.85000	4607.70	3140.84000	6281.68	2975.00000	5950.00
0380 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	36.000 EA	2794.44000	100599.84	2831.40000	101930.40	3725.00000	134100.00
0385 0425 1551 INLETS, DT BOT, TYPE E, <10'	21.000 EA	2424.48000	50914.08	3434.70000	72128.70	2700.00000	56700.00
0390 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	5266.03000	10532.06	4369.02000	8738.04	4000.00000	8000.00
0395 0425 1705 INLETS, GUTTER, TYPE S, PARTIAL	1.000 EA	885.00000	885.00	1576.08000	1576.08	3000.00000	3000.00
0400 0425 2 42 MANHOLES, P-7, >10'	2.000 EA	3810.33000	7620.66	2667.75000	5335.50	4000.00000	8000.00
0405 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	2769.63000	16617.78	2198.60000	13191.60	3000.00000	18000.00
0410 0425 2 62 MANHOLES, P-8, >10'	3.000 EA	3816.08000	11448.24	2779.77000	8339.31	4000.00000	12000.00
0415 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	4536.46000	9072.92	4100.21000	8200.42	4000.00000	8000.00
0420 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	229.000 LF	35.75000	8186.75	40.46000	9265.34	38.00000	8702.00
0425 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	84.000 LF	22.31000	1874.04	36.74000	3086.16	44.00000	3696.00
0430 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1094.000 LF	35.74000	39099.56	35.56000	38902.64	49.00000	53606.00
0435 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1965.000 LF	47.15000	92649.75	50.83000	99880.95	68.00000	133620.00

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0440 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	471.000 LF	55.76000	26262.96	68.03000	32042.13	95.00000	44745.00
0445 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	188.000 LF	67.31000	12654.28	75.48000	14190.24	98.00000	18424.00
0450 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	467.000 LF	97.42000	45495.14	126.20000	58935.40	140.00000	65380.00
0455 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	22.000 LF	40.21000	884.62	52.94000	1164.68	65.00000	1430.00
0460 0430200 29 FLARED END SECTION, CONCRETE, 24"	1.000 EA	1683.39000	1683.39	1978.80000	1978.80	1125.00000	1125.00
0465 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	3.000 EA	2940.81000	8822.43	1907.27000	5721.81	1150.00000	3450.00
0470 0430612025 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 18"PIPE	4.000 EA	3620.88000	14483.52	2932.17000	11728.68	2900.00000	11600.00
0475 0430612029 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 24"PIPE	4.000 EA	3964.78000	15859.12	4028.60000	16114.40	3900.00000	15600.00
0480 0430613025 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:6 SLOPE, 18"	2.000 EA	3218.40000	6436.80	2990.85000	5981.70	3000.00000	6000.00
0485 0430613029 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:6 SLOPE, 24"PIPE	7.000 EA	3402.97000	23820.79	4063.14000	28441.98	4000.00000	28000.00
0490 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	87.000 CY	185.78000	16162.86	225.31000	19601.97	325.00000	28275.00
0492 0430950 DESILTING CONCRETE BOX CULVERT,	446.400 CY	60.51000	27011.66	81.83000	36528.91	18.00000	8035.20
0495 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	23.000 EA	976.38000	22456.74	811.17000	18656.91	525.00000	12075.00
0500 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	17.000 EA	1031.82000	17540.94	852.64000	14494.88	600.00000	10200.00

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0505 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	4.000 EA	1725.59000	6902.36	1430.33000	5721.32	1000.00000	4000.00
0510 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	1839.32000	7357.28	1660.18000	6640.72	1200.00000	4800.00
0515 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2354.36000	2354.36	2348.13000	2348.13	2000.00000	2000.00
0520 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	981.86000	981.86	874.97000	874.97	1600.00000	1600.00
0525 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	6.000 EA	760.69000	4564.14	793.64000	4761.84	500.00000	3000.00
0530 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	378.000 LF	40.00000	15120.00	38.10000	14401.80	38.00000	14364.00
0535 0520 6 SHOULDER GUTTER- CONCRETE	346.000 LF	24.43000	8452.78	15.87000	5491.02	22.00000	7612.00
0540 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	21.000 SY	64.75000	1359.75	36.88000	774.48	70.00000	1470.00
0545 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	464.000 SY	72.48000	33630.72	36.90000	17121.60	72.00000	33408.00
0550 0524 3 CONC CORE DITCH BLOCKS	5.300 CY	805.33000	4268.25	766.66000	4063.30	525.00000	2782.50
0555 0530 1 RIPRAP, SAND-CEMENT	225.000 CY	508.70000	114457.50	460.28000	103563.00	360.00000	81000.00
0560 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	597.000 TN	99.92000	59652.24	122.74000	73275.78	95.00000	56715.00
0565 0536 1 1 GUARDRAIL -ROADWAY	8285.000 LF	16.11000	133471.35	15.34000	127091.90	18.60000	154101.00
0570 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	1680.000 LF	24.16000	40588.80	23.01000	38656.80	28.00000	47040.00
0575 0536 7 SPECIAL GUARDRAIL POST	62.000 EA	316.76000	19639.12	301.74000	18707.88	350.00000	21700.00
0580 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	16.000 EA	1718.03000	27488.48	1636.55000	26184.80	1900.00000	30400.00

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0585 0536 73 GUARDRAIL REMOVAL	3558.000 LF	1.83000	6511.14	1.74000	6190.92	2.10000	7471.80
0590 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	11.000 EA	1288.52000	14173.72	1227.41000	13501.51	1475.00000	16225.00
0595 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	15.000 EA	1503.27000	22549.05	1431.98000	21479.70	1730.00000	25950.00
0600 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	16.000 EA	408.03000	6528.48	388.68000	6218.88	450.00000	7200.00
0605 0538 1 GUARDRAIL RESET	1788.000 LF	7.95000	14214.60	7.57000	13535.16	9.25000	16539.00
0610 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	35.200 PM	826.31000	29086.11	370.27000	13033.50	2000.00000	70400.00
0615 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	3898.000 LF	26.84000	104622.32	10.18000	39681.64	10.00000	38980.00
0620 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	111.000 LF	227.64000	25268.04	243.26000	27001.86	300.00000	33300.00
0625 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	1101.000 LF	265.89000	292744.89	283.34000	311957.34	370.00000	407370.00
0630 0570 1 1 PERFORMANCE TURF	824069.000 SY	0.58000	477960.02	1.53000	1260825.57	0.40000	329627.60
0635 0570 1 2 PERFORMANCE TURF, SOD	188922.000 SY	1.74000	328724.28	1.53000	289050.66	1.50000	283383.00
0640 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	53.318 NM	826.68000	44076.92	987.04000	52627.00	780.00000	41588.04
0645 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4729.000 LF	0.64000	3026.56	0.61000	2884.69	0.60000	2837.40
0650 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	71.535 GM	348.95000	24962.14	404.02000	28901.57	325.00000	23248.88
0655 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	52.076 NM	826.71000	43051.75	987.04000	51401.10	775.00000	40358.90
0660 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	23.000 EA	1530.27000	35196.21	259.80000	5975.40	260.00000	5980.00

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0665 0783 7 5 ITS PULL & JUNCTION BOX, ADJUST/MODIFY	23.000 EA	1530.27000	35196.21	238.32000	5481.36	238.00000	5474.00
0670 0904540 2 HIGH TENSION CABLE BARRIER SYSTEM - SOCKETED POST	28928.000 LF	23.90000	691379.20	19.95000	577113.60	24.25000	701504.00
0675 0904540 4 HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL	28.000 EA	14340.24000	401526.72	11967.27000	335083.56	14400.00000	403200.00
0680 0999 16 PARTNERING, DO NOT BID 41304445201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0685 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	30.000 DA	3300.00000	99000.00	3300.00000	99000.00	3300.00000	99000.00
0690 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0695 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41304445201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 32,310,105.51		$ 32,771,881.63		$ 34,475,765.93
SECTION 0003 SIGNING							
0700 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	155.000 LF	17.77000	2754.35	17.13000	2655.15	17.10000	2650.50
0705 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	377.000 LF	9.44000	3558.88	7.88000	2970.76	3.60000	1357.20
0710 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	4.000 EA	980.53000	3922.12	818.28000	3273.12	285.00000	1140.00
0715 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	1348.22000	1348.22	1125.13000	1125.13	275.00000	275.00
0720 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	6.000 AS	212.61000	1275.66	235.25000	1411.50	195.00000	1170.00
0725 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	1297.11000	5188.44	1176.27000	4705.08	1200.00000	4800.00
0730 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	195.43000	977.15	189.23000	946.15	180.00000	900.00
0735 0700 20 60 SINGLE POST SIGN, REMOVE	4.000 AS	53.69000	214.76	69.04000	276.16	50.00000	200.00

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0740 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3564.91000	7129.82	3375.38000	6750.76	3250.00000	6500.00
0745 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	4681.63000	14044.89	4705.08000	14115.24	4300.00000	12900.00
0750 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	2.000 AS	9771.29000	19542.58	9103.31000	18206.62	9000.00000	18000.00
0755 0700 21 15 MULTI- POST SIGN, F&I, 201 - 250 SF	5.000 AS	11596.69000	57983.45	10739.86000	53699.30	10500.00000	52500.00
0760 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2126.06000	2126.06	2761.68000	2761.68	1950.00000	1950.00
0765 0700 21 60 MULTI- POST SIGN, REMOVE	7.000 AS	279.18000	1954.26	552.34000	3866.38	260.00000	1820.00
0770 0700 83 OVERHEAD SIGN, BRIDGE MOUNTED	4.000 AS	905.19000	3620.76	710.88000	2843.52	840.00000	3360.00
0775 0705 11 2 DELINEATOR, NON-FLEXIBLE	138.000 EA	49.39000	6815.82	52.17000	7199.46	46.00000	6348.00
0780 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41304445201	LUMP	70470.31000	70470.31	123641.35000	123641.35	60000.00000	60000.00
0785 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	1.164 GM	2300.67000	2677.98	2703.38000	3146.73	2150.00000	2502.60
0790 0713102560 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, MESSAGE	2.000 EA	424.14000	848.28	1008.52000	2017.04	400.00000	800.00
0795 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	1286.95000	7721.70	290.49000	1742.94	1220.00000	7320.00
0800 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	1409.51000	8457.06	280.26000	1681.56	960.00000	5760.00
SECTION 0003 TOTALS			$ 222,632.55		$ 259,035.63		$ 192,253.30
SECTION 0004 LIGHTING							
0805 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1875.000 LF	19.00000	35625.00	17.13000	32118.75	17.25000	32343.75

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0810 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	1110.000 LF	1.72000	1909.20	0.82000	910.20	0.81000	899.10
0815 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	12650.000 LF	1.10000	13915.00	1.33000	16824.50	1.35000	17077.50
0820 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	45120.000 LF	2.21000	99715.20	2.71000	122275.20	2.70000	121824.00
0825 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	49070.000 LF	0.43000	21100.10	0.10000	4907.00	0.11000	5397.70
0830 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	15850.000 LF	4.04000	64034.00	3.12000	49452.00	3.12000	49452.00
0835 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	370.000 LF	23.90000	8843.00	13.60000	5032.00	13.60000	5032.00
0840 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	11398.65000	22797.30	11777.02000	23554.04	11500.00000	23000.00
0845 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	815.07000	1630.14	467.44000	934.88	465.00000	930.00
0850 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	8.000 EA	876.35000	7010.80	927.72000	7421.76	930.00000	7440.00
0855 0715 11500 LUMINAIRE, REMOVE	8.000 EA	101.73000	813.84	93.08000	744.64	100.00000	800.00
0860 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	64.000 EA	1286.94000	82364.16	413.23000	26446.72	420.00000	26880.00
0865 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	45.000 EA	306.42000	13788.90	93.08000	4188.60	95.00000	4275.00
0870 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	25.000 EA	48658.75000	1216468.75	48418.35000	1210458.75	47000.00000	1175000.00
0875 0715 19600 HIGH MAST LIGHT POLE, REMOVE	20.000 EA	4289.81000	85796.20	2389.36000	47787.20	2500.00000	50000.00
0880 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	25.000 EA	441.24000	11031.00	297.65000	7441.25	300.00000	7500.00
SECTION 0004 TOTALS			$ 1,686,842.59		$ 1,560,497.49		$ 1,527,851.05
CONTRACT TOTALS			$ 35,638,696.20		$ 35,954,881.84		$ 37,605,765.18

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41304445201	447.000 LS	20839.00000	20839.00	13884.00000	13884.00	28012.04000	28012.04
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41304445201	463.000 LS	20839.00000	20839.00	13884.00000	13884.00	28012.04000	28012.04
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	388.800 CY	677.30000	263334.24	473.00000	183902.40	792.58000	308155.10
0020 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	114.800 CY	729.40000	83735.12	860.00000	98728.00	869.82000	99855.34
0025 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	124.300 CY	442.80000	55040.04	304.00000	37787.20	279.76000	34774.17
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	916.000 SY	9.90000	9068.40	17.89000	16387.24	23.43000	21461.88
0031 0400145 CLEANING CONCRETE SURFACE	1105.000 SF	1.05000	1160.25	2.70000	2983.50	1.07000	1182.35
0032 0400145 CLEANING CONCRETE SURFACE	1143.000 SF	1.05000	1200.15	2.70000	3086.10	1.07000	1223.01
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	104504.000 LB	0.95000	99278.80	0.65000	67927.60	0.71000	74197.84
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	17412.000 LB	0.95000	16541.40	0.68000	11840.16	0.74000	12884.88
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	24026.000 LB	0.95000	22824.70	0.65000	15616.90	0.71000	17058.46
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1925.000 LF	93.80000	180565.00	106.00000	204050.00	79.11000	152286.75
0055 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	295.000 LF	119.80000	35341.00	223.20000	65844.00	118.69000	35013.55
0060 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	128.000 LF	49.00000	6272.00	36.00000	4608.00	42.33000	5418.24
0065 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	164.000 LF	234.40000	38441.60	168.00000	27552.00	169.92000	27866.88

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	378.000 LF	66.70000	25212.60	77.10000	29143.80	96.29000	36397.62
0075 0530 1 RIPRAP, SAND-CEMENT	60.400 CY	374.30000	22607.72	350.00000	21140.00	204.08000	12326.43
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	4615.600 TN	73.10000	337400.36	89.00000	410788.40	90.17000	416188.65
0085 0530 74 BEDDING STONE	1643.800 TN	79.60000	130846.48	74.75000	122874.05	114.79000	188691.80
SECTION 0001 TOTALS		$ 1,370,547.86		$ 1,352,027.35		$ 1,501,007.03	
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 41304445201	LUMP	567530.00000	567530.00	3800000.00000	3800000.00	3610291.78000	3610291.78
0095 0102 1 MAINTENANCE OF TRAFFIC 41304445201	900.000 LS	3449614.00000	3449614.00	1947587.00000	1947587.00	3430662.40000	3430662.40
0100 0102 60 WORK ZONE SIGN	61030.000 ED	0.25000	15257.50	0.26000	15867.80	0.27000	16478.10
0105 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	90762.000 LF	19.00000	1724478.00	0.01000	907.62	0.01000	907.62
0110 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19992.000 LF	5.40000	107956.80	0.01000	199.92	0.01000	199.92
0115 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	156143.000 ED	0.15000	23421.45	0.25000	39035.75	0.18000	28105.74
0120 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	912.000 ED	0.40000	364.80	0.44000	401.28	0.45000	410.40
0125 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1131.000 ED	5.20000	5881.20	5.50000	6220.50	5.66000	6401.46
0130 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7428.000 ED	0.30000	2228.40	0.30000	2228.40	0.31000	2302.68
0135 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8095.000 EA	2.85000	23070.75	3.00000	24285.00	3.11000	25175.45

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0140 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	336273.000 ED	0.10000	33627.30	0.01000	3362.73	0.11000	36990.03
0145 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	67.000 LO	1084.00000	72628.00	0.01000	0.67	1177.07000	78863.69
0150 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	4996.000 ED	13.00000	64948.00	12.50000	62450.00	14.15000	70693.40
0155 0102150 1 PORTABLE REGULATORY, SIGN	3600.000 ED	0.50000	1800.00	0.55000	1980.00	0.61000	2196.00
0160 0102150 2 RADAR SPEED DISPLAY UNIT	3600.000 ED	0.50000	1800.00	0.55000	1980.00	0.61000	2196.00
0165 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	5220.000 LF	1.80000	9396.00	1.92000	10022.40	1.98000	10335.60
0170 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	5940.000 LF	1.65000	9801.00	1.75000	10395.00	1.81000	10751.40
0175 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	5333.000 LF	1.65000	8799.45	1.75000	9332.75	1.81000	9652.73
0180 0104 10 3 SEDIMENT BARRIER	381975.000 LF	0.50000	190987.50	0.57000	217725.75	0.50000	190987.50
0185 0104 11 FLOATING TURBIDITY BARRIER	1902.000 LF	10.20000	19400.40	7.66000	14569.32	8.19000	15577.38
0190 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	3676.000 LF	3.40000	12498.40	7.05000	25915.80	3.58000	13160.08
0195 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	1339.00000	13390.00	750.00000	7500.00	4289.85000	42898.50
0200 0104 18 INLET PROTECTION SYSTEM	47.000 EA	46.90000	2204.30	66.00000	3102.00	62.57000	2940.79
0205 0107 1 LITTER REMOVAL	6069.400 AC	18.10000	109856.14	0.01000	60.69	23.92000	145180.05
0210 0107 2 MOWING	6069.400 AC	41.20000	250059.28	0.01000	60.69	17.49000	106153.81

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0215 0110 1 1 CLEARING & GRUBBING 41304445201	318.100 LS	917890.00000	917890.00	2600000.00000	2600000.00	1264610.20000	1264610.20
0220 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	331.000 SY	23.00000	7613.00	12.00000	3972.00	21.43000	7093.33
0225 0120 1 REGULAR EXCAVATION	278575.000 CY	2.50000	696437.50	4.61000	1284230.75	1.11000	309218.25
0230 0120 6 EMBANKMENT	457036.000 CY	7.40000	3382066.40	7.68000	3510036.48	8.07000	3688280.52
0235 0160 4 TYPE B STABILIZATION	262955.000 SY	2.55000	670535.25	3.42000	899306.10	3.71000	975563.05
0240 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2839.000 SY	2.15000	6103.85	3.16000	8971.24	4.95000	14053.05
0245 0285702 OPTIONAL BASE, BASE GROUP 02	28616.000 SY	7.90000	226066.40	6.84000	195733.44	7.14000	204318.24
0250 0285711 OPTIONAL BASE, BASE GROUP 11	214066.000 SY	14.90000	3189583.40	13.21000	2827811.86	14.75000	3157473.50
0255 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	673.000 SY	4.85000	3264.05	1.79000	1204.67	2.02000	1359.46
0260 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	146787.000 SY	2.00000	293574.00	2.07000	303849.09	2.33000	342013.71
0265 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2060.000 SY	4.85000	9991.00	1.93000	3975.80	2.17000	4470.20
0270 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	141438.000 SY	2.20000	311163.60	2.14000	302677.32	2.41000	340865.58
0275 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	53440.000 SY	2.55000	136272.00	1.86000	99398.40	2.09000	111689.60
0280 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	30450.000 SY	1.85000	56332.50	2.01000	61204.50	2.26000	68817.00
0285 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	1282.000 SY	2.55000	3269.10	2.36000	3025.52	2.66000	3410.12
0290 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	2745.000 SY	2.55000	6999.75	1.64000	4501.80	1.85000	5078.25

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0295 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4692.000 SY	3.60000	16891.20	1.71000	8023.32	1.93000	9055.56
0300 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	14161.200 TN	87.70000	1241937.24	79.50000	1125815.40	89.77000	1271250.92
0305 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	699.100 TN	114.60000	80116.86	93.60000	65435.76	105.40000	73685.14
0310 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	58254.600 TN	80.80000	4706971.68	72.50000	4223458.50	81.64000	4755905.54
0315 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	49981.100 TN	101.90000	5093074.09	90.40000	4518291.44	101.80000	5088075.98
0320 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	363.900 TN	158.20000	57568.98	185.00000	67321.50	208.33000	75811.29
0325 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	15883.500 TN	127.90000	2031499.65	130.39000	2071049.57	146.83000	2332174.31
0330 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1531.300 TN	161.50000	247304.95	212.10000	324788.73	238.85000	365751.01
0335 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	65.100 CY	1050.00000	68355.00	870.00000	56637.00	511.90000	33324.69
0340 0400 4 1 CONCRETE CLASS IV, CULVERTS	588.100 CY	573.10000	337040.11	544.00000	319926.40	625.65000	367944.77
0345 0400153 NON SHRINK GROUT, F&I, MISCELLANEOUS-STRUCTURES REHAB	24.900 CF	215.10000	5355.99	204.00000	5079.60	232.04000	5777.80
0350 0401 70 6 SPALLED AREAS RESTORE, THERMOSETTING POLYMER CONC	39.000 CF	524.40000	20451.60	497.00000	19383.00	565.71000	22062.69
0355 0411 1 EPOXY MATERIAL FOR CRACK INJECTION-STRUCTURES REHAB	1.000 GA	129.40000	129.40	123.00000	123.00	139.65000	139.65
0360 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	34.000 LF	39.80000	1353.20	37.77000	1284.18	42.97000	1460.98
0365 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	93225.000 LB	0.95000	88563.75	0.91000	84834.75	0.85000	79241.25
0370 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	3.000 EA	2972.00000	8916.00	2934.00000	8802.00	3205.68000	9617.04

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0375 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	3238.00000	6476.00	3187.00000	6374.00	3493.05000	6986.10
0380 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	36.000 EA	2919.00000	105084.00	2885.00000	103860.00	3148.91000	113360.76
0385 0425 1551 INLETS, DT BOT, TYPE E, <10'	21.000 EA	3541.00000	74361.00	3475.00000	72975.00	3819.86000	80217.06
0390 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	4504.00000	9008.00	4388.00000	8776.00	4858.95000	9717.90
0395 0425 1705 INLETS, GUTTER, TYPE S, PARTIAL	1.000 EA	1625.00000	1625.00	1541.00000	1541.00	1752.82000	1752.82
0400 0425 2 42 MANHOLES, P-7, >10'	2.000 EA	2750.00000	5500.00	2724.00000	5448.00	2966.92000	5933.84
0405 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	2267.00000	13602.00	2266.00000	13596.00	2445.15000	14670.90
0410 0425 2 62 MANHOLES, P-8, >10'	3.000 EA	2866.00000	8598.00	2834.00000	8502.00	3091.49000	9274.47
0415 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	4227.00000	8454.00	4125.00000	8250.00	4560.01000	9120.02
0420 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	229.000 LF	41.70000	9549.30	39.56000	9059.24	45.00000	10305.00
0425 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	84.000 LF	37.90000	3183.60	35.92000	3017.28	40.86000	3432.24
0430 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1094.000 LF	36.70000	40149.80	34.77000	38038.38	39.55000	43267.70
0435 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1965.000 LF	52.40000	102966.00	49.69000	97640.85	56.52000	111061.80
0440 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	471.000 LF	70.10000	33017.10	66.51000	31326.21	75.66000	35635.86
0445 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	188.000 LF	77.80000	14626.40	73.79000	13872.52	83.94000	15780.72
0450 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	467.000 LF	130.10000	60756.70	123.38000	57618.46	140.35000	65543.45

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0455 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	22.000 LF	54.60000	1201.20	51.76000	1138.72	58.88000	1295.36
0460 0430200 29 FLARED END SECTION, CONCRETE, 24"	1.000 EA	2040.00000	2040.00	1934.61000	1934.61	2200.71000	2200.71
0465 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	3.000 EA	1966.00000	5898.00	1864.67000	5594.01	2121.14000	6363.42
0470 0430612025 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 18"PIPE	4.000 EA	3044.00000	12176.00	2866.68000	11466.72	3260.98000	13043.92
0475 0430612029 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 24"PIPE	4.000 EA	4153.00000	16612.00	3983.63000	15934.52	4480.37000	17921.48
0480 0430613025 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:6 SLOPE, 18"	2.000 EA	3083.00000	6166.00	2924.05000	5848.10	3326.24000	6652.48
0485 0430613029 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:6 SLOPE, 24"PIPE	7.000 EA	4188.00000	29316.00	3972.40000	27806.80	4518.78000	31631.46
0490 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	87.000 CY	232.30000	20210.10	220.28000	19164.36	250.58000	21800.46
0492 0430950 DESILTING CONCRETE BOX CULVERT,	446.400 CY	85.30000	38077.92	100.00000	44640.00	77.31000	34511.18
0495 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	23.000 EA	836.20000	19232.60	793.05000	18240.15	902.13000	20748.99
0500 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	17.000 EA	879.00000	14943.00	833.60000	14171.20	948.26000	16120.42
0505 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	4.000 EA	1475.00000	5900.00	1398.39000	5593.56	1590.73000	6362.92
0510 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	1711.00000	6844.00	1623.10000	6492.40	1846.35000	7385.40
0515 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2421.00000	2421.00	2295.69000	2295.69	2611.45000	2611.45

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0520 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	902.00000	902.00	855.42000	855.42	973.09000	973.09
0525 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	6.000 EA	818.20000	4909.20	775.92000	4655.52	882.64000	5295.84
0530 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	378.000 LF	38.80000	14666.40	42.00000	15876.00	42.37000	16015.86
0535 0520 6 SHOULDER GUTTER- CONCRETE	346.000 LF	16.20000	5605.20	26.00000	8996.00	17.63000	6099.98
0540 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	21.000 SY	37.50000	787.50	68.00000	1428.00	40.95000	859.95
0545 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	464.000 SY	37.50000	17400.00	75.00000	34800.00	40.95000	19000.80
0550 0524 3 CONC CORE DITCH BLOCKS	5.300 CY	781.50000	4141.95	625.00000	3312.50	710.96000	3768.09
0555 0530 1 RIPRAP, SAND-CEMENT	225.000 CY	374.30000	84217.50	365.00000	82125.00	207.75000	46743.75
0560 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	597.000 TN	89.60000	53491.20	121.00000	72237.00	69.90000	41730.30
0565 0536 1 1 GUARDRAIL -ROADWAY	8285.000 LF	15.60000	129246.00	15.00000	124275.00	16.61000	137613.85
0570 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	1680.000 LF	23.40000	39312.00	22.50000	37800.00	23.09000	38791.20
0575 0536 7 SPECIAL GUARDRAIL POST	62.000 EA	307.40000	19058.80	295.00000	18290.00	142.19000	8815.78
0580 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	16.000 EA	1667.00000	26672.00	1600.00000	25600.00	2218.21000	35491.36
0585 0536 73 GUARDRAIL REMOVAL	3558.000 LF	1.75000	6226.50	1.70000	6048.60	2.28000	8112.24
0590 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	11.000 EA	1250.00000	13750.00	1200.00000	13200.00	1990.70000	21897.70
0595 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	15.000 EA	1459.00000	21885.00	1400.00000	21000.00	2104.46000	31566.90
0600 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	16.000 EA	395.90000	6334.40	380.00000	6080.00	540.33000	8645.28

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0605 0538 1 GUARDRAIL RESET	1788.000 LF	7.70000	13767.60	7.40000	13231.20	8.19000	14643.72
0610 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	35.200 PM	1396.00000	49139.20	2200.00000	77440.00	412.00000	14502.40
0615 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	3898.000 LF	10.40000	40539.20	9.95000	38785.10	9.32000	36329.36
0620 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	111.000 LF	250.80000	27838.80	255.00000	28305.00	241.16000	26768.76
0625 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	1101.000 LF	292.10000	321602.10	320.00000	352320.00	281.68000	310129.68
0630 0570 1 1 PERFORMANCE TURF	824069.000 SY	0.95000	782865.55	0.85000	700458.65	0.42000	346108.98
0635 0570 1 2 PERFORMANCE TURF, SOD	188922.000 SY	2.25000	425074.50	1.97000	372176.34	1.71000	323056.62
0640 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	53.318 NM	802.30000	42777.03	770.00000	41054.86	871.52000	46467.70
0645 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4729.000 LF	0.65000	3073.85	0.60000	2837.40	0.68000	3215.72
0650 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	71.535 GM	338.60000	24221.75	325.00000	23248.88	367.81000	26311.29
0655 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	52.076 NM	802.30000	41780.57	770.00000	40098.52	871.55000	45386.84
0660 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	23.000 EA	268.60000	6177.80	920.00000	21160.00	1680.72000	38656.56
0665 0783 7 5 ITS PULL & JUNCTION BOX, ADJUST/MODIFY	23.000 EA	246.40000	5667.20	920.00000	21160.00	224.10000	5154.30
0670 0904540 2 HIGH TENSION CABLE BARRIER SYSTEM - SOCKETED POST	28928.000 LF	20.30000	587238.40	19.50000	564096.00	22.18000	641623.04
0675 0904540 4 HIGH TENSION CABLE BARRIER SYSTEM - END TERMINAL	28.000 EA	12191.00000	341348.00	11700.00000	327600.00	13309.27000	372659.56
0680 0999 16 PARTNERING, DO NOT BID 41304445201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0685 0999 20 1 30.000 DA DISPUTES REVIEW BOARD, MEETING- DO NOT BID	3300.00000	99000.00	3300.00000	99000.00	3300.00000	99000.00
0690 0999 20 2 2.000 EA DISPUTES REVIEW BOARD, HEARING- DO NOT BID	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0695 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 41304445201	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS		$ 34,745,402.09		$ 35,238,110.96		$ 36,518,251.98
SECTION 0003 SIGNING						
0700 0555 1 1 155.000 LF DIRECTIONAL BORE, LESS THAN 6"	17.70000	2743.50	14.50000	2247.50	15.69000	2431.95
0705 0630 1 12 377.000 LF CONDUIT, FURNISH & INSTALL, UNDERGROUND	3.75000	1413.75	7.70000	2902.90	3.36000	1266.72
0710 0635 1 11 4.000 EA PULL & JUNCTION BOX, F&I, PULL BOX	300.30000	1201.20	800.00000	3200.00	364.16000	1456.64
0715 0690100 1.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	289.70000	289.70	500.00000	500.00	560.24000	560.24
0720 0700 20 11 6.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	206.30000	1237.80	198.00000	1188.00	261.64000	1569.84
0725 0700 20 12 4.000 AS SINGLE POST SIGN, F&I, 12-20 SF	1259.00000	5036.00	1208.00000	4832.00	1308.18000	5232.72
0730 0700 20 40 5.000 AS SINGLE POST SIGN, RELOCATE	189.60000	948.00	182.00000	910.00	210.45000	1052.25
0735 0700 20 60 4.000 AS SINGLE POST SIGN, REMOVE	52.10000	208.40	50.00000	200.00	76.79000	307.16
0740 0700 21 11 2.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	3459.00000	6918.00	3320.00000	6640.00	3753.90000	7507.80
0745 0700 21 12 3.000 AS MULTI- POST SIGN, F&I, 51 - 100 SF	4543.00000	13629.00	4360.00000	13080.00	5232.70000	15698.10
0750 0700 21 14 2.000 AS MULTI- POST SIGN, F&I, 151 - 200 SF	9482.00000	18964.00	9100.00000	18200.00	10124.15000	20248.30
0755 0700 21 15 5.000 AS MULTI- POST SIGN, F&I, 201 - 250 SF	11253.00000	56265.00	10800.00000	54000.00	11944.22000	59721.10
0760 0700 21 40 1.000 AS MULTI- POST SIGN, RELOCATE	2063.00000	2063.00	1980.00000	1980.00	3071.37000	3071.37

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0765 0700 21 60 MULTI- POST SIGN, REMOVE	7.000 AS	270.90000	1896.30	260.00000	1820.00	614.27000	4299.89
0770 0700 83 OVERHEAD SIGN, BRIDGE MOUNTED	4.000 AS	712.70000	2850.80	843.00000	3372.00	790.60000	3162.40
0775 0705 11 2 DELINEATOR, NON-FLEXIBLE	138.000 EA	47.90000	6610.20	46.00000	6348.00	58.01000	8005.38
0780 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41304445201	LUMP	68382.00000	68382.00	65629.00000	65629.00	74278.87000	74278.87
0785 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	1.164 GM	2240.00000	2607.36	2150.00000	2502.60	2425.00000	2822.70
0790 0713102560 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, MESSAGE	2.000 EA	411.60000	823.20	395.00000	790.00	447.06000	894.12
0795 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	1239.00000	7434.00	1050.00000	6300.00	924.40000	5546.40
0800 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	984.40000	5906.40	1150.00000	6900.00	1092.47000	6554.82
SECTION 0003 TOTALS		$	207,427.61	$	203,542.00	$	225,688.77
SECTION 0004 LIGHTING							
0805 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1875.000 LF	17.70000	33187.50	15.50000	29062.50	15.69000	29418.75
0810 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	1110.000 LF	0.85000	943.50	1.40000	1554.00	1.29000	1431.90
0815 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	12650.000 LF	1.35000	17077.50	0.90000	11385.00	1.62000	20493.00
0820 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	45120.000 LF	2.80000	126336.00	1.80000	81216.00	1.96000	88435.20
0825 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	49070.000 LF	0.10000	4907.00	0.35000	17174.50	0.28000	13739.60

CALL ORDER: 008 PROPOSAL ID: T1550 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0830 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	15850.000 LF	3.25000	51512.50	3.30000	52305.00	3.36000	53256.00
0835 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	370.000 LF	14.10000	5217.00	19.50000	7215.00	6.72000	2486.40
0840 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	12175.00000	24350.00	9300.00000	18600.00	6358.74000	12717.48
0845 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	493.80000	987.60	665.00000	1330.00	840.36000	1680.72
0850 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	8.000 EA	959.10000	7672.80	715.00000	5720.00	815.71000	6525.68
0855 0715 11500 LUMINAIRE, REMOVE	8.000 EA	96.20000	769.60	83.00000	664.00	84.04000	672.32
0860 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	64.000 EA	427.20000	27340.80	1050.00000	67200.00	364.16000	23306.24
0865 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	45.000 EA	96.20000	4329.00	250.00000	11250.00	196.08000	8823.60
0870 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	25.000 EA	50054.00000	1251350.00	39700.00000	992500.00	48223.28000	1205582.00
0875 0715 19600 HIGH MAST LIGHT POLE, REMOVE	20.000 EA	2470.00000	49400.00	3500.00000	70000.00	1960.84000	39216.80
0880 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	25.000 EA	307.70000	7692.50	360.00000	9000.00	369.76000	9244.00
SECTION 0004 TOTALS			$ 1,613,073.30		$ 1,376,176.00		$ 1,517,029.69
CONTRACT TOTALS			$ 37,936,450.86		$ 38,169,856.31		$ 39,761,977.47

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.