VENDOR RANKING

CALL ORDER : 015 PROPOSAL ID : T2482 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 900 WORKING DAYS (AVAILABLE DAYS) improvements, curb and gutters, traffic signals, lighting, highway signing, guardrail, box or three-sided culverts, bridges, MSE walls, sidewalks/bicycle paths, intelligent transportation systems and other incidental construction on SR 9A.

FINPROJ(S) : 20916875201 (*) F.A. NO. : 4891062P COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A) ROAD NAME : SR 9A
PROJ LIMITS : @ HECKSCHER DR INTERCHNGE NEW BERLIN ACCESS

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$ 20,538,004.71	0.00%
2	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 21,311,111.00	3.76%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 21,933,214.08	6.79%
4	ARCHER WESTERN CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 24,654,924.62	20.04%

CALL ORDER : 015 PROPOSAL ID : T2482 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 900 WORKING DAYS (AVAILABLE DAYS) improvements, curb and gutters, traffic signals, lighting, highway signing, guardrail, box or three-sided culverts, bridges, MSE walls, sidewalks/bicycle paths, intelligent transportation systems and other incidental construction on SR 9A.

FINPROJ(S) : 20916875201 (*) F.A. NO. : 4891062P COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A) ROAD NAME : SR 9A
PROJ LIMITS : @ HECKSCHER DR INTERCHNGE NEW BERLIN ACCESS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	72.000 CY	600.00000	43200.00	230.00000	16560.00	237.98000	17134.56
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	424.400 CY	700.00000	297080.00	640.00000	271616.00	665.16000	282293.90
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	113.800 CY	1000.00000	113800.00	860.00000	97868.00	1230.84000	140069.59
0020 0400 4 11 CONC CLASS IV, RETAINING WALLS	594.500 CY	900.00000	535050.00	810.00000	481545.00	764.73000	454631.99
0025 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	111.200 CY	600.00000	66720.00	450.00000	50040.00	294.58000	32757.30
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	1344.000 SY	8.00000	10752.00	9.50000	12768.00	6.83000	9179.52
0035 0400147 COMPOSITE NEOPRENE PADS	10.500 CF	700.00000	7350.00	1000.00000	10500.00	658.75000	6916.88
0040 0415 1 3 REINFORCING STEEL- RETAINING WALL	27809.000 LB	0.66000	18353.94	0.65000	18075.85	1.00000	27809.00
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	98792.000 LB	0.62000	61251.04	0.65000	64214.80	1.00000	98792.00
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	60996.000 LB	0.65000	39647.40	0.65000	39647.40	1.00000	60996.00
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	14962.000 LB	0.61000	9126.82	0.65000	9725.30	1.00000	14962.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0060 0450 2 84 PREST BEAMS: FLORIDA-I BEAM 84"	1329.000 LF	250.00000	332250.00	400.00000	531600.00	210.05000	279156.45
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	1982.000 LF	75.00000	148650.00	110.00000	218020.00	112.27000	222519.14
0070 0455133 3 SHEET PILING STEEL, F&I PERMANENT	27080.000 SF	22.50000	609300.00	10.00000	270800.00	27.23000	737388.40
0075 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	434.000 LF	150.00000	65100.00	170.00000	73780.00	217.90000	94568.60
0080 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	59.000 LF	55.00000	3245.00	30.00000	1770.00	75.00000	4425.00
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1016.000 LF	58.00000	58928.00	61.00000	61976.00	51.63000	52456.08
0090 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	16.000 SY	60.00000	960.00	110.00000	1760.00	65.00000	1040.00
0095 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	39048.000 SF	23.00000	898104.00	21.00000	820008.00	19.55000	763388.40
SECTION 0001 TOTALS			$ 3,318,868.20		$ 3,052,274.35		$ 3,300,484.81
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 20916875201	LUMP	1841637.00000	1841637.00	2100000.00000	2100000.00	2150000.00000	2150000.00
0105 0102 1 MAINTENANCE OF TRAFFIC 20916875201	900.000 LS	727890.00000	727890.00	750000.00000	750000.00	831369.22000	831369.22
0110 0102 2 1 SPECIAL DETOUR 1 20916875201	LUMP	161300.00000	161300.00	50000.00000	50000.00	80000.00000	80000.00
0115 0102 2 2 SPECIAL DETOUR 2 20916875201	LUMP	154000.00000	154000.00	50000.00000	50000.00	70000.00000	70000.00
0120 0102 2 3 SPECIAL DETOUR 3 20916875201	LUMP	241066.00000	241066.00	200000.00000	200000.00	160000.00000	160000.00
0125 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	100.00000	1600.00	70.00000	1120.00	45.00000	720.00
0130 0102 60 WORK ZONE SIGN	46175.000 ED	0.22000	10158.50	0.25000	11543.75	0.22000	10158.50

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0135 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	734.000 LF	12.00000	8808.00	65.00000	47710.00	23.44000	17204.96
0140 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	13429.000 LF	17.50000	235007.50	26.00000	349154.00	15.73000	211238.17
0145 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	24462.000 LF	3.00000	73386.00	2.70000	66047.40	3.30000	80724.60
0150 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	169509.000 ED	0.14000	23731.26	0.14000	23731.26	0.14000	23731.26
0155 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1220.000 ED	0.25000	305.00	0.25000	305.00	0.25000	305.00
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	17930.000 ED	0.25000	4482.50	0.25000	4482.50	0.25000	4482.50
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4100.000 EA	3.00000	12300.00	3.00000	12300.00	3.00000	12300.00
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	39745.000 ED	0.12000	4769.40	0.10000	3974.50	0.12000	4769.40
0175 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	24.000 LO	800.00000	19200.00	1700.00000	40800.00	800.00000	19200.00
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	5400.000 ED	5.00000	27000.00	12.00000	64800.00	12.00000	64800.00
0185 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2700.000 ED	2.75000	7425.00	2.80000	7560.00	2.75000	7425.00
0190 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2700.000 ED	3.75000	10125.00	2.80000	7560.00	3.75000	10125.00
0195 0104 10 3 SEDIMENT BARRIER	9504.000 LF	2.00000	19008.00	0.55000	5227.20	1.91000	18152.64
0200 0104 11 FLOATING TURBIDITY BARRIER	374.000 LF	8.00000	2992.00	7.50000	2805.00	7.00000	2618.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0205 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1900.00000	3800.00	2800.00000	5600.00	2100.00000	4200.00
0210 0104 18 INLET PROTECTION SYSTEM	49.000 EA	55.00000	2695.00	51.00000	2499.00	50.00000	2450.00
0215 0107 1 LITTER REMOVAL	530.000 AC	5.00000	2650.00	10.00000	5300.00	40.00000	21200.00
0220 0107 2 MOWING	530.000 AC	5.00000	2650.00	20.00000	10600.00	75.00000	39750.00
0225 0110 1 1 CLEARING & GRUBBING 20916875201	1.000 LS	794094.00000	794094.00	914575.17000	914575.17	1463000.00000	1463000.00
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2308.000 SY	4.00000	9232.00	16.00000	36928.00	11.04000	25480.32
0235 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 20916875201	LUMP	100.00000	100.00	10000.00000	10000.00	2000.00000	2000.00
0240 0120 1 REGULAR EXCAVATION	130533.000 CY	3.00000	391599.00	6.00000	783198.00	3.82000	498636.06
0245 0120 6 EMBANKMENT	47110.000 CY	1.25000	58887.50	5.00000	235550.00	8.83000	415981.30
0250 0160 4 TYPE B STABILIZATION	77993.000 SY	5.00000	389965.00	3.80000	296373.40	2.34000	182503.62
0255 0285706 OPTIONAL BASE, BASE GROUP 06	8945.000 SY	12.00000	107340.00	15.00000	134175.00	14.03000	125498.35
0260 0285712 OPTIONAL BASE, BASE GROUP 12	8092.000 SY	16.00000	129472.00	16.00000	129472.00	18.70000	151320.40
0265 0286 1 TURNOUT CONSTRUCTION	208.000 SY	20.00000	4160.00	33.00000	6864.00	88.11000	18326.88
0270 0287 1 ASPHALT TREATED PERMEABLE BASE	5810.000 CY	160.00000	929600.00	170.00000	987700.00	172.84000	1004200.40
0275 0288001 CEMENT TREATED PERMEABLE BASE	447.000 CY	800.00000	357600.00	260.00000	116220.00	418.72000	187167.84
0280 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	5774.600 TN	75.00000	433095.00	72.00000	415771.20	85.00000	490841.00
0285 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	3207.200 TN	95.00000	304684.00	94.00000	301476.80	98.91000	317224.15
0290 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	323.900 TN	200.00000	64780.00	180.00000	58302.00	164.00000	53119.60

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0295 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	464.200 TN	150.00000	69630.00	150.00000	69630.00	155.00000	71951.00
0300 0350 1 3 PLAIN CEMENT CONCRETE PAVEMENT, 8"	15663.000 SY	55.00000	861465.00	50.00000	783150.00	48.85000	765137.55
0305 0350 1 13 PLAIN CEMENT CONCRETE PAVEMENT, 11 1/2"	37690.000 SY	51.00000	1922190.00	60.00000	2261400.00	60.15000	2267053.50
0310 0352 70 GRINDING CONCRETE PAVEMENT	53353.000 SY	3.75000	200073.75	4.00000	213412.00	3.64000	194204.92
0315 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	58.000 LF	85.00000	4930.00	120.00000	6960.00	50.00000	2900.00
0320 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	1251.000 CY	400.00000	500400.00	280.00000	350280.00	311.77000	390024.27
0325 0400 4 1 CONCRETE CLASS IV, CULVERTS	82.600 CY	550.00000	45430.00	490.00000	40474.00	1151.14000	95084.16
0330 0415 1 1 REINF STEEL- ROADWAY	12976.000 LB	0.65000	8434.40	0.65000	8434.40	0.66000	8564.16
0335 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4075.00000	4075.00	4700.00000	4700.00	5015.09000	5015.09
0340 0425 1501 INLETS, DT BOT, TYPE A, <10'	5.000 EA	2200.00000	11000.00	2500.00000	12500.00	2393.33000	11966.65
0345 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10'	7.000 EA	2885.00000	20195.00	4000.00000	28000.00	3139.20000	21974.40
0350 0425 1504 INLETS, DT BOT, TYPE A, J BOT, >10'	2.000 EA	5500.00000	11000.00	7700.00000	15400.00	7563.50000	15127.00
0355 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	2.000 EA	5150.00000	10300.00	5500.00000	11000.00	3668.77000	7337.54
0360 0425 1701 INLETS, GUTTER, TYPE S, <10'	22.000 EA	2180.00000	47960.00	2500.00000	55000.00	2652.23000	58349.06
0365 0425 1853 INLETS, MEDIAN BARRIER, TYPE 4, J BOT, <10'	1.000 EA	3265.00000	3265.00	8000.00000	8000.00	5796.50000	5796.50
0370 0425 1891 INLETS, BARRIER WALL, <10'	16.000 EA	2750.00000	44000.00	3100.00000	49600.00	4566.42000	73062.72
0375 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	9.000 EA	4066.00000	36594.00	5200.00000	46800.00	6229.29000	56063.61
0380 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	2.000 EA	4670.00000	9340.00	5400.00000	10800.00	6828.28000	13656.56

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0385 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	640.00000	640.00	2800.00000	2800.00	1845.61000	1845.61
0390 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	1900.00000	5700.00	2700.00000	8100.00	2157.98000	6473.94
0395 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	5503.000 LF	32.00000	176096.00	40.00000	220120.00	43.97000	241966.91
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3793.000 LF	42.00000	159306.00	46.00000	174478.00	52.62000	199587.66
0405 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	861.000 LF	66.00000	56826.00	63.00000	54243.00	74.46000	64110.06
0410 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	397.000 LF	90.00000	35730.00	67.00000	26599.00	86.66000	34404.02
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	405.000 LF	130.00000	52650.00	120.00000	48600.00	114.02000	46178.10
0420 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	2.000 EA	2000.00000	4000.00	1900.00000	3800.00	1690.68000	3381.36
0425 0430611129 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 24"PIPE	1.000 EA	2200.00000	2200.00	2400.00000	2400.00	2185.48000	2185.48
0430 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	24.000 CY	250.00000	6000.00	160.00000	3840.00	137.77000	3306.48
0435 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	1100.00000	5500.00	1800.00000	9000.00	892.16000	4460.80
0440 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1500.00000	3000.00	2300.00000	4600.00	2803.52000	5607.04
0445 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	3000.00000	3000.00	3100.00000	3100.00	5627.50000	5627.50
0450 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	1201.000 LF	32.00000	38432.00	17.00000	20417.00	15.41000	18507.41

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0455 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1382.000 LF	15.00000	20730.00	17.00000	23494.00	11.89000	16431.98
0460 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	102.000 LF	15.00000	1530.00	17.00000	1734.00	12.74000	1299.48
0465 0520 6 SHOULDER GUTTER- CONCRETE	4473.000 LF	18.00000	80514.00	18.00000	80514.00	10.89000	48710.97
0470 0521 1 MEDIAN CONCRETE BARRIER WALL	3267.000 LF	170.00000	555390.00	160.00000	522720.00	159.82000	522131.94
0475 0521 1 1 MEDIAN BARRIER WALL CONC, PRECAST	1689.000 LF	45.00000	76005.00	40.00000	67560.00	37.41000	63185.49
0480 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	4699.000 LF	120.00000	563880.00	170.00000	798830.00	219.35000	1030725.65
0485 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	201.000 LF	250.00000	50250.00	160.00000	32160.00	269.48000	54165.48
0490 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	536.000 LF	145.00000	77720.00	150.00000	80400.00	134.43000	72054.48
0495 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	241.000 LF	400.00000	96400.00	300.00000	72300.00	384.95000	92772.95
0500 0522 1 SIDEWALK CONCRETE, 4" THICK	168.000 SY	50.00000	8400.00	38.00000	6384.00	30.58000	5137.44
0505 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	2412.000 SY	48.00000	115776.00	71.00000	171252.00	38.51000	92886.12
0510 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	5.600 TN	70.00000	392.00	290.00000	1624.00	385.85000	2160.76
0515 0536 1 1 GUARDRAIL -ROADWAY	4849.000 LF	15.40000	74674.60	17.00000	82433.00	15.40000	74674.60
0520 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	2100.00000	4200.00	2200.00000	4400.00	2100.00000	4200.00
0525 0536 73 GUARDRAIL REMOVAL	2022.000 LF	2.50000	5055.00	2.60000	5257.20	2.50000	5055.00
0530 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	10.000 EA	2100.00000	21000.00	2200.00000	22000.00	2100.00000	21000.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0535 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	7.000 EA	1900.00000	13300.00	1900.00000	13300.00	1900.00000	13300.00
0540 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	2000.00000	4000.00	2000.00000	4000.00	2000.00000	4000.00
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	650.00000	2600.00	670.00000	2680.00	650.00000	2600.00
0550 0544 75140 CRASH CUSHION - OPTIONAL, CAPACITY PROJECTS LESS THAN 50	4.000 EA	11800.00000	47200.00	18400.00000	73600.00	11919.19000	47676.76
0555 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.100 PM	6800.00000	7480.00	950.00000	1045.00	6730.00000	7403.00
0560 0550 10120 FENCING, TYPE A, 5.1-6.0, STANDARD	3279.000 LF	5.00000	16395.00	7.00000	22953.00	5.00000	16395.00
0565 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	825.000 LF	11.00000	9075.00	12.00000	9900.00	11.00000	9075.00
0570 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	2.000 EA	1000.00000	2000.00	910.00000	1820.00	1000.00000	2000.00
0575 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	120.000 LF	850.00000	102000.00	790.00000	94800.00	778.38000	93405.60
0580 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	63.000 LF	710.00000	44730.00	780.00000	49140.00	835.94000	52664.22
0585 0570 1 2 PERFORMANCE TURF, SOD	72202.000 SY	5.50000	397111.00	3.10000	223826.20	1.82000	131407.64
0590 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.441 NM	800.00000	11552.80	800.00000	11552.80	799.94000	11551.93
0595 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	10873.000 LF	0.20000	2174.60	0.25000	2718.25	0.20000	2174.60
0600 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	463.000 LF	0.75000	347.25	0.60000	277.80	0.75000	347.25
0605 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	3843.000 LF	1.00000	3843.00	0.85000	3266.55	1.00000	3843.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0610 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	233.000 LF	2.00000	466.00	1.40000	326.20	2.00000	466.00
0615 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	9.183 GM	400.00000	3673.20	360.00000	3305.88	399.87000	3672.01
0620 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.721 GM	1000.00000	721.00	675.81000	487.26	998.61000	720.00
0625 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	497.000 LF	1.00000	497.00	0.25000	124.25	1.00000	497.00
0630 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.773 NM	800.00000	9418.40	800.00000	9418.40	799.80000	9416.05
0635 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2144.000 LF	0.20000	428.80	0.25000	536.00	0.20000	428.80
0640 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	286.000 LF	1.00000	286.00	0.85000	243.10	1.00000	286.00
0645 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20916875201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 14,513,172.46		$ 15,459,745.47		$ 16,153,057.43
SECTION 0003 SIGNING							
0650 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	25.000 AS	270.00000	6750.00	340.00000	8500.00	332.00000	8300.00
0655 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	1200.00000	8400.00	790.00000	5530.00	774.00000	5418.00
0660 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	875.00000	1750.00	1000.00000	2000.00	2005.00000	4010.00
0665 0700 20 21 SINGLE POST SIGN, F&I BARRIER MOUNTED, LESS THAN 12 SF	2.000 AS	470.00000	940.00	1900.00000	3800.00	1815.00000	3630.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0670 0700 20 22 SINGLE POST SIGN, F&I BARRIER MOUNTED, 12-20 SF	7.000 AS	570.00000	3990.00	1900.00000	13300.00	1866.00000	13062.00
0675 0700 20 60 SINGLE POST SIGN, REMOVE	4.000 AS	10.00000	40.00	10.00000	40.00	10.00000	40.00
0680 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	2580.00000	5160.00	4600.00000	9200.00	4500.00000	9000.00
0685 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	4400.00000	13200.00	6100.00000	18300.00	5910.00000	17730.00
0690 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	2.000 AS	5900.00000	11800.00	7900.00000	15800.00	7690.00000	15380.00
0695 0700 21 15 MULTI- POST SIGN, F&I, 201 - 250 SF	1.000 AS	8350.00000	8350.00	10400.00000	10400.00	10168.00000	10168.00
0700 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	1500.00000	3000.00	660.00000	1320.00	640.00000	1280.00
0705 0700 22123 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 501-700 SF	1.000 AS	149000.00000	149000.00	154700.00000	154700.00	120000.00000	120000.00
0710 0700 22124 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA >700 SF	1.000 AS	156000.00000	156000.00	162700.00000	162700.00	130000.00000	130000.00
0715 0700 22133 OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 501-700SF	2.000 AS	169000.00000	338000.00	175400.00000	350800.00	130000.00000	260000.00
0720 0700 22134 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA >700 SF	1.000 AS	177000.00000	177000.00	183900.00000	183900.00	140000.00000	140000.00
0725 0700 22144 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 151-200', SIGN AREA >700 SF	1.000 AS	264000.00000	264000.00	273400.00000	273400.00	200000.00000	200000.00
0730 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	3.000 AS	9600.00000	28800.00	9900.00000	29700.00	9625.00000	28875.00
0735 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	1.000 AS	93000.00000	93000.00	97100.00000	97100.00	93357.00000	93357.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0740 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	2.000 AS	6300.00000	12600.00	6500.00000	13000.00	6318.00000	12636.00
0745 0705 10 3 OBJECT MARKER, TYPE 3	2.000 EA	175.00000	350.00	160.00000	320.00	280.00000	560.00
0750 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	18.000 EA	75.00000	1350.00	46.00000	828.00	57.00000	1026.00
0755 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20916875201	LUMP	38000.00000	38000.00	37700.00000	37700.00	39445.00000	39445.00
0760 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	358.000 SF	7.00000	2506.00	6.50000	2327.00	7.00000	2506.00
0765 0713101560 PREFORMED TAPE, STANDARD, WHITE W/BLACK CONTRAST, MESSAGE	4.000 EA	2000.00000	8000.00	380.00000	1520.00	450.00000	1800.00
0770 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.106 NM	65000.00000	6890.00	23294.91000	2469.26	22830.19000	2420.00
0775 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.105 NM	65000.00000	6825.00	23294.95000	2445.97	23047.62000	2420.00
SECTION 0003 TOTALS			$ 1,345,701.00		$ 1,401,100.23		$ 1,123,063.00
SECTION 0004 LIGHTING							
0780 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	175.000 LF	12.00000	2100.00	12.00000	2100.00	12.00000	2100.00
0785 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	903.000 LF	0.65000	586.95	0.65000	586.95	0.64000	577.92
0790 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	51221.000 LF	2.00000	102442.00	2.00000	102442.00	1.97000	100905.37
0795 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	12115.000 LF	0.20000	2423.00	0.20000	2423.00	0.20000	2423.00
0800 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9597.000 LF	4.80000	46065.60	5.00000	47985.00	4.80000	46065.60

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0805 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	14.000 EA	4180.00000	58520.00	4300.00000	60200.00	4176.00000	58464.00
0810 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	24.000 EA	4825.00000	115800.00	5000.00000	120000.00	4823.00000	115752.00
0815 0715 4600 LIGHT POLE COMPLETE, REMOVE	19.000 EA	250.00000	4750.00	260.00000	4940.00	250.00000	4750.00
0820 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	18370.00000	18370.00	19000.00000	19000.00	18366.00000	18366.00
0825 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	1.000 EA	240.00000	240.00	250.00000	250.00	240.00000	240.00
0830 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	950.00000	950.00	980.00000	980.00	950.00000	950.00
0835 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	58.000 EA	440.00000	25520.00	450.00000	26100.00	438.00000	25404.00
0840 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	8.000 EA	100.00000	800.00	100.00000	800.00	100.00000	800.00
0845 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	4.000 EA	49880.00000	199520.00	51600.00000	206400.00	49876.00000	199504.00
0850 0715 19600 HIGH MAST LIGHT POLE, REMOVE	6.000 EA	1800.00000	10800.00	1900.00000	11400.00	1800.00000	10800.00
0855 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	39.000 EA	375.00000	14625.00	390.00000	15210.00	375.00000	14625.00
0860 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	3.000 EA	250.00000	750.00	260.00000	780.00	250.00000	750.00
0865 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	18.000 EA	240.00000	4320.00	250.00000	4500.00	238.00000	4284.00
0870 0715512150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 50'	1.000 EA	6750.00000	6750.00	7000.00000	7000.00	6747.00000	6747.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0875 0715513145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 45'	7.000 EA	3275.00000	22925.00	3400.00000	23800.00	3272.00000	22904.00
0880 0715513150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 50'	6.000 EA	3460.00000	20760.00	3600.00000	21600.00	3459.00000	20754.00
0885 0715514150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM WALL MOUNT, ALUMINUM, 50'	3.000 EA	5860.00000	17580.00	6100.00000	18300.00	5857.00000	17571.00
0890 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	2.000 EA	3340.00000	6680.00	3500.00000	7000.00	3340.00000	6680.00
SECTION 0004 TOTALS		$	683,277.55	$	703,796.95	$	681,416.89
SECTION 0005 SIGNALIZATION							
0895 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	70.000 LF	12.00000	840.00	12.00000	840.00	12.00000	840.00
0900 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	380.000 LF	18.00000	6840.00	19.00000	7220.00	18.00000	6840.00
0905 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	1125.000 LF	5.00000	5625.00	5.00000	5625.00	4.80000	5400.00
0910 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	1985.00000	5955.00	2100.00000	6300.00	1985.00000	5955.00
0915 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	23.000 EA	350.00000	8050.00	360.00000	8280.00	348.00000	8004.00
0920 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1050.00000	1050.00	1100.00000	1100.00	1050.00000	1050.00
0925 0639 2 1 ELECTRICAL SERVICE WIRE	1320.000 LF	1.35000	1782.00	1.40000	1848.00	1.32000	1742.40
0930 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	950.00000	950.00	980.00000	980.00	950.00000	950.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0935 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	6.000 EA	985.00000	5910.00	1000.00000	6000.00	985.00000	5910.00
0940 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	29140.00000	29140.00	30100.00000	30100.00	29138.00000	29138.00
0945 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	33560.00000	33560.00	34700.00000	34700.00	33559.00000	33559.00
0950 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	1.000 EA	33960.00000	33960.00	35100.00000	35100.00	33958.00000	33958.00
0955 0649 31215 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	46060.00000	46060.00	47600.00000	47600.00	46058.00000	46058.00
0960 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	14.000 AS	940.00000	13160.00	970.00000	13580.00	940.00000	13160.00
0965 0650 1314 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE	4.000 AS	2850.00000	11400.00	2900.00000	11600.00	2850.00000	11400.00
0970 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	3.000 AS	1650.00000	4950.00	1700.00000	5100.00	1650.00000	4950.00
0975 0650 4 TRAFFIC SIGNAL, RELOCATE	1.000 AS	150.00000	150.00	160.00000	160.00	150.00000	150.00
0980 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	520.00000	2080.00	540.00000	2160.00	520.00000	2080.00
0985 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	12.000 EA	5900.00000	70800.00	6100.00000	73200.00	5896.00000	70752.00
0990 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	4.000 EA	170.00000	680.00	170.00000	680.00	168.00000	672.00
0995 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	19870.00000	19870.00	20600.00000	20600.00	19870.00000	19870.00
1000 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	2.000 AS	2450.00000	4900.00	2500.00000	5000.00	2450.00000	4900.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1005 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	3.000 EA	150.00000	450.00	160.00000	480.00	150.00000	450.00
1010 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6250.00000	6250.00	6500.00000	6500.00	6250.00000	6250.00
1015 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	10.000 EA	75.00000	750.00	78.00000	780.00	75.00000	750.00
1020 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	25.00000	50.00	26.00000	52.00	25.00000	50.00
1025 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	150.00000	300.00	160.00000	320.00	150.00000	300.00
1030 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	3.000 EA	950.00000	2850.00	980.00000	2940.00	950.00000	2850.00
1035 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	350.00000	350.00	360.00000	360.00	350.00000	350.00
1040 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	15.00000	30.00	16.00000	32.00	15.00000	30.00
1045 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	3.000 PI	350.00000	1050.00	360.00000	1080.00	350.00000	1050.00
1050 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	350.00000	350.00	360.00000	360.00	350.00000	350.00
1055 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	485.00000	2425.00	500.00000	2500.00	485.00000	2425.00
1060 0700 48 19 SIGN PANELS, F & I, 16 - 100	3.000 EA	540.00000	1620.00	560.00000	1680.00	540.00000	1620.00
1065 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	60.00000	60.00	62.00000	62.00	60.00000	60.00
SECTION 0005 TOTALS		$	324,247.00	$	334,919.00	$	323,873.40
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
1070 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	9.100 CY	895.00000	8144.50	450.00000	4095.00	895.00000	8144.50
1075 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	35.000 LF	70.00000	2450.00	77.00000	2695.00	70.00000	2450.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1080 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	1900.000 LF	18.00000	34200.00	19.00000	36100.00	18.00000	34200.00
1085 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	2.000 AS	2355.00000	4710.00	2400.00000	4800.00	2352.00000	4704.00
1090 0639 2 1 ELECTRICAL SERVICE WIRE	8450.000 LF	1.90000	16055.00	1.90000	16055.00	1.87000	15801.50
1095 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	860.00000	1720.00	890.00000	1780.00	856.00000	1712.00
1100 0781 5122 ITS DYNAMIC MESSAGE SIGN SUPPORT STRUCTURE, F&I, CANTILEVER, 26-50'	1.000 EA	83570.00000	83570.00	86400.00000	86400.00	83570.00000	83570.00
1105 0781 5600 ITS DYNAMIC MESSAGE SIGN SUPPORT STRUCTURE, REMOVE	1.000 EA	5600.00000	5600.00	5800.00000	5800.00	5600.00000	5600.00
1110 0781 42215 ITS DYNAMIC MESSAGE SIGN, F&I WITHOUT UPS, WALK-IN, MONOCHROME, 201-300 SF	1.000 EA	96750.00000	96750.00	100100.00000	100100.00	96745.00000	96745.00
1115 0781 44005 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN 201-300 SF	1.000 EA	1850.00000	1850.00	1900.00000	1900.00	1850.00000	1850.00
1120 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	1935.000 LF	1.50000	2902.50	1.50000	2902.50	1.49000	2883.15
1125 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	3805.000 LF	2.20000	8371.00	2.30000	8751.50	2.20000	8371.00
1130 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	4194.000 LF	0.50000	2097.00	0.50000	2097.00	0.50000	2097.00
1135 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	205.000 EA	35.00000	7175.00	36.00000	7380.00	35.00000	7175.00
1140 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	24.000 EA	100.00000	2400.00	100.00000	2400.00	100.00000	2400.00
1145 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	655.00000	1310.00	680.00000	1360.00	655.00000	1310.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1150 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	1.000 EA	55.00000	55.00	55.00000	55.00	53.00000	53.00
1155 0783 3 14 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	2.000 EA	85.00000	170.00	85.00000	170.00	82.50000	165.00
1160 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	2.000 EA	415.00000	830.00	430.00000	860.00	412.50000	825.00
1165 0783 3 17 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	2.000 EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
1170 0783 3 51 ITS FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY, SPLICE ENCLOSURE	1.000 EA	520.00000	520.00	530.00000	530.00	517.00000	517.00
1175 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	5370.000 LF	1.85000	9934.50	1.90000	10203.00	1.82000	9773.40
1180 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	9010.000 LF	1.20000	10812.00	1.10000	9911.00	1.10000	9911.00
1185 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	4.000 EA	900.00000	3600.00	930.00000	3720.00	896.00000	3584.00
1190 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	1.000 EA	790.00000	790.00	810.00000	810.00	786.00000	786.00
1195 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	1.000 EA	1970.00000	1970.00	2000.00000	2000.00	1968.00000	1968.00
1200 0783 6 5 ITS SPLICE BOX FOR FIBER OPTIC CABLE, ADJUST/ MODIFY	1.000 EA	950.00000	950.00	980.00000	980.00	950.00000	950.00
1205 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	1.000 EA	350.00000	350.00	360.00000	360.00	350.00000	350.00
1210 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	8.000 EA	470.00000	3760.00	480.00000	3840.00	468.00000	3744.00
1215 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	6.000 EA	250.00000	1500.00	260.00000	1560.00	250.00000	1500.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1220 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	2.000 EA	1900.00000	3800.00	2000.00000	4000.00	1897.50000	3795.00
1225 0784 2 1 ITS DEVICE SERVER, F&I	2.000 EA	795.00000	1590.00	820.00000	1640.00	795.00000	1590.00
1230 0785 1 60 ITS POLE, REMOVE	1.000 EA	1650.00000	1650.00	1700.00000	1700.00	1650.00000	1650.00
1235 0785 2141 ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS, POLE MOUNT	2.000 EA	9240.00000	18480.00	9600.00000	19200.00	9236.00000	18472.00
1240 0785 2600 ITS CABINET, REMOVE & DISPOSE	2.000 EA	250.00000	500.00	260.00000	520.00	250.00000	500.00
1245 0786 1 11 ITS VEHICLE DETECTION SYSTEM, F&I, MICROWAVE	2.000 EA	5986.00000	11972.00	6200.00000	12400.00	5986.00000	11972.00
SECTION 0006 TOTALS			$ 352,738.50		$ 359,275.00		$ 351,318.55
CONTRACT TOTALS			$ 20,538,004.71		$ 21,311,111.00		$ 21,933,214.08

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	72.000 CY	250.00000	18000.00				
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	424.400 CY	750.00000	318300.00				
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	113.800 CY	1050.00000	119490.00				
0020 0400 4 11 CONC CLASS IV, RETAINING WALLS	594.500 CY	925.00000	549912.50				
0025 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	111.200 CY	425.00000	47260.00				
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1344.000 SY	9.00000	12096.00				
0035 0400147 COMPOSITE NEOPRENE PADS	10.500 CF	850.00000	8925.00				
0040 0415 1 3 REINFORCING STEEL- RETAINING WALL	27809.000 LB	0.55000	15294.95				
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	98792.000 LB	0.65000	64214.80				
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	60996.000 LB	0.66000	40257.36				
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	14962.000 LB	0.66000	9874.92				
0060 0450 2 84 PREST BEAMS: FLORIDA-I BEAM 84"	1329.000 LF	340.00000	451860.00				
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	1982.000 LF	120.00000	237840.00				
0070 0455133 3 SHEET PILING STEEL, F&I PERMANENT	27080.000 SF	22.00000	595760.00				
0075 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	434.000 LF	190.00000	82460.00				
0080 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	59.000 LF	55.00000	3245.00				
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1016.000 LF	60.00000	60960.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	16.000 SY	250.00000	4000.00				
0095 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	39048.000 SF	25.00000	976200.00				
SECTION 0001 TOTALS		$	3,615,950.53	$		$	
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 20916875201	LUMP	2400000.00000	2400000.00				
0105 0102 1 MAINTENANCE OF TRAFFIC 20916875201	900.000 LS	1610000.00000	1610000.00				
0110 0102 2 1 SPECIAL DETOUR 1 20916875201	LUMP	50000.00000	50000.00				
0115 0102 2 2 SPECIAL DETOUR 2 20916875201	LUMP	40000.00000	40000.00				
0120 0102 2 3 SPECIAL DETOUR 3 20916875201	LUMP	300000.00000	300000.00				
0125 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	100.00000	1600.00				
0130 0102 60 WORK ZONE SIGN	46175.000 ED	0.23000	10620.25				
0135 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	734.000 LF	85.00000	62390.00				
0140 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	13429.000 LF	27.00000	362583.00				
0145 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	24462.000 LF	4.35000	106409.70				
0150 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	169509.000 ED	0.15000	25426.35				
0155 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1220.000 ED	0.26000	317.20				
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	17930.000 ED	0.26000	4661.80				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4100.000 EA	3.00000	12300.00				
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	39745.000 ED	0.12000	4769.40				
0175 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	24.000 LO	2000.00000	48000.00				
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	5400.000 ED	12.00000	64800.00				
0185 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2700.000 ED	9.00000	24300.00				
0190 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2700.000 ED	4.00000	10800.00				
0195 0104 10 3 SEDIMENT BARRIER	9504.000 LF	2.30000	21859.20				
0200 0104 11 FLOATING TURBIDITY BARRIER	374.000 LF	11.00000	4114.00				
0205 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	8000.00000	16000.00				
0210 0104 18 INLET PROTECTION SYSTEM	49.000 EA	800.00000	39200.00				
0215 0107 1 LITTER REMOVAL	530.000 AC	25.00000	13250.00				
0220 0107 2 MOWING	530.000 AC	40.00000	21200.00				
0225 0110 1 1 CLEARING & GRUBBING 20916875201	1.000 LS	350000.00000	350000.00				
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2308.000 SY	13.00000	30004.00				
0235 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 20916875201	LUMP	2000.00000	2000.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0120 1 REGULAR EXCAVATION	130533.000 CY	13.80000	1801355.40				
0245 0120 6 EMBANKMENT	47110.000 CY	22.00000	1036420.00				
0250 0160 4 TYPE B STABILIZATION	77993.000 SY	4.00000	311972.00				
0255 0285706 OPTIONAL BASE, BASE GROUP 06	8945.000 SY	20.00000	178900.00				
0260 0285712 OPTIONAL BASE, BASE GROUP 12	8092.000 SY	25.00000	202300.00				
0265 0286 1 TURNOUT CONSTRUCTION	208.000 SY	58.00000	12064.00				
0270 0287 1 ASPHALT TREATED PERMEABLE BASE	5810.000 CY	190.00000	1103900.00				
0275 0288001 CEMENT TREATED PERMEABLE BASE	447.000 CY	165.00000	73755.00				
0280 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	5774.600 TN	75.00000	433095.00				
0285 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	3207.200 TN	100.00000	320720.00				
0290 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	323.900 TN	200.00000	64780.00				
0295 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	464.200 TN	155.00000	71951.00				
0300 0350 1 3 PLAIN CEMENT CONCRETE PAVEMENT, 8"	15663.000 SY	40.00000	626520.00				
0305 0350 1 13 PLAIN CEMENT CONCRETE PAVEMENT, 11 1/2"	37690.000 SY	65.00000	2449850.00				
0310 0352 70 GRINDING CONCRETE PAVEMENT	53353.000 SY	4.00000	213412.00				
0315 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	58.000 LF	35.00000	2030.00				
0320 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	1251.000 CY	350.00000	437850.00				
0325 0400 4 1 CONCRETE CLASS IV, CULVERTS	82.600 CY	900.00000	74340.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 0415 1 1 REINF STEEL- ROADWAY	12976.000 LB	0.60000	7785.60				
0335 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	7000.00000	7000.00				
0340 0425 1501 INLETS, DT BOT, TYPE A, <10'	5.000 EA	4000.00000	20000.00				
0345 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10'	7.000 EA	5000.00000	35000.00				
0350 0425 1504 INLETS, DT BOT, TYPE A, J BOT, >10'	2.000 EA	6000.00000	12000.00				
0355 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	2.000 EA	7500.00000	15000.00				
0360 0425 1701 INLETS, GUTTER, TYPE S, <10'	22.000 EA	5000.00000	110000.00				
0365 0425 1853 INLETS, MEDIAN BARRIER, TYPE 4, J BOT, <10'	1.000 EA	7000.00000	7000.00				
0370 0425 1891 INLETS, BARRIER WALL, <10'	16.000 EA	6200.00000	99200.00				
0375 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	9.000 EA	7500.00000	67500.00				
0380 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	2.000 EA	7500.00000	15000.00				
0385 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1300.00000	1300.00				
0390 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	3700.00000	11100.00				
0395 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	5503.000 LF	42.00000	231126.00				
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3793.000 LF	48.00000	182064.00				
0405 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	861.000 LF	56.00000	48216.00				
0410 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	397.000 LF	90.00000	35730.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	405.000 LF	112.00000	45360.00				
0420 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	2.000 EA	2600.00000	5200.00				
0425 0430611129 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 24"PIPE	1.000 EA	3000.00000	3000.00				
0430 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	24.000 CY	370.00000	8880.00				
0435 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	1400.00000	7000.00				
0440 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	2000.00000	4000.00				
0445 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2900.00000	2900.00				
0450 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	1201.000 LF	27.00000	32427.00				
0455 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1382.000 LF	10.00000	13820.00				
0460 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	102.000 LF	13.00000	1326.00				
0465 0520 6 SHOULDER GUTTER- CONCRETE	4473.000 LF	14.00000	62622.00				
0470 0521 1 MEDIAN CONCRETE BARRIER WALL	3267.000 LF	130.00000	424710.00				
0475 0521 1 1 MEDIAN BARRIER WALL CONC, PRECAST	1689.000 LF	48.00000	81072.00				
0480 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	4699.000 LF	120.00000	563880.00				
0485 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	201.000 LF	110.00000	22110.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	536.000 LF	100.00000	53600.00				
0495 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	241.000 LF	160.00000	38560.00				
0500 0522 1 SIDEWALK CONCRETE, 4" THICK	168.000 SY	25.00000	4200.00				
0505 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	2412.000 SY	30.00000	72360.00				
0510 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	5.600 TN	435.00000	2436.00				
0515 0536 1 1 GUARDRAIL -ROADWAY	4849.000 LF	16.00000	77584.00				
0520 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	2400.00000	4800.00				
0525 0536 73 GUARDRAIL REMOVAL	2022.000 LF	2.00000	4044.00				
0530 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	10.000 EA	2400.00000	24000.00				
0535 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	7.000 EA	1800.00000	12600.00				
0540 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	2200.00000	4400.00				
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	615.00000	2460.00				
0550 0544 75140 CRASH CUSHION - OPTIONAL, CAPACITY PROJECTS LESS THAN 50	4.000 EA	25000.00000	100000.00				
0555 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.100 PM	825.00000	907.50				
0560 0550 10120 FENCING, TYPE A, 5.1-6.0, STANDARD	3279.000 LF	5.00000	16395.00				
0565 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	825.000 LF	12.00000	9900.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0570 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	2.000 EA	1000.00000	2000.00				
0575 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	120.000 LF	1100.00000	132000.00				
0580 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	63.000 LF	1125.00000	70875.00				
0585 0570 1 2 PERFORMANCE TURF, SOD	72202.000 SY	2.00000	144404.00				
0590 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.441 NM	775.00000	11191.78				
0595 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	10873.000 LF	0.25000	2718.25				
0600 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	463.000 LF	0.50000	231.50				
0605 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	3843.000 LF	0.90000	3458.70				
0610 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	233.000 LF	1.50000	349.50				
0615 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	9.183 GM	325.00000	2984.48				
0620 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.721 GM	650.00000	468.65				
0625 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	497.000 LF	0.25000	124.25				
0630 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.773 NM	775.00000	9124.08				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0635 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2144.000 LF	0.25000	536.00				
0640 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	286.000 LF	0.90000	257.40				
0645 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20916875201	LUMP	150000.00000	150000.00				
SECTION 0002 TOTALS			$ 18,194,117.99		$		$
SECTION 0003 SIGNING							
0650 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	25.000 AS	350.00000	8750.00				
0655 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	800.00000	5600.00				
0660 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	2100.00000	4200.00				
0665 0700 20 21 SINGLE POST SIGN, F&I BARRIER MOUNTED, LESS THAN 12 SF	2.000 AS	2000.00000	4000.00				
0670 0700 20 22 SINGLE POST SIGN, F&I BARRIER MOUNTED, 12-20 SF	7.000 AS	2000.00000	14000.00				
0675 0700 20 60 SINGLE POST SIGN, REMOVE	4.000 AS	11.00000	44.00				
0680 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4500.00000	9000.00				
0685 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	6000.00000	18000.00				
0690 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	2.000 AS	8000.00000	16000.00				
0695 0700 21 15 MULTI- POST SIGN, F&I, 201 - 250 SF	1.000 AS	11000.00000	11000.00				
0700 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	650.00000	1300.00				
0705 0700 22123 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 501-700 SF	1.000 AS	150000.00000	150000.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0710 0700 22124 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA >700 SF	1.000 AS	160000.00000	160000.00				
0715 0700 22133 OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 501-700SF	2.000 AS	175000.00000	350000.00				
0720 0700 22134 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA >700 SF	1.000 AS	180000.00000	180000.00				
0725 0700 22144 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 151-200', SIGN AREA >700 SF	1.000 AS	270000.00000	270000.00				
0730 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	3.000 AS	10000.00000	30000.00				
0735 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	1.000 AS	100000.00000	100000.00				
0740 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	2.000 AS	6500.00000	13000.00				
0745 0705 10 3 OBJECT MARKER, TYPE 3	2.000 EA	265.00000	530.00				
0750 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	18.000 EA	60.00000	1080.00				
0755 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20916875201	LUMP	95000.00000	95000.00				
0760 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	358.000 SF	1.30000	465.40				
0765 0713101560 PREFORMED TAPE, STANDARD, WHITE W/BLACK CONTRAST, MESSAGE	4.000 EA	375.00000	1500.00				
0770 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.106 NM	23000.00000	2438.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0775 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.105 NM	23000.00000	2415.00				
SECTION 0003 TOTALS			$ 1,448,322.40		$		$
SECTION 0004 LIGHTING							
0780 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	175.000 LF	12.00000	2100.00				
0785 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	903.000 LF	0.65000	586.95				
0790 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	51221.000 LF	2.00000	102442.00				
0795 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	12115.000 LF	0.25000	3028.75				
0800 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9597.000 LF	5.00000	47985.00				
0805 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	14.000 EA	4300.00000	60200.00				
0810 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	24.000 EA	5000.00000	120000.00				
0815 0715 4600 LIGHT POLE COMPLETE, REMOVE	19.000 EA	250.00000	4750.00				
0820 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	18000.00000	18000.00				
0825 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	1.000 EA	240.00000	240.00				
0830 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	1000.00000	1000.00				
0835 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	58.000 EA	450.00000	26100.00				
0840 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	8.000 EA	100.00000	800.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0845 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	4.000 EA	50000.00000	200000.00				
0850 0715 19600 HIGH MAST LIGHT POLE, REMOVE	6.000 EA	1800.00000	10800.00				
0855 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	39.000 EA	380.00000	14820.00				
0860 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	3.000 EA	250.00000	750.00				
0865 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	18.000 EA	240.00000	4320.00				
0870 0715512150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 50'	1.000 EA	6800.00000	6800.00				
0875 0715513145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 45'	7.000 EA	3300.00000	23100.00				
0880 0715513150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 50'	6.000 EA	3500.00000	21000.00				
0885 0715514150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM WALL MOUNT, ALUMINUM, 50'	3.000 EA	6000.00000	18000.00				
0890 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	2.000 EA	3400.00000	6800.00				
SECTION 0004 TOTALS		$	693,622.70	$		$	
SECTION 0005 SIGNALIZATION							

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0895 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	70.000 LF	12.00000	840.00				
0900 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	380.000 LF	18.00000	6840.00				
0905 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	1125.000 LF	4.50000	5062.50				
0910 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	2100.00000	6300.00				
0915 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	23.000 EA	350.00000	8050.00				
0920 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1060.00000	1060.00				
0925 0639 2 1 ELECTRICAL SERVICE WIRE	1320.000 LF	1.35000	1782.00				
0930 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1000.00000	1000.00				
0935 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	6.000 EA	1000.00000	6000.00				
0940 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	30000.00000	30000.00				
0945 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	34000.00000	34000.00				
0950 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	1.000 EA	35000.00000	35000.00				
0955 0649 31215 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	46000.00000	46000.00				
0960 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	14.000 AS	1000.00000	14000.00				
0965 0650 1314 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE	4.000 AS	2800.00000	11200.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0970 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	3.000 AS	1600.00000	4800.00				
0975 0650 4 TRAFFIC SIGNAL, RELOCATE	1.000 AS	150.00000	150.00				
0980 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	525.00000	2100.00				
0985 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	12.000 EA	6000.00000	72000.00				
0990 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	4.000 EA	170.00000	680.00				
0995 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	20000.00000	20000.00				
1000 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	2.000 AS	2500.00000	5000.00				
1005 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	3.000 EA	150.00000	450.00				
1010 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6300.00000	6300.00				
1015 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	10.000 EA	75.00000	750.00				
1020 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	25.00000	50.00				
1025 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	150.00000	300.00				
1030 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	3.000 EA	1000.00000	3000.00				
1035 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	350.00000	350.00				
1040 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	15.00000	30.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1045 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	3.000 PI	350.00000	1050.00				
1050 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	350.00000	350.00				
1055 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	500.00000	2500.00				
1060 0700 48 19 SIGN PANELS, F & I, 16 - 100	3.000 EA	545.00000	1635.00				
1065 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	60.00000	60.00				
SECTION 0005 TOTALS		$	328,689.50	$		$	
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
1070 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	9.100 CY	1250.00000	11375.00				
1075 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	35.000 LF	35.00000	1225.00				
1080 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	1900.000 LF	22.00000	41800.00				
1085 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	2.000 AS	2000.00000	4000.00				
1090 0639 2 1 ELECTRICAL SERVICE WIRE	8450.000 LF	2.50000	21125.00				
1095 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	500.00000	1000.00				
1100 0781 5122 ITS DYNAMIC MESSAGE SIGN SUPPORT STRUCTURE, F&I, CANTILEVER, 26-50'	1.000 EA	75000.00000	75000.00				
1105 0781 5600 ITS DYNAMIC MESSAGE SIGN SUPPORT STRUCTURE, REMOVE	1.000 EA	5000.00000	5000.00				
1110 0781 42215 ITS DYNAMIC MESSAGE SIGN, F&I WITHOUT UPS, WALK-IN, MONOCHROME, 201-300 SF	1.000 EA	89000.00000	89000.00				
1115 0781 44005 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN 201-300 SF	1.000 EA	3000.00000	3000.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1120 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	1935.000 LF	1.50000	2902.50				
1125 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	3805.000 LF	2.00000	7610.00				
1130 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	4194.000 LF	1.00000	4194.00				
1135 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	205.000 EA	40.00000	8200.00				
1140 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	24.000 EA	40.00000	960.00				
1145 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	500.00000	1000.00				
1150 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	1.000 EA	90.00000	90.00				
1155 0783 3 14 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	2.000 EA	90.00000	180.00				
1160 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	2.000 EA	800.00000	1600.00				
1165 0783 3 17 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	2.000 EA	90.00000	180.00				
1170 0783 3 51 ITS FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY, SPLICE ENCLOSURE	1.000 EA	560.00000	560.00				
1175 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	5370.000 LF	3.00000	16110.00				
1180 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	9010.000 LF	3.00000	27030.00				
1185 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	4.000 EA	1500.00000	6000.00				

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1190 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	1.000 EA	600.00000	600.00				
1195 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	1.000 EA	2000.00000	2000.00				
1200 0783 6 5 ITS SPLICE BOX FOR FIBER OPTIC CABLE, ADJUST/ MODIFY	1.000 EA	800.00000	800.00				
1205 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	1.000 EA	400.00000	400.00				
1210 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	8.000 EA	560.00000	4480.00				
1215 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	6.000 EA	100.00000	600.00				
1220 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	2.000 EA	2000.00000	4000.00				
1225 0784 2 1 ITS DEVICE SERVER, F&I	2.000 EA	800.00000	1600.00				
1230 0785 1 60 ITS POLE, REMOVE	1.000 EA	5000.00000	5000.00				
1235 0785 2141 ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS, POLE MOUNT	2.000 EA	6500.00000	13000.00				
1240 0785 2600 ITS CABINET, REMOVE & DISPOSE	2.000 EA	300.00000	600.00				
1245 0786 1 11 ITS VEHICLE DETECTION SYSTEM, F&I, MICROWAVE	2.000 EA	6000.00000	12000.00				
SECTION 0006 TOTALS		$	374,221.50	$		$	
CONTRACT TOTALS		$	24,654,924.62	$	0.00	$	0.00

CALL ORDER: 015 PROPOSAL ID: T2482 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 02

	(4)	( )	( )
	ARCHER WESTERN CONSTRUCTION		
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.