VENDOR RANKING

CALL ORDER : 016 PROPOSAL ID : T4356 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of replacing
SET-ASIDE : U/R CODE : Br. No. 860061. Construction of this project will involve
CONTRACT TIME : 810 WORKING DAYS (AVAILABLE DAYS) roadway and bridge construction, installation of a temporary pre-fabricated bridge, slopes, temporary and permanent signalization, utility relocations and construction, lighting, signing and pavement markings and landscaping.

FINPROJ(S) : 42286615201 (*) F.A. NO. : 6736023P COUNTIES : BROWARD
42286615601 N/A
LOCAL NAME : SR-838/SUNRISE BLVD ROAD NAME : SR 838
PROJ LIMITS : BRIDGE#860061 OVER MIDDLE RIVER

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	DRAGADOS USA, INC.	Responsive	Winning bid	$ 9,484,806.42	0.00%
2	CONSTRUCT GROUP CORP.	Responsive	Non-Winning Bid	$ 10,280,181.32	8.38%
3	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$ 10,598,765.43	11.74%
4	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 11,143,737.95	17.49%
5	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 11,534,881.59	21.61%
6	CENTRAL FLORIDA EQUIPMENT RENTALS, INC.	Responsive	Non-Winning Bid	$ 11,730,203.92	23.67%
7	SHORELINE FOUNDATION, INC.	Responsive	Non-Winning Bid	$ 12,395,557.95	30.68%
8	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 12,437,716.43	31.13%
9	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 12,951,677.43	36.55%

CALL ORDER : 016 PROPOSAL ID : T4356 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of replacing
SET-ASIDE : U/R CODE : Br. No. 860061. Construction of this project will involve
CONTRACT TIME : 810 WORKING DAYS (AVAILABLE DAYS) roadway and bridge construction, installation of a temporary pre-fabricated bridge, slopes, temporary and permanent signalization, utility relocations and construction, lighting, signing and pavement markings and landscaping.

FINPROJ(S) : 42286615201 (*) F.A. NO. : 6736023P COUNTIES : BROWARD
42286615601 N/A
LOCAL NAME : SR-838/SUNRISE BLVD ROAD NAME : SR 838
PROJ LIMITS : BRIDGE#860061 OVER MIDDLE RIVER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0102 2 1 SPECIAL DETOUR 1 42286615201	LUMP	801785.10000	801785.10	1015000.00000	1015000.00	964700.00000	964700.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42286615201	24555.000 LS	277089.32000	277089.32	670501.92000	670501.92	284900.00000	284900.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	249.800 CY	252.94000	63184.41	335.08000	83702.98	177.00000	44214.60
0020 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	1397.100 CY	650.00000	908115.00	684.14000	955811.99	459.00000	641268.90
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	257.100 CY	851.14000	218828.09	1010.67000	259843.26	1150.00000	295665.00
0030 0400 4 11 CONC CLASS IV, RETAINING WALLS	219.900 CY	358.80000	78900.12	435.78000	95828.02	845.00000	185815.50
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1836.000 SY	6.00000	11016.00	10.38000	19057.68	6.50000	11934.00
0040 0415 1 3 REINFORCING STEEL- RETAINING WALL	17978.000 LB	1.22000	21933.16	0.75000	13483.50	0.80000	14382.40
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	251338.000 LB	1.00000	251338.00	0.75000	188503.50	0.70000	175936.60
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	28199.000 LB	1.16000	32710.84	0.91000	25661.09	1.40000	39478.60
0055 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	197.000 LB	1.07000	210.79	10.49000	2066.53	26.50000	5220.50

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	44290.000 LB	1.05000	46504.50	0.75000	33217.50	0.70000	31003.00
0065 0455 18 PROTECTION OF EXISTING STRUCTURES 42286615201	LUMP	35758.64000	35758.64	13177.35000	13177.35	26400.00000	26400.00
0070 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	4758.000 LF	100.00000	475800.00	119.85000	570246.30	104.00000	494832.00
0075 0455 35 6 STEEL PILING, HP 14 X 89	121.000 LF	80.00000	9680.00	349.09000	42239.89	107.00000	12947.00
0080 0455 87 ANCHOR BAR, STEEL	21.000 EA	574.10000	12056.10	2772.11000	58214.31	2550.00000	53550.00
0085 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	13092.000 SF	15.08000	197427.36	23.00000	301116.00	40.00000	523680.00
0090 0455133 3 SHEET PILING STEEL, F&I PERMANENT	22121.000 SF	52.64000	1164449.44	39.50000	873779.50	36.00000	796356.00
0095 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	225.000 LF	224.34000	50476.50	237.92000	53532.00	148.00000	33300.00
0100 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	195.000 LF	80.03000	15605.85	15.85000	3090.75	56.00000	10920.00
0105 0460 2 15 STRUCT STEEL, MISCELLANEOUS 42286615201	19634.000 LS	2105.64000	2105.64	32005.14000	32005.14	19800.00000	19800.00
0110 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	863.000 LF	37.08000	32000.04	31.63000	27296.69	33.50000	28910.50
0115 0471 1 1 FENDER SYSTEM,PLASTIC MARINE LUMBER, REINFORCED	25.300 MB	20528.11000	519361.18	17569.80000	444515.94	13800.00000	349140.00
0120 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED	5.600 MB	19534.82000	109394.99	16471.69000	92241.46	11100.00000	62160.00
0125 0471 2 FENDER SYSTEM,POLYMERIC PILES 42286615201	LUMP	753021.62000	753021.62	682312.32000	682312.32	732400.00000	732400.00
0130 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	58.000 SY	76.15000	4416.70	53.45000	3100.10	75.50000	4379.00
0135 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	626.000 LF	97.34000	60934.84	57.07000	35725.82	50.50000	31613.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0140 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	237.000 LF	97.34000	23069.58	184.73000	43781.01	201.00000	47637.00
0145 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	214.000 SY	112.57000	24089.98	46.57000	9965.98	63.00000	13482.00
0150 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1453.100 TN	29.20000	42430.52	51.61000	74994.49	77.50000	112615.25
0155 0530 74 BEDDING STONE	215.600 TN	51.35000	11071.06	42.83000	9234.15	88.00000	18972.80
SECTION 0001 TOTALS		$ 6,254,765.37		$ 6,733,247.17		$ 6,067,613.65	
SECTION 0002 ROADWAY							
0160 0101 1 MOBILIZATION 42286615201	LUMP	266723.01000	266723.01	879729.39000	879729.39	1000000.00000	1000000.00
0165 0102 1 MAINTENANCE OF TRAFFIC 42286615201	810.000 LS	165693.93000	165693.93	104390.95000	104390.95	476894.08000	476894.08
0170 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	73.09000	18272.50	18.17000	4542.50	45.50000	11375.00
0175 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	198.66000	7946.40	60.40000	2416.00	41.00000	1640.00
0180 0102 60 WORK ZONE SIGN	36831.000 ED	0.33000	12154.23	0.38000	13995.78	0.30000	11049.30
0185 0102 61 BUSINESS SIGN	5.000 EA	26.49000	132.45	71.38000	356.90	43.00000	215.00
0190 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1571.000 LF	15.20000	23879.20	24.16000	37955.36	26.50000	41631.50
0195 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1343.000 LF	6.58000	8836.94	6.42000	8622.06	8.10000	10878.30
0200 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	51628.000 ED	0.20000	10325.60	0.19000	9809.32	0.20000	10325.60
0205 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4626.000 ED	0.46000	2127.96	0.49000	2266.74	0.40000	1850.40
0210 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	2048.000 ED	7.95000	16281.60	7.19000	14725.12	6.30000	12902.40

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0215 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6102.000 ED	0.40000	2440.80	0.49000	2989.98	0.30000	1830.60
0220 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1126.000 EA	6.62000	7454.12	3.02000	3400.52	3.00000	3378.00
0225 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	23761.000 ED	0.16000	3801.76	0.15000	3564.15	0.10000	2376.10
0230 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	8.000 LO	1059.52000	8476.16	1015.76000	8126.08	2530.00000	20240.00
0235 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3341.000 ED	15.89000	53088.49	19.60000	65483.60	12.50000	41762.50
0240 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1620.000 ED	5.21000	8440.20	5.44000	8812.80	3.90000	6318.00
0245 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1620.000 ED	5.21000	8440.20	5.44000	8812.80	3.90000	6318.00
0250 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	138.000 LF	3.44000	474.72	3.29000	454.02	2.30000	317.40
0255 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	862.000 LF	3.44000	2965.28	3.29000	2835.98	2.30000	1982.60
0260 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	55.000 LF	3.44000	189.20	3.29000	180.95	2.30000	126.50
0265 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	355.000 SY	2.65000	940.75	4.97000	1764.35	1.50000	532.50
0270 0104 10 3 SEDIMENT BARRIER	1415.000 LF	1.66000	2348.90	1.34000	1896.10	2.10000	2971.50
0275 0104 11 FLOATING TURBIDITY BARRIER	838.000 LF	13.24000	11095.12	8.43000	7064.34	15.00000	12570.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0280 0104 18 INLET PROTECTION SYSTEM	7.000 EA	105.95000	741.65	83.70000	585.90	155.00000	1085.00
0285 0107 1 LITTER REMOVAL	15.100 AC	39.73000	599.92	109.81000	1658.13	19.50000	294.45
0290 0107 2 MOWING	15.100 AC	66.22000	999.92	219.62000	3316.26	30.00000	453.00
0295 0110 1 1 CLEARING & GRUBBING 42286615201	1.580 LS	20613.27000	20613.27	14808.86000	14808.86	700000.00000	700000.00
0300 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1572.000 SY	26.81000	42145.32	8.62000	13550.64	6.40000	10060.80
0305 0120 1 REGULAR EXCAVATION	800.000 CY	10.04000	8032.00	9.51000	7608.00	17.00000	13600.00
0310 0120 6 EMBANKMENT	1691.000 CY	21.50000	36356.50	14.20000	24012.20	15.50000	26210.50
0315 0160 4 TYPE B STABILIZATION	3881.000 SY	7.24000	28098.44	5.20000	20181.20	6.90000	26778.90
0320 0285701 OPTIONAL BASE, BASE GROUP 01	34.000 SY	32.98000	1121.32	13.08000	444.72	25.00000	850.00
0325 0285709 OPTIONAL BASE, BASE GROUP 09	3881.000 SY	21.53000	83557.93	17.27000	67024.87	17.50000	67917.50
0330 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2915.000 SY	2.65000	7724.75	5.49000	16003.35	5.60000	16324.00
0335 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	580.400 TN	132.44000	76868.18	164.72000	95603.49	168.00000	97507.20
0340 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	392.500 TN	165.55000	64978.38	175.70000	68962.25	179.00000	70257.50
0345 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.700 TN	264.88000	1244.94	175.70000	825.79	222.00000	1043.40
0350 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	10.600 CY	394.01000	4176.51	324.61000	3440.87	824.00000	8734.40
0355 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	148.000 LB	1.26000	186.48	10.49000	1552.52	1.00000	148.00
0360 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	5472.23000	5472.23	5857.30000	5857.30	4100.00000	4100.00
0365 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	5547.72000	5547.72	3226.52000	3226.52	3510.00000	3510.00
0370 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	2634.05000	2634.05	6201.56000	6201.56	3870.00000	3870.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0375 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2217.25000	2217.25	2449.86000	2449.86	2320.00000	2320.00
0380 0425 1609 INLETS, DT BOT, TYPE J, MODIFY	1.000 EA	2634.05000	2634.05	4067.80000	4067.80	5890.00000	5890.00
0385 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2781.97000	2781.97	3341.67000	3341.67	3510.00000	3510.00
0390 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	25231.44000	25231.44	7001.73000	7001.73	3150.00000	3150.00
0395 0430 94 4 DESILTING PIPE, 49 - 60"	159.000 LF	1.32000	209.88	32.94000	5237.46	7.90000	1256.10
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	55.000 LF	101.71000	5594.05	58.11000	3196.05	89.00000	4895.00
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	582.000 LF	70.68000	41135.76	66.37000	38627.34	65.50000	38121.00
0410 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	45.000 LF	174.64000	7858.80	243.02000	10935.90	291.00000	13095.00
0415 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	72.000 LF	39.73000	2860.56	50.43000	3630.96	40.00000	2880.00
0420 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1179.000 LF	22.18000	26150.22	14.35000	16918.65	22.00000	25938.00
0425 0520 2 4 CONCRETE CURB, TYPE D	69.000 LF	27.15000	1873.35	11.89000	820.41	23.50000	1621.50
0430 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	81.000 SY	88.73000	7187.13	53.46000	4330.26	124.00000	10044.00
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	1125.000 SY	44.37000	49916.25	26.33000	29621.25	56.00000	63000.00
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	169.000 SY	54.30000	9176.70	34.70000	5864.30	58.50000	9886.50
0445 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	183.000 SY	101.32000	18541.56	76.87000	14067.21	68.50000	12535.50
0450 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	200.000 LF	34.16000	6832.00	27.45000	5490.00	26.50000	5300.00
0455 0536 73 GUARDRAIL REMOVAL	233.000 LF	2.00000	466.00	3.29000	766.57	3.20000	745.60

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0460 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	2764.34000	2764.34	2306.04000	2306.04	2220.00000	2220.00
0465 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	651.11000	651.11	658.87000	658.87	634.00000	634.00
0470 0544 75140 CRASH CUSHION - OPTIONAL, CAPACITY PROJECTS LESS THAN 50	1.000 EA	16933.71000	16933.71	11749.80000	11749.80	9940.00000	9940.00
0475 0550 10230 FENCING, TYPE B, 6.1-7.0', STANDARD	153.000 LF	39.73000	6078.69	17.57000	2688.21	17.00000	2601.00
0480 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1589.27000	1589.27	1976.61000	1976.61	1900.00000	1900.00
0485 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	2913.66000	2913.66	2745.29000	2745.29	2640.00000	2640.00
0490 0570 1 2 PERFORMANCE TURF, SOD	1342.000 SY	2.32000	3113.44	1.98000	2657.16	4.20000	5636.40
0495 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.286 NM	2258.48000	2904.41	1159.61000	1491.26	620.00000	797.32
0500 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	191.000 LF	0.53000	101.23	0.44000	84.04	0.30000	57.30
0505 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	220.000 LF	0.79000	173.80	0.66000	145.20	0.50000	110.00
0510 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	160.000 LF	1.59000	254.40	1.32000	211.20	1.10000	176.00
0515 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.606 GM	599.92000	363.55	280.03000	169.70	297.00000	179.98
0520 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	321.000 LF	0.40000	128.40	0.22000	70.62	0.30000	96.30

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0525 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.584 NM	2104.52000	1229.04	1159.59000	677.20	647.00000	377.85
0530 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	300.000 LF	0.53000	159.00	0.44000	132.00	0.30000	90.00
0535 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	102.000 LF	1.19000	121.38	0.99000	100.98	1.00000	102.00
0540 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	106.000 LF	0.40000	42.40	0.22000	23.32	0.30000	31.80
0545 0999 16 PARTNERING, DO NOT BID 42286615201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0550 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	99537.00000	99537.00	99537.00000	99537.00	99537.00000	99537.00
SECTION 0002 TOTALS			$ 1,389,354.83		$ 1,838,852.14		$ 3,069,545.08
SECTION 0003 SIGNING							
0555 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	595.98000	5959.80	466.70000	4667.00	294.00000	2940.00
0560 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	794.64000	1589.28	603.97000	1207.94	888.00000	1776.00
0565 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	331.10000	331.10	192.17000	192.17	116.00000	116.00
0570 0700 20 60 SINGLE POST SIGN, REMOVE	9.000 AS	264.88000	2383.92	10.98000	98.82	5.30000	47.70
0575 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3310.99000	6621.98	3404.15000	6808.30	3050.00000	6100.00
0580 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	264.88000	264.88	192.17000	192.17	527.00000	527.00
0585 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	165.55000	496.65	214.13000	642.39	136.00000	408.00
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42286615201	LUMP	4370.49000	4370.49	3800.57000	3800.57	5610.00000	5610.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0595 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	9.000 EA	397.32000	3575.88	373.36000	3360.24	189.00000	1701.00
0600 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	4.000 EA	297.99000	1191.96	301.98000	1207.92	189.00000	756.00
0610 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.114 NM	45046.75000	5135.33	26091.23000	2974.40	21600.00000	2462.40
0615 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.076 NM	49142.11000	3734.80	26091.23000	1982.93	21600.00000	1641.60
0620 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.152 GM	14851.12000	2257.37	7972.30000	1211.79	10800.00000	1641.60
SECTION 0003 TOTALS		$	37,913.44	$	28,346.64	$	25,727.30
SECTION 0004 LIGHTING							
0625 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 42286615201	LUMP	21852.50000	21852.50	32504.12000	32504.12	25700.00000	25700.00
0630 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	225.000 LF	23.84000	5364.00	16.47000	3705.75	19.50000	4387.50
0635 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3528.000 LF	4.30000	15170.40	1.37000	4833.36	2.10000	7408.80
0640 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	480.000 LF	15.89000	7627.20	6.36000	3052.80	7.50000	3600.00
0645 0715 4600 LIGHT POLE COMPLETE, REMOVE	2.000 EA	2383.91000	4767.82	219.63000	439.26	649.00000	1298.00
0650 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	8608.57000	8608.57	4584.62000	4584.62	18300.00000	18300.00
0655 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	728.42000	1456.84	484.74000	969.48	401.00000	802.00
0660 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	9.000 EA	629.09000	5661.81	457.55000	4117.95	414.00000	3726.00
0665 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	6.000 EA	695.31000	4171.86	473.00000	2838.00	546.00000	3276.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0670 0715511345 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 45'	2.000 EA	17879.32000	35758.64	12084.73000	24169.46	12300.00000	24600.00
0675 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	1.000 EA	13906.14000	13906.14	8021.71000	8021.71	12800.00000	12800.00
0680 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	4.000 EA	1589.28000	6357.12	2043.59000	8174.36	2140.00000	8560.00
SECTION 0004 TOTALS		$	130,702.90	$	97,410.87	$	114,458.30
SECTION 0005 SIGNALIZATION							
0685 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2830.000 LF	24.66000	69787.80	14.44000	40865.20	18.50000	52355.00
0690 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	490.000 LF	36.16000	17718.40	21.29000	10432.10	27.00000	13230.00
0695 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	150.000 LF	17.81000	2671.50	7.45000	1117.50	13.50000	2025.00
0700 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	390.000 LF	36.98000	14422.20	14.44000	5631.60	27.50000	10725.00
0705 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	5088.85000	10177.70	5012.88000	10025.76	3810.00000	7620.00
0710 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	915.000 LF	5.07000	4639.05	4.10000	3751.50	3.80000	3477.00
0715 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	3758.76000	3758.76	4145.37000	4145.37	2810.00000	2810.00
0720 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	27.000 EA	513.68000	13869.36	457.55000	12353.85	385.00000	10395.00
0725 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	7.000 EA	1375.29000	9627.03	1248.64000	8740.48	1030.00000	7210.00
0730 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	3825.88000	3825.88	1291.07000	1291.07	2860.00000	2860.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0735 0639 2 1 ELECTRICAL SERVICE WIRE	160.000 LF	2.74000	438.40	1.97000	315.20	2.10000	336.00
0740 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	6105.25000	24421.00	4936.02000	19744.08	4570.00000	18280.00
0745 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	4.000 EA	1406.80000	5627.20	883.98000	3535.92	1050.00000	4200.00
0750 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	40756.01000	40756.01	33889.95000	33889.95	30500.00000	30500.00
0755 0649 31117 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	60597.72000	60597.72	44522.96000	44522.96	45400.00000	45400.00
0760 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	16.000 AS	1253.38000	20054.08	796.13000	12738.08	938.00000	15008.00
0765 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1820.48000	3640.96	1183.77000	2367.54	1360.00000	2720.00
0770 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	884.90000	3539.60	530.39000	2121.56	663.00000	2652.00
0775 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	3.000 EA	6891.52000	20674.56	4612.07000	13836.21	5160.00000	15480.00
0780 0663 74 40 VEHICLE DETECTOR ASSEM, RELOCATE	3.000 EA	1142.42000	3427.26	790.64000	2371.92	855.00000	2565.00
0785 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	253.42000	1013.68	203.15000	812.60	190.00000	760.00
0790 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	40951.89000	40951.89	27178.28000	27178.28	30700.00000	30700.00
0795 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	2767.02000	5534.04	1879.97000	3759.94	2070.00000	4140.00
0800 0670 5431 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL, 1 PREEMPTION PLANS	2.000 AS	2767.02000	5534.04	1879.97000	3759.94	2070.00000	4140.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	69.86000	978.04	54.91000	768.74	52.50000	735.00
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	69.86000	279.44	54.91000	219.64	52.50000	210.00
0815 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	276.70000	830.10	109.81000	329.43	207.00000	621.00
0820 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	830.11000	3320.44	1537.36000	6149.44	621.00000	2484.00
0825 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	2.000 EA	1660.22000	3320.44	1537.36000	3074.72	1240.00000	2480.00
0830 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	553.39000	553.39	1317.74000	1317.74	414.00000	414.00
0835 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	5.000 EA	69.86000	349.30	164.72000	823.60	52.50000	262.50
0840 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	69.86000	279.44	54.91000	219.64	52.50000	210.00
0845 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	1106.81000	4427.24	1317.74000	5270.96	829.00000	3316.00
0850 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	1660.22000	3320.44	878.49000	1756.98	1240.00000	2480.00
0855 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	2500.000 LF	1.37000	3425.00	0.55000	1375.00	1.00000	2500.00
0860 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	2213.61000	4427.22	878.49000	1756.98	1660.00000	3320.00
0865 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	3.000 EA	3384.80000	10154.40	2415.85000	7247.55	2530.00000	7590.00
0870 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	504.09000	2016.36	439.25000	1757.00	394.00000	1576.00
0875 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	69.18000	276.72	109.81000	439.24	54.00000	216.00
0880 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	3225.000 LF	3.29000	10610.25	6.11000	19704.75	2.60000	8385.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0885 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	20.000 EA	67.67000	1353.40	49.14000	982.80	53.00000	1060.00
0890 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	3.000 EA	2309.50000	6928.50	66.31000	198.93	1800.00000	5400.00
0895 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	3468.36000	3468.36	6314.14000	6314.14	2710.00000	2710.00
SECTION 0005 TOTALS		$	447,026.60	$	329,015.89	$	335,557.50
SECTION 0006 LANDSCAPE / PERIPHERAL							
0900 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	330.000 SY	101.32000	33435.60	71.38000	23555.40	42.50000	14025.00
0905 0570 1 2 PERFORMANCE TURF, SOD	588.000 SY	2.32000	1364.16	1.98000	1164.24	4.20000	2469.60
0910 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42286615201	LUMP	15243.78000	15243.78	12639.27000	12639.27	12200.00000	12200.00
0915 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42286615201	LUMP	125148.64000	125148.64	103766.12000	103766.12	99900.00000	99900.00
0920 0590 70 IRRIGATION SYSTEM 42286615201	LUMP	47204.54000	47204.54	39139.33000	39139.33	37700.00000	37700.00
0925 0721 80 PEDESTRIAN PLAZA 42286615201	1.000 LS	3114.97000	3114.97	40281.65000	40281.65	58400.00000	58400.00
SECTION 0006 TOTALS		$	225,511.69	$	220,546.01	$	224,694.60
SECTION 0007 UTILITIES							
0930 0121 70 FLOWABLE FILL	70.600 CY	119.20000	8415.52	360.24000	25432.94	220.00000	15532.00
0935 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	45.000 LF	27.79000	1250.55	38.43000	1729.35	34.00000	1530.00
0940 1050 11412 UTILITY PIPE, F&I, DI/CI, CASING/CONDUIT, 2-4.9"	73.000 LF	113.54000	8288.42	109.81000	8016.13	28.00000	2044.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0945 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	30.000 LF	108.20000	3246.00	142.75000	4282.50	169.00000	5070.00
0950 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1283.000 LF	407.60000	522950.80	449.30000	576451.90	254.00000	325882.00
0955 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	327.000 LF	30.72000	10045.44	21.96000	7180.92	28.00000	9156.00
0960 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	22.000 LF	27.93000	614.46	21.96000	483.12	73.50000	1617.00
0965 1050 17005 UTILITY PIPE,REMOVE & STOCKPILE/SALVAGE 20-49.9"	327.000 LF	30.72000	10045.44	16.47000	5385.69	28.00000	9156.00
0970 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	4.000 EA	1121.86000	4487.44	1043.21000	4172.84	1070.00000	4280.00
0975 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	19.000 EA	5007.66000	95145.54	4525.38000	85982.22	5590.00000	106210.00
0980 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	5.000 EA	5288.87000	26444.35	4941.51000	24707.55	5140.00000	25700.00
0985 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9"	2.000 EA	2815.20000	5630.40	2745.28000	5490.56	3110.00000	6220.00
0990 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	2.000 EA	3103.79000	6207.58	549.06000	1098.12	395.00000	790.00
0995 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	4.000 EA	1829.45000	7317.80	1866.79000	7467.16	1860.00000	7440.00
1000 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	1.000 EA	11129.52000	11129.52	1207.93000	1207.93	2770.00000	2770.00
1005 1060 21 10 UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITHOUT COVER	24.000 EA	975.88000	23421.12	549.06000	13177.44	423.00000	10152.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1010 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	1.000 EA	2195.83000	2195.83	439.25000	439.25	1410.00000	1410.00
1015 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	2.000 EA	2203.39000	4406.78	2086.41000	4172.82	1410.00000	2820.00
1020 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	1.000 EA	2644.62000	2644.62	3074.71000	3074.71	3670.00000	3670.00
1025 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	1.000 EA	5417.23000	5417.23	7906.41000	7906.41	11900.00000	11900.00
1030 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	2.000 EA	757.88000	1515.76	439.25000	878.50	395.00000	790.00
1035 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	1.000 EA	34187.23000	34187.23	16471.68000	16471.68	14100.00000	14100.00
1040 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	7.000 EA	11703.83000	81926.81	12549.85000	87848.95	10700.00000	74900.00
1045 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	3.000 EA	12754.84000	38264.52	16471.68000	49415.04	18600.00000	55800.00
1050 1080 11509 UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	49.000 EA	1721.07000	84332.43	1842.63000	90288.87	1270.00000	62230.00
SECTION 0007 TOTALS			$ 999,531.59		$ 1,032,762.60		$ 761,169.00
CONTRACT TOTALS			$ 9,484,806.42		$ 10,280,181.32		$ 10,598,765.43

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0102 2 1 SPECIAL DETOUR 1 42286615201	LUMP	1230000.00000	1230000.00	1508000.00000	1508000.00	950000.00000	950000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42286615201	24555.000 LS	600000.00000	600000.00	965000.00000	965000.00	68846.04000	68846.04
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	249.800 CY	320.00000	79936.00	450.00000	112410.00	434.25000	108475.65
0020 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	1397.100 CY	540.00000	754434.00	600.00000	838260.00	2171.29000	3033509.26
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	257.100 CY	900.00000	231390.00	700.00000	179970.00	1271.00000	326774.10
0030 0400 4 11 CONC CLASS IV, RETAINING WALLS	219.900 CY	600.00000	131940.00	615.00000	135238.50	757.31000	166532.47
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1836.000 SY	12.00000	22032.00	8.30000	15238.80	10.01000	18378.36
0040 0415 1 3 REINFORCING STEEL- RETAINING WALL	17978.000 LB	1.70000	30562.60	0.87000	15640.86	1.06000	19056.68
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	251338.000 LB	1.00000	251338.00	0.80000	201070.40	1.32000	331766.16
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	28199.000 LB	1.00000	28199.00	1.00000	28199.00	1.59000	44836.41
0055 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	197.000 LB	50.00000	9850.00	20.00000	3940.00	7.41000	1459.77
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	44290.000 LB	1.00000	44290.00	0.80000	35432.00	1.06000	46947.40
0065 0455 18 PROTECTION OF EXISTING STRUCTURES 42286615201	LUMP	25000.00000	25000.00	11857.70000	11857.70	15887.55000	15887.55
0070 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	4758.000 LF	105.00000	499590.00	105.00000	499590.00	105.92000	503967.36
0075 0455 35 6 STEEL PILING, HP 14 X 89	121.000 LF	130.00000	15730.00	243.00000	29403.00	439.56000	53186.76
0080 0455 87 ANCHOR BAR, STEEL	21.000 EA	1100.00000	23100.00	1200.00000	25200.00	810.26000	17015.46
0085 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	13092.000 SF	10.00000	130920.00	27.00000	353484.00	21.18000	277288.56

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0090 0455133 3 SHEET PILING STEEL, F&I PERMANENT	22121.000 SF	52.00000	1150292.00	43.00000	951203.00	31.77000	702784.17
0095 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	225.000 LF	300.00000	67500.00	220.00000	49500.00	195.95000	44088.75
0100 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	195.000 LF	35.00000	6825.00	46.00000	8970.00	44.48000	8673.60
0105 0460 2 15 STRUCT STEEL, MISCELLANEOUS 42286615201	19634.000 LS	110000.00000	110000.00	51000.00000	51000.00	37070.95000	37070.95
0110 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	863.000 LF	35.00000	30205.00	35.00000	30205.00	68.85000	59417.55
0115 0471 1 1 FENDER SYSTEM,PLASTIC MARINE LUMBER, REINFORCED	25.300 MB	20000.00000	506000.00	16000.00000	404800.00	10591.69000	267969.76
0120 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED	5.600 MB	14000.00000	78400.00	7000.00000	39200.00	10591.69000	59313.46
0125 0471 2 FENDER SYSTEM,POLYMERIC PILES 42286615201	LUMP	310000.00000	310000.00	378000.00000	378000.00	21183.40000	21183.40
0130 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	58.000 SY	100.00000	5800.00	95.00000	5510.00	59.20000	3433.60
0135 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	626.000 LF	50.00000	31300.00	77.00000	48202.00	77.43000	48471.18
0140 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	237.000 LF	5.00000	1185.00	224.00000	53088.00	224.86000	53291.82
0145 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	214.000 SY	65.00000	13910.00	53.00000	11342.00	90.09000	19279.26
0150 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1453.100 TN	100.00000	145310.00	70.00000	101717.00	173.94000	252752.21
0155 0530 74 BEDDING STONE	215.600 TN	160.00000	34496.00	72.00000	15523.20	117.39000	25309.28
SECTION 0001 TOTALS			$ 6,599,534.60		$ 7,106,194.46		$ 7,586,966.98
SECTION 0002 ROADWAY							

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0160 0101 1 MOBILIZATION 42286615201	LUMP	1100000.00000	1100000.00	1340000.00000	1340000.00	1100000.00000	1100000.00
0165 0102 1 MAINTENANCE OF TRAFFIC 42286615201	810.000 LS	380000.00000	380000.00	250000.00000	250000.00	450000.00000	450000.00
0170 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	16.00000	4000.00	25.00000	6250.00	57.07000	14267.50
0175 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	45.00000	1800.00	65.00000	2600.00	52.95000	2118.00
0180 0102 60 WORK ZONE SIGN	36831.000 ED	0.30000	11049.30	0.30000	11049.30	0.22000	8102.82
0185 0102 61 BUSINESS SIGN	5.000 EA	150.00000	750.00	80.00000	400.00	79.44000	397.20
0190 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1571.000 LF	30.00000	47130.00	26.00000	40846.00	31.77000	49910.67
0195 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1343.000 LF	9.00000	12087.00	12.00000	16116.00	10.59000	14222.37
0200 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	51628.000 ED	0.15000	7744.20	0.20000	10325.60	0.13000	6711.64
0205 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4626.000 ED	0.30000	1387.80	0.38000	1757.88	0.26000	1202.76
0210 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	2048.000 ED	6.00000	12288.00	7.00000	14336.00	5.30000	10854.40
0215 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6102.000 ED	0.30000	1830.60	0.35000	2135.70	0.29000	1769.58
0220 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1126.000 EA	3.20000	3603.20	3.30000	3715.80	2.91000	3276.66
0225 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	23761.000 ED	0.12000	2851.32	0.15000	3564.15	0.11000	2613.71
0230 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	8.000 LO	800.00000	6400.00	1200.00000	9600.00	794.37000	6354.96

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0235 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3341.000 ED	15.00000	50115.00	13.00000	43433.00	12.71000	42464.11
0240 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1620.000 ED	4.00000	6480.00	5.50000	8910.00	5.90000	9558.00
0245 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1620.000 ED	4.00000	6480.00	5.50000	8910.00	5.90000	9558.00
0250 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	138.000 LF	2.55000	351.90	2.60000	358.80	2.28000	314.64
0255 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	862.000 LF	2.55000	2198.10	2.60000	2241.20	2.28000	1965.36
0260 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	55.000 LF	2.55000	140.25	2.60000	143.00	2.28000	125.40
0265 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	355.000 SY	1.00000	355.00	2.00000	710.00	7.84000	2783.20
0270 0104 10 3 SEDIMENT BARRIER	1415.000 LF	1.00000	1415.00	2.00000	2830.00	1.11000	1570.65
0275 0104 11 FLOATING TURBIDITY BARRIER	838.000 LF	15.00000	12570.00	15.00000	12570.00	7.76000	6502.88
0280 0104 18 INLET PROTECTION SYSTEM	7.000 EA	150.00000	1050.00	90.00000	630.00	180.05000	1260.35
0285 0107 1 LITTER REMOVAL	15.100 AC	300.00000	4530.00	1.00000	15.10	105.92000	1599.39
0290 0107 2 MOWING	15.100 AC	300.00000	4530.00	1.00000	15.10	105.92000	1599.39
0295 0110 1 1 CLEARING & GRUBBING 42286615201	1.580 LS	300000.00000	300000.00	80000.00000	80000.00	21420.65000	21420.65
0300 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1572.000 SY	10.00000	15720.00	18.00000	28296.00	29.51000	46389.72
0305 0120 1 REGULAR EXCAVATION	800.000 CY	11.00000	8800.00	10.00000	8000.00	15.13000	12104.00
0310 0120 6 EMBANKMENT	1691.000 CY	35.00000	59185.00	35.00000	59185.00	23.49000	39721.59

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0315 0160 4 TYPE B STABILIZATION	3881.000 SY	6.00000	23286.00	0.01000	38.81	2.02000	7839.62
0320 0285701 OPTIONAL BASE, BASE GROUP 01	34.000 SY	12.00000	408.00	50.00000	1700.00	63.21000	2149.14
0325 0285709 OPTIONAL BASE, BASE GROUP 09	3881.000 SY	20.00000	77620.00	18.00000	69858.00	16.68000	64735.08
0330 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2915.000 SY	6.30000	18364.50	4.50000	13117.50	5.30000	15449.50
0335 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	580.400 TN	125.00000	72550.00	150.00000	87060.00	158.87000	92208.15
0340 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	392.500 TN	162.00000	63585.00	195.00000	76537.50	169.46000	66513.05
0345 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.700 TN	412.00000	1936.40	250.00000	1175.00	476.63000	2240.16
0350 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	10.600 CY	700.00000	7420.00	800.00000	8480.00	830.20000	8800.12
0355 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	148.000 LB	32.00000	4736.00	35.00000	5180.00	1.06000	156.88
0360 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	6890.00000	6890.00	6990.00000	6990.00	6132.63000	6132.63
0365 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	4150.00000	4150.00	4200.00000	4200.00	3595.15000	3595.15
0370 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	11130.00000	11130.00	11500.00000	11500.00	6464.70000	6464.70
0375 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	3180.00000	3180.00	3225.00000	3225.00	2846.03000	2846.03
0380 0425 1609 INLETS, DT BOT, TYPE J, MODIFY	1.000 EA	4770.00000	4770.00	4850.00000	4850.00	4406.60000	4406.60
0385 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	4135.00000	4135.00	4200.00000	4200.00	3706.22000	3706.22
0390 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	31800.00000	31800.00	32250.00000	32250.00	7236.48000	7236.48
0395 0430 94 4 DESILTING PIPE, 49 - 60"	159.000 LF	9.00000	1431.00	25.00000	3975.00	7.94000	1262.46
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	55.000 LF	90.00000	4950.00	92.00000	5060.00	62.46000	3435.30

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	582.000 LF	95.00000	55290.00	97.00000	56454.00	69.31000	40338.42
0410 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	45.000 LF	425.00000	19125.00	430.00000	19350.00	162.37000	7306.65
0415 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	72.000 LF	31.80000	2289.60	42.00000	3024.00	90.03000	6482.16
0420 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1179.000 LF	22.25000	26232.75	20.00000	23580.00	15.52000	18298.08
0425 0520 2 4 CONCRETE CURB, TYPE D	69.000 LF	18.00000	1242.00	25.00000	1725.00	22.24000	1534.56
0430 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	81.000 SY	77.40000	6269.40	80.00000	6480.00	71.02000	5752.62
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	1125.000 SY	38.20000	42975.00	40.00000	45000.00	38.65000	43481.25
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	169.000 SY	52.00000	8788.00	48.00000	8112.00	52.08000	8801.52
0445 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	183.000 SY	85.00000	15555.00	150.00000	27450.00	273.47000	50045.01
0450 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	200.000 LF	24.20000	4840.00	27.00000	5400.00	33.36000	6672.00
0455 0536 73 GUARDRAIL REMOVAL	233.000 LF	3.20000	745.60	3.30000	768.90	3.97000	925.01
0460 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	2400.00000	2400.00	2260.00000	2260.00	2118.34000	2118.34
0465 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	680.00000	680.00	645.00000	645.00	688.46000	688.46
0470 0544 75140 CRASH CUSHION - OPTIONAL, CAPACITY PROJECTS LESS THAN 50	1.000 EA	10000.00000	10000.00	15000.00000	15000.00	30186.34000	30186.34
0475 0550 10230 FENCING, TYPE B, 6.1-7.0', STANDARD	153.000 LF	32.00000	4896.00	18.00000	2754.00	13.61000	2082.33
0480 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1275.00000	1275.00	2000.00000	2000.00	1588.76000	1588.76

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0485 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	2350.00000	2350.00	2700.00000	2700.00	2647.92000	2647.92
0490 0570 1 2 PERFORMANCE TURF, SOD	1342.000 SY	5.00000	6710.00	3.00000	4026.00	4.22000	5663.24
0495 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.286 NM	1290.00000	1658.94	810.00000	1041.66	609.02000	783.20
0500 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	191.000 LF	0.32000	61.12	0.33000	63.03	0.26000	49.66
0505 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	220.000 LF	0.53000	116.60	0.75000	165.00	0.53000	116.60
0510 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	160.000 LF	1.05000	168.00	1.35000	216.00	1.06000	169.60
0515 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.606 GM	530.00000	321.18	430.00000	260.58	291.27000	176.51
0520 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	321.000 LF	0.40000	128.40	33.00000	10593.00	0.26000	83.46
0525 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.584 NM	1290.00000	753.36	810.00000	473.04	635.50000	371.13
0530 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	300.000 LF	0.32000	96.00	0.40000	120.00	0.32000	96.00
0535 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	102.000 LF	0.70000	71.40	1.08000	110.16	1.01000	103.02
0540 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	106.000 LF	0.40000	42.40	0.27000	28.62	0.32000	33.92
0545 0999 16 PARTNERING, DO NOT BID 42286615201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0550 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	99537.00000	99537.00	99537.00000	99537.00	99537.00000	99537.00
SECTION 0002 TOTALS		$	2,729,801.32	$	2,653,677.43	$	2,512,049.64
SECTION 0003 SIGNING							
0555 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	450.00000	4500.00	285.00000	2850.00	450.15000	4501.50
0560 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	590.00000	1180.00	1050.00000	2100.00	540.17000	1080.34
0565 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	185.00000	185.00	265.00000	265.00	487.22000	487.22
0570 0700 20 60 SINGLE POST SIGN, REMOVE	9.000 AS	10.60000	95.40	11.00000	99.00	26.48000	238.32
0575 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3290.00000	6580.00	3390.00000	6780.00	3797.12000	7594.24
0580 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	200.00000	200.00	170.00000	170.00	248.90000	248.90
0585 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	205.00000	615.00	130.00000	390.00	344.23000	1032.69
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42286615201	LUMP	2120.00000	2120.00	2000.00000	2000.00	4085.48000	4085.48
0595 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	9.000 EA	400.00000	3600.00	345.00000	3105.00	185.35000	1668.15
0600 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	4.000 EA	300.00000	1200.00	270.00000	1080.00	230.37000	921.48
0610 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.114 NM	26500.00000	3021.00	19350.00000	2205.90	21183.40000	2414.91
0615 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.076 NM	26500.00000	2014.00	19350.00000	1470.60	21183.54000	1609.95
0620 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.152 GM	9540.00000	1450.08	9675.00000	1470.60	10591.70000	1609.94
SECTION 0003 TOTALS		$	26,760.48	$	23,986.10	$	27,493.12
SECTION 0004 LIGHTING							

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0625 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 42286615201	LUMP	25500.00000	25500.00	31820.00000	31820.00	32410.60000	32410.60
0630 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	225.000 LF	19.00000	4275.00	16.50000	3712.50	20.59000	4632.75
0635 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3528.000 LF	2.10000	7408.80	1.40000	4939.20	1.62000	5715.36
0640 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	480.000 LF	7.50000	3600.00	6.25000	3000.00	8.34000	4003.20
0645 0715 4600 LIGHT POLE COMPLETE, REMOVE	2.000 EA	650.00000	1300.00	215.00000	430.00	741.42000	1482.84
0650 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	18100.00000	18100.00	4500.00000	4500.00	5481.20000	5481.20
0655 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	400.00000	800.00	475.00000	950.00	997.13000	1994.26
0660 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	9.000 EA	410.00000	3690.00	450.00000	4050.00	559.00000	5031.00
0665 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	6.000 EA	540.00000	3240.00	465.00000	2790.00	632.75000	3796.50
0670 0715511345 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 45'	2.000 EA	12200.00000	24400.00	11850.00000	23700.00	12185.75000	24371.50
0675 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	1.000 EA	12700.00000	12700.00	7900.00000	7900.00	8796.41000	8796.41
0680 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	4.000 EA	2120.00000	8480.00	2000.00000	8000.00	2235.91000	8943.64
SECTION 0004 TOTALS		$	113,493.80	$	95,791.70	$	106,659.26
SECTION 0005 SIGNALIZATION							
0685 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2830.000 LF	19.00000	53770.00	14.15000	40044.50	14.30000	40469.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0690 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	490.000 LF	28.00000	13720.00	21.00000	10290.00	22.70000	11123.00
0695 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	150.000 LF	14.00000	2100.00	7.30000	1095.00	14.24000	2136.00
0700 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	390.000 LF	29.00000	11310.00	14.25000	5557.50	16.64000	6489.60
0705 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	4000.00000	8000.00	4910.00000	9820.00	5364.69000	10729.38
0710 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	915.000 LF	4.00000	3660.00	4.00000	3660.00	5.11000	4675.65
0715 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	2900.00000	2900.00	4060.00000	4060.00	5057.54000	5057.54
0720 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	27.000 EA	400.00000	10800.00	450.00000	12150.00	480.55000	12974.85
0725 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	7.000 EA	1050.00000	7350.00	1225.00000	8575.00	1355.67000	9489.69
0730 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	3000.00000	3000.00	1265.00000	1265.00	2304.45000	2304.45
0735 0639 2 1 ELECTRICAL SERVICE WIRE	160.000 LF	2.10000	336.00	2.00000	320.00	8.52000	1363.20
0740 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	4700.00000	18800.00	4850.00000	19400.00	5025.76000	20103.04
0745 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	4.000 EA	1100.00000	4400.00	865.00000	3460.00	1117.42000	4469.68
0750 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	31000.00000	31000.00	33200.00000	33200.00	33747.28000	33747.28
0755 0649 31117 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	47000.00000	47000.00	43600.00000	43600.00	44003.21000	44003.21
0760 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	16.000 AS	970.00000	15520.00	780.00000	12480.00	834.10000	13345.60

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0765 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1400.00000	2800.00	1160.00000	2320.00	1671.37000	3342.74
0770 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	680.00000	2720.00	520.00000	2080.00	776.37000	3105.48
0775 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	3.000 EA	5300.00000	15900.00	4515.00000	13545.00	4801.57000	14404.71
0780 0663 74 40 VEHICLE DETECTOR ASSEM, RELOCATE	3.000 EA	880.00000	2640.00	775.00000	2325.00	1115.66000	3346.98
0785 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	200.00000	800.00	200.00000	800.00	460.74000	1842.96
0790 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	31600.00000	31600.00	26600.00000	26600.00	27273.63000	27273.63
0795 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	2140.00000	4280.00	1840.00000	3680.00	2342.88000	4685.76
0800 0670 5431 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL, 1 PREEMPTION PLANS	2.000 AS	2140.00000	4280.00	1840.00000	3680.00	2342.88000	4685.76
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	54.00000	756.00	54.00000	756.00	128.61000	1800.54
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	54.00000	216.00	54.00000	216.00	317.76000	1271.04
0815 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	215.00000	645.00	108.00000	324.00	458.98000	1376.94
0820 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	640.00000	2560.00	1500.00000	6000.00	1747.63000	6990.52
0825 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	2.000 EA	1285.00000	2570.00	1500.00000	3000.00	2012.42000	4024.84
0830 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	430.00000	430.00	1300.00000	1300.00	2330.18000	2330.18

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	AMOUNT
0835 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	5.000 EA	54.00000	270.00	162.00000	810.00	370.71000	1853.55
0840 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	54.00000	216.00	54.00000	216.00	317.76000	1271.04
0845 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	860.00000	3440.00	1290.00000	5160.00	1535.79000	6143.16
0850 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	1230.00000	2460.00	860.00000	1720.00	1376.92000	2753.84
0855 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	2500.000 LF	1.00000	2500.00	0.54000	1350.00	0.95000	2375.00
0860 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	1700.00000	3400.00	860.00000	1720.00	1376.92000	2753.84
0865 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	3.000 EA	2600.00000	7800.00	2365.00000	7095.00	2683.23000	8049.69
0870 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	390.00000	1560.00	430.00000	1720.00	423.66000	1694.64
0875 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	54.00000	216.00	108.00000	432.00	105.92000	423.68
0880 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	3225.000 LF	2.55000	8223.75	6.00000	19350.00	6.22000	20059.50
0885 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	20.000 EA	52.30000	1046.00	48.00000	960.00	100.36000	2007.20
0890 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	3.000 EA	1790.00000	5370.00	65.00000	195.00	417.02000	1251.06
0895 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2690.00000	2690.00	6200.00000	6200.00	7149.39000	7149.39
SECTION 0005 TOTALS		$	345,054.75	$	322,531.00	$	360,748.84
SECTION 0006 LANDSCAPE / PERIPHERAL							
0900 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	330.000 SY	125.00000	41250.00	95.00000	31350.00	164.26000	54205.80
0905 0570 1 2 PERFORMANCE TURF, SOD	588.000 SY	5.00000	2940.00	5.00000	2940.00	4.22000	2481.36

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0910 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42286615201	LUMP	24000.00000	24000.00	15000.00000	15000.00	12191.05000	12191.05
0915 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42286615201	LUMP	118000.00000	118000.00	115000.00000	115000.00	100086.27000	100086.27
0920 0590 70 IRRIGATION SYSTEM 42286615201	LUMP	47000.00000	47000.00	60000.00000	60000.00	37751.33000	37751.33
0925 0721 80 PEDESTRIAN PLAZA 42286615201	1.000 LS	108000.00000	108000.00	105000.00000	105000.00	86055.43000	86055.43
SECTION 0006 TOTALS		$	341,190.00	$	329,290.00	$	292,771.24
SECTION 0007 UTILITIES							
0930 0121 70 FLOWABLE FILL	70.600 CY	190.00000	13414.00	200.00000	14120.00	264.60000	18680.76
0935 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	45.000 LF	37.00000	1665.00	38.00000	1710.00	180.64000	8128.80
0940 1050 11412 UTILITY PIPE, F&I, DI/CI, CASING/CONDUIT, 2-4.9"	73.000 LF	106.00000	7738.00	108.00000	7884.00	162.17000	11838.41
0945 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	30.000 LF	140.00000	4200.00	140.00000	4200.00	387.04000	11611.20
0950 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1283.000 LF	435.00000	558105.00	440.00000	564520.00	273.29000	350631.07
0955 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	327.000 LF	21.00000	6867.00	21.50000	7030.50	25.42000	8312.34
0960 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	22.000 LF	21.00000	462.00	21.50000	473.00	46.70000	1027.40
0965 1050 17005 UTILITY PIPE,REMOVE & STOCKPILE/SALVAGE 20-49.9"	327.000 LF	16.00000	5232.00	16.20000	5297.40	24.94000	8155.38
0970 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	4.000 EA	1000.00000	4000.00	1022.00000	4088.00	2307.09000	9228.36

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0975 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	19.000 EA	4400.00000	83600.00	4450.00000	84550.00	4008.68000	76164.92
0980 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	5.000 EA	4780.00000	23900.00	4850.00000	24250.00	5120.79000	25603.95
0985 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9"	2.000 EA	2650.00000	5300.00	2690.00000	5380.00	5497.81000	10995.62
0990 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	2.000 EA	500.00000	1000.00	538.00000	1076.00	3471.31000	6942.62
0995 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	4.000 EA	1800.00000	7200.00	2200.00000	8800.00	3767.21000	15068.84
1000 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	1.000 EA	1160.00000	1160.00	1200.00000	1200.00	21989.29000	21989.29
1005 1060 21 10 UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITHOUT COVER	24.000 EA	530.00000	12720.00	538.00000	12912.00	703.91000	16893.84
1010 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	1.000 EA	425.00000	425.00	430.00000	430.00	7357.27000	7357.27
1015 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	2.000 EA	2000.00000	4000.00	2050.00000	4100.00	4814.70000	9629.40
1020 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	1.000 EA	3000.00000	3000.00	3010.00000	3010.00	8833.48000	8833.48
1025 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	1.000 EA	7600.00000	7600.00	7740.00000	7740.00	5009.66000	5009.66
1030 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	2.000 EA	425.00000	850.00	430.00000	860.00	3408.06000	6816.12
1035 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	1.000 EA	16000.00000	16000.00	16125.00000	16125.00	27742.05000	27742.05

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(6) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	AMOUNT
1040 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	7.000 EA	12000.00000	84000.00	12300.00000	86100.00	7816.65000	54716.55
1045 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	3.000 EA	16000.00000	48000.00	16125.00000	48375.00	11497.07000	34491.21
1050 1080 11509 UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	49.000 EA	1785.00000	87465.00	1820.00000	89180.00	1788.70000	87646.30
SECTION 0007 TOTALS			$ 987,903.00		$ 1,003,410.90		$ 843,514.84
CONTRACT TOTALS			$ 11,143,737.95		$ 11,534,881.59		$ 11,730,203.92

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0102 2 1 SPECIAL DETOUR 1 42286615201	LUMP	1500000.00000	1500000.00	1200000.00000	1200000.00	1890451.03000	1890451.03
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42286615201	24555.000 LS	700000.00000	700000.00	800000.00000	800000.00	415104.89000	415104.89
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	249.800 CY	265.00000	66197.00	600.00000	149880.00	499.27000	124717.65
0020 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	1397.100 CY	1350.00000	1886085.00	800.00000	1117680.00	1138.79000	1591003.51
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	257.100 CY	770.00000	197967.00	800.00000	205680.00	1338.49000	344125.78
0030 0400 4 11 CONC CLASS IV, RETAINING WALLS	219.900 CY	350.00000	76965.00	1000.00000	219900.00	639.52000	140630.45
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1836.000 SY	16.00000	29376.00	7.50000	13770.00	16.19000	29724.84
0040 0415 1 3 REINFORCING STEEL- RETAINING WALL	17978.000 LB	0.80000	14382.40	0.75000	13483.50	0.79000	14202.62
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	251338.000 LB	0.80000	201070.40	0.75000	188503.50	0.79000	198557.02
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	28199.000 LB	0.80000	22559.20	0.75000	21149.25	0.79000	22277.21
0055 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	197.000 LB	0.80000	157.60	0.75000	147.75	14.30000	2817.10
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	44290.000 LB	0.80000	35432.00	0.75000	33217.50	0.79000	34989.10
0065 0455 18 PROTECTION OF EXISTING STRUCTURES 42286615201	LUMP	15000.00000	15000.00	30000.00000	30000.00	28048.92000	28048.92
0070 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	4758.000 LF	105.00000	499590.00	130.00000	618540.00	177.90000	846448.20
0075 0455 35 6 STEEL PILING, HP 14 X 89	121.000 LF	115.00000	13915.00	150.00000	18150.00	148.25000	17938.25
0080 0455 87 ANCHOR BAR, STEEL	21.000 EA	5000.00000	105000.00	1500.00000	31500.00	5455.66000	114568.86
0085 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	13092.000 SF	47.00000	615324.00	30.00000	392760.00	13.64000	178574.88

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0090 0455133 3 SHEET PILING STEEL, F&I PERMANENT	22121.000 SF	50.00000	1106050.00	70.00000	1548470.00	69.56000	1538736.76
0095 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	225.000 LF	85.00000	19125.00	150.00000	33750.00	237.20000	53370.00
0100 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	195.000 LF	56.00000	10920.00	35.00000	6825.00	75.46000	14714.70
0105 0460 2 15 STRUCT STEEL, MISCELLANEOUS 42286615201	19634.000 LS	86000.00000	86000.00	5000.00000	5000.00	29650.35000	29650.35
0110 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	863.000 LF	37.00000	31931.00	40.00000	34520.00	81.93000	70705.59
0115 0471 1 1 FENDER SYSTEM,PLASTIC MARINE LUMBER, REINFORCED	25.300 MB	9250.00000	234025.00	20000.00000	506000.00	14232.17000	360073.90
0120 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED	5.600 MB	16200.00000	90720.00	19093.00000	106920.80	11860.14000	66416.78
0125 0471 2 FENDER SYSTEM,POLYMERIC PILES 42286615201	LUMP	550000.00000	550000.00	400000.00000	400000.00	533706.28000	533706.28
0130 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	58.000 SY	74.00000	4292.00	60.00000	3480.00	125.43000	7274.94
0135 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	626.000 LF	96.00000	60096.00	70.00000	43820.00	82.02000	51344.52
0140 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	237.000 LF	280.00000	66360.00	250.00000	59250.00	238.19000	56451.03
0145 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	214.000 SY	112.00000	23968.00	50.00000	10700.00	84.15000	18008.10
0150 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1453.100 TN	150.00000	217965.00	120.00000	174372.00	47.68000	69283.81
0155 0530 74 BEDDING STONE	215.600 TN	127.00000	27381.20	100.00000	21560.00	38.99000	8406.24
SECTION 0001 TOTALS			$ 8,507,853.80		$ 8,009,029.30		$ 8,872,323.31
SECTION 0002 ROADWAY							

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0160 0101 1 MOBILIZATION 42286615201	LUMP	600000.00000	600000.00	1200000.00000	1200000.00	772327.39000	772327.39
0165 0102 1 MAINTENANCE OF TRAFFIC 42286615201	810.000 LS	345666.00000	345666.00	250000.00000	250000.00	502186.16000	502186.16
0170 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	140.00000	35000.00	25.00000	6250.00	16.83000	4207.50
0175 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	117.00000	4680.00	65.00000	2600.00	56.10000	2244.00
0180 0102 60 WORK ZONE SIGN	36831.000 ED	0.40000	14732.40	0.30000	11049.30	0.27000	9944.37
0185 0102 61 BUSINESS SIGN	5.000 EA	100.00000	500.00	80.00000	400.00	83.02000	415.10
0190 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1571.000 LF	56.00000	87976.00	26.00000	40846.00	29.84000	46878.64
0195 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1343.000 LF	4.00000	5372.00	12.00000	16116.00	15.26000	20494.18
0200 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	51628.000 ED	0.50000	25814.00	0.20000	10325.60	0.20000	10325.60
0205 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4626.000 ED	0.50000	2313.00	0.38000	1757.88	0.36000	1665.36
0210 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	2048.000 ED	14.00000	28672.00	7.00000	14336.00	5.61000	11489.28
0215 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6102.000 ED	0.40000	2440.80	0.35000	2135.70	0.29000	1769.58
0220 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1126.000 EA	4.50000	5067.00	3.30000	3715.80	3.09000	3479.34
0225 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	23761.000 ED	0.25000	5940.25	0.15000	3564.15	0.11000	2613.71
0230 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	8.000 LO	3000.00000	24000.00	1200.00000	9600.00	1166.84000	9334.72

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0235 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3341.000 ED	14.00000	46774.00	13.00000	43433.00	14.02000	46840.82
0240 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1620.000 ED	5.00000	8100.00	5.50000	8910.00	5.69000	9217.80
0245 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1620.000 ED	5.00000	8100.00	5.50000	8910.00	5.69000	9217.80
0250 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	138.000 LF	5.00000	690.00	2.60000	358.80	2.41000	332.58
0255 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	862.000 LF	4.00000	3448.00	2.60000	2241.20	2.41000	2077.42
0260 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	55.000 LF	4.00000	220.00	2.60000	143.00	2.41000	132.55
0265 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	355.000 SY	1.30000	461.50	2.00000	710.00	1.32000	468.60
0270 0104 10 3 SEDIMENT BARRIER	1415.000 LF	1.00000	1415.00	2.00000	2830.00	1.10000	1556.50
0275 0104 11 FLOATING TURBIDITY BARRIER	838.000 LF	83.00000	69554.00	15.00000	12570.00	10.84000	9083.92
0280 0104 18 INLET PROTECTION SYSTEM	7.000 EA	100.00000	700.00	90.00000	630.00	77.01000	539.07
0285 0107 1 LITTER REMOVAL	15.100 AC	990.00000	14949.00	1.00000	15.10	23.85000	360.14
0290 0107 2 MOWING	15.100 AC	1300.00000	19630.00	1.00000	15.10	39.13000	590.86
0295 0110 1 1 CLEARING & GRUBBING 42286615201	1.580 LS	5000.00000	5000.00	220000.00000	220000.00	49747.48000	49747.48
0300 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1572.000 SY	3.75000	5895.00	18.00000	28296.00	9.59000	15075.48
0305 0120 1 REGULAR EXCAVATION	800.000 CY	8.00000	6400.00	10.00000	8000.00	10.64000	8512.00
0310 0120 6 EMBANKMENT	1691.000 CY	12.00000	20292.00	35.00000	59185.00	16.85000	28493.35

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0315 0160 4 TYPE B STABILIZATION	3881.000 SY	5.00000	19405.00	0.01000	38.81	10.91000	42341.71
0320 0285701 OPTIONAL BASE, BASE GROUP 01	34.000 SY	57.00000	1938.00	50.00000	1700.00	48.81000	1659.54
0325 0285709 OPTIONAL BASE, BASE GROUP 09	3881.000 SY	16.00000	62096.00	18.00000	69858.00	13.19000	51190.39
0330 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2915.000 SY	3.40000	9911.00	4.50000	13117.50	5.94000	17315.10
0335 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	580.400 TN	165.00000	95766.00	150.00000	87060.00	178.24000	103450.50
0340 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	392.500 TN	230.00000	90275.00	195.00000	76537.50	190.13000	74626.03
0345 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.700 TN	230.00000	1081.00	250.00000	1175.00	1188.29000	5584.96
0350 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	10.600 CY	300.00000	3180.00	800.00000	8480.00	786.27000	8334.46
0355 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	148.000 LB	0.80000	118.40	35.00000	5180.00	0.79000	116.92
0360 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	7500.00000	7500.00	6990.00000	6990.00	8331.31000	8331.31
0365 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	5000.00000	5000.00	4200.00000	4200.00	5193.55000	5193.55
0370 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	8000.00000	8000.00	11500.00000	11500.00	8714.50000	8714.50
0375 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	4000.00000	4000.00	3225.00000	3225.00	4284.00000	4284.00
0380 0425 1609 INLETS, DT BOT, TYPE J, MODIFY	1.000 EA	6000.00000	6000.00	4850.00000	4850.00	6194.68000	6194.68
0385 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	5000.00000	5000.00	4200.00000	4200.00	5394.06000	5394.06
0390 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	8500.00000	8500.00	32250.00000	32250.00	9716.32000	9716.32
0395 0430 94 4 DESILTING PIPE, 49 - 60"	159.000 LF	16.00000	2544.00	25.00000	3975.00	22.93000	3645.87
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	55.000 LF	135.00000	7425.00	92.00000	5060.00	66.98000	3683.90

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	582.000 LF	105.00000	61110.00	97.00000	56454.00	82.13000	47799.66
0410 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	45.000 LF	375.00000	16875.00	430.00000	19350.00	268.98000	12104.10
0415 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	72.000 LF	38.00000	2736.00	42.00000	3024.00	34.11000	2455.92
0420 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1179.000 LF	20.00000	23580.00	20.00000	23580.00	18.51000	21823.29
0425 0520 2 4 CONCRETE CURB, TYPE D	69.000 LF	26.00000	1794.00	25.00000	1725.00	23.56000	1625.64
0430 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	81.000 SY	85.00000	6885.00	80.00000	6480.00	75.23000	6093.63
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	1125.000 SY	40.00000	45000.00	40.00000	45000.00	35.96000	40455.00
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	169.000 SY	50.00000	8450.00	48.00000	8112.00	45.21000	7640.49
0445 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	183.000 SY	85.00000	15555.00	150.00000	27450.00	101.45000	18565.35
0450 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	200.000 LF	30.00000	6000.00	27.00000	5400.00	28.94000	5788.00
0455 0536 73 GUARDRAIL REMOVAL	233.000 LF	4.00000	932.00	3.30000	768.90	1.69000	393.77
0460 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	3000.00000	3000.00	2260.00000	2260.00	2341.80000	2341.80
0465 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	850.00000	850.00	645.00000	645.00	551.59000	551.59
0470 0544 75140 CRASH CUSHION - OPTIONAL, CAPACITY PROJECTS LESS THAN 50	1.000 EA	2000.00000	2000.00	15000.00000	15000.00	14091.78000	14091.78
0475 0550 10230 FENCING, TYPE B, 6.1-7.0', STANDARD	153.000 LF	35.00000	5355.00	18.00000	2754.00	33.66000	5149.98
0480 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1400.00000	1400.00	2000.00000	2000.00	1346.35000	1346.35

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0485 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	2800.00000	2800.00	2700.00000	2700.00	2468.30000	2468.30
0490 0570 1 2 PERFORMANCE TURF, SOD	1342.000 SY	4.00000	5368.00	3.00000	4026.00	4.47000	5998.74
0495 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.286 NM	1400.00000	1800.40	810.00000	1041.66	642.12000	825.77
0500 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	191.000 LF	1.00000	191.00	0.33000	63.03	0.28000	53.48
0505 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	220.000 LF	1.00000	220.00	0.75000	165.00	0.56000	123.20
0510 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	160.000 LF	1.75000	280.00	1.35000	216.00	1.12000	179.20
0515 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.606 GM	12000.00000	7272.00	430.00000	260.58	305.48000	185.12
0520 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	321.000 LF	0.50000	160.50	33.00000	10593.00	0.28000	89.88
0525 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.584 NM	1350.00000	788.40	810.00000	473.04	668.56000	390.44
0530 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	300.000 LF	0.35000	105.00	0.40000	120.00	0.34000	102.00
0535 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	102.000 LF	0.80000	81.60	1.08000	110.16	1.07000	109.14
0540 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	106.000 LF	0.40000	42.40	0.27000	28.62	0.34000	36.04
0545 0999 16 PARTNERING, DO NOT BID 42286615201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0550 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	99537.00000	99537.00	99537.00000	99537.00	99537.00000	99537.00
SECTION 0002 TOTALS			$ 2,063,709.65		$ 2,653,677.43		$ 2,245,723.76
SECTION 0003 SIGNING							
0555 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	450.00000	4500.00	285.00000	2850.00	476.83000	4768.30
0560 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	850.00000	1700.00	1050.00000	2100.00	572.20000	1144.40
0565 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	220.00000	220.00	265.00000	265.00	516.10000	516.10
0570 0700 20 60 SINGLE POST SIGN, REMOVE	9.000 AS	100.00000	900.00	11.00000	99.00	28.05000	252.45
0575 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4500.00000	9000.00	3390.00000	6780.00	4022.22000	8044.44
0580 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	225.00000	225.00	170.00000	170.00	263.66000	263.66
0585 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	225.00000	675.00	130.00000	390.00	364.64000	1093.92
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42286615201	LUMP	5000.00000	5000.00	2000.00000	2000.00	4327.67000	4327.67
0595 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	9.000 EA	300.00000	2700.00	345.00000	3105.00	196.34000	1767.06
0600 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	4.000 EA	180.00000	720.00	270.00000	1080.00	196.34000	785.36
0610 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.114 NM	38000.00000	4332.00	19350.00000	2205.90	21651.75000	2468.30
0615 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.076 NM	35000.00000	2660.00	19350.00000	1470.60	20667.63000	1570.74
0620 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.152 GM	20000.00000	3040.00	9675.00000	1470.60	11071.97000	1682.94
SECTION 0003 TOTALS			$ 35,672.00		$ 23,986.10		$ 28,685.34
SECTION 0004 LIGHTING							

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0625 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 42286615201	LUMP	32000.00000	32000.00	31820.00000	31820.00	33209.92000	33209.92
0630 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	225.000 LF	20.00000	4500.00	16.50000	3712.50	17.24000	3879.00
0635 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3528.000 LF	2.50000	8820.00	1.40000	4939.20	1.44000	5080.32
0640 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	480.000 LF	8.50000	4080.00	6.25000	3000.00	6.65000	3192.00
0645 0715 4600 LIGHT POLE COMPLETE, REMOVE	2.000 EA	750.00000	1500.00	215.00000	430.00	229.85000	459.70
0650 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	20000.00000	20000.00	4500.00000	4500.00	4798.09000	4798.09
0655 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	450.00000	900.00	475.00000	950.00	507.31000	1014.62
0660 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	9.000 EA	500.00000	4500.00	450.00000	4050.00	478.86000	4309.74
0665 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	6.000 EA	650.00000	3900.00	465.00000	2790.00	495.03000	2970.18
0670 0715511345 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 45'	2.000 EA	14500.00000	29000.00	11850.00000	23700.00	12647.44000	25294.88
0675 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	1.000 EA	14500.00000	14500.00	7900.00000	7900.00	8395.23000	8395.23
0680 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	4.000 EA	2500.00000	10000.00	2000.00000	8000.00	2138.75000	8555.00
SECTION 0004 TOTALS		$	133,700.00	$	95,791.70	$	101,158.68
SECTION 0005 SIGNALIZATION							
0685 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2830.000 LF	20.00000	56600.00	14.15000	40044.50	15.11000	42761.30

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0690 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	490.000 LF	34.00000	16660.00	21.00000	10290.00	22.28000	10917.20
0695 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	150.000 LF	33.00000	4950.00	7.30000	1095.00	7.79000	1168.50
0700 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	390.000 LF	33.00000	12870.00	14.25000	5557.50	15.11000	5892.90
0705 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	4500.00000	9000.00	4910.00000	9820.00	5246.31000	10492.62
0710 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	915.000 LF	4.50000	4117.50	4.00000	3660.00	4.29000	3925.35
0715 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	3350.00000	3350.00	4060.00000	4060.00	4338.39000	4338.39
0720 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	27.000 EA	450.00000	12150.00	450.00000	12150.00	478.86000	12929.22
0725 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	7.000 EA	1300.00000	9100.00	1225.00000	8575.00	1306.78000	9147.46
0730 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	3300.00000	3300.00	1265.00000	1265.00	1351.19000	1351.19
0735 0639 2 1 ELECTRICAL SERVICE WIRE	160.000 LF	2.50000	400.00	2.00000	320.00	2.06000	329.60
0740 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	5500.00000	22000.00	4850.00000	19400.00	5165.86000	20663.44
0745 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	4.000 EA	1200.00000	4800.00	865.00000	3460.00	925.14000	3700.56
0750 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	36000.00000	36000.00	33200.00000	33200.00	35467.99000	35467.99
0755 0649 31117 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	57000.00000	57000.00	43600.00000	43600.00	46596.13000	46596.13
0760 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	16.000 AS	1200.00000	19200.00	780.00000	12480.00	833.20000	13331.20

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0765 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1700.00000	3400.00	1160.00000	2320.00	1238.89000	2477.78
0770 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	825.00000	3300.00	520.00000	2080.00	555.09000	2220.36
0775 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	3.000 EA	6500.00000	19500.00	4515.00000	13545.00	4826.83000	14480.49
0780 0663 74 40 VEHICLE DETECTOR ASSEM, RELOCATE	3.000 EA	1000.00000	3000.00	775.00000	2325.00	827.46000	2482.38
0785 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	225.00000	900.00	200.00000	800.00	212.61000	850.44
0790 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	38000.00000	38000.00	26600.00000	26600.00	28443.80000	28443.80
0795 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	2500.00000	5000.00	1840.00000	3680.00	1967.51000	3935.02
0800 0670 5431 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL, 1 PREEMPTION PLANS	2.000 AS	2500.00000	5000.00	1840.00000	3680.00	1967.51000	3935.02
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	65.00000	910.00	54.00000	756.00	57.46000	804.44
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	65.00000	260.00	54.00000	216.00	57.46000	229.84
0815 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	250.00000	750.00	108.00000	324.00	114.93000	344.79
0820 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	750.00000	3000.00	1500.00000	6000.00	1608.94000	6435.76
0825 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	2.000 EA	1500.00000	3000.00	1500.00000	3000.00	1608.94000	3217.88
0830 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	500.00000	500.00	1300.00000	1300.00	1379.10000	1379.10

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0835 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	5.000 EA	62.00000	310.00	162.00000	810.00	172.39000	861.95
0840 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	62.00000	248.00	54.00000	216.00	57.46000	229.84
0845 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	1000.00000	4000.00	1290.00000	5160.00	1379.09000	5516.36
0850 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	1350.00000	2700.00	860.00000	1720.00	919.40000	1838.80
0855 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	2500.000 LF	1.00000	2500.00	0.54000	1350.00	0.57000	1425.00
0860 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	2000.00000	4000.00	860.00000	1720.00	919.40000	1838.80
0865 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	3.000 EA	3000.00000	9000.00	2365.00000	7095.00	2468.30000	7404.90
0870 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	450.00000	1800.00	430.00000	1720.00	448.78000	1795.12
0875 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	32.00000	128.00	108.00000	432.00	112.20000	448.80
0880 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	3225.000 LF	3.00000	9675.00	6.00000	19350.00	6.39000	20607.75
0885 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	20.000 EA	62.00000	1240.00	48.00000	960.00	51.43000	1028.60
0890 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	3.000 EA	2000.00000	6000.00	65.00000	195.00	69.40000	208.20
0895 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	3000.00000	3000.00	6200.00000	6200.00	6608.16000	6608.16
SECTION 0005 TOTALS		$	402,618.50	$	322,531.00	$	344,062.43
SECTION 0006 LANDSCAPE / PERIPHERAL							
0900 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	330.000 SY	140.00000	46200.00	95.00000	31350.00	68.82000	22710.60
0905 0570 1 2 PERFORMANCE TURF, SOD	588.000 SY	4.50000	2646.00	5.00000	2940.00	4.47000	2628.36

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0910 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42286615201	LUMP	14500.00000	14500.00	15000.00000	15000.00	12913.72000	12913.72
0915 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42286615201	LUMP	116000.00000	116000.00	115000.00000	115000.00	106019.30000	106019.30
0920 0590 70 IRRIGATION SYSTEM 42286615201	LUMP	44000.00000	44000.00	60000.00000	60000.00	39989.20000	39989.20
0925 0721 80 PEDESTRIAN PLAZA 42286615201	1.000 LS	50000.00000	50000.00	105000.00000	105000.00	56097.83000	56097.83
SECTION 0006 TOTALS		$	273,346.00	$	329,290.00	$	240,359.01
SECTION 0007 UTILITIES							
0930 0121 70 FLOWABLE FILL	70.600 CY	225.00000	15885.00	200.00000	14120.00	239.61000	16916.47
0935 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	45.000 LF	42.00000	1890.00	38.00000	1710.00	79.28000	3567.60
0940 1050 11412 UTILITY PIPE, F&I, DI/CI, CASING/CONDUIT, 2-4.9"	73.000 LF	125.00000	9125.00	108.00000	7884.00	95.82000	6994.86
0945 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	30.000 LF	160.00000	4800.00	140.00000	4200.00	166.17000	4985.10
0950 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1283.000 LF	500.00000	641500.00	440.00000	564520.00	526.03000	674896.49
0955 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	327.000 LF	24.00000	7848.00	21.50000	7030.50	23.66000	7736.82
0960 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	22.000 LF	24.00000	528.00	21.50000	473.00	58.54000	1287.88
0965 1050 17005 UTILITY PIPE,REMOVE & STOCKPILE/SALVAGE 20-49.9"	327.000 LF	18.00000	5886.00	16.20000	5297.40	26.56000	8685.12
0970 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	4.000 EA	1150.00000	4600.00	1022.00000	4088.00	1489.97000	5959.88

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0975 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	19.000 EA	5000.00000	95000.00	4450.00000	84550.00	5240.64000	99572.16
0980 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	5.000 EA	5200.00000	26000.00	4850.00000	24250.00	5555.67000	27778.35
0985 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9"	2.000 EA	3000.00000	6000.00	2690.00000	5380.00	3000.28000	6000.56
0990 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	2.000 EA	600.00000	1200.00	538.00000	1076.00	1043.23000	2086.46
0995 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	4.000 EA	2000.00000	8000.00	2200.00000	8800.00	3381.24000	13524.96
1000 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	1.000 EA	1300.00000	1300.00	1200.00000	1200.00	1410.87000	1410.87
1005 1060 21 10 UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITHOUT COVER	24.000 EA	625.00000	15000.00	538.00000	12912.00	2057.52000	49380.48
1010 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	1.000 EA	500.00000	500.00	430.00000	430.00	424.27000	424.27
1015 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	2.000 EA	3200.00000	6400.00	2050.00000	4100.00	1891.09000	3782.18
1020 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	1.000 EA	8500.00000	8500.00	3010.00000	3010.00	2776.93000	2776.93
1025 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	1.000 EA	500.00000	500.00	7740.00000	7740.00	6788.63000	6788.63
1030 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	2.000 EA	18000.00000	36000.00	430.00000	860.00	1645.11000	3290.22
1035 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	1.000 EA	14000.00000	14000.00	16125.00000	16125.00	4825.42000	4825.42

CALL ORDER: 016 PROPOSAL ID: T4356 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(8) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(9) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1040 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	7.000 EA	2000.00000	14000.00	12300.00000	86100.00	6689.27000	46824.89
1045 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	3.000 EA	18000.00000	54000.00	16125.00000	48375.00	13085.97000	39257.91
1050 1080 11509 UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	49.000 EA	4.00000	196.00	1820.00000	89180.00	1645.11000	80610.39
SECTION 0007 TOTALS		$	978,658.00	$	1,003,410.90	$	1,119,364.90
CONTRACT TOTALS		$	12,395,557.95	$	12,437,716.43	$	12,951,677.43

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.