VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T4360
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 919 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
There will be a Mandatory Pre-Bid/Site Visit on Thursday, May 23, 2013 at 9:00 a.m. The meeting location is under SR 84 in the NW corner of the Texas U-Turn adjacent to the CSX RR Tracks.

IMPORTANT: IN ORDER TO ATTEND THE FIELD REVIEW YOU MUST BE WEARING STEEL TOED BOOTS, HARDHAT, VEST AND SAFETY GLASSES. NO EXECPTIONS. Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: contracts.admin@dot.state.fl.us or call telephone number (954) 777-4650. If you have any questions concerning this matter, please contact Esther Brandt at (954) 777-4620.

This Mandatory Pre-Bid/Site Visit is mandatory because of the complexity of the project. Only plans and specifications will be available prior to the Pre-Bid/Site Visit. The prospective bidder shall be prequalified according to the requirements of FDOT Rule Chapter 14-22 and Section 2-1 of the 2013 Standard Specifications for Road and Bridge Construction.

Proposals (bidding documents) will be issued only to the prospective bidders who have attended the Pre-Bid/Site Visit and met the Florida Department of Transportation qualifications for this project.

The improvements under this contract consist of the replacement of the existing SFRC CSX Railroad Rolling Lift Bridge parallel to and west of SR-9/ I-95 over the south fork of the New River in Broward County. The existing bridge needs to be replaced because the bridge has been deemed structurally deficient and additional supports required to stabilize the bridge have compromised the horizontal clearance of the river. A new rolling lift bridge is proposed approximately 35 feet west of the existing bridge, along with the realignment of the railroad tracks.

FINPROJ(S) : 40691915201 (*) F.A. NO. : N/A COUNTIES : BROWARD
40691915202 N/A
LOCAL NAME : SFRC R/R BRIDGE OVER ROAD NAME : SFRC R/R BRIDGE OVER
PROJ LIMITS : S FORK NEW RIVER REPLACE EXISTING BRIDGE BR#869924

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY	Responsive	Winning bid	$ 22,198,458.40	0.00%
2	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 25,785,777.40	16.16%
3	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 28,269,996.01	27.35%
4	ARCHER WESTERN CONTRACTORS, LLC.	Responsive	Non-Winning Bid	$ 32,473,566.80	46.28%

CALL ORDER : 001 PROPOSAL ID : T4360
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 919 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
There will be a Mandatory Pre-Bid/Site Visit on Thursday, May 23, 2013 at 9:00 a.m. The meeting location is under SR 84 in the NW corner of the Texas U-Turn adjacent to the CSX RR Tracks.

IMPORTANT: IN ORDER TO ATTEND THE FIELD REVIEW YOU MUST BE WEARING STEEL TOED BOOTS, HARDHAT, VEST AND SAFETY GLASSES. NO EXECPTIONS. Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: contracts.admin@dot.state.fl.us or call telephone number (954) 777-4650. If you have any questions concerning this matter, please contact Esther Brandt at (954) 777-4620.

This Mandatory Pre-Bid/Site Visit is mandatory because of the complexity of the project. Only plans and specifications will be available prior to the Pre-Bid/Site Visit. The prospective bidder shall be prequalified according to the requirements of FDOT Rule Chapter 14-22 and Section 2-1 of the 2013 Standard Specifications for Road and Bridge Construction.

Proposals (bidding documents) will be issued only to the prospective bidders who have attended the Pre-Bid/Site Visit and met the Florida Department of Transportation qualifications for this project.

The improvements under this contract consist of the replacement of the existing SFRC CSX Railroad Rolling Lift Bridge parallel to and west of SR-9/ I-95 over the south fork of the New River in Broward County. The existing bridge needs to be replaced because the bridge has been deemed structurally deficient and additional supports required to stabilize the bridge have compromised the horizontal clearance of the river. A new rolling lift bridge is proposed approximately 35 feet west of the existing bridge, along with the realignment of the railroad tracks.

FINPROJ(S) : 40691915201 (*) F.A. NO. : N/A COUNTIES : BROWARD
40691915202 N/A
LOCAL NAME : SFRC R/R BRIDGE OVER ROAD NAME : SFRC R/R BRIDGE OVER
PROJ LIMITS : S FORK NEW RIVER REPLACE EXISTING BRIDGE BR#869924

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JOHNSON BROS. CORPORATION, UNIT PRICE	AMOUNT	(2) GLF CONSTRUCTION CORPORATIO UNIT PRICE	AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JOHNSON BROS. CORPORATION, UNIT PRICE	 AMOUNT	(2) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40691915202	4525.000 LS	1400000.00000	1400000.00	150000.00000	150000.00	835000.00000	835000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 40691915201	150.000 LS	20000.00000	20000.00	1100000.00000	1100000.00	40000.00000	40000.00
0015 0125 1 EXCAVATION FOR STRUCTURES	212.000 CY	50.00000	10600.00	25.00000	5300.00	750.00000	159000.00
0020 0400 0 13 CONCRETE CLASS NS, STEPS	3.700 CY	1600.00000	5920.00	1500.00000	5550.00	4500.00000	16650.00
0025 0400 3 20 CONC CLASS III, SEAL	166.500 CY	300.00000	49950.00	1600.00000	266400.00	1500.00000	249750.00
0030 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	170.600 CY	1070.00000	182542.00	2000.00000	341200.00	2800.00000	477680.00
0035 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	281.800 CY	815.00000	229667.00	1200.00000	338160.00	1200.00000	338160.00
0040 0400 4 6 CONCRETE CLASS IV, COUNTERWEIGHT	112.000 CY	250.00000	28000.00	425.00000	47600.00	700.00000	78400.00
0045 0400 4 11 CONC CLASS IV, RETAINING WALLS	1333.400 CY	500.00000	666700.00	575.00000	766705.00	900.00000	1200060.00
0050 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	501.900 CY	860.00000	431634.00	700.00000	351330.00	700.00000	351330.00
0055 0400 91 DEWATERING FOR SPREAD FOOTINGS	2.000 EA	2500.00000	5000.00	17500.00000	35000.00	70000.00000	140000.00
0060 0400147 COMPOSITE NEOPRENE PADS	15.400 CF	1000.00000	15400.00	785.00000	12089.00	750.00000	11550.00
0065 0415 1 3 REINFORCING STEEL- RETAINING WALL	109609.000 LB	0.90000	98648.10	1.00000	109609.00	1.00000	109609.00
0070 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	89628.000 LB	0.90000	80665.20	1.00000	89628.00	1.00000	89628.00
0075 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	136.000 LB	0.90000	122.40	2.00000	272.00	1.00000	136.00
0080 0415 2 6 REINF STEEL- STAINLESS, MISCELLANEOUS	35990.000 LB	9.00000	323910.00	6.75000	242932.50	10.00000	359900.00
0085 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	107.000 LF	350.00000	37450.00	325.00000	34775.00	400.00000	42800.00
0090 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	387.000 LF	240.00000	92880.00	250.00000	96750.00	350.00000	135450.00

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JOHNSON BROS. CORPORATION, UNIT PRICE	 AMOUNT	(2) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0095 0455 18 PROTECTION OF EXISTING STRUCTURES 40691915201	LUMP	50000.00000	50000.00	45000.00000	45000.00	54000.00000	54000.00
0100 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	5379.000 LF	45.00000	242055.00	66.00000	355014.00	90.00000	484110.00
0105 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	5697.000 LF	80.00000	455760.00	112.00000	638064.00	100.00000	569700.00
0110 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	32408.000 SF	25.00000	810200.00	28.50000	923628.00	35.00000	1134280.00
0115 0455133 3 SHEET PILING STEEL, F&I PERMANENT	5319.000 SF	60.00000	319140.00	39.00000	207441.00	40.00000	212760.00
0120 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	553.000 LF	200.00000	110600.00	275.00000	152075.00	325.00000	179725.00
0125 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	88.000 LF	400.00000	35200.00	450.00000	39600.00	482.00000	42416.00
0130 0460 2 2 STRUCT STEEL, LOW ALLOY 40691915201	1180.000 LS	550000.00000	550000.00	9600.00000	9600.00	5000.00000	5000.00
0135 0460 2 5 STRUCT STEEL, BASCULE LEAVES 4069191520	929000.000 LS	5665400.00000	5665400.00	4865350.00000	4865350.00	5500000.00000	5500000.00
0140 0460 2 6 STRUCT STEEL, BASCULE PIERS 40691915201	137302.000 LS	370000.00000	370000.00	850000.00000	850000.00	1000000.00000	1000000.00
0145 0460 2 15 STRUCT STEEL, MISCELLANEOUS 40691915201	31707.000 LS	125000.00000	125000.00	65000.00000	65000.00	30000.00000	30000.00
0150 0460 6 1 LADDERS & PLATFORMS, NEW 40691915201	LUMP	35000.00000	35000.00	150000.00000	150000.00	680000.00000	680000.00
0155 0465 1 MOVABLE BRIDGE - MECHANICAL EQUIPMENT 40691915201	LUMP	1800000.00000	1800000.00	4000000.00000	4000000.00	2833595.29000	2833595.29
0160 0465 3 17 MOVABLE BRIDGE COUNTERWEITHT, F&I, BALANCE BLOCKS	200.000 EA	75.00000	15000.00	175.00000	35000.00	200.00000	40000.00
0165 0465 3 19 MOVABLE BRIDGE COUNTERWEITHT, F&I, STEEL BALLAST	144.000 TN	1500.00000	216000.00	900.00000	129600.00	5000.00000	720000.00
0170 0465 3 50 MOVABLE BRIDGE COUNTERWEITHT, ADJUST	1.000 EA	83000.00000	83000.00	80000.00000	80000.00	48500.00000	48500.00
0175 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 40691915201	919.000 LS	98000.00000	98000.00	55000.00000	55000.00	24861.17000	24861.17

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JOHNSON BROS. CORPORATION, UNIT PRICE	 AMOUNT	(2) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0180 0465 21 MOVABLE BRIDGE OPERATOR	919.000 DA	200.00000	183800.00	50.00000	45950.00	0.01000	9.19
0185 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 40691915201	LUMP	60000.00000	60000.00	96000.00000	96000.00	70000.00000	70000.00
0190 0471 1 1 FENDER SYSTEM,PLASTIC MARINE LUMBER, REINFORCED	10.700 MB	14000.00000	149800.00	18500.00000	197950.00	40000.00000	428000.00
0195 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED	5.900 MB	18300.00000	107970.00	20000.00000	118000.00	50000.00000	295000.00
0200 0506 2 BRIDGE DRAINAGE PIPE	200.000 LF	175.00000	35000.00	225.00000	45000.00	100.00000	20000.00
0205 0507 70 ALUMINUM SIDEWALK FLOOR	1558.000 SF	74.00000	115292.00	52.00000	81016.00	50.00000	77900.00
0210 0508 1 1 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, F&I 40691915201	LUMP	1725000.00000	1725000.00	2500000.00000	2500000.00	2700000.00000	2700000.00
0215 0512 1 MOVABLE BRIDGE-CONTROL HOUSE, NEW 40691915201	LUMP	350000.00000	350000.00	175000.00000	175000.00	600000.00000	600000.00
0220 0512 71 1 MOVABLE BRIDGE PLUMBING SYSTEM, FURNISH & INSTALL	1.000 EA	14600.00000	14600.00	25000.00000	25000.00	15000.00000	15000.00
0225 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	629.000 LF	135.00000	84915.00	65.00000	40885.00	75.78000	47665.62
0230 0521 6 1 CONCRETE PARAPET, PEDEST/BICYCLE	1055.000 LF	95.00000	100225.00	55.00000	58025.00	175.00000	184625.00
0235 0550 10229 FENCING, TYPE B, 5.1-6.0, SPECIAL FEATURES	1055.000 LF	26.00000	27430.00	25.50000	26902.50	25.00000	26375.00
0240 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40691915202	LUMP	7500.00000	7500.00	7500.00000	7500.00	7500.00000	7500.00
SECTION 0001 TOTALS			$ 17,620,975.70		$ 20,010,901.00		$ 22,666,125.27
SECTION 0002 ROADWAY							

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JOHNSON BROS. CORPORATION, UNIT PRICE	 AMOUNT	(2) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0245 0101 1 MOBILIZATION 40691915201	LUMP	2200000.00000	2200000.00	2650000.00000	2650000.00	2863499.60000	2863499.60
0250 0102 1 MAINTENANCE OF TRAFFIC 40691915201	919.000 LS	5000.00000	5000.00	175000.00000	175000.00	50000.00000	50000.00
0255 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	643.000 LF	30.00000	19290.00	30.00000	19290.00	50.00000	32150.00
0260 0104 10 3 SEDIMENT BARRIER	2272.000 LF	2.35000	5339.20	3.00000	6816.00	6.00000	13632.00
0265 0104 11 FLOATING TURBIDITY BARRIER	351.000 LF	15.50000	5440.50	18.00000	6318.00	80.00000	28080.00
0270 0104 18 INLET PROTECTION SYSTEM	3.000 EA	250.00000	750.00	75.00000	225.00	110.00000	330.00
0275 0107 1 LITTER REMOVAL	2.270 AC	5000.00000	11350.00	70.00000	158.90	50.00000	113.50
0280 0107 2 MOWING	2.270 AC	2150.00000	4880.50	200.00000	454.00	1050.00000	2383.50
0285 0110 1 1 CLEARING & GRUBBING 40691915201	4.100 LS	30000.00000	30000.00	750000.00000	750000.00	250000.00000	250000.00
0290 0120 1 REGULAR EXCAVATION	2511.000 CY	18.00000	45198.00	10.00000	25110.00	19.74000	49567.14
0295 0120 4 SUBSOIL EXCAVATION	2387.000 CY	17.00000	40579.00	15.00000	35805.00	30.45000	72684.15
0300 0120 6 EMBANKMENT	9107.000 CY	37.00000	336959.00	25.00000	227675.00	21.69000	197530.83
0305 0120 72 GRAVEL FILL	236.000 CY	90.00000	21240.00	18.00000	4248.00	32.45000	7658.20
0310 0121 70 FLOWABLE FILL	26.000 CY	225.00000	5850.00	250.00000	6500.00	200.00000	5200.00
0315 0160 4 TYPE B STABILIZATION	2591.000 SY	11.00000	28501.00	5.00000	12955.00	10.28000	26635.48
0320 0162 1 33 PREPARED SOIL LAYER, BLANKET SOIL LAYER SPECIAL DEPTH	1950.000 SY	4.00000	7800.00	6.00000	11700.00	4.87000	9496.50
0325 0285710 OPTIONAL BASE, BASE GROUP 10	1950.000 SY	19.00000	37050.00	17.50000	34125.00	20.28000	39546.00
0330 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.900 TN	440.00000	2596.00	355.00000	2094.50	324.52000	1914.67
0335 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	178.000 CY	635.00000	113030.00	945.00000	168210.00	1500.00000	267000.00

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JOHNSON BROS. CORPORATION, UNIT PRICE	 AMOUNT	(2) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0340 0400 1 2 CONCRETE CLASS I, ENDWALLS	9.000 CY	1220.00000	10980.00	1300.00000	11700.00	1000.00000	9000.00
0345 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	5000.00000	20000.00	3700.00000	14800.00	3712.13000	14848.52
0350 0425 1551 INLETS, DT BOT, TYPE E, <10'	2.000 EA	4000.00000	8000.00	4100.00000	8200.00	4136.38000	8272.76
0355 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	5300.00000	10600.00	3000.00000	6000.00	2969.71000	5939.42
0360 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	12000.00000	12000.00	4800.00000	4800.00	4772.74000	4772.74
0365 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	77.000 LF	94.30000	7261.10	95.00000	7315.00	95.45000	7349.65
0370 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1118.000 LF	94.80000	105986.40	58.00000	64844.00	58.33000	65212.94
0375 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	192.000 LF	172.00000	33024.00	120.00000	23040.00	203.64000	39098.88
0380 0440 1 10 UNDERDRAIN, TYPE I	1234.000 LF	33.03000	40759.02	27.00000	33318.00	27.58000	34033.72
0385 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	302.000 LF	46.39000	14009.78	36.00000	10872.00	42.48000	12828.96
0390 0522 1 SIDEWALK CONCRETE, 4" THICK	33.000 SY	30.00000	990.00	65.00000	2145.00	190.91000	6300.03
0395 0530 1 RIPRAP, SAND-CEMENT	35.000 CY	408.56000	14299.60	325.00000	11375.00	404.40000	14154.00
0400 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	165.400 TN	107.29000	17745.77	95.00000	15713.00	108.00000	17863.20
0405 0530 74 BEDDING STONE	65.800 TN	91.90000	6047.02	75.00000	4935.00	120.00000	7896.00
0410 0536 1 1 GUARDRAIL -ROADWAY	120.000 LF	20.00000	2400.00	18.00000	2160.00	17.19000	2062.80
0415 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	2.000 EA	2500.00000	5000.00	2100.00000	4200.00	2064.18000	4128.36
0420 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	829.000 LF	15.46000	12816.34	15.50000	12849.50	23.17000	19207.93

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JOHNSON BROS. CORPORATION, UNIT PRICE	 AMOUNT	(2) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0425 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1237.11000	1237.11	1210.00000	1210.00	1200.00000	1200.00
0430 0570 1 2 PERFORMANCE TURF, SOD	11153.000 SY	2.00000	22306.00	3.50000	39035.50	3.45000	38477.85
0435 0999 16 PARTNERING, DO NOT BID 40691915201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40691915201	LUMP	142500.00000	142500.00	142500.00000	142500.00	142500.00000	142500.00
SECTION 0002 TOTALS		$	3,414,815.34	$	4,563,696.40	$	4,378,569.33
SECTION 0003 SIGNING							
0445 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	1000.00000	2000.00	255.00000	510.00	1000.00000	2000.00
SECTION 0003 TOTALS		$	2,000.00	$	510.00	$	2,000.00
SECTION 0004 LIGHTING							
0450 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	825.000 LF	0.49000	404.25	2.20000	1815.00	0.82000	676.50
0455 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1920.000 LF	0.93000	1785.60	1.90000	3648.00	1.26000	2419.20
0460 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	240.000 LF	1.82000	436.80	4.75000	1140.00	2.11000	506.40
0465 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	665.000 LF	11.28000	7501.20	7.20000	4788.00	5.00000	3325.00
0470 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	270.000 LF	11.11000	2999.70	29.00000	7830.00	11.06000	2986.20
0475 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	24000.00000	24000.00	12100.00000	12100.00	9086.61000	9086.61
0480 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	8.000 EA	750.00000	6000.00	1000.00000	8000.00	933.42000	7467.36
0485 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	8.000 EA	712.50000	5700.00	560.00000	4480.00	772.23000	6177.84

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JOHNSON BROS. CORPORATION, UNIT PRICE	 AMOUNT	(2) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0490 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	2.000 EA	1700.00000	3400.00	600.00000	1200.00	505.69000	1011.38
0495 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	5.000 EA	1700.00000	8500.00	400.00000	2000.00	319.22000	1596.10
0500 0715512325 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 25'	2.000 EA	3500.00000	7000.00	4600.00000	9200.00	4119.26000	8238.52
SECTION 0004 TOTALS		$	67,727.55	$	56,201.00	$	43,491.11
SECTION 0005 UTILITIES							
0505 1050 11213 UTILITY PIPE, F&I, PVC, CASING / CONDUIT, 5.0-7.9"	1313.000 LF	13.93000	18290.09	21.00000	27573.00	21.65000	28426.45
0510 1050 11214 UTILITY PIPE, F&I, PVC, CASING / CONDUIT, 8-19.9"	55.000 LF	42.97000	2363.35	42.00000	2310.00	43.29000	2380.95
0515 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	55.000 LF	26.00000	1430.00	27.00000	1485.00	27.06000	1488.30
0520 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	64.000 LF	183.97000	11774.08	105.00000	6720.00	108.24000	6927.36
0525 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	2452.000 LF	18.75000	45975.00	16.00000	39232.00	16.24000	39820.48
0530 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	1.000 EA	4918.15000	4918.15	3600.00000	3600.00	3680.04000	3680.04
0535 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	1.000 EA	1975.05000	1975.05	3800.00000	3800.00	3896.52000	3896.52
0540 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	1.000 EA	1486.85000	1486.85	3100.00000	3100.00	3138.86000	3138.86

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JOHNSON BROS. CORPORATION, UNIT PRICE	 AMOUNT	(2) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0545 1080 11202 UTILITY FIXTURES, F&I, 2 - 4.9", BACKFLOW ASSEMBLY	1.000 EA	1986.52000	1986.52	1900.00000	1900.00	1948.26000	1948.26
0550 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	1.000 EA	1339.80000	1339.80	1050.00000	1050.00	1082.37000	1082.37
0555 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	4.000 EA	933.79000	3735.16	840.00000	3360.00	865.89000	3463.56
0560 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1.000 EA	1438.11000	1438.11	1700.00000	1700.00	1731.79000	1731.79
0565 1501 1 LIFT STATION, SANITARY SEWER	1.000 EA	24615.08000	24615.08	42000.00000	42000.00	43294.64000	43294.64
SECTION 0005 TOTALS		$	121,327.24	$	137,830.00	$	141,279.58
SECTION 0006 MASS TRANSIT							
0570 0823 11 6 MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEPTH	45929.000 SF	1.91000	87724.39	1.00000	45929.00	3.68000	169018.72
0575 0825116110 MASS TRANSIT-TRACK, F&I, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD	1450.000 LF	585.15000	848467.50	630.00000	913500.00	562.07000	815001.50
0580 0825162110 MASS TRANSIT-TRACK,REMOVE, 115 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD	1450.000 LF	19.90000	28855.00	36.20000	52490.00	34.49000	50010.50
0585 0832 2 6 MASS TRANSIT- THERMITE WELD, 136 LB/YD RAIL	4.000 EA	1641.42000	6565.68	1180.00000	4720.00	1125.00000	4500.00
SECTION 0006 TOTALS		$	971,612.57	$	1,016,639.00	$	1,038,530.72
CONTRACT TOTALS		$	22,198,458.40	$	25,785,777.40	$	28,269,996.01

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40691915202	4525.000 LS	2150000.00000	2150000.00				
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 40691915201	150.000 LS	1500000.00000	1500000.00				
0015 0125 1 EXCAVATION FOR STRUCTURES	212.000 CY	20.00000	4240.00				
0020 0400 0 13 CONCRETE CLASS NS, STEPS	3.700 CY	2600.00000	9620.00				
0025 0400 3 20 CONC CLASS III, SEAL	166.500 CY	1400.00000	233100.00				
0030 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	170.600 CY	1000.00000	170600.00				
0035 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	281.800 CY	800.00000	225440.00				
0040 0400 4 6 CONCRETE CLASS IV, COUNTERWEIGHT	112.000 CY	232.00000	25984.00				
0045 0400 4 11 CONC CLASS IV, RETAINING WALLS	1333.400 CY	500.00000	666700.00				
0050 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	501.900 CY	350.00000	175665.00				
0055 0400 91 DEWATERING FOR SPREAD FOOTINGS	2.000 EA	13000.00000	26000.00				
0060 0400147 COMPOSITE NEOPRENE PADS	15.400 CF	800.00000	12320.00				
0065 0415 1 3 REINFORCING STEEL- RETAINING WALL	109609.000 LB	1.00000	109609.00				
0070 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	89628.000 LB	1.00000	89628.00				
0075 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	136.000 LB	1.00000	136.00				
0080 0415 2 6 REINF STEEL- STAINLESS, MISCELLANEOUS	35990.000 LB	6.00000	215940.00				
0085 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	107.000 LF	280.00000	29960.00				

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	387.000 LF	200.00000	77400.00				
0095 0455 18 PROTECTION OF EXISTING STRUCTURES 40691915201	LUMP	40000.00000	40000.00				
0100 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	5379.000 LF	90.00000	484110.00				
0105 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	5697.000 LF	115.00000	655155.00				
0110 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	32408.000 SF	30.00000	972240.00				
0115 0455133 3 SHEET PILING STEEL, F&I PERMANENT	5319.000 SF	45.00000	239355.00				
0120 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	553.000 LF	125.00000	69125.00				
0125 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	88.000 LF	350.00000	30800.00				
0130 0460 2 2 STRUCT STEEL, LOW ALLOY 40691915201	1180.000 LS	80000.00000	80000.00				
0135 0460 2 5 STRUCT STEEL, BASCULE LEAVES 4069191520	929000.000 LS	6200000.00000	6200000.00				
0140 0460 2 6 STRUCT STEEL, BASCULE PIERS 40691915201	137302.000 LS	1750000.00000	1750000.00				
0145 0460 2 15 STRUCT STEEL, MISCELLANEOUS 40691915201	31707.000 LS	500000.00000	500000.00				
0150 0460 6 1 LADDERS & PLATFORMS, NEW 40691915201	LUMP	100000.00000	100000.00				
0155 0465 1 MOVABLE BRIDGE - MECHANICAL EQUIPMENT 40691915201	LUMP	4000000.00000	4000000.00				
0160 0465 3 17 MOVABLE BRIDGE COUNTERWEITHT, F&I, BALANCE BLOCKS	200.000 EA	125.00000	25000.00				
0165 0465 3 19 MOVABLE BRIDGE COUNTERWEITHT, F&I, STEEL BALLAST	144.000 TN	3000.00000	432000.00				
0170 0465 3 50 MOVABLE BRIDGE COUNTERWEITHT, ADJUST	1.000 EA	200000.00000	200000.00				

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0175 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 40691915201	919.000 LS	50000.00000	50000.00				
0180 0465 21 MOVABLE BRIDGE OPERATOR	919.000 DA	500.00000	459500.00				
0185 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 40691915201	LUMP	500000.00000	500000.00				
0190 0471 1 1 FENDER SYSTEM,PLASTIC MARINE LUMBER, REINFORCED	10.700 MB	7500.00000	80250.00				
0195 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED	5.900 MB	6000.00000	35400.00				
0200 0506 2 BRIDGE DRAINAGE PIPE	200.000 LF	66.00000	13200.00				
0205 0507 70 ALUMINUM SIDEWALK FLOOR	1558.000 SF	66.00000	102828.00				
0210 0508 1 1 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, F&I 40691915201	LUMP	3150000.00000	3150000.00				
0215 0512 1 MOVABLE BRIDGE-CONTROL HOUSE, NEW 40691915201	LUMP	500000.00000	500000.00				
0220 0512 71 1 MOVABLE BRIDGE PLUMBING SYSTEM, FURNISH & INSTALL	1.000 EA	20000.00000	20000.00				
0225 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	629.000 LF	145.00000	91205.00				
0230 0521 6 1 CONCRETE PARAPET, PEDEST/BICYCLE	1055.000 LF	65.00000	68575.00				
0235 0550 10229 FENCING, TYPE B, 5.1-6.0, SPECIAL FEATURES	1055.000 LF	26.00000	27430.00				
0240 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40691915202	LUMP	7500.00000	7500.00				
SECTION 0001 TOTALS			$ 26,606,015.00		$		$
SECTION 0002 ROADWAY							

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0101 1 MOBILIZATION 40691915201	LUMP	3250000.00000	3250000.00				
0250 0102 1 MAINTENANCE OF TRAFFIC 40691915201	919.000 LS	400000.00000	400000.00				
0255 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	643.000 LF	38.00000	24434.00				
0260 0104 10 3 SEDIMENT BARRIER	2272.000 LF	1.50000	3408.00				
0265 0104 11 FLOATING TURBIDITY BARRIER	351.000 LF	14.00000	4914.00				
0270 0104 18 INLET PROTECTION SYSTEM	3.000 EA	1000.00000	3000.00				
0275 0107 1 LITTER REMOVAL	2.270 AC	9000.00000	20430.00				
0280 0107 2 MOWING	2.270 AC	4000.00000	9080.00				
0285 0110 1 1 CLEARING & GRUBBING 40691915201	4.100 LS	75000.00000	75000.00				
0290 0120 1 REGULAR EXCAVATION	2511.000 CY	15.00000	37665.00				
0295 0120 4 SUBSOIL EXCAVATION	2387.000 CY	25.00000	59675.00				
0300 0120 6 EMBANKMENT	9107.000 CY	25.00000	227675.00				
0305 0120 72 GRAVEL FILL	236.000 CY	150.00000	35400.00				
0310 0121 70 FLOWABLE FILL	26.000 CY	100.00000	2600.00				
0315 0160 4 TYPE B STABILIZATION	2591.000 SY	9.00000	23319.00				
0320 0162 1 33 PREPARED SOIL LAYER, BLANKET SOIL LAYER SPECIAL DEPTH	1950.000 SY	5.00000	9750.00				
0325 0285710 OPTIONAL BASE, BASE GROUP 10	1950.000 SY	30.00000	58500.00				
0330 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.900 TN	650.00000	3835.00				
0335 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	178.000 CY	450.00000	80100.00				

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0340 0400 1 2 CONCRETE CLASS I, ENDWALLS	9.000 CY	400.00000	3600.00				
0345 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2500.00000	10000.00				
0350 0425 1551 INLETS, DT BOT, TYPE E, <10'	2.000 EA	2600.00000	5200.00				
0355 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	2700.00000	5400.00				
0360 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3600.00000	3600.00				
0365 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	77.000 LF	140.00000	10780.00				
0370 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1118.000 LF	32.00000	35776.00				
0375 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	192.000 LF	30.00000	5760.00				
0380 0440 1 10 UNDERDRAIN, TYPE I	1234.000 LF	41.00000	50594.00				
0385 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	302.000 LF	34.00000	10268.00				
0390 0522 1 SIDEWALK CONCRETE, 4" THICK	33.000 SY	17.00000	561.00				
0395 0530 1 RIPRAP, SAND-CEMENT	35.000 CY	425.00000	14875.00				
0400 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	165.400 TN	175.00000	28945.00				
0405 0530 74 BEDDING STONE	65.800 TN	145.00000	9541.00				
0410 0536 1 1 GUARDRAIL -ROADWAY	120.000 LF	18.00000	2160.00				
0415 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	2.000 EA	2300.00000	4600.00				
0420 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	829.000 LF	16.00000	13264.00				

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0425 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	2500.00000	2500.00				
0430 0570 1 2 PERFORMANCE TURF, SOD	11153.000 SY	3.60000	40150.80				
0435 0999 16 PARTNERING, DO NOT BID 40691915201	LUMP	6000.00000	6000.00				
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40691915201	LUMP	142500.00000	142500.00				
SECTION 0002 TOTALS		$	4,734,859.80	$		$	
SECTION 0003 SIGNING							
0445 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	350.00000	700.00				
SECTION 0003 TOTALS		$	700.00	$		$	
SECTION 0004 LIGHTING							
0450 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	825.000 LF	5.00000	4125.00				
0455 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1920.000 LF	5.00000	9600.00				
0460 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	240.000 LF	6.00000	1440.00				
0465 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	665.000 LF	20.00000	13300.00				
0470 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	270.000 LF	70.00000	18900.00				
0475 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	20000.00000	20000.00				
0480 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	8.000 EA	4400.00000	35200.00				
0485 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	8.000 EA	3000.00000	24000.00				

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	2.000 EA	1300.00000	2600.00				
0495 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	5.000 EA	900.00000	4500.00				
0500 0715512325 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 25'	2.000 EA	8500.00000	17000.00				
SECTION 0004 TOTALS		$	150,665.00	$		$	
SECTION 0005 UTILITIES							
0505 1050 11213 UTILITY PIPE, F&I, PVC, CASING / CONDUIT, 5.0-7.9"	1313.000 LF	25.00000	32825.00				
0510 1050 11214 UTILITY PIPE, F&I, PVC, CASING / CONDUIT, 8-19.9"	55.000 LF	46.00000	2530.00				
0515 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	55.000 LF	26.00000	1430.00				
0520 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	64.000 LF	46.00000	2944.00				
0525 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	2452.000 LF	22.00000	53944.00				
0530 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	1.000 EA	6000.00000	6000.00				
0535 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	1.000 EA	2500.00000	2500.00				
0540 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	1.000 EA	2000.00000	2000.00				

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0545 1080 11202 UTILITY FIXTURES, F&I, 2 - 4.9", BACKFLOW ASSEMBLY	1.000 EA	1800.00000	1800.00				
0550 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	1.000 EA	3400.00000	3400.00				
0555 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	4.000 EA	600.00000	2400.00				
0560 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1.000 EA	325.00000	325.00				
0565 1501 1 LIFT STATION, SANITARY SEWER	1.000 EA	27000.00000	27000.00				
SECTION 0005 TOTALS		$	139,098.00	$		$	
SECTION 0006 MASS TRANSIT							
0570 0823 11 6 MASS TRANSIT- SUBBALLAST, F&I, 6 IN DEPTH	45929.000 SF	1.00000	45929.00				
0575 0825116110 MASS TRANSIT-TRACK, F&I, 136 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD	1450.000 LF	500.00000	725000.00				
0580 0825162110 MASS TRANSIT-TRACK,REMOVE, 115 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, STANDARD RAIL HEAD	1450.000 LF	42.00000	60900.00				
0585 0832 2 6 MASS TRANSIT- THERMITE WELD, 136 LB/YD RAIL	4.000 EA	2600.00000	10400.00				
SECTION 0006 TOTALS		$	842,229.00	$		$	
CONTRACT TOTALS		$	32,473,566.80	$	0.00	$	0.00

CALL ORDER: 001 PROPOSAL ID: T4360 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 04

	(4)	( )	( )
	ARCHER WESTERN CONTRACTORS,		
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.