VENDOR RANKING

CALL ORDER : 021 PROPOSAL ID : T5481 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of the addition
SET-ASIDE : U/R CODE : of turn lanes to the intersection of SR 5. The work
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS) involves concrete pavement, asphalt pavement, base,
sidewalk, and signal improvements.

FINPROJ(S) : 24099225201 (*) F.A. NO. : N/A COUNTIES : VOLUSIA

LOCAL NAME : SR 5 US 1 AT SR 421 ROAD NAME : SR 5
PROJ LIMITS : (DUNLAWTON AVE) & HERBERT STREET

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | CHINCHOR ELECTRIC INC. | Responsive | Winning bid | $ 662,854.14 | 0.00% |
| 2 | TRAFFIC CONTROL DEVICES, INC. | Responsive | Non-Winning Bid | $ 711,080.00 | 7.27% |
| 3 | AMERICAN LIGHTING AND SIGNALIZATION, INC. | Responsive | Non-Winning Bid | $ 765,461.35 | 15.47% |

CALL ORDER : 021
LETTING DATE : 06/19/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5481
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of the addition of turn lanes to the intersection of SR 5. The work involves concrete pavement, asphalt pavement, base, sidewalk, and signal improvements.

FINPROJ(S) : 24099225201 (*)
F.A. NO. : N/A
COUNTIES : VOLUSIA

LOCAL NAME : SR 5 US 1 AT SR 421
PROJ LIMITS : (DUNLAWTON AVE) & HERBERT STREET
ROAD NAME : SR 5

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) CHINCHOR ELECTRIC INC.<br>UNIT PRICE | <br>AMOUNT | (2) TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br>AMOUNT | (3) AMERICAN LIGHTING AND SIGNALIZA<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 24099225201 | LUMP | 36735.00000 | 36735.00 | 57231.33000 | 57231.33 | 75000.00000 | 75000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 24099225201 | 160.000 LS | 26387.54000 | 26387.54 | 28006.00000 | 28006.00 | 50000.00000 | 50000.00 |
| 0015 0102 60<br>WORK ZONE SIGN | 6235.000 ED | 0.48000 | 2992.80 | 0.25000 | 1558.75 | 0.30000 | 1870.50 |
| 0020 0102 71 13<br>BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE | 612.000 LF | 54.80000 | 33537.60 | 46.35000 | 28366.20 | 50.00000 | 30600.00 |
| 0025 0102 71 21<br>BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE | 216.000 LF | 9.79000 | 2114.64 | 11.55000 | 2494.80 | 10.00000 | 2160.00 |
| 0030 0102 74 1<br>TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD | 954.000 ED | 0.34000 | 324.36 | 0.30000 | 286.20 | 0.20000 | 190.80 |
| 0035 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 196.000 ED | 13.68000 | 2681.28 | 9.85000 | 1930.60 | 8.00000 | 1568.00 |
| 0040 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 2560.000 ED | 0.55000 | 1408.00 | 0.60000 | 1536.00 | 0.50000 | 1280.00 |
| 0045 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 3642.000 EA | 4.10000 | 14932.20 | 4.05000 | 14750.10 | 3.00000 | 10926.00 |
| 0050 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 224.000 ED | 24.62000 | 5514.88 | 21.45000 | 4804.80 | 20.00000 | 4480.00 |

CALL ORDER: 021 PROPOSAL ID: T5481 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) CHINCHOR ELECTRIC INC.<br>UNIT PRICE | <br>AMOUNT | (2) TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br>AMOUNT | (3) AMERICAN LIGHTING AND SIGNALIZA<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0055 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE<br>INTERSECTION | 320.000 ED | 7.41000 | 2371.20 | 7.65000 | 2448.00 | 20.00000 | 6400.00 |
| 0060 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND<br>MAINTENANCE, INTERSECTION | 320.000 ED | 17.04000 | 5452.80 | 7.25000 | 2320.00 | 10.00000 | 3200.00 |
| 0065 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE,<br>WHITE-BLACK,SOLID | 12624.000 LF | 3.42000 | 43174.08 | 2.25000 | 28404.00 | 2.20000 | 27772.80 |
| 0070 0102911 3<br>PAVEMENT MARKING REMOVABLE TAPE,<br>WHITE-BLACK, OTHER | 425.000 SF | 6.84000 | 2907.00 | 7.55000 | 3208.75 | 5.00000 | 2125.00 |
| 0075 0102912 2<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW<br>SOLID | 5466.000 LF | 3.42000 | 18693.72 | 2.60000 | 14211.60 | 2.50000 | 13665.00 |
| 0080 0104 10 3<br>SEDIMENT BARRIER | 237.000 LF | 1.37000 | 324.69 | 2.35000 | 556.95 | 3.00000 | 711.00 |
| 0085 0104 18<br>INLET PROTECTION SYSTEM | 19.000 EA | 167.59000 | 3184.21 | 86.75000 | 1648.25 | 60.00000 | 1140.00 |
| 0090 0107 1<br>LITTER REMOVAL | 2.310 AC | 521.61000 | 1204.92 | 1158.25000 | 2675.56 | 100.00000 | 231.00 |
| 0095 0107 2<br>MOWING | 2.310 AC | 521.61000 | 1204.92 | 1158.25000 | 2675.56 | 100.00000 | 231.00 |
| 0100 0110 1 1<br>CLEARING & GRUBBING 24099225201 | 0.200 LS | 33196.91000 | 33196.91 | 28958.75000 | 28958.75 | 65000.00000 | 65000.00 |
| 0105 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 39.000 SY | 99.26000 | 3871.14 | 63.75000 | 2486.25 | 60.00000 | 2340.00 |
| 0110 0120 1<br>REGULAR EXCAVATION | 121.000 CY | 115.84000 | 14016.64 | 144.75000 | 17514.75 | 22.00000 | 2662.00 |
| 0115 0120 6<br>EMBANKMENT | 3.000 CY | 705.28000 | 2115.84 | 173.75000 | 521.25 | 110.00000 | 330.00 |
| 0120 0121 70<br>FLOWABLE FILL | 5.000 CY | 669.73000 | 3348.65 | 579.25000 | 2896.25 | 200.00000 | 1000.00 |
| 0125 0285701<br>OPTIONAL BASE, BASE GROUP 01 | 217.000 SY | 40.80000 | 8853.60 | 63.75000 | 13833.75 | 48.00000 | 10416.00 |
| 0130 0285711<br>OPTIONAL BASE, BASE GROUP 11 | 186.000 SY | 65.78000 | 12235.08 | 86.75000 | 16135.50 | 72.00000 | 13392.00 |
| 0135 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 12.400 TN | 410.40000 | 5088.96 | 810.75000 | 10053.30 | 260.00000 | 3224.00 |

CALL ORDER: 021 PROPOSAL ID: T5481 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CHINCHOR ELECTRIC INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>AMERICAN LIGHTING AND SIGNALIZA<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0140 0337 7 32<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER | 8.300 TN | 410.40000 | 3406.32 | 1390.00000 | 11537.00 | 280.00000 | 2324.00 |
| 0145 0350 1 3<br>PLAIN CEMENT CONCRETE PAVEMENT, 8" | 217.000 SY | 63.65000 | 13812.05 | 197.00000 | 42749.00 | 200.00000 | 43400.00 |
| 0150 0352 70<br>GRINDING CONCRETE PAVEMENT | 332.000 SY | 13.68000 | 4541.76 | 29.00000 | 9628.00 | 30.00000 | 9960.00 |
| 0155 0425 1203<br>INLETS, CURB, TYPE 9, J BOT, <10' | 1.000 EA | 5420.83000 | 5420.83 | 8803.50000 | 8803.50 | 4200.00000 | 4200.00 |
| 0160 0425 1311<br>INLETS, CURB, TYPE P-1, <10' | 1.000 EA | 5811.42000 | 5811.42 | 9498.50000 | 9498.50 | 4200.00000 | 4200.00 |
| 0165 0425 1321<br>INLETS, CURB, TYPE P-2, <10' | 1.000 EA | 5783.74000 | 5783.74 | 9845.00000 | 9845.00 | 4200.00000 | 4200.00 |
| 0170 0425 2 43<br>MANHOLES, P-7, PARTIAL | 1.000 EA | 2366.57000 | 2366.57 | 3011.75000 | 3011.75 | 4200.00000 | 4200.00 |
| 0175 0425 2 63<br>MANHOLES, P-8, PARTIAL | 1.000 EA | 2451.68000 | 2451.68 | 2780.00000 | 2780.00 | 4200.00000 | 4200.00 |
| 0180 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 38.000 LF | 101.70000 | 3864.60 | 139.00000 | 5282.00 | 140.00000 | 5320.00 |
| 0185 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 519.000 LF | 16.42000 | 8521.98 | 16.25000 | 8433.75 | 30.00000 | 15570.00 |
| 0190 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH | 97.000 SY | 52.71000 | 5112.87 | 63.75000 | 6183.75 | 70.00000 | 6790.00 |
| 0195 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 314.000 SY | 38.43000 | 12067.02 | 27.50000 | 8635.00 | 35.00000 | 10990.00 |
| 0200 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 35.000 SY | 33.54000 | 1173.90 | 40.25000 | 1408.75 | 40.00000 | 1400.00 |
| 0205 0570 1 2<br>PERFORMANCE TURF, SOD | 138.000 SY | 3.42000 | 471.96 | 2.90000 | 400.20 | 8.00000 | 1104.00 |
| 0210 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID | LUMP | 23000.00000 | 23000.00 | 23000.00000 | 23000.00 | 23000.00000 | 23000.00 |
| SECTION 0001 TOTALS | | $ | 385,679.36 | $ | 442,709.45 | $ | 472,773.10 |
| SECTION 0002 SIGNING | | | | | | | |
| 0215 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 9.000 AS | 389.88000 | 3508.92 | 276.75000 | 2490.75 | 300.00000 | 2700.00 |

CALL ORDER: 021 PROPOSAL ID: T5481 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CHINCHOR ELECTRIC INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>AMERICAN LIGHTING AND SIGNALIZA<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0220 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 4.000 AS | 1299.60000 | 5198.40 | 578.00000 | 2312.00 | 2800.00000 | 11200.00 |
| 0225 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 5.000 AS | 205.20000 | 1026.00 | 115.75000 | 578.75 | 90.00000 | 450.00 |
| 0230 0700 20 60<br>SINGLE POST SIGN, REMOVE | 1.000 AS | 68.40000 | 68.40 | 1.20000 | 1.20 | 30.00000 | 30.00 |
| 0235 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 4.000 EA | 225.72000 | 902.88 | 133.25000 | 533.00 | 155.00000 | 620.00 |
| 0240 0700 48 60<br>SIGN PANELS, REMOVE | 2.000 EA | 68.40000 | 136.80 | 11.55000 | 23.10 | 20.00000 | 40.00 |
| 0245 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 24099225201 | LUMP | 23468.00000 | 23468.00 | 15000.75000 | 15000.75 | 17000.00000 | 17000.00 |
| SECTION 0002 TOTALS | | $ | 34,309.40 | $ | 20,939.55 | $ | 32,040.00 |
| SECTION 0003 SIGNALIZATION | | | | | | | |
| 0250 0630 1 12<br>CONDUIT, FURNISH & INSTALL, UNDERGROUND | 725.000 LF | 5.59000 | 4052.75 | 4.85000 | 3516.25 | 4.00000 | 2900.00 |
| 0255 0630 1 13<br>CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 40.000 LF | 13.00000 | 520.00 | 21.75000 | 870.00 | 25.00000 | 1000.00 |
| 0260 0630 1 14<br>CONDUIT, F & I, UNDERGROUND -JACKED | 1080.000 LF | 13.00000 | 14040.00 | 15.00000 | 16200.00 | 11.00000 | 11880.00 |
| 0265 0632 7 1<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 2.000 PI | 2701.80000 | 5403.60 | 2975.25000 | 5950.50 | 4000.00000 | 8000.00 |
| 0270 0635 1 11<br>PULL & JUNCTION BOX, F&I, PULL BOX | 8.000 EA | 199.50000 | 1596.00 | 539.25000 | 4314.00 | 550.00000 | 4400.00 |
| 0275 0639 1 23<br>ELECTRICAL POWER SERVICE,UNDERGROUND | 1.000 AS | 1145.70000 | 1145.70 | 1290.75000 | 1290.75 | 1500.00000 | 1500.00 |
| 0280 0639 2 1<br>ELECTRICAL SERVICE WIRE | 30.000 LF | 2.69000 | 80.70 | 3.10000 | 93.00 | 3.00000 | 90.00 |
| 0285 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1.000 EA | 279.30000 | 279.30 | 868.50000 | 868.50 | 700.00000 | 700.00 |
| 0290 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 7.000 EA | 798.00000 | 5586.00 | 903.00000 | 6321.00 | 700.00000 | 4900.00 |

CALL ORDER: 021 PROPOSAL ID: T5481 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) CHINCHOR ELECTRIC INC.<br>UNIT PRICE | <br>AMOUNT | (2) TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br>AMOUNT | (3) AMERICAN LIGHTING AND SIGNALIZA<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0295 0649 31217<br>MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60 | 1.000 EA | 38047.50000 | 38047.50 | 38810.00000 | 38810.00 | 45000.00000 | 45000.00 |
| 0300 0649 31218<br>MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-70.5 | 1.000 EA | 39871.50000 | 39871.50 | 36859.00000 | 36859.00 | 48000.00000 | 48000.00 |
| 0305 0650 1313<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, POLYCARBONATE | 9.000 AS | 664.05000 | 5976.45 | 758.50000 | 6826.50 | 800.00000 | 7200.00 |
| 0310 0650 1413<br>TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, POLYCARBONATE | 2.000 AS | 792.30000 | 1584.60 | 944.50000 | 1889.00 | 1000.00000 | 2000.00 |
| 0315 0650 4<br>TRAFFIC SIGNAL, RELOCATE | 1.000 AS | 376.20000 | 376.20 | 443.50000 | 443.50 | 300.00000 | 300.00 |
| 0320 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 515.85000 | 4126.80 | 540.75000 | 4326.00 | 500.00000 | 4000.00 |
| 0325 0660 1109<br>LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | 3.000 EA | 285.00000 | 855.00 | 181.00000 | 543.00 | 200.00000 | 600.00 |
| 0330 0660 1110<br>LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 | 4.000 EA | 285.00000 | 1140.00 | 181.00000 | 724.00 | 250.00000 | 1000.00 |
| 0335 0663 74 14<br>VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION | 2.000 EA | 7706.40000 | 15412.80 | 5386.25000 | 10772.50 | 2500.00000 | 5000.00 |
| 0340 0663 74 15<br>VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO | 4.000 EA | 5454.90000 | 21819.60 | 6151.75000 | 24607.00 | 6500.00000 | 26000.00 |
| 0345 0665 13<br>PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY | 8.000 EA | 193.80000 | 1550.40 | 133.25000 | 1066.00 | 140.00000 | 1120.00 |
| 0350 0670 5111<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION | 2.000 AS | 19117.80000 | 38235.60 | 19893.50000 | 39787.00 | 20000.00000 | 40000.00 |
| 0355 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 8.000 EA | 37.05000 | 296.40 | 28.00000 | 224.00 | 50.00000 | 400.00 |
| 0360 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 8.000 EA | 55.58000 | 444.64 | 28.00000 | 224.00 | 40.00000 | 320.00 |
| 0365 0690 32 1<br>POLE REMOVAL, SHALLOW, DIRECT BURIAL | 4.000 EA | 2964.00000 | 11856.00 | 1815.25000 | 7261.00 | 3500.00000 | 14000.00 |

CALL ORDER: 021 PROPOSAL ID: T5481 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CHINCHOR ELECTRIC INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>AMERICAN LIGHTING AND SIGNALIZA<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0370 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 1.000 EA | 296.40000 | 296.40 | 235.75000 | 235.75 | 200.00000 | 200.00 |
| 0375 0690 50 1<br>CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION | 1.000 EA | 296.40000 | 296.40 | 223.25000 | 223.25 | 150.00000 | 150.00 |
| 0380 0690 80<br>SPAN WIRE ASSEMBLY, REMOVE | 4.000 EA | 592.80000 | 2371.20 | 334.75000 | 1339.00 | 200.00000 | 800.00 |
| 0385 0690 90<br>CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE | 2.000 PI | 74.10000 | 148.20 | 418.75000 | 837.50 | 350.00000 | 700.00 |
| 0390 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 444.60000 | 444.60 | 332.50000 | 332.50 | 500.00000 | 500.00 |
| 0395 0699 1 1<br>INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME | 4.000 EA | 2656.20000 | 10624.80 | 2638.00000 | 10552.00 | 2000.00000 | 8000.00 |
| 0400 0783 1122<br>ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS | 1240.000 LF | 2.72000 | 3372.80 | 3.50000 | 4340.00 | 3.25000 | 4030.00 |
| 0405 0783 1420<br>ITS FIBER OPTIC CABLE,RELOCATE, UNDERGROUND | 215.000 LF | 1.77000 | 380.55 | 2.25000 | 483.75 | 3.00000 | 645.00 |
| 0410 0783 1600<br>ITS FIBER OPTIC CABLE, REMOVE | 815.000 LF | 1.43000 | 1165.45 | 0.60000 | 489.00 | 0.55000 | 448.25 |
| 0415 0783 2 31<br>ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE | 78.000 EA | 33.63000 | 2623.14 | 34.75000 | 2710.50 | 35.00000 | 2730.00 |
| 0420 0783 3 11<br>ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | 1.000 EA | 571.58000 | 571.58 | 677.75000 | 677.75 | 650.00000 | 650.00 |
| 0425 0783 3 12<br>ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY | 3.000 EA | 55.76000 | 167.28 | 52.25000 | 156.75 | 50.00000 | 150.00 |
| 0430 0783 3 15<br>ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED | 1.000 EA | 1297.67000 | 1297.67 | 1592.75000 | 1592.75 | 1500.00000 | 1500.00 |
| 0435 0783 4111<br>ITS CONDUIT, F& I, ABOVEGROUND | 25.000 LF | 13.45000 | 336.25 | 18.70000 | 467.50 | 15.00000 | 375.00 |

CALL ORDER: 021 PROPOSAL ID: T5481 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) CHINCHOR ELECTRIC INC.<br>UNIT PRICE | <br>AMOUNT | (2) TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br>AMOUNT | (3) AMERICAN LIGHTING AND SIGNALIZA<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0440 0783 4112<br>ITS CONDUIT, F& I, UNDERGROUND | 165.000 LF | 5.59000 | 922.35 | 9.60000 | 1584.00 | 4.00000 | 660.00 |
| 0445 0783 5 1<br>ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL | 2.000 EA | 527.25000 | 1054.50 | 1104.50000 | 2209.00 | 2000.00000 | 4000.00 |
| 0450 0783 5 5<br>ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY | 1.000 EA | 74.10000 | 74.10 | 336.50000 | 336.50 | 500.00000 | 500.00 |
| 0455 0783 6 1<br>ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I | 1.000 EA | 735.30000 | 735.30 | 3113.50000 | 3113.50 | 2500.00000 | 2500.00 |
| 0460 0784 1 1<br>ITS MANAGED FIELD ETHERNET SWITCH, F&I | 1.000 EA | 1685.27000 | 1685.27 | 1963.50000 | 1963.50 | 1800.00000 | 1800.00 |
| SECTION 0003 TOTALS | | | $ 242,865.38 | | $ 247,431.00 | | $ 260,648.25 |
| CONTRACT TOTALS | | | $ 662,854.14 | | $ 711,080.00 | | $ 765,461.35 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.