VENDOR RANKING

CALL ORDER : 029 PROPOSAL ID : T7324 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of sidewalk construction, drainage improvements, turnouts and signing and pavement markings on SR 597.

FINPROJ(S) : 41523495201 (*) F.A. NO. : 2951084P COUNTIES : HILLSBOROUGH

LOCAL NAME : SR 597 (DALE MABRY) ROAD NAME : SR 597
PROJ LIMITS : FROM N LAKEVIEW DRIVE TO SOUTH OF VAN DYKE RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	L-J CONSTRUCTION CO. OF CENTRAL FLORIDA	Responsive	Winning bid	$ 393,399.50	0.00%
2	TRANSPORTATION STRUCTURES, INC.	Responsive	Non-Winning Bid	$ 457,883.10	16.39%
3	MTM CONTRACTORS INC	Responsive	Non-Winning Bid	$ 465,831.21	18.41%
4	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 501,635.11	27.51%
5	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 516,890.40	31.39%
6	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 551,930.00	40.29%
7	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$ 590,728.45	50.15%
8	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 644,389.22	63.80%
9	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 664,470.20	68.90%

CALL ORDER : 029 PROPOSAL ID : T7324 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of sidewalk construction, drainage improvements, turnouts and signing and pavement markings on SR 597.

FINPROJ(S) : 41523495201 (*) F.A. NO. : 2951084P COUNTIES : HILLSBOROUGH

LOCAL NAME : SR 597 (DALE MABRY) ROAD NAME : SR 597
PROJ LIMITS : FROM N LAKEVIEW DRIVE TO SOUTH OF VAN DYKE RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(2) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(3) MTM CONTRACTORS INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41523495201	LUMP	10000.00000	10000.00	45500.00000	45500.00	10262.00000	10262.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41523495201	120.000 LS	10000.00000	10000.00	17500.00000	17500.00	5600.00000	5600.00
0015 0102 60 WORK ZONE SIGN	6720.000 ED	0.50000	3360.00	0.45000	3024.00	0.54000	3628.80
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	19824.000 ED	0.25000	4956.00	0.10000	1982.40	0.25000	4956.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3024.000 ED	0.25000	756.00	0.30000	907.20	0.39000	1179.36
0030 0104 10 3 SEDIMENT BARRIER	3854.000 LF	1.00000	3854.00	0.70000	2697.80	1.00000	3854.00
0035 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	644.000 LF	3.00000	1932.00	3.25000	2093.00	4.10000	2640.40
0040 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	100.00000	200.00	1500.00000	3000.00	1850.00000	3700.00
0045 0104 18 INLET PROTECTION SYSTEM	3.000 EA	100.00000	300.00	57.50000	172.50	100.00000	300.00
0050 0107 1 LITTER REMOVAL	42.700 AC	10.00000	427.00	30.00000	1281.00	40.00000	1708.00
0055 0107 2 MOWING	42.700 AC	10.00000	427.00	30.00000	1281.00	84.00000	3586.80

CALL ORDER: 029 PROPOSAL ID: T7324 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(2) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(3) MTM CONTRACTORS INC UNIT PRICE	 AMOUNT
0060 0110 1 1 CLEARING & GRUBBING 41523495201	1.000 LS	5000.00000	5000.00	38000.00000	38000.00	40000.00000	40000.00
0065 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	67.000 SY	10.00000	670.00	15.00000	1005.00	12.00000	804.00
0070 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	200.00000	600.00	85.00000	255.00	200.00000	600.00
0075 0120 1 REGULAR EXCAVATION	2363.000 CY	10.00000	23630.00	10.00000	23630.00	7.00000	16541.00
0080 0120 6 EMBANKMENT	2032.000 CY	12.00000	24384.00	17.00000	34544.00	18.00000	36576.00
0085 0286 1 TURNOUT CONSTRUCTION	281.000 SY	50.00000	14050.00	63.00000	17703.00	37.00000	10397.00
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	15.500 TN	200.00000	3100.00	250.00000	3875.00	160.00000	2480.00
0095 0400 1 2 CONCRETE CLASS I, ENDWALLS	6.900 CY	500.00000	3450.00	650.00000	4485.00	625.00000	4312.50
0100 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1500.00000	1500.00	2250.00000	2250.00	1800.00000	1800.00
0105 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2000.00000	2000.00	2500.00000	2500.00	2260.00000	2260.00
0110 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2500.00000	2500.00	2250.00000	2250.00	2330.00000	2330.00
0115 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	2500.00000	5000.00	2750.00000	5500.00	1800.00000	3600.00
0120 0425 6 VALVE BOXES, ADJUST	3.000 EA	50.00000	150.00	60.00000	180.00	150.00000	450.00
0125 0430 94 1 DESILTING PIPE, 0 - 24"	771.000 LF	10.00000	7710.00	5.00000	3855.00	6.25000	4818.75
0130 0430 94 2 DESILTING PIPE, 25 - 36"	135.000 LF	12.00000	1620.00	7.50000	1012.50	6.25000	843.75
0135 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	81.000 LF	50.00000	4050.00	60.00000	4860.00	90.00000	7290.00
0140 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	220.000 LF	50.00000	11000.00	50.00000	11000.00	50.00000	11000.00
0145 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	8.000 LF	50.00000	400.00	90.00000	720.00	90.00000	720.00

CALL ORDER: 029 PROPOSAL ID: T7324 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(2) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(3) MTM CONTRACTORS INC UNIT PRICE	 AMOUNT
0150 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	15.000 LF	60.00000	900.00	95.00000	1425.00	123.00000	1845.00
0155 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	41.000 LF	50.00000	2050.00	60.00000	2460.00	90.00000	3690.00
0160 0430200 25 FLARED END SECTION, CONCRETE, 18"	2.000 EA	1500.00000	3000.00	800.00000	1600.00	1770.00000	3540.00
0165 0430200 38 FLARED END SECTION, CONCRETE, 36"	1.000 EA	2000.00000	2000.00	2475.00000	2475.00	3355.00000	3355.00
0170 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	850.00000	3400.00	750.00000	3000.00	1730.00000	6920.00
0175 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	1500.00000	1500.00	850.00000	850.00	1800.00000	1800.00
0180 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	6.000 EA	1500.00000	9000.00	850.00000	5100.00	1340.00000	8040.00
0185 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	80.000 LF	25.00000	2000.00	16.50000	1320.00	30.00000	2400.00
0190 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	71.000 LF	25.00000	1775.00	16.50000	1171.50	30.00000	2130.00
0195 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	20.000 LF	40.00000	800.00	25.00000	500.00	80.00000	1600.00
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	4828.000 SY	22.00000	106216.00	21.00000	101388.00	27.00000	130356.00
0205 0522 2 SIDEWALK CONCRETE, 6" THICK	26.000 SY	30.00000	780.00	30.00000	780.00	37.00000	962.00
0210 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	26.000 SY	40.00000	1040.00	50.00000	1300.00	72.00000	1872.00
0215 0570 1 2 PERFORMANCE TURF, SOD	23857.000 SY	2.50000	59642.50	1.75000	41749.75	2.05000	48906.85
0220 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	5120.000 SY	5.00000	25600.00	5.75000	29440.00	6.25000	32000.00
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41523495201	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
SECTION 0001 TOTALS		$	386,729.50	$	451,622.65	$	457,655.21

CALL ORDER: 029 PROPOSAL ID: T7324 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(2) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(3) MTM CONTRACTORS INC UNIT PRICE	 AMOUNT
SECTION 0002 SIGNING							
0230 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	50.00000	450.00	115.00000	1035.00	200.00000	1800.00
0235 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	10.00000	20.00	1.00000	2.00	6.00000	12.00
0240 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3000.00000	3000.00	3100.00000	3100.00	3962.00000	3962.00
0245 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	225.000 LF	8.00000	1800.00	5.25000	1181.25	6.00000	1350.00
0250 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	32.000 LF	10.00000	320.00	10.10000	323.20	10.00000	320.00
0255 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	58.000 SF	10.00000	580.00	5.50000	319.00	4.00000	232.00
SECTION 0002 TOTALS		$	6,170.00	$	5,960.45	$	7,676.00
SECTION 0003 LIGHTING							
0260 0715 14 42 LIGHTING - PULL BOX, RELOCATE, SIDEWALK	1.000 EA	500.00000	500.00	300.00000	300.00	500.00000	500.00
SECTION 0003 TOTALS		$	500.00	$	300.00	$	500.00
CONTRACT TOTALS		$	393,399.50	$	457,883.10	$	465,831.21

CALL ORDER: 029 PROPOSAL ID: T7324 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(5) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(6) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41523495201	LUMP	47500.00000	47500.00	50000.00000	50000.00	51000.00000	51000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41523495201	120.000 LS	13900.00000	13900.00	26000.00000	26000.00	25000.00000	25000.00
0015 0102 60 WORK ZONE SIGN	6720.000 ED	0.38000	2553.60	0.40000	2688.00	0.40000	2688.00
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	19824.000 ED	0.16000	3171.84	0.20000	3964.80	0.20000	3964.80
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3024.000 ED	0.38000	1149.12	0.40000	1209.60	0.40000	1209.60
0030 0104 10 3 SEDIMENT BARRIER	3854.000 LF	0.90000	3468.60	1.50000	5781.00	2.00000	7708.00
0035 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	644.000 LF	3.50000	2254.00	7.00000	4508.00	3.50000	2254.00
0040 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	695.00000	1390.00	750.00000	1500.00	2450.00000	4900.00
0045 0104 18 INLET PROTECTION SYSTEM	3.000 EA	87.00000	261.00	55.00000	165.00	70.00000	210.00
0050 0107 1 LITTER REMOVAL	42.700 AC	15.00000	640.50	55.00000	2348.50	25.00000	1067.50
0055 0107 2 MOWING	42.700 AC	25.00000	1067.50	55.00000	2348.50	100.00000	4270.00
0060 0110 1 1 CLEARING & GRUBBING 41523495201	1.000 LS	29600.00000	29600.00	44000.00000	44000.00	50000.00000	50000.00
0065 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	67.000 SY	15.00000	1005.00	26.00000	1742.00	50.00000	3350.00
0070 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	140.00000	420.00	165.00000	495.00	85.00000	255.00
0075 0120 1 REGULAR EXCAVATION	2363.000 CY	12.00000	28356.00	8.25000	19494.75	7.00000	16541.00
0080 0120 6 EMBANKMENT	2032.000 CY	14.00000	28448.00	8.25000	16764.00	7.00000	14224.00
0085 0286 1 TURNOUT CONSTRUCTION	281.000 SY	45.00000	12645.00	28.00000	7868.00	26.00000	7306.00

CALL ORDER: 029 PROPOSAL ID: T7324 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(5) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(6) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	15.500 TN	180.00000	2790.00	150.00000	2325.00	303.00000	4696.50
0095 0400 1 2 CONCRETE CLASS I, ENDWALLS	6.900 CY	895.00000	6175.50	1250.00000	8625.00	575.00000	3967.50
0100 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1910.00000	1910.00	2100.00000	2100.00	2392.00000	2392.00
0105 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2420.00000	2420.00	2100.00000	2100.00	2955.00000	2955.00
0110 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2450.00000	2450.00	3300.00000	3300.00	2130.00000	2130.00
0115 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	2800.00000	5600.00	450.00000	900.00	2615.00000	5230.00
0120 0425 6 VALVE BOXES, ADJUST	3.000 EA	55.00000	165.00	330.00000	990.00	168.00000	504.00
0125 0430 94 1 DESILTING PIPE, 0 - 24"	771.000 LF	5.00000	3855.00	4.25000	3276.75	3.00000	2313.00
0130 0430 94 2 DESILTING PIPE, 25 - 36"	135.000 LF	8.00000	1080.00	9.50000	1282.50	4.00000	540.00
0135 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	81.000 LF	120.00000	9720.00	84.00000	6804.00	120.00000	9720.00
0140 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	220.000 LF	85.00000	18700.00	76.00000	16720.00	122.00000	26840.00
0145 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	8.000 LF	120.00000	960.00	155.00000	1240.00	130.00000	1040.00
0150 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	15.000 LF	230.00000	3450.00	155.00000	2325.00	160.00000	2400.00
0155 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	41.000 LF	88.00000	3608.00	92.00000	3772.00	133.00000	5453.00
0160 0430200 25 FLARED END SECTION, CONCRETE, 18"	2.000 EA	1575.00000	3150.00	2100.00000	4200.00	1740.00000	3480.00
0165 0430200 38 FLARED END SECTION, CONCRETE, 36"	1.000 EA	2510.00000	2510.00	2100.00000	2100.00	1740.00000	1740.00
0170 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	965.00000	3860.00	1600.00000	6400.00	1040.00000	4160.00

CALL ORDER: 029 PROPOSAL ID: T7324 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(5) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(6) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0175 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	1300.00000	1300.00	2500.00000	2500.00	720.00000	720.00
0180 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	6.000 EA	1350.00000	8100.00	2350.00000	14100.00	720.00000	4320.00
0185 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	80.000 LF	19.00000	1520.00	21.00000	1680.00	33.00000	2640.00
0190 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	71.000 LF	19.00000	1349.00	21.00000	1491.00	36.00000	2556.00
0195 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	20.000 LF	82.00000	1640.00	52.00000	1040.00	102.00000	2040.00
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	4828.000 SY	26.50000	127942.00	26.00000	125528.00	26.50000	127942.00
0205 0522 2 SIDEWALK CONCRETE, 6" THICK	26.000 SY	65.00000	1690.00	42.00000	1092.00	108.00000	2808.00
0210 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	26.000 SY	59.00000	1534.00	42.00000	1092.00	70.00000	1820.00
0215 0570 1 2 PERFORMANCE TURF, SOD	23857.000 SY	1.85000	44135.45	2.00000	47714.00	2.10000	50099.70
0220 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	5120.000 SY	6.80000	34816.00	6.50000	33280.00	10.60000	54272.00
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41523495201	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
SECTION 0001 TOTALS		$	494,260.11	$	508,854.40	$	544,726.60
SECTION 0002 SIGNING							
0230 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	110.00000	990.00	150.00000	1350.00	129.00000	1161.00
0235 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	50.00000	100.00	50.00000	100.00	1.20000	2.40
0240 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3500.00000	3500.00	3800.00000	3800.00	3600.00000	3600.00
0245 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	225.000 LF	5.00000	1125.00	6.00000	1350.00	6.00000	1350.00

CALL ORDER: 029 PROPOSAL ID: T7324 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(5) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(6) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0250 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	32.000 LF	10.00000	320.00	8.00000	256.00	12.00000	384.00
0255 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	58.000 SF	5.00000	290.00	10.00000	580.00	7.00000	406.00
SECTION 0002 TOTALS		$	6,325.00	$	7,436.00	$	6,903.40
SECTION 0003 LIGHTING							
0260 0715 14 42 LIGHTING - PULL BOX, RELOCATE, SIDEWALK	1.000 EA	1050.00000	1050.00	600.00000	600.00	300.00000	300.00
SECTION 0003 TOTALS		$	1,050.00	$	600.00	$	300.00
CONTRACT TOTALS		$	501,635.11	$	516,890.40	$	551,930.00

CALL ORDER: 029 PROPOSAL ID: T7324 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41523495201	LUMP	65000.00000	65000.00	64000.00000	64000.00	65000.00000	65000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41523495201	120.000 LS	45000.00000	45000.00	13000.00000	13000.00	56300.00000	56300.00
0015 0102 60 WORK ZONE SIGN	6720.000 ED	0.40000	2688.00	0.42000	2822.40	0.05000	336.00
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	19824.000 ED	0.20000	3964.80	1.00000	19824.00	0.05000	991.20
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3024.000 ED	0.40000	1209.60	0.28000	846.72	0.20000	604.80
0030 0104 10 3 SEDIMENT BARRIER	3854.000 LF	1.00000	3854.00	1.00000	3854.00	0.80000	3083.20
0035 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	644.000 LF	3.70000	2382.80	3.30000	2125.20	6.30000	4057.20
0040 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.00000	3000.00	250.00000	500.00	1570.00000	3140.00
0045 0104 18 INLET PROTECTION SYSTEM	3.000 EA	125.00000	375.00	85.00000	255.00	83.50000	250.50
0050 0107 1 LITTER REMOVAL	42.700 AC	15.00000	640.50	30.00000	1281.00	15.50000	661.85
0055 0107 2 MOWING	42.700 AC	25.00000	1067.50	50.00000	2135.00	36.50000	1558.55
0060 0110 1 1 CLEARING & GRUBBING 41523495201	1.000 LS	50000.00000	50000.00	113000.00000	113000.00	90000.00000	90000.00
0065 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	67.000 SY	20.00000	1340.00	15.00000	1005.00	16.50000	1105.50
0070 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	150.00000	450.00	125.00000	375.00	100.00000	300.00
0075 0120 1 REGULAR EXCAVATION	2363.000 CY	20.00000	47260.00	11.00000	25993.00	26.00000	61438.00
0080 0120 6 EMBANKMENT	2032.000 CY	6.00000	12192.00	16.00000	32512.00	20.00000	40640.00
0085 0286 1 TURNOUT CONSTRUCTION	281.000 SY	15.00000	4215.00	22.00000	6182.00	52.00000	14612.00

CALL ORDER: 029 PROPOSAL ID: T7324 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	15.500 TN	250.00000	3875.00	400.00000	6200.00	183.00000	2836.50
0095 0400 1 2 CONCRETE CLASS I, ENDWALLS	6.900 CY	1000.00000	6900.00	650.00000	4485.00	1600.00000	11040.00
0100 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	3000.00000	3000.00	2100.00000	2100.00	2630.00000	2630.00
0105 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3000.00000	3000.00	2600.00000	2600.00	3110.00000	3110.00
0110 0425 1910 INLETS, CLOSED FLUME	1.000 EA	3500.00000	3500.00	4500.00000	4500.00	1140.00000	1140.00
0115 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	3000.00000	6000.00	2400.00000	4800.00	2990.00000	5980.00
0120 0425 6 VALVE BOXES, ADJUST	3.000 EA	150.00000	450.00	350.00000	1050.00	220.00000	660.00
0125 0430 94 1 DESILTING PIPE, 0 - 24"	771.000 LF	5.00000	3855.00	7.50000	5782.50	3.40000	2621.40
0130 0430 94 2 DESILTING PIPE, 25 - 36"	135.000 LF	6.00000	810.00	7.00000	945.00	5.20000	702.00
0135 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	81.000 LF	80.00000	6480.00	61.00000	4941.00	84.00000	6804.00
0140 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	220.000 LF	95.00000	20900.00	60.00000	13200.00	66.50000	14630.00
0145 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	8.000 LF	165.00000	1320.00	113.00000	904.00	116.00000	928.00
0150 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	15.000 LF	155.00000	2325.00	240.00000	3600.00	95.00000	1425.00
0155 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	41.000 LF	115.00000	4715.00	95.00000	3895.00	78.00000	3198.00
0160 0430200 25 FLARED END SECTION, CONCRETE, 18"	2.000 EA	1000.00000	2000.00	1200.00000	2400.00	999.00000	1998.00
0165 0430200 38 FLARED END SECTION, CONCRETE, 36"	1.000 EA	1600.00000	1600.00	1900.00000	1900.00	2300.00000	2300.00
0170 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	650.00000	2600.00	800.00000	3200.00	780.00000	3120.00

CALL ORDER: 029 PROPOSAL ID: T7324 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0175 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	1000.00000	1000.00	1100.00000	1100.00	757.00000	757.00
0180 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	6.000 EA	2500.00000	15000.00	1300.00000	7800.00	717.00000	4302.00
0185 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	80.000 LF	17.00000	1360.00	30.00000	2400.00	30.00000	2400.00
0190 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	71.000 LF	17.00000	1207.00	30.00000	2130.00	37.00000	2627.00
0195 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	20.000 LF	30.00000	600.00	75.00000	1500.00	38.50000	770.00
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	4828.000 SY	28.00000	135184.00	27.00000	130356.00	26.50000	127942.00
0205 0522 2 SIDEWALK CONCRETE, 6" THICK	26.000 SY	40.00000	1040.00	50.00000	1300.00	40.00000	1040.00
0210 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	26.000 SY	35.00000	910.00	75.00000	1950.00	38.00000	988.00
0215 0570 1 2 PERFORMANCE TURF, SOD	23857.000 SY	2.25000	53678.25	4.00000	95428.00	2.50000	59642.50
0220 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	5120.000 SY	7.00000	35840.00	3.50000	17920.00	5.50000	28160.00
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41523495201	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
SECTION 0001 TOTALS		$	583,788.45	$	638,096.82	$	657,830.20
SECTION 0002 SIGNING							
0230 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	120.00000	1080.00	110.00000	990.00	105.00000	945.00
0235 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	10.00000	20.00	1.00000	2.00	42.00000	84.00
0240 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3200.00000	3200.00	3048.00000	3048.00	3450.00000	3450.00
0245 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	225.000 LF	6.00000	1350.00	5.00000	1125.00	5.20000	1170.00

CALL ORDER: 029 PROPOSAL ID: T7324 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0250 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	32.000 LF	6.00000	192.00	10.00000	320.00	5.20000	166.40
0255 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	58.000 SF	6.00000	348.00	5.30000	307.40	5.20000	301.60
SECTION 0002 TOTALS		$	6,190.00	$	5,792.40	$	6,117.00
SECTION 0003 LIGHTING							
0260 0715 14 42 LIGHTING - PULL BOX, RELOCATE, SIDEWALK	1.000 EA	750.00000	750.00	500.00000	500.00	523.00000	523.00
SECTION 0003 TOTALS		$	750.00	$	500.00	$	523.00
CONTRACT TOTALS		$	590,728.45	$	644,389.22	$	664,470.20

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.