VENDOR RANKING

CALL ORDER : 031 PROPOSAL ID : T7326 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of lengthening the northbound left turn lane at Hartford Street, Raleigh Street, Towaway Avenue, and 34th Avenue in order to improve the storage capacities at these locations. Additional improvements include signing and pavement marking upgrades.

FINPROJ(S) : 43304615201 (*) F.A. NO. : 3111050P COUNTIES : HILLSBOROUGH
43304715201 3111051P
43304815201 3111052P
43304915201 3111053P
LOCAL NAME : US 41 NORTHBOUND ROAD NAME : SR 45
PROJ LIMITS : AT HARTFORD ST (WB)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	EMPOWER CONSTRUCTION INC.	Responsive	Winning bid	$ 259,623.50	0.00%
2	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 270,704.00	4.26%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 349,800.00	34.73%
4	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 370,860.41	42.84%

CALL ORDER : 031 PROPOSAL ID : T7326 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of lengthening the northbound left turn lane at Hartford Street, Raleigh Street, Towaway Avenue, and 34th Avenue in order to improve the storage capacities at these locations. Additional improvements include signing and pavement marking upgrades.

FINPROJ(S) : 43304615201 (*) F.A. NO. : 3111050P COUNTIES : HILLSBOROUGH
43304715201 3111051P
43304815201 3111052P
43304915201 3111053P
LOCAL NAME : US 41 NORTHBOUND ROAD NAME : SR 45
PROJ LIMITS : AT HARTFORD ST (WB)

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43304615201	LUMP	56836.74000	56836.74	58542.00000	58542.00	84500.00000	84500.00
0010 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43304915201	LUMP	63391.98000	63391.98	59680.00000	59680.00	85000.00000	85000.00
0015 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43304815201	LUMP	62811.00000	62811.00	79556.00000	79556.00	82000.00000	82000.00
0020 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43304715201	LUMP	63283.78000	63283.78	59626.00000	59626.00	85000.00000	85000.00
0025 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43304915201	LUMP	3000.00000	3000.00	3000.00000	3000.00	3000.00000	3000.00
0030 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43304715201	LUMP	2900.00000	2900.00	2900.00000	2900.00	2900.00000	2900.00
0035 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43304815201	LUMP	4400.00000	4400.00	4400.00000	4400.00	4400.00000	4400.00

CALL ORDER: 031 PROPOSAL ID: T7326 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0040 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43304615201	LUMP	3000.00000	3000.00	3000.00000	3000.00	3000.00000	3000.00
SECTION 0001 TOTALS			$ 259,623.50		$ 270,704.00		$ 349,800.00
CONTRACT TOTALS			$ 259,623.50		$ 270,704.00		$ 349,800.00

CALL ORDER: 031 PROPOSAL ID: T7326 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43304615201	LUMP	79705.48000	79705.48				
0010 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43304915201	LUMP	79717.42000	79717.42				
0015 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43304815201	LUMP	118388.06000	118388.06				
0020 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43304715201	LUMP	79749.45000	79749.45				
0025 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43304915201	LUMP	3000.00000	3000.00				
0030 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43304715201	LUMP	2900.00000	2900.00				
0035 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43304815201	LUMP	4400.00000	4400.00				
0040 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43304615201	LUMP	3000.00000	3000.00				
SECTION 0001 TOTALS		$	370,860.41	$		$	
CONTRACT TOTALS		$	370,860.41	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.