VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T2464 PROPOSAL DESC :
LETTING DATE : 03/27/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 140 WORKING DAYS (AVAILABLE DAYS) improvements, curb and gutters, traffic signals, highway signing, sidewalks and other incidental construction on SR 10.

FINPROJ(S) : 21053845201 (*) F.A. NO. : 4805017P COUNTIES : MADISON

LOCAL NAME : SR 10 (US 90) ROAD NAME : SR 10
PROJ LIMITS : AT SR 53

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Winning bid	$ 1,105,369.66	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 1,150,733.53	4.10%
3	SCRUGGS COMPANY (THE)	Responsive	Non-Winning Bid	$ 1,277,966.92	15.61%

CALL ORDER : 011
LETTING DATE : 03/27/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 140 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2464
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, sidewalks and other incidental construction on SR 10.

FINPROJ(S) : 21053845201 (*)
F.A. NO. : 4805017P
COUNTIES : MADISON

LOCAL NAME : SR 10 (US 90)
PROJ LIMITS : AT SR 53
ROAD NAME : SR 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21053845201	LUMP	94731.02000	94731.02	153232.04000	153232.04	134569.76000	134569.76
0010 0102 1 MAINTENANCE OF TRAFFIC 21053845201	140.000 LS	124462.64000	124462.64	60386.49000	60386.49	94030.34000	94030.34
0015 0102 14 TRAFFIC CONTROL OFFICER	36.000 MH	66.67000	2400.12	53.01000	1908.36	50.85000	1830.60
0020 0102 60 WORK ZONE SIGN	5600.000 ED	0.40000	2240.00	0.41000	2296.00	0.21000	1176.00
0025 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	228.000 LF	92.60000	21112.80	31.15000	7102.20	50.62000	11541.36
0030 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	444.000 LF	7.00000	3108.00	12.64000	5612.16	9.94000	4413.36
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	18620.000 ED	0.18000	3351.60	0.12000	2234.40	0.11000	2048.20
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	280.000 ED	5.00000	1400.00	5.89000	1649.20	5.65000	1582.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2660.000 ED	0.28000	744.80	0.41000	1090.60	0.33000	877.80
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	879.000 EA	3.00000	2637.00	4.65000	4087.35	4.46000	3920.34

CALL ORDER: 011 PROPOSAL ID: T2464 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	700.000 ED	1.00000	700.00	17.67000	12369.00	14.13000	9891.00
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	140.000 ED	25.00000	3500.00	117.82000	16494.80	28.25000	3955.00
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	140.000 ED	20.00000	2800.00	117.82000	16494.80	22.60000	3164.00
0070 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	200.000 LF	1.80000	360.00	1.77000	354.00	1.70000	340.00
0075 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	9992.000 LF	1.80000	17985.60	1.77000	17685.84	1.70000	16986.40
0080 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	1040.000 SF	3.80000	3952.00	3.53000	3671.20	3.39000	3525.60
0085 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	7660.000 LF	1.80000	13788.00	1.77000	13558.20	1.70000	13022.00
0090 0104 18 INLET PROTECTION SYSTEM	20.000 EA	75.00000	1500.00	188.50000	3770.00	116.73000	2334.60
0095 0107 1 LITTER REMOVAL	2.300 AC	20.00000	46.00	70.69000	162.59	22.60000	51.98
0100 0107 2 MOWING	2.300 AC	240.00000	552.00	141.38000	325.17	271.20000	623.76
0105 0110 1 1 CLEARING & GRUBBING 21053845201	0.233 LS	11724.00000	11724.00	23485.24000	23485.24	74153.85000	74153.85
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1664.000 SY	16.86000	28055.04	17.39000	28936.96	39.21000	65245.44
0115 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	94.000 CY	9.20000	864.80	55.04000	5173.76	35.90000	3374.60
0120 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 21053845201	LUMP	13308.00000	13308.00	21538.72000	21538.72	55000.00000	55000.00
0125 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1138.000 SY	5.00000	5690.00	8.67000	9866.46	3.93000	4472.34

CALL ORDER: 011 PROPOSAL ID: T2464 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0130 0285711 OPTIONAL BASE, BASE GROUP 11	430.000 SY	38.98000	16761.40	64.37000	27679.10	67.37000	28969.10
0135 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	7362.000 SY	3.50000	25767.00	2.84000	20908.08	2.74000	20171.88
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4482.000 SY	5.28000	23664.96	3.79000	16986.78	4.68000	20975.76
0145 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	984.700 TN	133.23000	131191.58	115.49000	113723.00	122.91000	121029.48
0150 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	998.800 TN	145.30000	145125.64	105.01000	104883.99	125.45000	125299.46
0155 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	30.000 CY	1266.00000	37980.00	691.37000	20741.10	960.50000	28815.00
0160 0425 1311 INLETS, CURB, TYPE P-1, <10'	4.000 EA	6892.00000	27568.00	5942.13000	23768.52	2229.85000	8919.40
0165 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	4952.00000	4952.00	6420.45000	6420.45	2756.91000	2756.91
0170 0425 3 61 JUNCTION BOXES, J-7, <10'	2.000 EA	6400.00000	12800.00	7390.05000	14780.10	3996.69000	7993.38
0175 0425 5 MANHOLE, ADJUST	7.000 EA	925.00000	6475.00	492.01000	3444.07	816.77000	5717.39
0180 0425 6 VALVE BOXES, ADJUST	5.000 EA	121.00000	605.00	417.85000	2089.25	382.82000	1914.10
0185 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	16.000 LF	81.90000	1310.40	242.88000	3886.08	57.58000	921.28
0190 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	218.000 LF	78.27000	17062.86	95.06000	20723.08	54.17000	11809.06
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4.000 LF	196.98000	787.92	354.17000	1416.68	75.84000	303.36
0200 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	1.000 CY	635.00000	635.00	754.99000	754.99	543.10000	543.10
0205 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	235.000 LF	28.50000	6697.50	35.35000	8307.25	33.90000	7966.50

CALL ORDER: 011 PROPOSAL ID: T2464 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0210 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	69.000 LF	25.74000	1776.06	124.69000	8603.61	24.86000	1715.34
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1391.000 LF	25.10000	34914.10	21.60000	30045.60	24.86000	34580.26
0220 0520 2 4 CONCRETE CURB, TYPE D	42.000 LF	24.56000	1031.52	104.25000	4378.50	27.12000	1139.04
0225 0520 3 VALLEY GUTTER- CONCRETE	122.000 LF	32.68000	3986.96	21.60000	2635.20	27.12000	3308.64
0230 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	69.000 SY	66.62000	4596.78	141.08000	9734.52	81.36000	5613.84
0235 0521 73 CONCRETE BARRIER WALL, REMOVAL	532.000 LF	20.08000	10682.56	30.39000	16167.48	29.35000	15614.20
0240 0522 1 SIDEWALK CONCRETE, 4" THICK	663.000 SY	46.82000	31041.66	40.03000	26539.89	84.75000	56189.25
0245 0522 2 SIDEWALK CONCRETE, 6" THICK	607.000 SY	41.20000	25008.40	45.60000	27679.20	79.10000	48013.70
0250 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	530.00000	1060.00	883.60000	1767.20	452.00000	904.00
0255 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	54.000 LF	25.00000	1350.00	12.37000	667.98	11.30000	610.20
0260 0570 1 2 PERFORMANCE TURF, SOD	1138.000 SY	2.25000	2560.50	3.53000	4017.14	2.54000	2890.52
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21053845201	LUMP	47755.44000	47755.44	47755.44000	47755.44	47755.44000	47755.44
SECTION 0001 TOTALS		$	986,161.66	$	983,989.82	$	1,124,569.92
SECTION 0002 SIGNING							
0270 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	13.000 AS	196.00000	2548.00	230.92000	3001.96	256.51000	3334.63
0275 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	1242.00000	2484.00	1463.23000	2926.46	471.21000	942.42
0280 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	2078.00000	4156.00	2448.14000	4896.28	1779.75000	3559.50

CALL ORDER: 011 PROPOSAL ID: T2464 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0285 0700 20 15 SINGLE POST SIGN, F&I, 31 SF	2.000 AS	3288.00000	6576.00	3873.67000	7747.34	1864.50000	3729.00
0290 0700 20 60 SINGLE POST SIGN, REMOVE	23.000 AS	10.00000	230.00	11.78000	270.94	5.65000	129.95
0295 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	320.00000	640.00	377.00000	754.00	344.65000	689.30
0300 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	2.000 EA	76.00000	152.00	89.55000	179.10	45.20000	90.40
0305 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	7.500 SF	1.10000	8.25	11.78000	88.35	5.65000	42.38
0310 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21053845201	LUMP	9296.00000	9296.00	37175.70000	37175.70	35657.15000	35657.15
SECTION 0002 TOTALS		$	26,090.25	$	57,040.13	$	48,174.73
SECTION 0003 SIGNALIZATION							
0315 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	342.000 LF	5.00000	1710.00	5.89000	2014.38	5.65000	1932.30
0320 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	469.000 LF	11.00000	5159.00	12.96000	6078.24	12.43000	5829.67
0325 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	3200.00000	3200.00	3769.99000	3769.99	3616.00000	3616.00
0330 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	800.00000	800.00	942.50000	942.50	904.00000	904.00
0335 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	10.000 EA	359.00000	3590.00	422.95000	4229.50	405.67000	4056.70
0340 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1153.00000	1153.00	1358.37000	1358.37	1302.89000	1302.89
0345 0639 2 1 ELECTRICAL SERVICE WIRE	315.000 LF	1.25000	393.75	1.47000	463.05	1.41000	444.15
0350 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	7500.00000	30000.00	8835.93000	35343.72	8475.00000	33900.00

CALL ORDER: 011 PROPOSAL ID: T2464 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0355 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	4.000 AS	725.00000	2900.00	854.14000	3416.56	819.25000	3277.00
0360 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1035.00000	4140.00	1219.36000	4877.44	1169.55000	4678.20
0365 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	644.00000	5152.00	758.71000	6069.68	727.72000	5821.76
0370 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	10.000 AS	600.00000	6000.00	706.88000	7068.80	678.00000	6780.00
0375 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	155.00000	1240.00	182.61000	1460.88	175.15000	1401.20
0380 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	15500.00000	15500.00	18260.91000	18260.91	17515.00000	17515.00
0385 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	10000.00000	10000.00	11781.24000	11781.24	11300.00000	11300.00
0390 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	545.00000	2180.00	642.08000	2568.32	615.85000	2463.40
SECTION 0003 TOTALS			$ 93,117.75		$ 109,703.58		$ 105,222.27
CONTRACT TOTALS			$ 1,105,369.66		$ 1,150,733.53		$ 1,277,966.92

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.