VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T4344 PROPOSAL DESC :
LETTING DATE : 03/27/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of resurfacing,
SET-ASIDE : U/R CODE : restoration and rehabilitation of SR 822.
CONTRACT TIME : 333 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42467415201 (*) F.A. NO. : 6680019U COUNTIES : BROWARD

LOCAL NAME : SR-822/SHERIDAN ST ROAD NAME : SR 822
PROJ LIMITS : FR E SIDE OF BRIDGE OVER CSX RR TO W OF 26TH AVE.

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$ 3,955,803.32	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 4,013,944.26	1.46%
3	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 4,092,710.95	3.46%
4	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 4,107,945.00	3.84%
5	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 4,121,697.86	4.19%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 4,449,546.71	12.48%
7	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 4,506,863.78	13.93%

CALL ORDER : 014 PROPOSAL ID : T4344 PROPOSAL DESC :
LETTING DATE : 03/27/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of resurfacing,
SET-ASIDE : U/R CODE : restoration and rehabilitation of SR 822.
CONTRACT TIME : 333 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42467415201 (*) F.A. NO. : 6680019U COUNTIES : BROWARD

LOCAL NAME : SR-822/SHERIDAN ST ROAD NAME : SR 822
PROJ LIMITS : FR E SIDE OF BRIDGE OVER CSX RR TO W OF 26TH AVE.

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42467415201	LUMP	370000.00000	370000.00	400000.00000	400000.00	400000.00000	400000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42467415201	333.000 LS	68000.00000	68000.00	190000.00000	190000.00	130000.00000	130000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	268.000 CY	11.55000	3095.40	35.00000	9380.00	25.00000	6700.00
0020 0102 14 TRAFFIC CONTROL OFFICER	332.000 MH	67.80000	22509.60	55.00000	18260.00	65.00000	21580.00
0025 0102 60 WORK ZONE SIGN	23158.000 ED	0.25000	5789.50	0.21000	4863.18	0.30000	6947.40
0030 0102 61 BUSINESS SIGN	2.000 EA	111.00000	222.00	750.00000	1500.00	100.00000	200.00
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1100.000 LF	33.35000	36685.00	10.00000	11000.00	35.00000	38500.00
0040 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	125707.000 ED	0.10000	12570.70	0.01000	1257.07	0.20000	25141.40
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	956.000 ED	5.55000	5305.80	5.50000	5258.00	7.00000	6692.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9936.000 ED	0.30000	2980.80	0.27000	2682.72	0.30000	2980.80
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	368.000 EA	3.90000	1435.20	2.80000	1030.40	3.50000	1288.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2287.000 ED	0.30000	686.10	0.12000	274.44	0.15000	343.05
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	1.000 LO	2220.00000	2220.00	800.00000	800.00	2000.00000	2000.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	825.000 ED	14.45000	11921.25	12.00000	9900.00	20.00000	16500.00
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	999.000 ED	5.55000	5544.45	6.30000	6293.70	6.00000	5994.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	999.000 ED	5.55000	5544.45	6.30000	6293.70	6.00000	5994.00
0085 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1285.000 LF	4.15000	5332.75	2.15000	2762.75	3.25000	4176.25
0090 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	850.000 LF	4.15000	3527.50	2.80000	2380.00	3.25000	2762.50
0095 0104 10 3 SEDIMENT BARRIER	4346.000 LF	0.85000	3694.10	3.00000	13038.00	2.00000	8692.00
0100 0104 11 FLOATING TURBIDITY BARRIER	46.000 LF	8.05000	370.30	20.00000	920.00	20.00000	920.00
0105 0104 18 INLET PROTECTION SYSTEM	22.000 EA	94.45000	2077.90	75.00000	1650.00	90.00000	1980.00
0110 0107 1 LITTER REMOVAL	107.400 AC	20.00000	2148.00	0.01000	1.07	0.01000	1.07
0115 0107 2 MOWING	107.400 AC	278.00000	29857.20	0.01000	1.07	0.01000	1.07
0120 0110 1 1 CLEARING & GRUBBING 42467415201	2.860 LS	39800.00000	39800.00	150000.00000	150000.00	100000.00000	100000.00
0125 0110 3 REMOVAL OF EXISTING STRUCTURE 42467415201	109.000 LS	1560.00000	1560.00	1800.00000	1800.00	1000.00000	1000.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4314.000 SY	15.85000	68376.90	13.00000	56082.00	17.00000	73338.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0135 0120 1 REGULAR EXCAVATION	1724.000 CY	11.95000	20601.80	16.00000	27584.00	15.00000	25860.00
0140 0120 6 EMBANKMENT	3190.000 CY	29.25000	93307.50	23.50000	74965.00	25.00000	79750.00
0145 0121 70 FLOWABLE FILL	3.000 CY	333.00000	999.00	300.00000	900.00	500.00000	1500.00
0150 0160 4 TYPE B STABILIZATION	3593.000 SY	13.50000	48505.50	0.01000	35.93	0.01000	35.93
0155 0285701 OPTIONAL BASE, BASE GROUP 01	348.000 SY	19.20000	6681.60	39.00000	13572.00	62.00000	21576.00
0160 0285711 OPTIONAL BASE, BASE GROUP 11	632.000 SY	27.60000	17443.20	53.50000	33812.00	62.00000	39184.00
0165 0285715 OPTIONAL BASE, BASE GROUP 15	2616.000 SY	46.40000	121382.40	53.50000	139956.00	62.00000	162192.00
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	32549.000 SY	2.55000	82999.95	1.80000	58588.20	2.65000	86254.85
0175 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	3978.000 SY	4.20000	16707.60	4.00000	15912.00	3.00000	11934.00
0180 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	5207.500 TN	96.65000	503304.88	101.00000	525957.50	104.00000	541580.00
0185 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3458.900 TN	120.00000	415068.00	127.00000	439280.30	130.00000	449657.00
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	13.200 TN	400.00000	5280.00	300.00000	3960.00	200.00000	2640.00
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	11.800 CY	611.00000	7209.80	360.00000	4248.00	450.00000	5310.00
0200 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	0.300 CY	3330.00000	999.00	2600.00000	780.00	3000.00000	900.00
0205 0415 1 3 REINFORCING STEEL- RETAINING WALL	300.000 LB	2.20000	660.00	1.00000	300.00	1.00000	300.00
0210 0425 1311 INLETS, CURB, TYPE P-1, <10'	3.000 EA	5440.00000	16320.00	3000.00000	9000.00	4700.00000	14100.00
0215 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	1.000 EA	3890.00000	3890.00	3000.00000	3000.00	3000.00000	3000.00
0220 0425 1341 INLETS, CURB, TYPE P-4, <10'	3.000 EA	5330.00000	15990.00	3000.00000	9000.00	4600.00000	13800.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0225 0425 1351 INLETS, CURB, TYPE P-5, <10'	6.000 EA	4330.00000	25980.00	3500.00000	21000.00	3400.00000	20400.00
0230 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4440.00000	4440.00	4000.00000	4000.00	4100.00000	4100.00
0235 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	3560.00000	21360.00	3300.00000	19800.00	3000.00000	18000.00
0240 0425 2 43 MANHOLES, P-7, PARTIAL	7.000 EA	2560.00000	17920.00	2200.00000	15400.00	2300.00000	16100.00
0245 0425 5 MANHOLE, ADJUST	26.000 EA	311.00000	8086.00	350.00000	9100.00	400.00000	10400.00
0250 0425 6 VALVE BOXES, ADJUST	8.000 EA	222.00000	1776.00	300.00000	2400.00	300.00000	2400.00
0255 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	8.000 LF	111.00000	888.00	70.00000	560.00	100.00000	800.00
0260 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	335.000 LF	83.35000	27922.25	70.00000	23450.00	75.00000	25125.00
0265 0443 70 4 FRENCH DRAIN, 24"	84.000 LF	133.00000	11172.00	97.00000	8148.00	200.00000	16800.00
0270 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4622.000 LF	17.00000	78574.00	20.50000	94751.00	15.00000	69330.00
0275 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	91.000 SY	94.45000	8594.95	52.60000	4786.60	50.00000	4550.00
0280 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	512.000 LF	188.00000	96256.00	210.00000	107520.00	210.00000	107520.00
0285 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	614.000 LF	121.00000	74294.00	120.00000	73680.00	115.00000	70610.00
0290 0521 73 CONCRETE BARRIER WALL, REMOVAL	81.000 LF	33.35000	2701.35	23.00000	1863.00	25.00000	2025.00
0295 0522 2 SIDEWALK CONCRETE, 6" THICK	3563.000 SY	41.15000	146617.45	38.00000	135394.00	40.00000	142520.00
0300 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	3.000 EA	428.00000	1284.00	450.00000	1350.00	500.00000	1500.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0305 0536 73 GUARDRAIL REMOVAL	1141.000 LF	2.60000	2966.60	2.35000	2681.35	3.00000	3423.00
0315 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	3552.000 SF	38.30000	136041.60	23.00000	81696.00	34.00000	120768.00
0320 0570 1 2 PERFORMANCE TURF, SOD	8177.000 SY	4.50000	36796.50	3.50000	28619.50	2.50000	20442.50
0325 0590 70 1 IRRIGATION SYSTEM REPAIRS 42467415201	LUMP	556.00000	556.00	315.00000	315.00	5000.00000	5000.00
0330 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.335 NM	1030.00000	5495.05	1000.00000	5335.00	650.00000	3467.75
0335 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1236.000 LF	0.30000	370.80	0.25000	309.00	0.28000	346.08
0340 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2147.000 LF	0.65000	1395.55	0.50000	1073.50	0.60000	1288.20
0345 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	938.000 LF	0.95000	891.10	0.60000	562.80	0.90000	844.20
0350 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1033.000 LF	1.30000	1342.90	1.00000	1033.00	1.00000	1033.00
0355 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.485 GM	293.00000	435.11	396.00000	588.06	350.00000	519.75
0360 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2778.000 LF	0.20000	555.60	0.30000	833.40	0.25000	694.50
0365 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	64.000 EA	38.90000	2489.60	35.00000	2240.00	30.00000	1920.00
0370 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	98.000 EA	27.80000	2724.40	25.00000	2450.00	20.00000	1960.00
0375 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.394 NM	1020.00000	1421.88	396.00000	552.02	685.00000	954.89

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0380 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	252.000 LF	0.30000	75.60	0.25000	63.00	0.28000	70.56
0385 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	228.000 LF	0.95000	216.60	0.60000	136.80	0.90000	205.20
0390 0999 16 PARTNERING, DO NOT BID 42467415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42467415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	2,866,246.02	$	2,965,970.06	$	3,054,422.95
SECTION 0002 SIGNING							
0400 0639 2 1 ELECTRICAL SERVICE WIRE	681.000 LF	2.20000	1498.20	2.00000	1362.00	2.00000	1362.00
0405 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	36600.00000	36600.00	32400.00000	32400.00	37000.00000	37000.00
0410 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	1330.00000	5320.00	1100.00000	4400.00	2000.00000	8000.00
0415 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	40.000 AS	283.00000	11320.00	255.00000	10200.00	400.00000	16000.00
0420 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	1310.00000	3930.00	850.00000	2550.00	750.00000	2250.00
0425 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1490.00000	2980.00	1150.00000	2300.00	950.00000	1900.00
0430 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	122.00000	854.00	210.00000	1470.00	450.00000	3150.00
0435 0700 20 60 SINGLE POST SIGN, REMOVE	43.000 AS	1.10000	47.30	10.00000	430.00	30.00000	1290.00
0440 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3890.00000	3890.00	4850.00000	4850.00	5500.00000	5500.00
0445 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1390.00000	1390.00	2850.00000	2850.00	3000.00000	3000.00
0450 0700 21 60 MULTI- POST SIGN, REMOVE	5.000 AS	333.00000	1665.00	750.00000	3750.00	650.00000	3250.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0455 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	1.000 AS	105000.00000	105000.00	103500.00000	103500.00	92000.00000	92000.00
0460 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2690.00000	2690.00	2950.00000	2950.00	3700.00000	3700.00
0465 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	2220.00000	4440.00	2250.00000	4500.00	1300.00000	2600.00
0470 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	639.00000	3195.00	225.00000	1125.00	600.00000	3000.00
0475 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	2.000 EA	5090.00000	10180.00	4950.00000	9900.00	3500.00000	7000.00
0480 0700 48 53 SIGN PANELS, REPLACE, 201 - 300	1.000 EA	6860.00000	6860.00	6550.00000	6550.00	5300.00000	5300.00
0485 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	444.00000	1776.00	400.00000	1600.00	250.00000	1000.00
0490 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	2.000 AS	30400.00000	60800.00	16500.00000	33000.00	10500.00000	21000.00
0495 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42467415201	LUMP	26000.00000	26000.00	24600.00000	24600.00	26000.00000	26000.00
0500 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	3.000 EA	306.00000	918.00	320.00000	960.00	280.00000	840.00
0505 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.086 NM	27300.00000	2347.80	29000.00000	2494.00	28000.00000	2408.00
0510 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.071 NM	28900.00000	2051.90	29000.00000	2059.00	28000.00000	1988.00
0515 0713102225 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 18"	8.000 LF	8.90000	71.20	11.00000	88.00	11.50000	92.00
0520 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.075 GM	11000.00000	825.00	46000.00000	3450.00	12000.00000	900.00
0525 0713102553 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, DOTTED/GUIDELINE/6-10 GAP EXTENSION , 9"	60.000 LF	5.55000	333.00	12.00000	720.00	3.00000	180.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0530 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	318.000 LF	2.20000	699.60	1.50000	477.00	2.00000	636.00
0535 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	106.000 LF	8.90000	943.40	5.70000	604.20	10.00000	1060.00
0540 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	786.00000	1572.00	436.00000	872.00	550.00000	1100.00
0545 0781 5600 ITS DYNAMIC MESSAGE SIGN SUPPORT STRUCTURE, REMOVE	1.000 EA	2670.00000	2670.00	4700.00000	4700.00	2800.00000	2800.00
0550 0781 44002 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN 26-50 SF	1.000 EA	1900.00000	1900.00	11400.00000	11400.00	5200.00000	5200.00
0555 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	40.000 LF	18.90000	756.00	20.00000	800.00	13.00000	520.00
0560 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	641.000 LF	13.35000	8557.35	6.30000	4038.30	7.00000	4487.00
0565 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	3.000 EA	671.00000	2013.00	740.00000	2220.00	700.00000	2100.00
0570 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	1330.00000	1330.00	4400.00000	4400.00	5000.00000	5000.00
SECTION 0002 TOTALS		$	317,423.75	$	293,569.50	$	273,613.00
SECTION 0003 LIGHTING							
0575 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	5680.000 LF	2.20000	12496.00	1.50000	8520.00	2.00000	11360.00
0580 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1350.000 LF	8.90000	12015.00	5.70000	7695.00	6.50000	8775.00
0585 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	1.000 EA	4380.00000	4380.00	4500.00000	4500.00	4400.00000	4400.00
0590 0715 4400 LIGHT POLE COMPLETE, RELOCATE	5.000 EA	1420.00000	7100.00	2000.00000	10000.00	1500.00000	7500.00
0595 0715 4600 LIGHT POLE COMPLETE, REMOVE	3.000 EA	444.00000	1332.00	560.00000	1680.00	350.00000	1050.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0600 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	673.00000	3365.00	436.00000	2180.00	550.00000	2750.00
0605 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	1.000 EA	506.00000	506.00	430.00000	430.00	550.00000	550.00
0610 0715 14 13 LIGHTING - PULL BOX, F&I, EMBEDDED BRIDGE	2.000 EA	431.00000	862.00	394.00000	788.00	400.00000	800.00
0615 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	636.00000	636.00	471.00000	471.00	500.00000	500.00
0620 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	2.000 EA	389.00000	778.00	361.00000	722.00	375.00000	750.00
0625 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	2.000 EA	3540.00000	7080.00	3100.00000	6200.00	4400.00000	8800.00
SECTION 0003 TOTALS		$	50,550.00	$	43,186.00	$	47,235.00
SECTION 0004 SIGNALIZATION							
0630 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2830.000 LF	12.20000	34526.00	17.50000	49525.00	16.00000	45280.00
0635 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	2805.000 LF	18.90000	53014.50	26.50000	74332.50	22.00000	61710.00
0640 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	108.000 LF	8.90000	961.20	11.50000	1242.00	8.00000	864.00
0645 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	786.000 LF	11.10000	8724.60	27.20000	21379.20	16.00000	12576.00
0650 0630 1 15 CONDUIT, F & I, BRIDGE MOUNT	220.000 LF	20.00000	4400.00	30.00000	6600.00	13.00000	2860.00
0655 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	5980.00000	17940.00	8900.00000	26700.00	4800.00000	14400.00
0660 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	3050.000 LF	2.45000	7472.50	2.10000	6405.00	4.00000	12200.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0665 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	38.000 EA	490.00000	18620.00	400.00000	15200.00	500.00000	19000.00
0670 0635 1 13 PULL & JUNCTION BOX, F&I, MOUNTED	2.000 EA	444.00000	888.00	2800.00000	5600.00	350.00000	700.00
0675 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	6.000 EA	560.00000	3360.00	1100.00000	6600.00	1000.00000	6000.00
0680 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	2.000 AS	2470.00000	4940.00	2600.00000	5200.00	1300.00000	2600.00
0685 0639 2 1 ELECTRICAL SERVICE WIRE	750.000 LF	2.20000	1650.00	1.60000	1200.00	2.00000	1500.00
0690 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	1840.00000	22080.00	948.00000	11376.00	800.00000	9600.00
0695 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	3.000 EA	43900.00000	131700.00	32800.00000	98400.00	40000.00000	120000.00
0700 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	51000.00000	51000.00	40500.00000	40500.00	48000.00000	48000.00
0705 0649 31119 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 70.5' AND 70.5'	3.000 EA	52900.00000	158700.00	42300.00000	126900.00	50000.00000	150000.00
0710 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	45.000 AS	886.00000	39870.00	845.00000	38025.00	800.00000	36000.00
0715 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	1.000 AS	1040.00000	1040.00	11100.00000	11100.00	1000.00000	1000.00
0720 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1270.00000	2540.00	1300.00000	2600.00	1300.00000	2600.00
0725 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	577.00000	6924.00	570.00000	6840.00	550.00000	6600.00
0730 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1050.00000	1050.00	1100.00000	1100.00	1000.00000	1000.00
0735 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	11.000 EA	5370.00000	59070.00	5000.00000	55000.00	5000.00000	55000.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0740 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	14.000 EA	167.00000	2338.00	1200.00000	16800.00	225.00000	3150.00
0745 0668 15 DETECTOR CABINET- SIGNALS, F&I, TYPE V 54"X38"X24"	1.000 EA	4490.00000	4490.00	10400.00000	10400.00	3000.00000	3000.00
0750 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	36400.00000	36400.00	18800.00000	18800.00	35000.00000	35000.00
0755 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	637.00000	1274.00	1900.00000	3800.00	1600.00000	3200.00
0760 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	31.000 EA	55.55000	1722.05	47.00000	1457.00	55.00000	1705.00
0765 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	14.000 EA	55.55000	777.70	47.00000	658.00	55.00000	770.00
0770 0690 31 SIGNAL PEDESTAL REMOVAL	11.000 EA	222.00000	2442.00	187.00000	2057.00	120.00000	1320.00
0775 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	1600.00000	6400.00	1400.00000	5600.00	2500.00000	10000.00
0780 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	4.000 EA	1600.00000	6400.00	1400.00000	5600.00	2000.00000	8000.00
0785 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	400.00000	400.00	374.00000	374.00	1500.00000	1500.00
0790 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	18.000 EA	50.00000	900.00	47.00000	846.00	120.00000	2160.00
0795 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	14.000 EA	50.00000	700.00	47.00000	658.00	55.00000	770.00
0800 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	400.00000	1200.00	560.00000	1680.00	1500.00000	4500.00
0805 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	3.000 PI	667.00000	2001.00	560.00000	1680.00	900.00000	2700.00
0810 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	2950.000 LF	0.10000	295.00	1.00000	2950.00	1.50000	4425.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	(1) RANGER CONSTRUCTION INDUSTR AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	(2) COMMUNITY ASPHALT CORP. AMOUNT	(3) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	(3) HALLEY ENGINEERING CONTRACTORS, AMOUNT
0815 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	667.00000	667.00	1500.00000	1500.00	900.00000	900.00
0820 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	1950.00000	11700.00	2500.00000	15000.00	2500.00000	15000.00
0825 0700 48 18 SIGN PANELS, F & I, 15 OR <	10.000 EA	479.00000	4790.00	387.00000	3870.00	300.00000	3000.00
0830 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	111.00000	666.00	94.00000	564.00	225.00000	1350.00
0835 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	5550.00000	5550.00	5100.00000	5100.00	5500.00000	5500.00
SECTION 0004 TOTALS			$ 721,583.55		$ 711,218.70		$ 717,440.00
CONTRACT TOTALS			$ 3,955,803.32		$ 4,013,944.26		$ 4,092,710.95

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42467415201	LUMP	377627.27000	377627.27	100000.00000	100000.00	655000.00000	655000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42467415201	333.000 LS	52797.43000	52797.43	260000.00000	260000.00	200000.00000	200000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	268.000 CY	166.15000	44528.20	8.00000	2144.00	25.00000	6700.00
0020 0102 14 TRAFFIC CONTROL OFFICER	332.000 MH	82.93000	27532.76	60.00000	19920.00	55.00000	18260.00
0025 0102 60 WORK ZONE SIGN	23158.000 ED	0.24000	5557.92	0.33000	7642.14	0.22000	5094.76
0030 0102 61 BUSINESS SIGN	2.000 EA	110.58000	221.16	750.00000	1500.00	100.00000	200.00
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1100.000 LF	23.66000	26026.00	35.00000	38500.00	25.00000	27500.00
0040 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	125707.000 ED	0.12000	15084.84	0.15000	18856.05	0.11000	13827.77
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	956.000 ED	5.53000	5286.68	8.00000	7648.00	8.00000	7648.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9936.000 ED	0.28000	2782.08	0.28000	2782.08	0.25000	2484.00
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	368.000 EA	2.93000	1078.24	3.50000	1288.00	6.00000	2208.00
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2287.000 ED	0.28000	640.36	0.14000	320.18	0.25000	571.75
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	1.000 LO	1437.51000	1437.51	1000.00000	1000.00	1000.00000	1000.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	825.000 ED	14.38000	11863.50	14.00000	11550.00	13.00000	10725.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	999.000 ED	22.12000	22097.88	7.00000	6993.00	5.00000	4995.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	999.000 ED	22.12000	22097.88	7.00000	6993.00	5.00000	4995.00
0085 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1285.000 LF	2.05000	2634.25	2.50000	3212.50	3.75000	4818.75
0090 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	850.000 LF	2.05000	1742.50	6.00000	5100.00	3.75000	3187.50
0095 0104 10 3 SEDIMENT BARRIER	4346.000 LF	0.86000	3737.56	2.00000	8692.00	0.75000	3259.50
0100 0104 11 FLOATING TURBIDITY BARRIER	46.000 LF	8.71000	400.66	16.00000	736.00	8.00000	368.00
0105 0104 18 INLET PROTECTION SYSTEM	22.000 EA	93.99000	2067.78	110.00000	2420.00	100.00000	2200.00
0110 0107 1 LITTER REMOVAL	107.400 AC	71.39000	7667.29	50.00000	5370.00	22.00000	2362.80
0115 0107 2 MOWING	107.400 AC	93.99000	10094.53	80.00000	8592.00	130.00000	13962.00
0120 0110 1 1 CLEARING & GRUBBING 42467415201	2.860 LS	76258.86000	76258.86	35000.00000	35000.00	35000.00000	35000.00
0125 0110 3 REMOVAL OF EXISTING STRUCTURE 42467415201	109.000 LS	0.01000	0.01	5000.00000	5000.00	4050.00000	4050.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4314.000 SY	11.11000	47928.54	5.00000	21570.00	13.00000	56082.00
0135 0120 1 REGULAR EXCAVATION	1724.000 CY	6.34000	10930.16	10.00000	17240.00	14.00000	24136.00
0140 0120 6 EMBANKMENT	3190.000 CY	13.61000	43415.90	12.00000	38280.00	13.00000	41470.00
0145 0121 70 FLOWABLE FILL	3.000 CY	331.73000	995.19	400.00000	1200.00	275.00000	825.00
0150 0160 4 TYPE B STABILIZATION	3593.000 SY	28.63000	102867.59	3.00000	10779.00	5.00000	17965.00
0155 0285701 OPTIONAL BASE, BASE GROUP 01	348.000 SY	33.07000	11508.36	11.00000	3828.00	28.00000	9744.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0160 0285711 OPTIONAL BASE, BASE GROUP 11	632.000 SY	52.71000	33312.72	23.00000	14536.00	21.00000	13272.00
0165 0285715 OPTIONAL BASE, BASE GROUP 15	2616.000 SY	67.12000	175585.92	57.00000	149112.00	13.00000	34008.00
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	32549.000 SY	3.94000	128243.06	3.00000	97647.00	3.00000	97647.00
0175 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	3978.000 SY	4.81000	19134.18	4.00000	15912.00	4.00000	15912.00
0180 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	5207.500 TN	112.24000	584489.80	130.00000	676975.00	135.00000	703012.50
0185 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3458.900 TN	154.81000	535472.31	140.00000	484246.00	145.00000	501540.50
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	13.200 TN	304.09000	4013.99	500.00000	6600.00	320.00000	4224.00
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	11.800 CY	591.59000	6980.76	500.00000	5900.00	600.00000	7080.00
0200 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	0.300 CY	8846.17000	2653.85	3000.00000	900.00	6750.00000	2025.00
0205 0415 1 3 REINFORCING STEEL- RETAINING WALL	300.000 LB	2.21000	663.00	3.00000	900.00	1.00000	300.00
0210 0425 1311 INLETS, CURB, TYPE P-1, <10'	3.000 EA	5418.29000	16254.87	5500.00000	16500.00	5100.00000	15300.00
0215 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	1.000 EA	3870.21000	3870.21	5000.00000	5000.00	3250.00000	3250.00
0220 0425 1341 INLETS, CURB, TYPE P-4, <10'	3.000 EA	5307.71000	15923.13	6000.00000	18000.00	4450.00000	13350.00
0225 0425 1351 INLETS, CURB, TYPE P-5, <10'	6.000 EA	4312.52000	25875.12	3000.00000	18000.00	4100.00000	24600.00
0230 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4423.10000	4423.10	3500.00000	3500.00	4100.00000	4100.00
0235 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	3538.47000	21230.82	2200.00000	13200.00	3400.00000	20400.00
0240 0425 2 43 MANHOLES, P-7, PARTIAL	7.000 EA	2543.28000	17802.96	2000.00000	14000.00	2500.00000	17500.00
0245 0425 5 MANHOLE, ADJUST	26.000 EA	309.62000	8050.12	350.00000	9100.00	850.00000	22100.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0250 0425 6 VALVE BOXES, ADJUST	8.000 EA	221.15000	1769.20	250.00000	2000.00	350.00000	2800.00
0255 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	8.000 LF	110.58000	884.64	100.00000	800.00	200.00000	1600.00
0260 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	335.000 LF	82.93000	27781.55	100.00000	33500.00	78.00000	26130.00
0265 0443 70 4 FRENCH DRAIN, 24"	84.000 LF	132.69000	11145.96	100.00000	8400.00	140.00000	11760.00
0270 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4622.000 LF	14.54000	67203.88	20.00000	92440.00	14.00000	64708.00
0275 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	91.000 SY	124.62000	11340.42	75.00000	6825.00	91.00000	8281.00
0280 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	512.000 LF	203.37000	104125.44	300.00000	153600.00	215.00000	110080.00
0285 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	614.000 LF	138.54000	85063.56	180.00000	110520.00	120.00000	73680.00
0290 0521 73 CONCRETE BARRIER WALL, REMOVAL	81.000 LF	73.25000	5933.25	20.00000	1620.00	85.00000	6885.00
0295 0522 2 SIDEWALK CONCRETE, 6" THICK	3563.000 SY	36.88000	131403.44	38.00000	135394.00	39.00000	138957.00
0300 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	3.000 EA	420.19000	1260.57	250.00000	750.00	400.00000	1200.00
0305 0536 73 GUARDRAIL REMOVAL	1141.000 LF	2.60000	2966.60	3.00000	3423.00	2.50000	2852.50
0315 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	3552.000 SF	25.43000	90327.36	28.00000	99456.00	58.00000	206016.00
0320 0570 1 2 PERFORMANCE TURF, SOD	8177.000 SY	9.08000	74247.16	5.00000	40885.00	5.00000	40885.00
0325 0590 70 1 IRRIGATION SYSTEM REPAIRS 42467415201	LUMP	24521.54000	24521.54	2500.00000	2500.00	5000.00000	5000.00
0330 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.335 NM	774.77000	4133.40	1100.00000	5868.50	924.00000	4929.54

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0335 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1236.000 LF	0.55000	679.80	0.28000	346.08	0.25000	309.00
0340 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2147.000 LF	0.88000	1889.36	0.55000	1180.85	0.60000	1288.20
0345 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	938.000 LF	1.11000	1041.18	0.66000	619.08	0.85000	797.30
0350 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1033.000 LF	1.33000	1373.89	1.10000	1136.30	1.17000	1208.61
0355 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.485 GM	443.80000	659.04	440.00000	653.40	265.00000	393.53
0360 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2778.000 LF	0.44000	1222.32	0.33000	916.74	0.18000	500.04
0365 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	64.000 EA	60.82000	3892.48	38.00000	2432.00	35.00000	2240.00
0370 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	98.000 EA	27.64000	2708.72	29.00000	2842.00	25.00000	2450.00
0375 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.394 NM	771.82000	1075.92	440.00000	613.36	924.00000	1288.06
0380 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	252.000 LF	0.61000	153.72	1.00000	252.00	0.25000	63.00
0385 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	228.000 LF	1.11000	253.08	1.00000	228.00	0.85000	193.80
0390 0999 16 PARTNERING, DO NOT BID 42467415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42467415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,257,946.29		$ 2,969,385.26		$ 3,452,756.41

SECTION 0002 SIGNING

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0400 0639 2 1 ELECTRICAL SERVICE WIRE	681.000 LF	1.82000	1239.42	3.00000	2043.00	2.50000	1702.50
0405 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	30851.06000	30851.06	36000.00000	36000.00	33000.00000	33000.00
0410 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	552.89000	2211.56	1200.00000	4800.00	1200.00000	4800.00
0415 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	40.000 AS	221.15000	8846.00	450.00000	18000.00	400.00000	16000.00
0420 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	254.33000	762.99	600.00000	1800.00	500.00000	1500.00
0425 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	276.45000	552.90	800.00000	1600.00	650.00000	1300.00
0430 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	49.76000	348.32	200.00000	1400.00	175.00000	1225.00
0435 0700 20 60 SINGLE POST SIGN, REMOVE	43.000 AS	27.64000	1188.52	10.00000	430.00	5.00000	215.00
0440 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	884.62000	884.62	6100.00000	6100.00	5500.00000	5500.00
0445 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	276.44000	276.44	2200.00000	2200.00	1800.00000	1800.00
0450 0700 21 60 MULTI- POST SIGN, REMOVE	5.000 AS	110.58000	552.90	600.00000	3000.00	450.00000	2250.00
0455 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	1.000 AS	79062.77000	79062.77	88000.00000	88000.00	100000.00000	100000.00
0460 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2764.43000	2764.43	5000.00000	5000.00	2500.00000	2500.00
0465 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	1658.66000	3317.32	2600.00000	5200.00	2000.00000	4000.00
0470 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	193.51000	967.55	200.00000	1000.00	575.00000	2875.00
0475 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	2.000 EA	4201.94000	8403.88	5200.00000	10400.00	4600.00000	9200.00
0480 0700 48 53 SIGN PANELS, REPLACE, 201 - 300	1.000 EA	5750.02000	5750.02	8000.00000	8000.00	6200.00000	6200.00
0485 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	82.94000	331.76	850.00000	3400.00	400.00000	1600.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0490 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	2.000 AS	10504.84000	21009.68	25000.00000	50000.00	27350.00000	54700.00
0495 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42467415201	LUMP	3317.32000	3317.32	30000.00000	30000.00	23500.00000	23500.00
0500 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	3.000 EA	276.44000	829.32	400.00000	1200.00	275.00000	825.00
0505 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.086 NM	3818.72000	328.41	33000.00000	2838.00	26400.00000	2270.40
0510 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.071 NM	3597.75000	255.44	33000.00000	2343.00	26400.00000	1874.40
0515 0713102225 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 18"	8.000 LF	49.76000	398.08	12.00000	96.00	8.00000	64.00
0520 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.075 GM	2270.53000	170.29	51000.00000	3825.00	10560.00000	792.00
0525 0713102553 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, DOTTED/GUIDELINE/6-10 GAP EXTENSION , 9"	60.000 LF	27.64000	1658.40	14.00000	840.00	5.00000	300.00
0530 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	318.000 LF	1.82000	578.76	2.00000	636.00	2.00000	636.00
0535 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	106.000 LF	4.98000	527.88	6.60000	699.60	8.00000	848.00
0540 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	414.67000	829.34	500.00000	1000.00	606.00000	1212.00
0545 0781 5600 ITS DYNAMIC MESSAGE SIGN SUPPORT STRUCTURE, REMOVE	1.000 EA	5528.87000	5528.87	5500.00000	5500.00	2400.00000	2400.00
0550 0781 44002 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN 26-50 SF	1.000 EA	6634.64000	6634.64	12700.00000	12700.00	1707.00000	1707.00
0555 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	40.000 LF	14.38000	575.20	22.00000	880.00	17.00000	680.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0560 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	641.000 LF	4.98000	3192.18	7.00000	4487.00	12.00000	7692.00
0565 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	3.000 EA	746.40000	2239.20	840.00000	2520.00	605.00000	1815.00
0570 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	4941.70000	4941.70	5000.00000	5000.00	1200.00000	1200.00
SECTION 0002 TOTALS		$	201,327.17	$	322,937.60	$	298,183.30
SECTION 0003 LIGHTING							
0575 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	5680.000 LF	1.82000	10337.60	2.00000	11360.00	2.00000	11360.00
0580 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1350.000 LF	4.98000	6723.00	6.20000	8370.00	8.00000	10800.00
0585 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	1.000 EA	5020.21000	5020.21	5000.00000	5000.00	3950.00000	3950.00
0590 0715 4400 LIGHT POLE COMPLETE, RELOCATE	5.000 EA	1382.22000	6911.10	2200.00000	11000.00	1280.00000	6400.00
0595 0715 4600 LIGHT POLE COMPLETE, REMOVE	3.000 EA	276.44000	829.32	600.00000	1800.00	400.00000	1200.00
0600 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	414.67000	2073.35	500.00000	2500.00	606.00000	3030.00
0605 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	1.000 EA	309.62000	309.62	500.00000	500.00	455.00000	455.00
0610 0715 14 13 LIGHTING - PULL BOX, F&I, EMBEDDED BRIDGE	2.000 EA	309.62000	619.24	500.00000	1000.00	388.00000	776.00
0615 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	608.18000	608.18	600.00000	600.00	572.00000	572.00
0620 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	2.000 EA	525.25000	1050.50	400.00000	800.00	350.00000	700.00
0625 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	2.000 EA	4577.90000	9155.80	3500.00000	7000.00	3200.00000	6400.00
SECTION 0003 TOTALS		$	43,637.92	$	49,930.00	$	45,643.00

SECTION 0004 SIGNALIZATION

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0630 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2830.000 LF	19.35000	54760.50	20.00000	56600.00	11.00000	31130.00
0635 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	2805.000 LF	22.12000	62046.60	30.00000	84150.00	17.00000	47685.00
0640 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	108.000 LF	4.98000	537.84	12.00000	1296.00	8.00000	864.00
0645 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	786.000 LF	23.22000	18250.92	30.00000	23580.00	10.00000	7860.00
0650 0630 1 15 CONDUIT, F & I, BRIDGE MOUNT	220.000 LF	10.50000	2310.00	30.00000	6600.00	18.00000	3960.00
0655 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	2819.72000	8459.16	10000.00000	30000.00	5400.00000	16200.00
0660 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	3050.000 LF	3.04000	9272.00	2.20000	6710.00	2.20000	6710.00
0665 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	38.000 EA	414.66000	15757.08	450.00000	17100.00	441.00000	16758.00
0670 0635 1 13 PULL & JUNCTION BOX, F&I, MOUNTED	2.000 EA	552.89000	1105.78	3300.00000	6600.00	400.00000	800.00
0675 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	6.000 EA	1658.66000	9951.96	1200.00000	7200.00	504.00000	3024.00
0680 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	2.000 AS	1050.49000	2100.98	3000.00000	6000.00	2222.00000	4444.00
0685 0639 2 1 ELECTRICAL SERVICE WIRE	750.000 LF	1.82000	1365.00	2.00000	1500.00	2.00000	1500.00
0690 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	663.46000	7961.52	1100.00000	13200.00	1654.00000	19848.00
0695 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	3.000 EA	31238.09000	93714.27	36000.00000	108000.00	40000.00000	120000.00
0700 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	36822.24000	36822.24	45000.00000	45000.00	46000.00000	46000.00
0705 0649 31119 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 70.5' AND 70.5'	3.000 EA	37817.43000	113452.29	46000.00000	138000.00	48000.00000	144000.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0710 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	45.000 AS	829.33000	37319.85	900.00000	40500.00	800.00000	36000.00
0715 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	1.000 AS	967.55000	967.55	1200.00000	1200.00	950.00000	950.00
0720 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1161.07000	2322.14	1500.00000	3000.00	1200.00000	2400.00
0725 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	552.89000	6634.68	660.00000	7920.00	520.00000	6240.00
0730 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1078.13000	1078.13	1200.00000	1200.00	950.00000	950.00
0735 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	11.000 EA	4301.46000	47316.06	5500.00000	60500.00	4850.00000	53350.00
0740 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	14.000 EA	138.22000	1935.08	1400.00000	19600.00	150.00000	2100.00
0745 0668 15 DETECTOR CABINET- SIGNALS, F&I, TYPE V 54"X38"X24"	1.000 EA	2432.70000	2432.70	11000.00000	11000.00	4050.00000	4050.00
0750 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	30408.76000	30408.76	22000.00000	22000.00	33000.00000	33000.00
0755 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	2764.44000	5528.88	2200.00000	4400.00	575.00000	1150.00
0760 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	31.000 EA	27.64000	856.84	52.00000	1612.00	50.00000	1550.00
0765 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	14.000 EA	27.64000	386.96	52.00000	728.00	50.00000	700.00
0770 0690 31 SIGNAL PEDESTAL REMOVAL	11.000 EA	165.87000	1824.57	200.00000	2200.00	200.00000	2200.00
0775 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	718.75000	2875.00	1550.00000	6200.00	1440.00000	5760.00

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0780 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	4.000 EA	718.75000	2875.00	1550.00000	6200.00	1440.00000	5760.00
0785 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	276.44000	276.44	440.00000	440.00	360.00000	360.00
0790 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	18.000 EA	27.64000	497.52	52.00000	936.00	45.00000	810.00
0795 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	14.000 EA	27.64000	386.96	52.00000	728.00	45.00000	630.00
0800 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	276.44000	829.32	600.00000	1800.00	360.00000	1080.00
0805 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	3.000 PI	497.60000	1492.80	600.00000	1800.00	600.00000	1800.00
0810 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	2950.000 LF	0.39000	1150.50	1.10000	3245.00	0.10000	295.00
0815 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	276.44000	276.44	1700.00000	1700.00	600.00000	600.00
0820 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	2233.66000	13401.96	3000.00000	18000.00	1756.00000	10536.00
0825 0700 48 18 SIGN PANELS, F & I, 15 OR <	10.000 EA	193.51000	1935.10	440.00000	4400.00	431.00000	4310.00
0830 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	82.93000	497.58	100.00000	600.00	100.00000	600.00
0835 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	1658.66000	1658.66	6000.00000	6000.00	5000.00000	5000.00
SECTION 0004 TOTALS			$ 605,033.62		$ 779,445.00		$ 652,964.00
CONTRACT TOTALS			$ 4,107,945.00		$ 4,121,697.86		$ 4,449,546.71

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42467415201	LUMP	106360.00000	106360.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42467415201	333.000 LS	265450.00000	265450.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	268.000 CY	15.00000	4020.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	332.000 MH	55.00000	18260.00				
0025 0102 60 WORK ZONE SIGN	23158.000 ED	0.27000	6252.66				
0030 0102 61 BUSINESS SIGN	2.000 EA	85.00000	170.00				
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1100.000 LF	29.00000	31900.00				
0040 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	125707.000 ED	0.14000	17598.98				
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	956.000 ED	5.60000	5353.60				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9936.000 ED	0.26000	2583.36				
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	368.000 EA	3.50000	1288.00				
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2287.000 ED	0.12000	274.44				
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	1.000 LO	2400.00000	2400.00				
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	825.000 ED	13.00000	10725.00				

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	999.000 ED	3.25000	3246.75				
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	999.000 ED	5.24000	5234.76				
0085 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1285.000 LF	3.25000	4176.25				
0090 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	850.000 LF	3.25000	2762.50				
0095 0104 10 3 SEDIMENT BARRIER	4346.000 LF	0.87000	3781.02				
0100 0104 11 FLOATING TURBIDITY BARRIER	46.000 LF	21.00000	966.00				
0105 0104 18 INLET PROTECTION SYSTEM	22.000 EA	85.00000	1870.00				
0110 0107 1 LITTER REMOVAL	107.400 AC	1.00000	107.40				
0115 0107 2 MOWING	107.400 AC	5.00000	537.00				
0120 0110 1 1 CLEARING & GRUBBING 42467415201	2.860 LS	72662.00000	72662.00				
0125 0110 3 REMOVAL OF EXISTING STRUCTURE 42467415201	109.000 LS	1400.00000	1400.00				
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4314.000 SY	10.95000	47238.30				
0135 0120 1 REGULAR EXCAVATION	1724.000 CY	26.14000	45065.36				
0140 0120 6 EMBANKMENT	3190.000 CY	10.30000	32857.00				
0145 0121 70 FLOWABLE FILL	3.000 CY	125.00000	375.00				
0150 0160 4 TYPE B STABILIZATION	3593.000 SY	3.82000	13725.26				
0155 0285701 OPTIONAL BASE, BASE GROUP 01	348.000 SY	10.85000	3775.80				

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0285711 OPTIONAL BASE, BASE GROUP 11	632.000 SY	21.12000	13347.84				
0165 0285715 OPTIONAL BASE, BASE GROUP 15	2616.000 SY	49.96000	130695.36				
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	32549.000 SY	2.50000	81372.50				
0175 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	3978.000 SY	3.25000	12928.50				
0180 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	5207.500 TN	100.00000	520750.00				
0185 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3458.900 TN	139.00000	480787.10				
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	13.200 TN	280.00000	3696.00				
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	11.800 CY	595.00000	7021.00				
0200 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	0.300 CY	2600.00000	780.00				
0205 0415 1 3 REINFORCING STEEL- RETAINING WALL	300.000 LB	1.90000	570.00				
0210 0425 1311 INLETS, CURB, TYPE P-1, <10'	3.000 EA	3042.00000	9126.00				
0215 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	1.000 EA	3351.00000	3351.00				
0220 0425 1341 INLETS, CURB, TYPE P-4, <10'	3.000 EA	5890.00000	17670.00				
0225 0425 1351 INLETS, CURB, TYPE P-5, <10'	6.000 EA	3702.00000	22212.00				
0230 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	3972.00000	3972.00				
0235 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	3385.00000	20310.00				
0240 0425 2 43 MANHOLES, P-7, PARTIAL	7.000 EA	2010.00000	14070.00				
0245 0425 5 MANHOLE, ADJUST	26.000 EA	455.00000	11830.00				

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0250 0425 6 VALVE BOXES, ADJUST	8.000 EA	317.00000	2536.00				
0255 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	8.000 LF	74.00000	592.00				
0260 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	335.000 LF	64.00000	21440.00				
0265 0443 70 4 FRENCH DRAIN, 24"	84.000 LF	191.00000	16044.00				
0270 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4622.000 LF	20.78000	96045.16				
0275 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	91.000 SY	91.60000	8335.60				
0280 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	512.000 LF	255.00000	130560.00				
0285 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	614.000 LF	145.00000	89030.00				
0290 0521 73 CONCRETE BARRIER WALL, REMOVAL	81.000 LF	50.00000	4050.00				
0295 0522 2 SIDEWALK CONCRETE, 6" THICK	3563.000 SY	38.60000	137531.80				
0300 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	3.000 EA	380.00000	1140.00				
0305 0536 73 GUARDRAIL REMOVAL	1141.000 LF	2.35000	2681.35				
0315 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	3552.000 SF	42.09000	149503.68				
0320 0570 1 2 PERFORMANCE TURF, SOD	8177.000 SY	2.25000	18398.25				
0325 0590 70 1 IRRIGATION SYSTEM REPAIRS 42467415201	LUMP	2500.00000	2500.00				
0330 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.335 NM	650.00000	3467.75				

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1236.000 LF	0.28000	346.08				
0340 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2147.000 LF	0.60000	1288.20				
0345 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	938.000 LF	0.90000	844.20				
0350 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1033.000 LF	1.00000	1033.00				
0355 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.485 GM	350.00000	519.75				
0360 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2778.000 LF	0.25000	694.50				
0365 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	64.000 EA	30.00000	1920.00				
0370 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	98.000 EA	20.00000	1960.00				
0375 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.394 NM	685.00000	954.89				
0380 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	252.000 LF	0.28000	70.56				
0385 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	228.000 LF	0.90000	205.20				
0390 0999 16 PARTNERING, DO NOT BID 42467415201	LUMP	6000.00000	6000.00				
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42467415201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	2,816,597.71	$		$	

SECTION 0002 SIGNING

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0400 0639 2 1 ELECTRICAL SERVICE WIRE	681.000 LF	1.89000	1287.09				
0405 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	36310.87000	36310.87				
0410 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	1843.99000	7375.96				
0415 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	40.000 AS	367.24000	14689.60				
0420 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	734.65000	2203.95				
0425 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	929.54000	1859.08				
0430 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	441.18000	3088.26				
0435 0700 20 60 SINGLE POST SIGN, REMOVE	43.000 AS	26.21000	1127.03				
0440 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	4996.46000	4996.46				
0445 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2781.33000	2781.33				
0450 0700 21 60 MULTI- POST SIGN, REMOVE	5.000 AS	629.16000	3145.80				
0455 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	1.000 AS	90560.10000	90560.10				
0460 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	3631.71000	3631.71				
0465 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	1258.31000	2516.62				
0470 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	587.97000	2939.85				
0475 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	2.000 EA	3368.77000	6737.54				
0480 0700 48 53 SIGN PANELS, REPLACE, 201 - 300	1.000 EA	5202.86000	5202.86				
0485 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	209.72000	838.88				

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	2.000 AS	10270.70000	20541.40				
0495 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42467415201	LUMP	25480.00000	25480.00				
0500 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	3.000 EA	280.00000	840.00				
0505 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.086 NM	27720.00000	2383.92				
0510 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.071 NM	27720.00000	1968.12				
0515 0713102225 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 18"	8.000 LF	11.50000	92.00				
0520 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.075 GM	11880.00000	891.00				
0525 0713102553 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, DOTTED/GUIDELINE/6-10 GAP EXTENSION , 9"	60.000 LF	11880.00000	712800.00				
0530 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	318.000 LF	1.55000	492.90				
0535 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	106.000 LF	9.23000	978.38				
0540 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	501.60000	1003.20				
0545 0781 5600 ITS DYNAMIC MESSAGE SIGN SUPPORT STRUCTURE, REMOVE	1.000 EA	2736.57000	2736.57				
0550 0781 44002 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN 26-50 SF	1.000 EA	5140.03000	5140.03				
0555 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	40.000 LF	12.65000	506.00				

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	641.000 LF	6.46000	4140.86				
0565 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	3.000 EA	656.65000	1969.95				
0570 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	4469.31000	4469.31				
SECTION 0002 TOTALS		$	977,726.63	$		$	
SECTION 0003 LIGHTING							
0575 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	5680.000 LF	1.55000	8804.00				
0580 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1350.000 LF	6.00000	8100.00				
0585 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	1.000 EA	4015.66000	4015.66				
0590 0715 4400 LIGHT POLE COMPLETE, RELOCATE	5.000 EA	1313.30000	6566.50				
0595 0715 4600 LIGHT POLE COMPLETE, REMOVE	3.000 EA	314.58000	943.74				
0600 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	501.60000	2508.00				
0605 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	1.000 EA	501.60000	501.60				
0610 0715 14 13 LIGHTING - PULL BOX, F&I, EMBEDDED BRIDGE	2.000 EA	380.75000	761.50				
0615 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	449.23000	449.23				
0620 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	2.000 EA	339.77000	679.54				
0625 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	2.000 EA	4036.19000	8072.38				
SECTION 0003 TOTALS		$	41,402.15	$		$	

SECTION 0004 SIGNALIZATION

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0630 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2830.000 LF	15.22000	43072.60				
0635 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	2805.000 LF	20.22000	56717.10				
0640 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	108.000 LF	7.32000	790.56				
0645 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	786.000 LF	14.01000	11011.86				
0650 0630 1 15 CONDUIT, F & I, BRIDGE MOUNT	220.000 LF	11.29000	2483.80				
0655 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	4414.32000	13242.96				
0660 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	3050.000 LF	3.77000	11498.50				
0665 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	38.000 EA	467.39000	17760.82				
0670 0635 1 13 PULL & JUNCTION BOX, F&I, MOUNTED	2.000 EA	328.32000	656.64				
0675 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	6.000 EA	930.31000	5581.86				
0680 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	2.000 AS	1108.06000	2216.12				
0685 0639 2 1 ELECTRICAL SERVICE WIRE	750.000 LF	1.55000	1162.50				
0690 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	793.48000	9521.76				
0695 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	3.000 EA	37948.71000	113846.13				
0700 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	45738.36000	45738.36				
0705 0649 31119 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 70.5' AND 70.5'	3.000 EA	46954.77000	140864.31				

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0710 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	45.000 AS	768.48000	34581.60				
0715 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	1.000 AS	938.36000	938.36				
0720 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1136.98000	2273.96				
0725 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	483.87000	5806.44				
0730 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	916.69000	916.69				
0735 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	11.000 EA	4718.22000	51900.42				
0740 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	14.000 EA	193.80000	2713.20				
0745 0668 15 DETECTOR CABINET- SIGNALS, F&I, TYPE V 54"X38"X24"	1.000 EA	2662.43000	2662.43				
0750 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	33482.94000	33482.94				
0755 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	1463.55000	2927.10				
0760 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	31.000 EA	52.43000	1625.33				
0765 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	14.000 EA	52.43000	734.02				
0770 0690 31 SIGNAL PEDESTAL REMOVAL	11.000 EA	104.86000	1153.46				
0775 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	2281.33000	9125.32				

CALL ORDER: 014 PROPOSAL ID: T4344 LETTING DATE: 03/27/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0780 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	4.000 EA	1897.70000	7590.80				
0785 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	1258.31000	1258.31				
0790 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	18.000 EA	104.88000	1887.84				
0795 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	14.000 EA	52.43000	734.02				
0800 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	1258.31000	3774.93				
0805 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	3.000 PI	838.87000	2516.61				
0810 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	2950.000 LF	0.96000	2832.00				
0815 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	838.87000	838.87				
0820 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	2273.84000	13643.04				
0825 0700 48 18 SIGN PANELS, F & I, 15 OR <	10.000 EA	269.49000	2694.90				
0830 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	209.72000	1258.32				
0835 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	5100.50000	5100.50				
SECTION 0004 TOTALS		$	671,137.29	$		$	
CONTRACT TOTALS		$	4,506,863.78	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.