VENDOR RANKING

CALL ORDER : 007 PROPOSAL ID : T2448 PROPOSAL DESC :
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of curb and
SET-ASIDE : U/R CODE : gutters, highway signing, sidewalks and other incidental
CONTRACT TIME : 35 WORKING DAYS (AVAILABLE DAYS) construction on NE 19th Place.

FINPROJ(S) : 42732715201 (*) F.A. NO. : SRTS235A COUNTIES : ALACHUA

LOCAL NAME : NE 19TH PL ROAD NAME : NE 19TH PL
PROJ LIMITS : FROM NE 9TH ST TO NE 15TH ST

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MARQUEE DEVELOPMENT, INC.	Responsive	Winning bid	$ 106,320.50	0.00%
2	L-J CONSTRUCTION CO. OF CENTRAL FLORIDA	Responsive	Non-Winning Bid	$ 106,713.25	0.36%
3	ENVIRONMENTAL INNOVATIONS INC.	Responsive	Non-Winning Bid	$ 110,606.20	4.03%
4	C.A.P. CONTRACTING INC.	Responsive	Non-Winning Bid	$ 115,749.80	8.86%
5	WALLACE CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 129,408.37	21.71%
6	O'STEEN BROTHERS, INC.	Responsive	Non-Winning Bid	$ 131,415.30	23.60%
7	SANDERS CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 133,375.96	25.44%
8	CDM CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 141,130.58	32.74%
9	R.J.P. ENTERPRISES, INC.	Responsive	Non-Winning Bid	$ 157,699.70	48.32%
10	R.E. ARNOLD CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 170,169.43	60.05%
11	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 171,119.20	60.94%

CALL ORDER : 007 PROPOSAL ID : T2448 PROPOSAL DESC :
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of curb and
SET-ASIDE : U/R CODE : gutters, highway signing, sidewalks and other incidental
CONTRACT TIME : 35 WORKING DAYS (AVAILABLE DAYS) construction on NE 19th Place.

FINPROJ(S) : 42732715201 (*) F.A. NO. : SRTS235A COUNTIES : ALACHUA

LOCAL NAME : NE 19TH PL ROAD NAME : NE 19TH PL
PROJ LIMITS : FROM NE 9TH ST TO NE 15TH ST

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(3) ENVIRONMENTAL INNOVATIONS INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42732715201	LUMP	10500.00000	10500.00	5000.00000	5000.00	5200.00000	5200.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42732715201	35.000 LS	6000.00000	6000.00	5000.00000	5000.00	3750.00000	3750.00
0015 0102 60 WORK ZONE SIGN	840.000 ED	0.50000	420.00	1.00000	840.00	0.35000	294.00
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	180.000 ED	0.40000	72.00	0.75000	135.00	0.25000	45.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	468.000 ED	0.35000	163.80	1.00000	468.00	0.35000	163.80
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	168.000 ED	17.00000	2856.00	18.00000	3024.00	14.75000	2478.00
0035 0104 10 3 SEDIMENT BARRIER	2801.000 LF	0.70000	1960.70	0.25000	700.25	0.75000	2100.75
0040 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	30.000 LF	10.00000	300.00	1.00000	30.00	72.54000	2176.20
0045 0104 18 INLET PROTECTION SYSTEM	11.000 EA	50.00000	550.00	100.00000	1100.00	75.00000	825.00
0050 0110 1 1 CLEARING & GRUBBING 42732715201	0.630 LS	9000.00000	9000.00	5000.00000	5000.00	4675.00000	4675.00
0055 0110 3 REMOVAL OF EXISTING STRUCTURE 42732715201	1.000 LS	500.00000	500.00	500.00000	500.00	1475.00000	1475.00

CALL ORDER: 007 PROPOSAL ID: T2448 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(3) ENVIRONMENTAL INNOVATIONS INC. UNIT PRICE	 AMOUNT
0060 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	310.000 SY	10.80000	3348.00	10.00000	3100.00	11.75000	3642.50
0065 0110 7 1 MAILBOX, F&I SINGLE	9.000 EA	150.00000	1350.00	150.00000	1350.00	115.50000	1039.50
0070 0120 1 REGULAR EXCAVATION	145.000 CY	15.00000	2175.00	20.00000	2900.00	8.45000	1225.25
0075 0120 6 EMBANKMENT	14.000 CY	30.00000	420.00	20.00000	280.00	21.00000	294.00
0080 0425 6 VALVE BOXES, ADJUST	19.000 EA	35.00000	665.00	50.00000	950.00	75.00000	1425.00
0085 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	143.000 LF	15.00000	2145.00	25.00000	3575.00	27.50000	3932.50
0090 0520 2 4 CONCRETE CURB, TYPE D	26.000 LF	15.00000	390.00	25.00000	650.00	21.00000	546.00
0095 0522 1 SIDEWALK CONCRETE, 4" THICK	1510.000 SY	24.50000	36995.00	25.00000	37750.00	30.75000	46432.50
0100 0522 2 SIDEWALK CONCRETE, 6" THICK	292.000 SY	36.00000	10512.00	30.00000	8760.00	34.40000	10044.80
0105 0570 1 2 PERFORMANCE TURF, SOD	1224.000 SY	1.75000	2142.00	2.75000	3366.00	2.45000	2998.80
SECTION 0001 TOTALS		$	92,464.50	$	84,478.25	$	94,763.60
SECTION 0002 SIGNING							
0110 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	12.000 AS	195.00000	2340.00	350.00000	4200.00	270.00000	3240.00
0115 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	6.000 AS	750.00000	4500.00	1500.00000	9000.00	865.00000	5190.00
0120 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	75.00000	75.00	100.00000	100.00	42.50000	42.50
0125 0700 20 60 SINGLE POST SIGN, REMOVE	9.000 AS	25.00000	225.00	10.00000	90.00	1.15000	10.35
0130 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	537.000 LF	4.00000	2148.00	5.00000	2685.00	3.75000	2013.75
0135 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	496.000 LF	8.00000	3968.00	10.00000	4960.00	7.75000	3844.00

CALL ORDER: 007 PROPOSAL ID: T2448 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(3) ENVIRONMENTAL INNOVATIONS INC. UNIT PRICE	 AMOUNT
0140 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	150.00000	600.00	300.00000	1200.00	375.50000	1502.00
SECTION 0002 TOTALS			$ 13,856.00		$ 22,235.00		$ 15,842.60
CONTRACT TOTALS			$ 106,320.50		$ 106,713.25		$ 110,606.20

CALL ORDER: 007 PROPOSAL ID: T2448 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) C.A.P. CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) WALLACE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) O'STEEN BROTHERS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42732715201	LUMP	5000.00000	5000.00	12378.35000	12378.35	6000.00000	6000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42732715201	35.000 LS	5000.00000	5000.00	6895.00000	6895.00	8000.00000	8000.00
0015 0102 60 WORK ZONE SIGN	840.000 ED	0.50000	420.00	0.28000	235.20	0.30000	252.00
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	180.000 ED	0.40000	72.00	0.22000	39.60	0.25000	45.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	468.000 ED	0.35000	163.80	0.45000	210.60	0.55000	257.40
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	168.000 ED	16.00000	2688.00	13.50000	2268.00	13.20000	2217.60
0035 0104 10 3 SEDIMENT BARRIER	2801.000 LF	1.50000	4201.50	1.10000	3081.10	1.50000	4201.50
0040 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	30.000 LF	5.00000	150.00	6.53000	195.90	3.00000	90.00
0045 0104 18 INLET PROTECTION SYSTEM	11.000 EA	80.00000	880.00	65.00000	715.00	36.00000	396.00
0050 0110 1 1 CLEARING & GRUBBING 42732715201	0.630 LS	4000.00000	4000.00	6790.00000	6790.00	12700.00000	12700.00
0055 0110 3 REMOVAL OF EXISTING STRUCTURE 42732715201	1.000 LS	1000.00000	1000.00	3890.00000	3890.00	2000.00000	2000.00
0060 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	310.000 SY	10.00000	3100.00	17.00000	5270.00	17.00000	5270.00
0065 0110 7 1 MAILBOX, F&I SINGLE	9.000 EA	115.00000	1035.00	124.80000	1123.20	150.00000	1350.00
0070 0120 1 REGULAR EXCAVATION	145.000 CY	15.00000	2175.00	6.17000	894.65	18.00000	2610.00
0075 0120 6 EMBANKMENT	14.000 CY	25.00000	350.00	9.25000	129.50	21.00000	294.00
0080 0425 6 VALVE BOXES, ADJUST	19.000 EA	50.00000	950.00	295.00000	5605.00	75.00000	1425.00

CALL ORDER: 007 PROPOSAL ID: T2448 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) C.A.P. CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) WALLACE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) O'STEEN BROTHERS, INC. UNIT PRICE	 AMOUNT
0085 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	143.000 LF	20.00000	2860.00	20.00000	2860.00	18.00000	2574.00
0090 0520 2 4 CONCRETE CURB, TYPE D	26.000 LF	25.00000	650.00	20.00000	520.00	18.50000	481.00
0095 0522 1 SIDEWALK CONCRETE, 4" THICK	1510.000 SY	30.00000	45300.00	28.13000	42476.30	31.50000	47565.00
0100 0522 2 SIDEWALK CONCRETE, 6" THICK	292.000 SY	33.00000	9636.00	42.80000	12497.60	37.00000	10804.00
0105 0570 1 2 PERFORMANCE TURF, SOD	1224.000 SY	4.00000	4896.00	2.85000	3488.40	3.90000	4773.60
SECTION 0001 TOTALS		$	94,527.30	$	111,563.40	$	113,306.10
SECTION 0002 SIGNING							
0110 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	12.000 AS	350.00000	4200.00	300.00000	3600.00	350.00000	4200.00
0115 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	6.000 AS	1500.00000	9000.00	1250.00000	7500.00	720.00000	4320.00
0120 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	100.00000	100.00	103.00000	103.00	60.00000	60.00
0125 0700 20 60 SINGLE POST SIGN, REMOVE	9.000 AS	10.00000	90.00	22.00000	198.00	30.00000	270.00
0130 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	537.000 LF	4.50000	2416.50	3.57000	1917.09	4.80000	2577.60
0135 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	496.000 LF	8.50000	4216.00	7.03000	3486.88	9.60000	4761.60
0140 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	300.00000	1200.00	260.00000	1040.00	480.00000	1920.00
SECTION 0002 TOTALS		$	21,222.50	$	17,844.97	$	18,109.20
CONTRACT TOTALS		$	115,749.80	$	129,408.37	$	131,415.30

CALL ORDER: 007 PROPOSAL ID: T2448 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SANDERS CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT	(9) R.J.P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42732715201	LUMP	18500.00000	18500.00	8280.00000	8280.00	15000.00000	15000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42732715201	35.000 LS	5000.00000	5000.00	7129.00000	7129.00	7500.00000	7500.00
0015 0102 60 WORK ZONE SIGN	840.000 ED	0.32000	268.80	0.48000	403.20	1.00000	840.00
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	180.000 ED	0.38000	68.40	0.36000	64.80	1.00000	180.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	468.000 ED	0.45000	210.60	0.34000	159.12	1.00000	468.00
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	168.000 ED	15.00000	2520.00	15.60000	2620.80	15.00000	2520.00
0035 0104 10 3 SEDIMENT BARRIER	2801.000 LF	1.35000	3781.35	0.98000	2744.98	2.00000	5602.00
0040 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	30.000 LF	5.25000	157.50	19.60000	588.00	15.00000	450.00
0045 0104 18 INLET PROTECTION SYSTEM	11.000 EA	60.00000	660.00	77.28000	850.08	85.00000	935.00
0050 0110 1 1 CLEARING & GRUBBING 42732715201	0.630 LS	3500.00000	3500.00	6048.00000	6048.00	18750.00000	18750.00
0055 0110 3 REMOVAL OF EXISTING STRUCTURE 42732715201	1.000 LS	3000.00000	3000.00	1248.00000	1248.00	7500.00000	7500.00
0060 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	310.000 SY	18.00000	5580.00	18.43000	5713.30	18.00000	5580.00
0065 0110 7 1 MAILBOX, F&I SINGLE	9.000 EA	175.00000	1575.00	110.40000	993.60	125.00000	1125.00
0070 0120 1 REGULAR EXCAVATION	145.000 CY	27.00000	3915.00	38.45000	5575.25	38.00000	5510.00
0075 0120 6 EMBANKMENT	14.000 CY	15.00000	210.00	11.14000	155.96	60.00000	840.00
0080 0425 6 VALVE BOXES, ADJUST	19.000 EA	50.00000	950.00	94.08000	1787.52	325.00000	6175.00

CALL ORDER: 007 PROPOSAL ID: T2448 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SANDERS CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT	(9) R.J.P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT
0085 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	143.000 LF	22.18000	3171.74	31.49000	4503.07	24.00000	3432.00
0090 0520 2 4 CONCRETE CURB, TYPE D	26.000 LF	22.18000	576.68	40.19000	1044.94	28.00000	728.00
0095 0522 1 SIDEWALK CONCRETE, 4" THICK	1510.000 SY	35.31000	53318.10	35.53000	53650.30	32.00000	48320.00
0100 0522 2 SIDEWALK CONCRETE, 6" THICK	292.000 SY	38.23000	11163.16	43.17000	12605.64	38.00000	11096.00
0105 0570 1 2 PERFORMANCE TURF, SOD	1224.000 SY	2.37000	2900.88	3.36000	4112.64	4.00000	4896.00
SECTION 0001 TOTALS		$	121,027.21	$	120,278.20	$	147,447.00
SECTION 0002 SIGNING							
0110 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	12.000 AS	325.00000	3900.00	346.80000	4161.60	275.00000	3300.00
0115 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	6.000 AS	575.00000	3450.00	1476.00000	8856.00	725.00000	4350.00
0120 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	100.00000	100.00	96.00000	96.00	125.00000	125.00
0125 0700 20 60 SINGLE POST SIGN, REMOVE	9.000 AS	75.00000	675.00	9.60000	86.40	45.00000	405.00
0130 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	537.000 LF	1.75000	939.75	4.22000	2266.14	1.50000	805.50
0135 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	496.000 LF	4.00000	1984.00	8.44000	4186.24	1.95000	967.20
0140 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	325.00000	1300.00	300.00000	1200.00	75.00000	300.00
SECTION 0002 TOTALS		$	12,348.75	$	20,852.38	$	10,252.70
CONTRACT TOTALS		$	133,375.96	$	141,130.58	$	157,699.70

CALL ORDER: 007 PROPOSAL ID: T2448 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) R.E. ARNOLD CONSTRUCTION, I UNIT PRICE	AMOUNT	(11) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42732715201	LUMP	34100.00000	34100.00	16500.00000	16500.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42732715201	35.000 LS	1200.00000	1200.00	14500.00000	14500.00		
0015 0102 60 WORK ZONE SIGN	840.000 ED	0.48000	403.20	0.35000	294.00		
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	180.000 ED	0.83000	149.40	0.50000	90.00		
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	468.000 ED	0.64000	299.52	0.50000	234.00		
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	168.000 ED	21.19000	3559.92	11.50000	1932.00		
0035 0104 10 3 SEDIMENT BARRIER	2801.000 LF	0.75000	2100.75	0.70000	1960.70		
0040 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	30.000 LF	15.00000	450.00	7.00000	210.00		
0045 0104 18 INLET PROTECTION SYSTEM	11.000 EA	75.00000	825.00	75.00000	825.00		
0050 0110 1 1 CLEARING & GRUBBING 42732715201	0.630 LS	14973.00000	14973.00	23900.00000	23900.00		
0055 0110 3 REMOVAL OF EXISTING STRUCTURE 42732715201	1.000 LS	500.00000	500.00	1200.00000	1200.00		
0060 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	310.000 SY	6.30000	1953.00	16.90000	5239.00		
0065 0110 7 1 MAILBOX, F&I SINGLE	9.000 EA	125.00000	1125.00	125.00000	1125.00		
0070 0120 1 REGULAR EXCAVATION	145.000 CY	21.78000	3158.10	54.00000	7830.00		
0075 0120 6 EMBANKMENT	14.000 CY	44.29000	620.06	54.00000	756.00		
0080 0425 6 VALVE BOXES, ADJUST	19.000 EA	140.00000	2660.00	35.00000	665.00		

CALL ORDER: 007 PROPOSAL ID: T2448 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) R.E. ARNOLD CONSTRUCTION, I UNIT PRICE	 AMOUNT	(11) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	143.000 LF	27.50000	3932.50	30.00000	4290.00		
0090 0520 2 4 CONCRETE CURB, TYPE D	26.000 LF	22.00000	572.00	25.00000	650.00		
0095 0522 1 SIDEWALK CONCRETE, 4" THICK	1510.000 SY	37.11000	56036.10	34.00000	51340.00		
0100 0522 2 SIDEWALK CONCRETE, 6" THICK	292.000 SY	72.00000	21024.00	50.00000	14600.00		
0105 0570 1 2 PERFORMANCE TURF, SOD	1224.000 SY	3.87000	4736.88	4.00000	4896.00		
SECTION 0001 TOTALS		$	154,378.43	$	153,036.70	$	
SECTION 0002 SIGNING							
0110 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	12.000 AS	350.00000	4200.00	300.00000	3600.00		
0115 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	6.000 AS	600.00000	3600.00	1600.00000	9600.00		
0120 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	50.00000	50.00	80.00000	80.00		
0125 0700 20 60 SINGLE POST SIGN, REMOVE	9.000 AS	25.00000	225.00	20.00000	180.00		
0130 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	537.000 LF	4.00000	2148.00	2.50000	1342.50		
0135 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	496.000 LF	8.00000	3968.00	5.00000	2480.00		
0140 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	400.00000	1600.00	200.00000	800.00		
SECTION 0002 TOTALS		$	15,791.00	$	18,082.50	$	
CONTRACT TOTALS		$	170,169.43	$	171,119.20	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.