VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T3435 PROPOSAL DESC :
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of replacing
SET-ASIDE : U/R CODE : the existing structurally deficient bridge within its
CONTRACT TIME : 570 WORKING DAYS (AVAILABLE DAYS) existing alignment. A detour bridge will be in place while
the proposed structure is built. Also included will be
drainage improvements and signing and marking.

FINPROJ(S) : 42290715201 (*) F.A. NO. : 4801051P COUNTIES : SANTA ROSA

LOCAL NAME : SR 10 (US 90) ROAD NAME : SR 10
PROJ LIMITS : OVER MACAVIS BAYOU BRIDGE NO. 580013

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$ 6,523,192.34	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 6,566,160.42	0.65%
3	SCOTT BRIDGE COMPANY, INC.	Responsive	Non-Winning Bid	$ 7,172,643.33	9.95%

CALL ORDER : 003 PROPOSAL ID : T3435 PROPOSAL DESC :
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of replacing
SET-ASIDE : U/R CODE : the existing structurally deficient bridge within its
CONTRACT TIME : 570 WORKING DAYS (AVAILABLE DAYS) existing alignment. A detour bridge will be in place while
the proposed structure is built. Also included will be
drainage improvements and signing and marking.

FINPROJ(S) : 42290715201 (*) F.A. NO. : 4801051P COUNTIES : SANTA ROSA

LOCAL NAME : SR 10 (US 90) ROAD NAME : SR 10
PROJ LIMITS : OVER MACAVIS BAYOU BRIDGE NO. 580013

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0000100 1 STRUCTURES DESIGN GROUP- GENERIC PAY ITEM 1 Removal & Storage of existing rail-LF	539.000 ZZ	50.00000	26950.00	195.00000	105105.00	110.01000	59295.39
0010 0000100 2 STRUCTURES DESIGN GROUP- GENERIC PAY ITEM2 Install rail on new structure-LF	539.000 ZZ	120.00000	64680.00	175.00000	94325.00	189.65000	102221.35
0015 0000100 3 STRUCTURES DESIGN GROUP- GENERIC PAY ITEM 3 Construct Replica Rail-LF	214.000 ZZ	600.00000	128400.00	400.00000	85600.00	378.94000	81093.16
0020 0110 3 REMOVAL OF EXISTING STRUCTURE 42290715201	8624.000 LS	895000.00000	895000.00	245000.00000	245000.00	246788.83000	246788.83
0025 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1026.500 CY	450.00000	461925.00	615.00000	631297.50	730.33000	749683.75
0030 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	150.800 CY	350.00000	52780.00	390.00000	58812.00	301.19000	45419.45
0035 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	193.700 CY	700.00000	135590.00	840.00000	162708.00	1005.32000	194730.48
0040 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1169.000 SY	9.50000	11105.50	12.00000	14028.00	18.41000	21521.29
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	324272.000 LB	0.70000	226990.40	1.00000	324272.00	1.08000	350213.76
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	38736.000 LB	0.70000	27115.20	1.00000	38736.00	1.03000	39898.08

CALL ORDER: 003 PROPOSAL ID: T3435 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	28140.000 LB	0.70000	19698.00	1.00000	28140.00	1.03000	28984.20
0060 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	5880.000 LF	53.00000	311640.00	125.00000	735000.00	101.22000	595173.60
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1115.000 LF	60.00000	66900.00	235.00000	262025.00	125.27000	139676.05
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	128.000 LF	45.00000	5760.00	50.00000	6400.00	68.94000	8824.32
0075 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 42290715201	LUMP	5000.00000	5000.00	10000.00000	10000.00	15000.00000	15000.00
0080 0521 5 9 CONCRETE TRAFFIC RAILING, BRIDGE, SPECIAL DESIGN	1060.000 LF	175.00000	185500.00	150.00000	159000.00	306.32000	324699.20
0085 0530 1 RIPRAP, SAND-CEMENT	36.000 CY	310.00000	11160.00	520.00000	18720.00	562.21000	20239.56
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	3581.300 TN	40.00000	143252.00	78.00000	279341.40	120.10000	430114.13
0095 0530 74 BEDDING STONE	1275.400 TN	40.00000	51016.00	82.00000	104582.80	117.85000	150305.89
SECTION 0001 TOTALS		$ 2,830,462.10		$ 3,363,092.70		$ 3,603,882.49	
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 42290715201	LUMP	625732.15000	625732.15	532500.00000	532500.00	717265.15000	717265.15
0105 0102 1 MAINTENANCE OF TRAFFIC 42290715201	570.000 LS	175000.00000	175000.00	48000.00000	48000.00	179316.29000	179316.29
0110 0102 2 1 SPECIAL DETOUR 1 42290715201	LUMP	700000.00000	700000.00	875000.00000	875000.00	1070698.51000	1070698.51
0115 0102 2 2 SPECIAL DETOUR 2 42290715201	LUMP	25000.00000	25000.00	20000.00000	20000.00	16850.54000	16850.54
0120 0102 2 3 SPECIAL DETOUR 3 42290715201	LUMP	7500.00000	7500.00	5500.00000	5500.00	7493.99000	7493.99
0125 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	10.00000	2500.00	20.00000	5000.00	85.00000	21250.00

CALL ORDER: 003 PROPOSAL ID: T3435 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0130 0102 60 WORK ZONE SIGN	41580.000 ED	0.16000	6652.80	0.21000	8731.80	0.18000	7484.40
0135 0102 61 BUSINESS SIGN	2.000 EA	45.00000	90.00	50.00000	100.00	45.00000	90.00
0140 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	731.000 LF	55.00000	40205.00	70.00000	51170.00	48.80000	35672.80
0145 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1645.000 LF	30.00000	49350.00	32.50000	53462.50	26.40000	43428.00
0150 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	1021.000 LF	8.00000	8168.00	8.00000	8168.00	6.90000	7044.90
0155 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1936.000 LF	8.00000	15488.00	8.00000	15488.00	5.80000	11228.80
0160 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	23727.000 ED	0.20000	4745.40	0.19000	4508.13	0.16000	3796.32
0165 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	7854.000 ED	0.20000	1570.80	0.29000	2277.66	0.24000	1884.96
0170 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6270.000 ED	0.20000	1254.00	0.30000	1881.00	0.25000	1567.50
0175 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	835.000 EA	4.00000	3340.00	4.65000	3882.75	3.90000	3256.50
0180 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	4653.000 ED	1.00000	4653.00	0.15000	697.95	0.12000	558.36
0185 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	6.000 LO	1000.00000	6000.00	1000.00000	6000.00	980.00000	5880.00
0190 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	132.000 ED	25.00000	3300.00	13.00000	1716.00	10.50000	1386.00
0195 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	132.000 LF	50.00000	6600.00	55.00000	7260.00	22.00000	2904.00

CALL ORDER: 003 PROPOSAL ID: T3435 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0200 0104 10 3 SEDIMENT BARRIER	6862.000 LF	1.50000	10293.00	2.50000	17155.00	2.95000	20242.90
0205 0104 11 FLOATING TURBIDITY BARRIER	1410.000 LF	5.00000	7050.00	12.00000	16920.00	10.50000	14805.00
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	800.000 LF	4.00000	3200.00	4.00000	3200.00	5.50000	4400.00
0215 0104 18 INLET PROTECTION SYSTEM	16.000 EA	250.00000	4000.00	125.00000	2000.00	450.00000	7200.00
0220 0107 1 LITTER REMOVAL	99.500 AC	25.00000	2487.50	20.00000	1990.00	400.00000	39800.00
0225 0107 2 MOWING	99.500 AC	25.00000	2487.50	42.00000	4179.00	400.00000	39800.00
0230 0110 1 1 CLEARING & GRUBBING 42290715201	7.250 LS	750000.00000	750000.00	65000.00000	65000.00	51500.00000	51500.00
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	763.000 SY	10.50000	8011.50	13.50000	10300.50	3.50000	2670.50
0240 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	150.00000	450.00	135.00000	405.00	100.00000	300.00
0245 0120 1 REGULAR EXCAVATION	2404.000 CY	5.50000	13222.00	5.50000	13222.00	5.25000	12621.00
0250 0120 6 EMBANKMENT	13982.000 CY	12.00000	167784.00	20.00000	279640.00	7.95000	111156.90
0255 0160 4 TYPE B STABILIZATION	13187.000 SY	4.00000	52748.00	3.75000	49451.25	2.85000	37582.95
0260 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	17076.000 SY	0.10000	1707.60	1.35000	23052.60	1.85000	31590.60
0265 0285701 OPTIONAL BASE, BASE GROUP 01	3814.000 SY	15.00000	57210.00	10.75000	41000.50	9.75000	37186.50
0270 0285706 OPTIONAL BASE, BASE GROUP 06	1261.000 SY	30.50000	38460.50	13.25000	16708.25	18.25000	23013.25
0275 0285709 OPTIONAL BASE, BASE GROUP 09	6128.000 SY	19.00000	116432.00	13.25000	81196.00	22.20000	136041.60
0280 0286 2 TURNOUT CONSTRUCTION-ASPHALT	15.100 TN	175.00000	2642.50	300.00000	4530.00	175.00000	2642.50
0285 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2986.000 SY	3.00000	8958.00	3.00000	8958.00	4.00000	11944.00

CALL ORDER: 003 PROPOSAL ID: T3435 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0290 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	215.600 TN	92.00000	19835.20	115.00000	24794.00	98.50000	21236.60
0295 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	1696.900 TN	98.65000	167399.19	110.00000	186659.00	106.54000	180787.73
0300 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA	636.600 TN	104.00000	66206.40	120.00000	76392.00	112.32000	71502.91
0305 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.200 TN	670.00000	1474.00	500.00000	1100.00	700.00000	1540.00
0310 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	70.700 CY	550.00000	38885.00	550.00000	38885.00	722.59000	51087.11
0315 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	3000.00000	6000.00	3900.00000	7800.00	4850.00000	9700.00
0320 0425 1451 INLETS, CURB, TYPE J-5, <10'	3.000 EA	3000.00000	9000.00	5200.00000	15600.00	4500.00000	13500.00
0325 0425 1521 INLETS, DT BOT, TYPE C,<10'	8.000 EA	2000.00000	16000.00	3100.00000	24800.00	1950.00000	15600.00
0330 0425 1522 INLETS, DT BOT, TYPE C,>10'	1.000 EA	3000.00000	3000.00	3800.00000	3800.00	2450.00000	2450.00
0335 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	3000.00000	6000.00	4100.00000	8200.00	2850.00000	5700.00
0340 0425 1891 INLETS, BARRIER WALL, <10'	2.000 EA	2000.00000	4000.00	5500.00000	11000.00	4500.00000	9000.00
0345 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2500.00000	2500.00	2300.00000	2300.00	4000.00000	4000.00
0350 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	2000.00000	4000.00	3400.00000	6800.00	2650.00000	5300.00
0355 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	2000.00000	2000.00	4100.00000	4100.00	2900.00000	2900.00
0360 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	663.000 LF	45.00000	29835.00	44.00000	29172.00	27.75000	18398.25
0365 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	601.000 LF	60.00000	36060.00	54.00000	32454.00	41.95000	25211.95
0370 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	221.000 LF	75.00000	16575.00	86.00000	19006.00	62.50000	13812.50

CALL ORDER: 003 PROPOSAL ID: T3435 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0375 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1600.00000	3200.00	1600.00000	3200.00	525.00000	1050.00
0380 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	2300.00000	2300.00	3100.00000	3100.00	850.00000	850.00
0385 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	7500.000 SF	0.10000	750.00	13.50000	101250.00	12.83000	96225.00
0390 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	305.000 LF	60.00000	18300.00	38.00000	11590.00	64.22000	19587.10
0395 0515 2321 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,54" TYPE 1	29.000 LF	200.00000	5800.00	66.00000	1914.00	90.32000	2619.28
0400 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1785.000 LF	20.00000	35700.00	29.00000	51765.00	14.25000	25436.25
0405 0520 3 VALLEY GUTTER- CONCRETE	94.000 LF	20.00000	1880.00	33.00000	3102.00	15.45000	1452.30
0410 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	38.000 SY	50.00000	1900.00	110.00000	4180.00	125.00000	4750.00
0415 0522 1 SIDEWALK CONCRETE, 4" THICK	1231.000 SY	38.00000	46778.00	45.00000	55395.00	30.45000	37483.95
0420 0522 2 SIDEWALK CONCRETE, 6" THICK	182.000 SY	60.00000	10920.00	66.00000	12012.00	36.65000	6670.30
0425 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	2.000 TN	150.00000	300.00	500.00000	1000.00	200.00000	400.00
0430 0536 6 PIPE RAIL FOR GUARDRAIL	193.000 LF	23.55000	4545.15	26.00000	5018.00	22.00000	4246.00
0435 0536 73 GUARDRAIL REMOVAL	450.000 LF	4.00000	1800.00	5.00000	2250.00	4.00000	1800.00
0440 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	844.000 SF	60.00000	50640.00	49.00000	41356.00	72.45000	61147.80
0445 0570 1 1 PERFORMANCE TURF	4939.000 SY	2.10000	10371.90	0.48000	2370.72	0.65000	3210.35
0450 0570 1 2 PERFORMANCE TURF, SOD	12202.000 SY	4.00000	48808.00	2.50000	30505.00	3.35000	40876.70
0455 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.374 NM	825.00000	1958.55	985.00000	2338.39	825.00000	1958.55

CALL ORDER: 003 PROPOSAL ID: T3435 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0460 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	523.000 LF	0.90000	470.70	1.00000	523.00	0.90000	470.70
0465 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	216.000 LF	1.80000	388.80	2.25000	486.00	1.80000	388.80
0470 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	7.000 EA	45.00000	315.00	53.00000	371.00	45.00000	315.00
0475 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.378 NM	825.00000	2786.85	985.00000	3327.33	825.00000	2786.85
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1906.000 LF	1.40000	2668.40	1.70000	3240.20	1.40000	2668.40
0485 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42290715201	LUMP	66956.19000	66956.19	66956.19000	66956.19	66956.19000	66956.19
SECTION 0002 TOTALS			$ 3,682,600.58		$ 3,190,363.72		$ 3,558,631.29
SECTION 0003 SIGNING							
0490 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	7.000 AS	185.00000	1295.00	220.00000	1540.00	185.00000	1295.00
0495 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	375.00000	375.00	425.00000	425.00	375.00000	375.00
0500 0700 20 40 SINGLE POST SIGN, RELOCATE	11.000 AS	35.00000	385.00	41.00000	451.00	35.00000	385.00
0505 0700 20 60 SINGLE POST SIGN, REMOVE	33.000 AS	10.00000	330.00	29.00000	957.00	10.00000	330.00
0510 0705 10 4 OBJECT MARKER, TYPE 4	3.000 EA	65.00000	195.00	77.00000	231.00	65.00000	195.00
0515 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42290715201	LUMP	7549.66000	7549.66	9100.00000	9100.00	7549.55000	7549.55
SECTION 0003 TOTALS			$ 10,129.66		$ 12,704.00		$ 10,129.55
CONTRACT TOTALS			$ 6,523,192.34		$ 6,566,160.42		$ 7,172,643.33

CALL ORDER: 003 PROPOSAL ID: T3435 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.