VENDOR RANKING

CALL ORDER : 015 PROPOSAL ID : T4345 PROPOSAL DESC :
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of replacement
SET-ASIDE : U/R CODE : of Br. No. 867204. Work includes parapet with railing and
CONTRACT TIME : 266 WORKING DAYS (AVAILABLE DAYS) concrete sidewalk on the west side.

FINPROJ(S) : 40836215201 (*) F.A. NO. : 00B4040B COUNTIES : BROWARD

LOCAL NAME : NE 23 AVE/KINGFISHER ROAD NAME : NE 23 AVE/KINGFISHER
PROJ LIMITS : WATERWAY BRDG #867204 FRM NE 32 ST TO NE 32 CT

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CONSTRUCT GROUP CORP.	Responsive	Winning bid	$ 1,202,547.20	0.00%
2	ANZAC CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 1,264,157.11	5.12%
3	SHORELINE FOUNDATION, INC.	Responsive	Non-Winning Bid	$ 1,294,614.68	7.65%
4	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 1,370,411.32	13.95%
5	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,488,633.25	23.79%
6	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 1,526,612.55	26.94%
7	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 1,696,400.71	41.06%
8	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 1,853,033.80	54.09%

CALL ORDER : 015 PROPOSAL ID : T4345 PROPOSAL DESC :
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of replacement
SET-ASIDE : U/R CODE : of Br. No. 867204. Work includes parapet with railing and
CONTRACT TIME : 266 WORKING DAYS (AVAILABLE DAYS) concrete sidewalk on the west side.

FINPROJ(S) : 40836215201 (*) F.A. NO. : 00B4040B COUNTIES : BROWARD

LOCAL NAME : NE 23 AVE/KINGFISHER ROAD NAME : NE 23 AVE/KINGFISHER
PROJ LIMITS : WATERWAY BRDG #867204 FRM NE 32 ST TO NE 32 CT

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(2) ANZAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(3) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40836215201	2000.000 LS	105349.12000	105349.12	57000.00000	57000.00	45839.00000	45839.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	81.200 CY	353.03000	28666.04	370.00000	30044.00	378.00000	30693.60
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	124.700 CY	700.75000	87383.53	1160.00000	144652.00	1129.00000	140786.30
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	168.500 CY	544.82000	91802.17	854.00000	143899.00	1279.00000	215511.50
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	216.000 SY	9.10000	1965.60	22.80000	4924.80	31.50000	6804.00
0030 0400 72 PRECAST BULKHEAD PANELS	1590.000 SF	31.72000	50434.80	34.20000	54378.00	38.50000	61215.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	24075.000 LB	0.74000	17815.50	0.75000	18056.25	0.75000	18056.25
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	18468.000 LB	0.74000	13666.32	0.85000	15697.80	0.75000	13851.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	15462.000 LB	0.74000	11441.88	0.75000	11596.50	0.80000	12369.60
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 40836215201	LUMP	3412.61000	3412.61	12400.00000	12400.00	14122.00000	14122.00
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	1325.000 LF	139.90000	185367.50	105.00000	139125.00	90.50000	119912.50
0060 0455 87 ANCHOR BAR, STEEL	21.000 EA	2126.25000	44651.25	1284.00000	26964.00	1618.00000	33978.00
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	243.000 LF	250.67000	60912.81	288.00000	69984.00	162.00000	39366.00

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(2) ANZAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(3) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	74.000 LF	16.31000	1206.94	39.00000	2886.00	49.00000	3626.00
0075 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	120.000 LF	52.24000	6268.80	35.20000	4224.00	47.50000	5700.00
0080 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	120.000 LF	68.06000	8167.20	44.00000	5280.00	60.50000	7260.00
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	240.000 LF	58.86000	14126.40	97.00000	23280.00	108.00000	25920.00
0090 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	120.000 LF	57.28000	6873.60	66.00000	7920.00	73.50000	8820.00
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	339.800 TN	49.29000	16748.74	94.10000	31975.18	124.00000	42135.20
SECTION 0001 TOTALS		$	756,260.81	$	804,286.53	$	845,965.95
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 40836215201	LUMP	109624.49000	109624.49	113500.00000	113500.00	62635.00000	62635.00
0105 0102 1 MAINTENANCE OF TRAFFIC 40836215201	266.000 LS	24229.55000	24229.55	2750.00000	2750.00	11100.00000	11100.00
0110 0102 60 WORK ZONE SIGN	20208.000 ED	0.26000	5254.08	0.25000	5052.00	0.30000	6062.40
0115 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	27916.000 ED	0.14000	3908.24	0.13000	3629.08	0.15000	4187.40
0120 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1596.000 ED	0.33000	526.68	0.32000	510.72	0.40000	638.40
0125 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3544.000 ED	0.28000	992.32	0.28000	992.32	0.35000	1240.40
0130 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1064.000 ED	11.38000	12108.32	11.00000	11704.00	13.00000	13832.00
0135 0104 10 3 SEDIMENT BARRIER	986.000 LF	1.18000	1163.48	1.65000	1626.90	1.75000	1725.50

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(2) ANZAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(3) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT
0140 0104 11 FLOATING TURBIDITY BARRIER	293.000 LF	8.75000	2563.75	9.00000	2637.00	20.00000	5860.00
0145 0104 18 INLET PROTECTION SYSTEM	7.000 EA	84.88000	594.16	440.00000	3080.00	139.00000	973.00
0150 0107 1 LITTER REMOVAL	2.700 AC	31.85000	86.00	1.00000	2.70	146.00000	394.20
0155 0107 2 MOWING	2.700 AC	31.85000	86.00	25.00000	67.50	89.00000	240.30
0160 0110 1 1 CLEARING & GRUBBING 40836215201	0.530 LS	9028.63000	9028.63	11000.00000	11000.00	12212.00000	12212.00
0165 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	153.000 SY	5.67000	867.51	22.00000	3366.00	18.50000	2830.50
0170 0120 1 REGULAR EXCAVATION	286.000 CY	13.88000	3969.68	11.00000	3146.00	10.00000	2860.00
0175 0120 6 EMBANKMENT	380.000 CY	9.43000	3583.40	13.20000	5016.00	12.00000	4560.00
0180 0160 4 TYPE B STABILIZATION	718.000 SY	5.66000	4063.88	13.20000	9477.60	11.50000	8257.00
0185 0285706 OPTIONAL BASE, BASE GROUP 06	509.000 SY	14.61000	7436.49	19.00000	9671.00	16.00000	8144.00
0190 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1109.000 SY	7.11000	7884.99	10.00000	11090.00	5.00000	5545.00
0195 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	264.700 TN	176.32000	46671.90	163.90000	43384.33	153.00000	40499.10
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.400 TN	227.51000	1001.04	440.00000	1936.00	276.00000	1214.40
0205 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	58.000 LB	32.61000	1891.38	27.50000	1595.00	31.50000	1827.00
0210 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2624.23000	2624.23	3520.00000	3520.00	3923.00000	3923.00
0215 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	4.000 EA	4514.48000	18057.92	5500.00000	22000.00	6130.00000	24520.00
0220 0425 1561 INLETS, DT BOT, TYPE F, <10'	1.000 EA	3051.46000	3051.46	4950.00000	4950.00	5517.00000	5517.00
0225 0425 2 42 MANHOLES, P-7, >10'	1.000 EA	5766.95000	5766.95	9350.00000	9350.00	10422.00000	10422.00
0230 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	511.89000	1023.78	385.00000	770.00	429.00000	858.00

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(2) ANZAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(3) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT
0235 0425 6 VALVE BOXES, ADJUST	8.000 EA	455.02000	3640.16	275.00000	2200.00	307.00000	2456.00
0240 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	57.19000	343.14	110.00000	660.00	123.00000	738.00
0245 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	194.000 LF	65.83000	12771.02	106.00000	20564.00	118.00000	22892.00
0250 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	58.000 LF	66.07000	3832.06	102.00000	5916.00	113.00000	6554.00
0255 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	115.000 LF	69.37000	7977.55	108.00000	12420.00	120.00000	13800.00
0260 0443 70 3 FRENCH DRAIN, 18"	154.000 LF	125.71000	19359.34	143.00000	22022.00	159.00000	24486.00
0265 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	560.000 LF	14.76000	8265.60	18.00000	10080.00	27.50000	15400.00
0270 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	40.000 LF	143.81000	5752.40	204.00000	8160.00	223.00000	8920.00
0275 0522 1 SIDEWALK CONCRETE, 4" THICK	154.000 SY	33.89000	5219.06	33.00000	5082.00	44.00000	6776.00
0280 0536 73 GUARDRAIL REMOVAL	255.000 LF	3.41000	869.55	5.50000	1402.50	3.00000	765.00
0285 0570 1 2 PERFORMANCE TURF, SOD	1559.000 SY	3.41000	5316.19	4.50000	7015.50	8.25000	12861.75
0290 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.283 NM	1962.30000	555.33	825.00000	233.48	1230.00000	348.09
0295 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	429.000 LF	0.61000	261.69	0.61000	261.69	0.90000	386.10
0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	186.000 LF	1.10000	204.60	1.27000	236.22	1.50000	279.00
0305 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.557 NM	1962.26000	1092.98	825.00000	459.53	1230.00000	685.11

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(2) ANZAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(3) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40836215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	403,520.98	$	432,537.07	$	409,424.65
SECTION 0003 SIGNING							
0320 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	444.78000	889.56	330.00000	660.00	521.00000	1042.00
0325 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	4.000 AS	1074.97000	4299.88	1100.00000	4400.00	1116.00000	4464.00
0330 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	733.71000	3668.55	110.00000	550.00	245.00000	1225.00
0335 0700 20 60 SINGLE POST SIGN, REMOVE	9.000 AS	56.88000	511.92	5.50000	49.50	30.50000	274.50
0340 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40836215201	LUMP	1212.61000	1212.61	1260.00000	1260.00	1317.00000	1317.00
0345 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.196 NM	10806.58000	2118.09	4235.00000	830.06	5972.00000	1170.51
0350 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	142.000 LF	3.98000	565.16	1.93000	274.06	2.50000	355.00
0355 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	58.000 LF	7.91000	458.78	4.13000	239.54	4.25000	246.50
0360 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.210 NM	10806.57000	2269.38	4235.00000	889.35	5959.00000	1251.39
0365 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.027 NM	42396.30000	1144.70	27500.00000	742.50	32059.00000	865.59
0370 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.027 NM	42396.30000	1144.70	27500.00000	742.50	32059.00000	865.59
SECTION 0003 TOTALS		$	18,283.33	$	10,637.51	$	13,077.08
SECTION 0004 LIGHTING							

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(2) ANZAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(3) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT
0375 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	800.000 LF	1.42000	1136.00	1.10000	880.00	1.50000	1200.00
0380 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	200.000 LF	1.82000	364.00	1.10000	220.00	0.85000	170.00
0385 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	120.000 LF	8.99000	1078.80	11.00000	1320.00	9.75000	1170.00
0390 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	563.08000	2815.40	880.00000	4400.00	607.00000	3035.00
0400 0715536115 LIGHT POLE COMPLETE-SPECIAL DESIGN, INSTALL POLE TOP MOUNT, ALUMINUM, NON-STANDARD DESIGNS, 15'	4.000 EA	4208.89000	16835.56	1004.00000	4016.00	4536.00000	18144.00
0405 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	4.000 EA	563.08000	2252.32	1465.00000	5860.00	607.00000	2428.00
SECTION 0004 TOTALS		$	24,482.08	$	16,696.00	$	26,147.00
CONTRACT TOTALS		$	1,202,547.20	$	1,264,157.11	$	1,294,614.68

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40836215201	2000.000 LS	65000.00000	65000.00	37800.00000	37800.00	71890.00000	71890.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	81.200 CY	600.00000	48720.00	482.00000	39138.40	412.00000	33454.40
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	124.700 CY	900.00000	112230.00	855.00000	106618.50	1288.00000	160613.60
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	168.500 CY	800.00000	134800.00	614.00000	103459.00	949.00000	159906.50
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	216.000 SY	5.00000	1080.00	16.40000	3542.40	25.35000	5475.60
0030 0400 72 PRECAST BULKHEAD PANELS	1590.000 SF	12.50000	19875.00	57.00000	90630.00	37.96000	60356.40
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	24075.000 LB	0.76000	18297.00	0.73000	17574.75	0.84000	20223.00
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	18468.000 LB	0.76000	14035.68	0.90000	16621.20	0.95000	17544.60
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	15462.000 LB	0.76000	11751.12	0.75000	11596.50	0.84000	12988.08
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 40836215201	LUMP	15000.00000	15000.00	34000.00000	34000.00	13780.00000	13780.00
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	1325.000 LF	100.00000	132500.00	116.50000	154362.50	116.70000	154627.50
0060 0455 87 ANCHOR BAR, STEEL	21.000 EA	250.00000	5250.00	1125.00000	23625.00	1426.00000	29946.00
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	243.000 LF	150.00000	36450.00	192.00000	46656.00	320.00000	77760.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	74.000 LF	35.00000	2590.00	54.00000	3996.00	42.50000	3145.00
0075 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	120.000 LF	40.00000	4800.00	41.00000	4920.00	39.20000	4704.00
0080 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	120.000 LF	50.00000	6000.00	56.00000	6720.00	49.00000	5880.00

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	240.000 LF	70.00000	16800.00	78.00000	18720.00	108.00000	25920.00
0090 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	120.000 LF	65.00000	7800.00	70.00000	8400.00	74.00000	8880.00
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	339.800 TN	100.00000	33980.00	66.00000	22426.80	105.00000	35679.00
SECTION 0001 TOTALS		$	686,958.80	$	750,807.05	$	902,773.68
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 40836215201	LUMP	125000.00000	125000.00	342000.00000	342000.00	65222.00000	65222.00
0105 0102 1 MAINTENANCE OF TRAFFIC 40836215201	266.000 LS	100000.00000	100000.00	13500.00000	13500.00	177537.00000	177537.00
0110 0102 60 WORK ZONE SIGN	20208.000 ED	0.30000	6062.40	0.28000	5658.24	0.23000	4647.84
0115 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	27916.000 ED	0.20000	5583.20	0.15000	4187.40	0.12000	3349.92
0120 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1596.000 ED	0.40000	638.40	0.35000	558.60	0.29000	462.84
0125 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3544.000 ED	0.40000	1417.60	0.30000	1063.20	0.25000	886.00
0130 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1064.000 ED	15.00000	15960.00	12.00000	12768.00	10.00000	10640.00
0135 0104 10 3 SEDIMENT BARRIER	986.000 LF	3.00000	2958.00	1.88000	1853.68	1.05000	1035.30
0140 0104 11 FLOATING TURBIDITY BARRIER	293.000 LF	20.00000	5860.00	11.00000	3223.00	18.00000	5274.00
0145 0104 18 INLET PROTECTION SYSTEM	7.000 EA	100.00000	700.00	126.00000	882.00	95.00000	665.00
0150 0107 1 LITTER REMOVAL	2.700 AC	1.00000	2.70	94.00000	253.80	100.00000	270.00
0155 0107 2 MOWING	2.700 AC	200.00000	540.00	120.00000	324.00	100.00000	270.00

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0160 0110 1 1 CLEARING & GRUBBING 40836215201	0.530 LS	90000.00000	90000.00	11500.00000	11500.00	42615.00000	42615.00
0165 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	153.000 SY	20.00000	3060.00	22.00000	3366.00	18.00000	2754.00
0170 0120 1 REGULAR EXCAVATION	286.000 CY	25.00000	7150.00	34.50000	9867.00	28.00000	8008.00
0175 0120 6 EMBANKMENT	380.000 CY	40.00000	15200.00	37.50000	14250.00	24.00000	9120.00
0180 0160 4 TYPE B STABILIZATION	718.000 SY	5.00000	3590.00	18.80000	13498.40	5.00000	3590.00
0185 0285706 OPTIONAL BASE, BASE GROUP 06	509.000 SY	30.00000	15270.00	34.00000	17306.00	23.87000	12149.83
0190 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1109.000 SY	10.00000	11090.00	5.40000	5988.60	4.00000	4436.00
0195 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	264.700 TN	165.00000	43675.50	177.00000	46851.90	125.00000	33087.50
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.400 TN	450.00000	1980.00	475.00000	2090.00	350.00000	1540.00
0205 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	58.000 LB	10.00000	580.00	70.00000	4060.00	2.00000	116.00
0210 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	3500.00000	3500.00	3790.00000	3790.00	3400.00000	3400.00
0215 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	4.000 EA	5500.00000	22000.00	5900.00000	23600.00	6200.00000	24800.00
0220 0425 1561 INLETS, DT BOT, TYPE F, <10'	1.000 EA	4000.00000	4000.00	5350.00000	5350.00	5000.00000	5000.00
0225 0425 2 42 MANHOLES, P-7, >10'	1.000 EA	9000.00000	9000.00	10000.00000	10000.00	10000.00000	10000.00
0230 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	400.00000	800.00	425.00000	850.00	425.00000	850.00
0235 0425 6 VALVE BOXES, ADJUST	8.000 EA	300.00000	2400.00	300.00000	2400.00	195.00000	1560.00
0240 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	150.00000	900.00	120.00000	720.00	150.00000	900.00
0245 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	194.000 LF	115.00000	22310.00	114.00000	22116.00	102.00000	19788.00

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0250 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	58.000 LF	115.00000	6670.00	110.00000	6380.00	110.00000	6380.00
0255 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	115.000 LF	115.00000	13225.00	118.00000	13570.00	125.00000	14375.00
0260 0443 70 3 FRENCH DRAIN, 18"	154.000 LF	150.00000	23100.00	155.00000	23870.00	133.00000	20482.00
0265 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	560.000 LF	15.00000	8400.00	14.00000	7840.00	26.60000	14896.00
0270 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	40.000 LF	180.00000	7200.00	140.00000	5600.00	237.00000	9480.00
0275 0522 1 SIDEWALK CONCRETE, 4" THICK	154.000 SY	50.00000	7700.00	44.00000	6776.00	61.75000	9509.50
0280 0536 73 GUARDRAIL REMOVAL	255.000 LF	10.00000	2550.00	4.50000	1147.50	2.60000	663.00
0285 0570 1 2 PERFORMANCE TURF, SOD	1559.000 SY	5.00000	7795.00	4.70000	7327.30	3.98000	6204.82
0290 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.283 NM	1150.00000	325.45	1190.00000	336.77	1700.00000	481.10
0295 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	429.000 LF	0.90000	386.10	0.90000	386.10	0.70000	300.30
0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	186.000 LF	1.32000	245.52	1.42000	264.12	3.00000	558.00
0305 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.557 NM	1150.00000	640.55	1190.00000	662.83	1700.00000	946.90
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40836215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	649,465.42	$	708,036.44	$	588,250.85
SECTION 0003 SIGNING							

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0320 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	470.00000	940.00	500.00000	1000.00	295.00000	590.00
0325 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	4.000 AS	1000.00000	4000.00	1000.00000	4000.00	986.00000	3944.00
0330 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	220.00000	1100.00	238.00000	1190.00	85.00000	425.00
0335 0700 20 60 SINGLE POST SIGN, REMOVE	9.000 AS	28.00000	252.00	30.00000	270.00	5.00000	45.00
0340 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40836215201	LUMP	1200.00000	1200.00	1275.00000	1275.00	2700.00000	2700.00
0345 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.196 NM	5400.00000	1058.40	5760.00000	1128.96	5300.00000	1038.80
0350 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	142.000 LF	2.20000	312.40	2.40000	340.80	3.00000	426.00
0355 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	58.000 LF	3.85000	223.30	4.00000	232.00	6.00000	348.00
0360 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.210 NM	5400.00000	1134.00	5760.00000	1209.60	5300.00000	1113.00
0365 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.027 NM	29000.00000	783.00	30989.00000	836.70	63615.00000	1717.61
0370 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.027 NM	29000.00000	783.00	30989.00000	836.70	63615.00000	1717.61
SECTION 0003 TOTALS		$	11,786.10	$	12,319.76	$	14,065.02
SECTION 0004 LIGHTING							
0375 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	800.000 LF	0.70000	560.00	1.30000	1040.00	1.25000	1000.00
0380 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	200.000 LF	1.25000	250.00	1.90000	380.00	1.60000	320.00

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0385 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	120.000 LF	14.60000	1752.00	10.00000	1200.00	7.90000	948.00
0390 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	467.00000	2335.00	650.00000	3250.00	495.00000	2475.00
0400 0715536115 LIGHT POLE COMPLETE-SPECIAL DESIGN, INSTALL POLE TOP MOUNT, ALUMINUM, NON-STANDARD DESIGNS, 15'	4.000 EA	3840.00000	15360.00	2250.00000	9000.00	3700.00000	14800.00
0405 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	4.000 EA	486.00000	1944.00	650.00000	2600.00	495.00000	1980.00
SECTION 0004 TOTALS			$ 22,201.00		$ 17,470.00		$ 21,523.00
CONTRACT TOTALS			$ 1,370,411.32		$ 1,488,633.25		$ 1,526,612.55

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40836215201	2000.000 LS	62000.00000	62000.00	105000.00000	105000.00		
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	81.200 CY	400.00000	32480.00	800.00000	64960.00		
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	124.700 CY	800.00000	99760.00	1500.00000	187050.00		
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	168.500 CY	620.00000	104470.00	1300.00000	219050.00		
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	216.000 SY	27.00000	5832.00	45.00000	9720.00		
0030 0400 72 PRECAST BULKHEAD PANELS	1590.000 SF	22.00000	34980.00	60.00000	95400.00		
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	24075.000 LB	0.70000	16852.50	1.10000	26482.50		
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	18468.000 LB	0.90000	16621.20	1.60000	29548.80		
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	15462.000 LB	0.75000	11596.50	1.10000	17008.20		
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 40836215201	LUMP	30000.00000	30000.00	5000.00000	5000.00		
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	1325.000 LF	150.00000	198750.00	75.00000	99375.00		
0060 0455 87 ANCHOR BAR, STEEL	21.000 EA	650.00000	13650.00	800.00000	16800.00		
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	243.000 LF	215.00000	52245.00	400.00000	97200.00		
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	74.000 LF	37.00000	2738.00	41.00000	3034.00		
0075 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	120.000 LF	40.00000	4800.00	45.00000	5400.00		
0080 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	120.000 LF	53.00000	6360.00	55.00000	6600.00		

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	240.000 LF	100.00000	24000.00	140.00000	33600.00		
0090 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	120.000 LF	53.00000	6360.00	125.00000	15000.00		
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	339.800 TN	130.00000	44174.00	120.00000	40776.00		
SECTION 0001 TOTALS		$	767,669.20	$	1,077,004.50	$	
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 40836215201	LUMP	290000.00000	290000.00	180000.00000	180000.00		
0105 0102 1 MAINTENANCE OF TRAFFIC 40836215201	266.000 LS	241231.74000	241231.74	30000.00000	30000.00		
0110 0102 60 WORK ZONE SIGN	20208.000 ED	0.24000	4849.92	0.50000	10104.00		
0115 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	27916.000 ED	0.01000	279.16	0.25000	6979.00		
0120 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1596.000 ED	0.30000	478.80	0.40000	638.40		
0125 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3544.000 ED	0.26000	921.44	0.40000	1417.60		
0130 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1064.000 ED	10.50000	11172.00	17.00000	18088.00		
0135 0104 10 3 SEDIMENT BARRIER	986.000 LF	1.40000	1380.40	2.00000	1972.00		
0140 0104 11 FLOATING TURBIDITY BARRIER	293.000 LF	10.50000	3076.50	20.00000	5860.00		
0145 0104 18 INLET PROTECTION SYSTEM	7.000 EA	190.00000	1330.00	200.00000	1400.00		
0150 0107 1 LITTER REMOVAL	2.700 AC	300.00000	810.00	1000.00000	2700.00		
0155 0107 2 MOWING	2.700 AC	500.00000	1350.00	1000.00000	2700.00		

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0110 1 1 CLEARING & GRUBBING 40836215201	0.530 LS	35000.00000	35000.00	125000.00000	125000.00		
0165 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	153.000 SY	55.00000	8415.00	40.00000	6120.00		
0170 0120 1 REGULAR EXCAVATION	286.000 CY	55.00000	15730.00	25.00000	7150.00		
0175 0120 6 EMBANKMENT	380.000 CY	19.00000	7220.00	25.00000	9500.00		
0180 0160 4 TYPE B STABILIZATION	718.000 SY	7.00000	5026.00	20.00000	14360.00		
0185 0285706 OPTIONAL BASE, BASE GROUP 06	509.000 SY	27.00000	13743.00	25.00000	12725.00		
0190 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1109.000 SY	10.00000	11090.00	13.00000	14417.00		
0195 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	264.700 TN	155.00000	41028.50	230.00000	60881.00		
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.400 TN	415.00000	1826.00	500.00000	2200.00		
0205 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	58.000 LB	19.50000	1131.00	28.00000	1624.00		
0210 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2700.00000	2700.00	3600.00000	3600.00		
0215 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	4.000 EA	4300.00000	17200.00	5500.00000	22000.00		
0220 0425 1561 INLETS, DT BOT, TYPE F, <10'	1.000 EA	3800.00000	3800.00	5000.00000	5000.00		
0225 0425 2 42 MANHOLES, P-7, >10'	1.000 EA	6500.00000	6500.00	9500.00000	9500.00		
0230 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	1750.00000	3500.00	400.00000	800.00		
0235 0425 6 VALVE BOXES, ADJUST	8.000 EA	1800.00000	14400.00	300.00000	2400.00		
0240 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	285.00000	1710.00	110.00000	660.00		
0245 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	194.000 LF	65.00000	12610.00	110.00000	21340.00		

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	58.000 LF	58.00000	3364.00	105.00000	6090.00		
0255 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	115.000 LF	70.00000	8050.00	110.00000	12650.00		
0260 0443 70 3 FRENCH DRAIN, 18"	154.000 LF	130.00000	20020.00	150.00000	23100.00		
0265 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	560.000 LF	23.50000	13160.00	35.00000	19600.00		
0270 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	40.000 LF	225.00000	9000.00	350.00000	14000.00		
0275 0522 1 SIDEWALK CONCRETE, 4" THICK	154.000 SY	50.00000	7700.00	50.00000	7700.00		
0280 0536 73 GUARDRAIL REMOVAL	255.000 LF	13.50000	3442.50	3.00000	765.00		
0285 0570 1 2 PERFORMANCE TURF, SOD	1559.000 SY	6.50000	10133.50	6.00000	9354.00		
0290 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.283 NM	1750.00000	495.25	1200.00000	339.60		
0295 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	429.000 LF	0.75000	321.75	1.00000	429.00		
0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	186.000 LF	3.25000	604.50	1.35000	251.10		
0305 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.557 NM	1700.00000	946.90	1200.00000	668.40		
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40836215201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0002 TOTALS		$	886,747.86	$	726,083.10	$	
SECTION 0003 SIGNING							

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0320 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	250.00000	500.00	500.00000	1000.00		
0325 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	4.000 AS	1600.00000	6400.00	1000.00000	4000.00		
0330 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	120.00000	600.00	220.00000	1100.00		
0335 0700 20 60 SINGLE POST SIGN, REMOVE	9.000 AS	5.25000	47.25	30.00000	270.00		
0340 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40836215201	LUMP	2700.00000	2700.00	1200.00000	1200.00		
0345 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.196 NM	5400.00000	1058.40	5400.00000	1058.40		
0350 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	142.000 LF	3.30000	468.60	2.20000	312.40		
0355 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	58.000 LF	6.30000	365.40	4.00000	232.00		
0360 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.210 NM	5400.00000	1134.00	5500.00000	1155.00		
0365 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.027 NM	65000.00000	1755.00	30000.00000	810.00		
0370 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.027 NM	65000.00000	1755.00	30000.00000	810.00		
SECTION 0003 TOTALS		$	16,783.65	$	11,947.80	$	
SECTION 0004 LIGHTING							
0375 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	800.000 LF	1.75000	1400.00	2.00000	1600.00		
0380 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	200.000 LF	2.50000	500.00	2.50000	500.00		

CALL ORDER: 015 PROPOSAL ID: T4345 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0385 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	120.000 LF	20.00000	2400.00	23.00000	2760.00		
0390 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	700.00000	3500.00	600.00000	3000.00		
0400 0715536115 LIGHT POLE COMPLETE-SPECIAL DESIGN, INSTALL POLE TOP MOUNT, ALUMINUM, NON-STANDARD DESIGNS, 15'	4.000 EA	3800.00000	15200.00	7000.00000	28000.00		
0405 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	4.000 EA	550.00000	2200.00	534.60000	2138.40		
SECTION 0004 TOTALS		$	25,200.00	$	37,998.40	$	
CONTRACT TOTALS		$	1,696,400.71	$	1,853,033.80	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.