VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T5444 PROPOSAL DESC :
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 05
SET-ASIDE : U/R CODE :
CONTRACT TIME : 380 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of the replacement of concrete roadway slabs and the milling and resurfacing of SR 500. Additional improvements include upgrading curb ramps to meet ADA requirements, replacement of pavement markings, upgrading of signing and the replacement of signalization strain poles with mast arms. Additional enhancements involve the replacement of street lighting and the reconstruction of sidewalk in some areas.

FINPROJ(S) : 42722815201 (*) F.A. NO. : 3993056P COUNTIES : ORANGE
42905415201 3993056P
LOCAL NAME : SR 500 (US 441) ROAD NAME : SR 500
PROJ LIMITS : FROM 34TH STREET TO SR 50 (COLONIAL DR)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ATLANTIC CONSTRUCTORS OF FLORIDA, INC.	Responsive	Winning bid	$ 6,220,487.58	0.00%
2	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bid	$ 6,669,500.06	7.21%
3	COSTELLO INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 6,980,244.69	12.21%
4	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 7,594,799.82	22.09%

CALL ORDER : 020 PROPOSAL ID : T5444 PROPOSAL DESC :
LETTING DATE : 05/22/13 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of the
SET-ASIDE : U/R CODE : replacement of concrete roadway slabs and the milling and
CONTRACT TIME : 380 WORKING DAYS (AVAILABLE DAYS) resurfacing of SR 500. Additional improvements include upgrading curb ramps to meet ADA requirements, replacement of pavement markings, upgrading of signing and the replacement of signalization strain poles with mast arms. Additional enhancements involve the replacement of street lighting and the reconstruction of sidewalk in some areas.

FINPROJ(S) : 42722815201 (*) F.A. NO. : 3993056P COUNTIES : ORANGE
42905415201 3993056P
LOCAL NAME : SR 500 (US 441) ROAD NAME : SR 500
PROJ LIMITS : FROM 34TH STREET TO SR 50 (COLONIAL DR)

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CONSTRUCTORS OF FL UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42905415201	LUMP	155000.00000	155000.00	585000.00000	585000.00	600000.00000	600000.00
0010 0101 1 MOBILIZATION 42722815201	LUMP	155000.00000	155000.00	65000.00000	65000.00	200000.00000	200000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 42722815201	380.000 LS	250000.00000	250000.00	297006.00000	297006.00	280000.00000	280000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42905415201	380.000 LS	150000.00000	150000.00	35000.00000	35000.00	120000.00000	120000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	132.000 MH	45.00000	5940.00	40.00000	5280.00	55.00000	7260.00
0030 0102 60 WORK ZONE SIGN	90788.000 ED	0.26000	23604.88	0.25000	22697.00	0.26000	23604.88
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	83396.000 ED	0.14000	11675.44	0.15000	12509.40	0.14000	11675.44
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	594.000 ED	0.30000	178.20	0.30000	178.20	0.13000	77.22
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1026.000 ED	5.00000	5130.00	5.00000	5130.00	5.00000	5130.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	32913.000 ED	0.28000	9215.64	0.30000	9873.90	0.28000	9215.64

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CONSTRUCTORS OF FL UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1730.000 EA	2.90000	5017.00	3.00000	5190.00	2.90000	5017.00
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1064.000 ED	12.50000	13300.00	13.00000	13832.00	12.50000	13300.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	5700.000 ED	1.75000	9975.00	2.00000	11400.00	1.75000	9975.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	5700.000 ED	1.75000	9975.00	2.00000	11400.00	1.75000	9975.00
0075 0104 10 3 SEDIMENT BARRIER	2124.000 LF	0.50000	1062.00	2.00000	4248.00	0.65000	1380.60
0080 0104 18 INLET PROTECTION SYSTEM	215.000 EA	45.00000	9675.00	75.00000	16125.00	54.00000	11610.00
0085 0107 1 LITTER REMOVAL	6.500 AC	50.00000	325.00	5.00000	32.50	100.00000	650.00
0090 0107 2 MOWING	6.500 AC	50.00000	325.00	5.00000	32.50	100.00000	650.00
0095 0110 1 1 CLEARING & GRUBBING 42722815201	0.250 LS	50000.00000	50000.00	166000.00000	166000.00	200000.00000	200000.00
0100 0110 1 1 CLEARING & GRUBBING 42905415201	1.780 LS	50000.00000	50000.00	20000.00000	20000.00	100000.00000	100000.00
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	9839.000 SY	52.50000	516547.50	40.00000	393560.00	45.00000	442755.00
0110 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	38634.000 SY	1.30000	50224.20	1.85000	71472.90	1.85000	71472.90
0115 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3187.300 TN	81.70000	260402.41	85.00000	270920.50	85.00000	270920.50
0120 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	2124.800 TN	113.60000	241377.28	110.00000	233728.00	110.00000	233728.00
0125 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	79.700 TN	290.00000	23113.00	225.00000	17932.50	200.00000	15940.00
0130 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	120633.000 LF	1.65000	199044.45	2.25000	271424.25	2.25000	271424.25

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CONSTRUCTORS OF FL UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0135 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	18095.000 LF	2.00000	36190.00	2.25000	40713.75	2.25000	40713.75
0140 0352 70 GRINDING CONCRETE PAVEMENT	80824.000 SY	3.93000	317638.32	4.25000	343502.00	5.00000	404120.00
0145 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	2187.500 CY	620.00000	1356250.00	570.00000	1246875.00	510.00000	1115625.00
0150 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	1.000 EA	2000.00000	2000.00	4000.00000	4000.00	3450.00000	3450.00
0155 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	6.000 EA	2000.00000	12000.00	4000.00000	24000.00	3450.00000	20700.00
0160 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	2.000 EA	2000.00000	4000.00	4000.00000	8000.00	4325.00000	8650.00
0165 0425 1715 INLETS, GUTTER, TYPE V, PARTIAL	1.000 EA	2000.00000	2000.00	4000.00000	4000.00	4005.00000	4005.00
0170 0425 5 MANHOLE, ADJUST	44.000 EA	350.00000	15400.00	600.00000	26400.00	1000.00000	44000.00
0175 0425 6 VALVE BOXES, ADJUST	10.000 EA	250.00000	2500.00	150.00000	1500.00	800.00000	8000.00
0180 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	10.000 LF	53.00000	530.00	100.00000	1000.00	85.00000	850.00
0185 0519 78 BOLLARDS	2.000 EA	600.00000	1200.00	1000.00000	2000.00	300.00000	600.00
0190 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	981.000 LF	15.00000	14715.00	15.00000	14715.00	26.00000	25506.00
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	8651.000 LF	14.00000	121114.00	15.00000	129765.00	23.00000	198973.00
0200 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	53.000 SY	45.00000	2385.00	100.00000	5300.00	60.00000	3180.00
0205 0522 1 SIDEWALK CONCRETE, 4" THICK	4984.000 SY	25.00000	124600.00	40.00000	199360.00	32.00000	159488.00
0210 0522 2 SIDEWALK CONCRETE, 6" THICK	1552.000 SY	32.00000	49664.00	45.00000	69840.00	39.00000	60528.00
0215 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	1081.000 SY	55.00000	59455.00	75.00000	81075.00	58.00000	62698.00
0220 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	83.000 EA	350.00000	29050.00	400.00000	33200.00	422.00000	35026.00

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CONSTRUCTORS OF FL UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0225 0536 1 1 GUARDRAIL -ROADWAY	600.000 LF	14.80000	8880.00	15.00000	9000.00	14.80000	8880.00
0230 0536 73 GUARDRAIL REMOVAL	425.000 LF	2.00000	850.00	2.00000	850.00	2.00000	850.00
0235 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	3.000 EA	1950.00000	5850.00	2000.00000	6000.00	1950.00000	5850.00
0240 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	490.00000	1470.00	500.00000	1500.00	490.00000	1470.00
0245 0550 10221 FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT	25.000 LF	30.00000	750.00	11.00000	275.00	20.00000	500.00
0250 0550 10231 FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT	553.000 LF	35.00000	19355.00	11.00000	6083.00	15.00000	8295.00
0255 0570 1 2 PERFORMANCE TURF, SOD	913.000 SY	3.00000	2739.00	7.00000	6391.00	5.00000	4565.00
0260 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.769 NM	800.00000	5415.20	800.00000	5415.20	800.00000	5415.20
0265 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2385.000 LF	0.28000	667.80	0.50000	1192.50	0.28000	667.80
0270 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11741.000 LF	0.60000	7044.60	0.50000	5870.50	0.60000	7044.60
0275 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	495.000 LF	0.80000	396.00	1.00000	495.00	0.80000	396.00
0280 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	8939.000 LF	1.35000	12067.65	1.00000	8939.00	1.35000	12067.65
0285 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.075 GM	350.00000	1776.25	225.00000	1141.88	3500.00000	17762.50
0290 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1566.000 LF	0.26000	407.16	0.25000	391.50	0.26000	407.16

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CONSTRUCTORS OF FL UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0295 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	11.000 EA	30.00000	330.00	45.00000	495.00	30.00000	330.00
0300 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	116.000 EA	20.00000	2320.00	25.00000	2900.00	20.00000	2320.00
0305 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.412 NM	800.00000	4329.60	800.00000	4329.60	800.00000	4329.60
0310 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	356.000 LF	0.28000	99.68	0.25000	89.00	0.28000	99.68
0315 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1322.000 LF	0.80000	1057.60	0.50000	661.00	0.80000	1057.60
0320 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.115 GM	350.00000	390.25	225.00000	250.88	350.00000	390.25
0325 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1494.000 LF	0.28000	418.32	0.25000	373.50	0.28000	418.32
0330 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	3.617 GM	350.00000	1265.95	300.00000	1085.10	350.00000	1265.95
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42722815201	LUMP	40000.00000	40000.00	40000.00000	40000.00	40000.00000	40000.00
0340 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42905415201	LUMP	10000.00000	10000.00	10000.00000	10000.00	10000.00000	10000.00
SECTION 0001 TOTALS			$ 4,484,678.38		$ 4,893,947.06		$ 5,246,256.49
SECTION 0002 SIGNING							
0345 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	6.000 EA	1183.00000	7098.00	1200.00000	7200.00	880.00000	5280.00
0350 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	30.000 AS	238.00000	7140.00	235.00000	7050.00	238.00000	7140.00

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CONSTRUCTORS OF FL UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0355 0700 20 60 SINGLE POST SIGN, REMOVE	5.000 AS	7.00000	35.00	7.00000	35.00	7.00000	35.00
0360 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	8.000 AS	258.00000	2064.00	100.00000	800.00	258.00000	2064.00
0365 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	6.000 EA	68.00000	408.00	65.00000	390.00	68.00000	408.00
0370 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42722815201	LUMP	77258.00000	77258.00	65000.00000	65000.00	77258.00000	77258.00
0375 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	1280.000 SF	1.84000	2355.20	2.00000	2560.00	1.84000	2355.20
SECTION 0002 TOTALS			$ 96,358.20		$ 83,035.00		$ 94,540.20
SECTION 0003 LIGHTING							
0380 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	561.000 LF	11.50000	6451.50	12.00000	6732.00	11.50000	6451.50
0385 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	3023.000 LF	3.75000	11336.25	4.00000	12092.00	3.75000	11336.25
0390 0715 10 2 LIGHT POLE FOUNDATION, F&I	29.000 EA	1047.00000	30363.00	1200.00000	34800.00	1047.00000	30363.00
0395 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	39.000 EA	674.00000	26286.00	725.00000	28275.00	674.00000	26286.00
SECTION 0003 TOTALS			$ 74,436.75		$ 81,899.00		$ 74,436.75
SECTION 0004 SIGNALIZATION							
0400 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	870.000 LF	19.50000	16965.00	12.00000	10440.00	19.50000	16965.00
0405 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	9603.000 LF	2.50000	24007.50	3.00000	28809.00	2.50000	24007.50
0410 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	758.000 LF	12.50000	9475.00	13.00000	9854.00	12.50000	9475.00
0415 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	3839.000 LF	11.50000	44148.50	12.00000	46068.00	11.50000	44148.50
0420 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	14.000 PI	4475.00000	62650.00	4500.00000	63000.00	4475.00000	62650.00

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CONSTRUCTORS OF FL UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0425 0632 8140 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, RELOCATE	553.000 LF	3.25000	1797.25	4.00000	2212.00	3.25000	1797.25
0430 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	164.000 EA	466.00000	76424.00	300.00000	49200.00	466.00000	76424.00
0435 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	5.000 EA	1077.00000	5385.00	1200.00000	6000.00	1077.00000	5385.00
0440 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	19.000 EA	175.00000	3325.00	100.00000	1900.00	175.00000	3325.00
0445 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1290.00000	1290.00	1500.00000	1500.00	1290.00000	1290.00
0450 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	3.000 AS	1290.00000	3870.00	1500.00000	4500.00	1289.00000	3867.00
0455 0639 2 1 ELECTRICAL SERVICE WIRE	63.000 LF	10.00000	630.00	2.00000	126.00	10.00000	630.00
0460 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	4.000 EA	858.00000	3432.00	950.00000	3800.00	858.00000	3432.00
0465 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	52.000 EA	854.00000	44408.00	950.00000	49400.00	854.00000	44408.00
0470 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	4.000 EA	19919.00000	79676.00	20000.00000	80000.00	19919.00000	79676.00
0475 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	6.000 EA	23938.00000	143628.00	24000.00000	144000.00	23938.00000	143628.00
0480 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	31778.00000	31778.00	30000.00000	30000.00	31778.00000	31778.00
0485 0649 31217 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	41467.00000	41467.00	40000.00000	40000.00	41467.00000	41467.00
0490 0649 31218 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	43048.00000	43048.00	42000.00000	42000.00	43048.00000	43048.00
0495 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	3.000 EA	41199.00000	123597.00	40000.00000	120000.00	41199.00000	123597.00

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CONSTRUCTORS OF FL UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0500 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	41.000 AS	706.00000	28946.00	800.00000	32800.00	706.00000	28946.00
0505 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	6.000 AS	923.00000	5538.00	1000.00000	6000.00	923.00000	5538.00
0510 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1281.00000	2562.00	1400.00000	2800.00	1281.00000	2562.00
0515 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	45.000 AS	483.00000	21735.00	550.00000	24750.00	483.00000	21735.00
0520 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	10.000 AS	1011.00000	10110.00	1100.00000	11000.00	1011.00000	10110.00
0525 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	5.000 EA	4013.00000	20065.00	4500.00000	22500.00	4013.00000	20065.00
0530 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	56.000 EA	6866.00000	384496.00	7500.00000	420000.00	6866.00000	384496.00
0535 0663 74 40 VEHICLE DETECTOR ASSEM, RELOCATE	9.000 EA	274.00000	2466.00	300.00000	2700.00	274.00000	2466.00
0540 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	83.000 EA	188.00000	15604.00	200.00000	16600.00	188.00000	15604.00
0545 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	27.000 EA	1079.00000	29133.00	1200.00000	32400.00	1079.00000	29133.00
0550 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	3.000 EA	271.00000	813.00	325.00000	975.00	271.00000	813.00
0555 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	5.000 AS	18047.00000	90235.00	20000.00000	100000.00	18047.00000	90235.00
0560 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	9.000 AS	956.00000	8604.00	1050.00000	9450.00	956.00000	8604.00
0565 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	1.000 EA	63.00000	63.00	70.00000	70.00	63.00000	63.00

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CONSTRUCTORS OF FL UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0570 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	36.000 EA	59.00000	2124.00	65.00000	2340.00	59.00000	2124.00
0575 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	37.000 EA	36.00000	1332.00	40.00000	1480.00	36.00000	1332.00
0580 0690 31 SIGNAL PEDESTAL REMOVAL	9.000 EA	141.00000	1269.00	175.00000	1575.00	141.00000	1269.00
0585 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	1183.00000	1183.00	1400.00000	1400.00	1183.00000	1183.00
0590 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	11.000 EA	1660.00000	18260.00	1800.00000	19800.00	1660.00000	18260.00
0595 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	5.000 EA	282.00000	1410.00	325.00000	1625.00	282.00000	1410.00
0600 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	94.00000	376.00	110.00000	440.00	94.00000	376.00
0605 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	85.000 EA	36.00000	3060.00	20.00000	1700.00	36.00000	3060.00
0610 0690 80 SPAN WIRE ASSEMBLY, REMOVE	12.000 EA	423.00000	5076.00	200.00000	2400.00	423.00000	5076.00
0615 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	17.000 PI	188.00000	3196.00	200.00000	3400.00	188.00000	3196.00
0620 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	17.000 PI	376.00000	6392.00	450.00000	7650.00	376.00000	6392.00
0625 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	24.000 EA	2770.00000	66480.00	3000.00000	72000.00	2770.00000	66480.00
0630 0700 48 18 SIGN PANELS, F & I, 15 OR <	13.000 EA	455.00000	5915.00	500.00000	6500.00	455.00000	5915.00
0635 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	242.00000	242.00	275.00000	275.00	242.00000	242.00
0640 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	76.00000	76.00	85.00000	85.00	76.00000	76.00
0645 0700 48 60 SIGN PANELS, REMOVE	31.000 EA	47.00000	1457.00	50.00000	1550.00	47.00000	1457.00
0650 0715 5 30 LUMINAIRE & BRACKET ARM, INSTALL	15.000 EA	451.00000	6765.00	300.00000	4500.00	451.00000	6765.00

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CONSTRUCTORS OF FL UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0655 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	5.000 EA	71.00000	355.00	80.00000	400.00	71.00000	355.00
0660 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	14.000 EA	558.00000	7812.00	600.00000	8400.00	558.00000	7812.00
0665 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	17.000 EA	965.00000	16405.00	1050.00000	17850.00	965.00000	16405.00
0670 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	17.000 AS	878.00000	14926.00	950.00000	16150.00	878.00000	14926.00
0675 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	3776.00000	3776.00	2500.00000	2500.00	3776.00000	3776.00
0680 0746 74 TMS CABINET, MODIFY	3.000 EA	1227.00000	3681.00	855.00000	2565.00	1227.00000	3681.00
0685 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	5.000 EA	423.00000	2115.00	1300.00000	6500.00	423.00000	2115.00
0690 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	268.000 LF	2.50000	670.00	10.00000	2680.00	2.50000	670.00
0695 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	5.000 EA	1858.00000	9290.00	2000.00000	10000.00	1858.00000	9290.00
SECTION 0004 TOTALS			$ 1,565,014.25		$ 1,610,619.00		$ 1,565,011.25
CONTRACT TOTALS			$ 6,220,487.58		$ 6,669,500.06		$ 6,980,244.69

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42905415201	LUMP	200000.00000	200000.00				
0010 0101 1 MOBILIZATION 42722815201	LUMP	500000.00000	500000.00				
0015 0102 1 MAINTENANCE OF TRAFFIC 42722815201	380.000 LS	220000.00000	220000.00				
0020 0102 1 MAINTENANCE OF TRAFFIC 42905415201	380.000 LS	90000.00000	90000.00				
0025 0102 14 TRAFFIC CONTROL OFFICER	132.000 MH	52.00000	6864.00				
0030 0102 60 WORK ZONE SIGN	90788.000 ED	0.30000	27236.40				
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	83396.000 ED	0.16000	13343.36				
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	594.000 ED	0.35000	207.90				
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1026.000 ED	5.80000	5950.80				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	32913.000 ED	0.32000	10532.16				
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1730.000 EA	3.30000	5709.00				
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1064.000 ED	14.50000	15428.00				
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	5700.000 ED	2.00000	11400.00				
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	5700.000 ED	2.00000	11400.00				
0075 0104 10 3 SEDIMENT BARRIER	2124.000 LF	1.50000	3186.00				

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0104 18 INLET PROTECTION SYSTEM	215.000 EA	75.00000	16125.00				
0085 0107 1 LITTER REMOVAL	6.500 AC	500.00000	3250.00				
0090 0107 2 MOWING	6.500 AC	250.00000	1625.00				
0095 0110 1 1 CLEARING & GRUBBING 42722815201	0.250 LS	330000.00000	330000.00				
0100 0110 1 1 CLEARING & GRUBBING 42905415201	1.780 LS	380000.00000	380000.00				
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	9839.000 SY	36.00000	354204.00				
0110 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	38634.000 SY	1.50000	57951.00				
0115 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3187.300 TN	94.00000	299606.20				
0120 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	2124.800 TN	130.00000	276224.00				
0125 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	79.700 TN	330.00000	26301.00				
0130 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	120633.000 LF	2.20000	265392.60				
0135 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	18095.000 LF	2.30000	41618.50				
0140 0352 70 GRINDING CONCRETE PAVEMENT	80824.000 SY	4.95000	400078.80				
0145 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	2187.500 CY	497.00000	1087187.50				
0150 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	1.000 EA	3300.00000	3300.00				
0155 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	6.000 EA	3400.00000	20400.00				
0160 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	2.000 EA	5200.00000	10400.00				

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0165 0425 1715 INLETS, GUTTER, TYPE V, PARTIAL	1.000 EA	4300.00000	4300.00				
0170 0425 5 MANHOLE, ADJUST	44.000 EA	600.00000	26400.00				
0175 0425 6 VALVE BOXES, ADJUST	10.000 EA	400.00000	4000.00				
0180 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	10.000 LF	100.00000	1000.00				
0185 0519 78 BOLLARDS	2.000 EA	660.00000	1320.00				
0190 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	981.000 LF	26.00000	25506.00				
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	8651.000 LF	24.00000	207624.00				
0200 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	53.000 SY	150.00000	7950.00				
0205 0522 1 SIDEWALK CONCRETE, 4" THICK	4984.000 SY	55.00000	274120.00				
0210 0522 2 SIDEWALK CONCRETE, 6" THICK	1552.000 SY	56.00000	86912.00				
0215 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	1081.000 SY	112.00000	121072.00				
0220 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	83.000 EA	475.00000	39425.00				
0225 0536 1 1 GUARDRAIL -ROADWAY	600.000 LF	17.00000	10200.00				
0230 0536 73 GUARDRAIL REMOVAL	425.000 LF	3.00000	1275.00				
0235 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	3.000 EA	2200.00000	6600.00				
0240 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	500.00000	1500.00				
0245 0550 10221 FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT	25.000 LF	13.00000	325.00				

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0550 10231 FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT	553.000 LF	14.00000	7742.00				
0255 0570 1 2 PERFORMANCE TURF, SOD	913.000 SY	6.00000	5478.00				
0260 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.769 NM	900.00000	6092.10				
0265 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2385.000 LF	0.30000	715.50				
0270 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11741.000 LF	0.70000	8218.70				
0275 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	495.000 LF	1.00000	495.00				
0280 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	8939.000 LF	1.50000	13408.50				
0285 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.075 GM	400.00000	2030.00				
0290 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1566.000 LF	0.30000	469.80				
0295 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	11.000 EA	35.00000	385.00				
0300 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	116.000 EA	23.00000	2668.00				
0305 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.412 NM	900.00000	4870.80				
0310 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	356.000 LF	0.30000	106.80				

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0315 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1322.000 LF	1.00000	1322.00				
0320 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.115 GM	400.00000	446.00				
0325 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1494.000 LF	0.30000	448.20				
0330 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	3.617 GM	400.00000	1446.80				
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42722815201	LUMP	40000.00000	40000.00				
0340 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42905415201	LUMP	10000.00000	10000.00				
SECTION 0001 TOTALS		$	5,620,793.42	$		$	
SECTION 0002 SIGNING							
0345 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	6.000 EA	1000.00000	6000.00				
0350 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	30.000 AS	275.00000	8250.00				
0355 0700 20 60 SINGLE POST SIGN, REMOVE	5.000 AS	8.00000	40.00				
0360 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	8.000 AS	300.00000	2400.00				
0365 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	6.000 EA	80.00000	480.00				
0370 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42722815201	LUMP	80000.00000	80000.00				
0375 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	1280.000 SF	2.00000	2560.00				
SECTION 0002 TOTALS		$	99,730.00	$		$	
SECTION 0003 LIGHTING							

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0380 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	561.000 LF	13.00000	7293.00				
0385 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	3023.000 LF	4.00000	12092.00				
0390 0715 10 2 LIGHT POLE FOUNDATION, F&I	29.000 EA	1200.00000	34800.00				
0395 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	39.000 EA	780.00000	30420.00				
SECTION 0003 TOTALS		$	84,605.00	$		$	
SECTION 0004 SIGNALIZATION							
0400 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	870.000 LF	22.00000	19140.00				
0405 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	9603.000 LF	3.00000	28809.00				
0410 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	758.000 LF	15.00000	11370.00				
0415 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	3839.000 LF	13.00000	49907.00				
0420 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	14.000 PI	5200.00000	72800.00				
0425 0632 8140 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, RELOCATE	553.000 LF	3.80000	2101.40				
0430 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	164.000 EA	500.00000	82000.00				
0435 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	5.000 EA	1250.00000	6250.00				
0440 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	19.000 EA	200.00000	3800.00				
0445 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1500.00000	1500.00				
0450 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	3.000 AS	1500.00000	4500.00				

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0455 0639 2 1 ELECTRICAL SERVICE WIRE	63.000 LF	12.00000	756.00				
0460 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	4.000 EA	1000.00000	4000.00				
0465 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	52.000 EA	1000.00000	52000.00				
0470 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	4.000 EA	22000.00000	88000.00				
0475 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	6.000 EA	27000.00000	162000.00				
0480 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	36000.00000	36000.00				
0485 0649 31217 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	48000.00000	48000.00				
0490 0649 31218 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	50000.00000	50000.00				
0495 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	3.000 EA	48000.00000	144000.00				
0500 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	41.000 AS	800.00000	32800.00				
0505 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	6.000 AS	1100.00000	6600.00				
0510 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1500.00000	3000.00				
0515 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	45.000 AS	500.00000	22500.00				
0520 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	10.000 AS	1100.00000	11000.00				

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0525 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	5.000 EA	4600.00000	23000.00				
0530 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	56.000 EA	8000.00000	448000.00				
0535 0663 74 40 VEHICLE DETECTOR ASSEM, RELOCATE	9.000 EA	320.00000	2880.00				
0540 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	83.000 EA	220.00000	18260.00				
0545 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	27.000 EA	1250.00000	33750.00				
0550 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	3.000 EA	310.00000	930.00				
0555 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	5.000 AS	21000.00000	105000.00				
0560 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	9.000 AS	1100.00000	9900.00				
0565 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	1.000 EA	73.00000	73.00				
0570 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	36.000 EA	68.00000	2448.00				
0575 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	37.000 EA	42.00000	1554.00				
0580 0690 31 SIGNAL PEDESTAL REMOVAL	9.000 EA	160.00000	1440.00				
0585 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	1300.00000	1300.00				
0590 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	11.000 EA	1900.00000	20900.00				
0595 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	5.000 EA	325.00000	1625.00				

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0600 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	100.00000	400.00				
0605 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	85.000 EA	42.00000	3570.00				
0610 0690 80 SPAN WIRE ASSEMBLY, REMOVE	12.000 EA	500.00000	6000.00				
0615 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	17.000 PI	220.00000	3740.00				
0620 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	17.000 PI	43.00000	731.00				
0625 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	24.000 EA	3200.00000	76800.00				
0630 0700 48 18 SIGN PANELS, F & I, 15 OR <	13.000 EA	530.00000	6890.00				
0635 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	280.00000	280.00				
0640 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	88.00000	88.00				
0645 0700 48 60 SIGN PANELS, REMOVE	31.000 EA	55.00000	1705.00				
0650 0715 5 30 LUMINAIRE & BRACKET ARM, INSTALL	15.000 EA	500.00000	7500.00				
0655 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	5.000 EA	80.00000	400.00				
0660 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	14.000 EA	680.00000	9520.00				
0665 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	17.000 EA	1100.00000	18700.00				
0670 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	17.000 AS	1000.00000	17000.00				
0675 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	4400.00000	4400.00				

CALL ORDER: 020 PROPOSAL ID: T5444 LETTING DATE: 05/22/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0680 0746 74 TMS CABINET, MODIFY	3.000 EA	1400.00000	4200.00				
0685 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	5.000 EA	490.00000	2450.00				
0690 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	268.000 LF	3.00000	804.00				
0695 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	5.000 EA	2120.00000	10600.00				
SECTION 0004 TOTALS		$	1,789,671.40	$		$	
CONTRACT TOTALS		$	7,594,799.82	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.