VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T7311
LETTING DATE : 05/31/13 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE :
CONTRACT TIME : 800 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The improvements under this contract consist of (Reconstruction of S.R. 41 (U.S. 301) from a 2 lane rural roadway to a 4 lane divided suburban roadway (curbed median and flushed shoulders). The proposed construction includes adding pedestrian and bicycle facilities on both sides. The drainage system will be a combination of roadside ditches and storm conveyance areas located between the edge of shoulder and sidewalk. Within the project limits, there is an existing 2 lane bridge which will be removed and a new bridge will be constructed to provide for the proposed roadway section. Furthermore, the proposed 4 lane divided suburban roadway will be designated to accommodate for an anticipated 6 lane urban section with a closed drainage system, which will be built within the existing 200' of right of way.

FINPROJ(S) : 25579315201 (*) F.A. NO. : 3111048P COUNTIES : HILLSBOROUGH
25579315601 N/A
25579315602 N/A
LOCAL NAME : US 301 (SR 41) ROAD NAME : SR 41
PROJ LIMITS : FROM S OF TPA BYPASS CNL TO N OF FOWLER AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PRINCE CONTRACTING, LLC.	Responsive	Winning bid	$ 21,435,705.00	0.00%
2	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 21,792,228.90	1.66%
3	SKANSKA USA CIVIL SOUTHEAST INC.	Responsive	Non-Winning Bid	$ 22,448,394.90	4.72%
4	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$ 22,957,959.38	7.10%
5	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 23,320,626.03	8.79%
6	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 23,360,000.00	8.97%
7	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 23,678,603.12	10.46%
8	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 24,089,052.53	12.37%
9	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 24,339,684.46	13.54%
10	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 24,376,967.00	13.72%
11	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 24,536,484.30	14.46%

CALL ORDER : 001 PROPOSAL ID : T7311 PROPOSAL DESC :
LETTING DATE : 05/31/13 10:30 A.M. DISTRICT : 07 The improvements under this contract consist of
SET-ASIDE : U/R CODE : (Reconstruction of S.R. 41 (U.S. 301) from a 2 lane rural
CONTRACT TIME : 800 WORKING DAYS (AVAILABLE DAYS) roadway to a 4 lane divided suburban roadway (curbed median and flushed shoulders). The proposed construction includes adding pedestrian and bicycle facilities on both sides. The drainage system will be a combination of roadside ditches and storm conveyance areas located between the edge of shoulder and sidewalk. Within the project limits, there is an existing 2 lane bridge which will be removed and a new bridge will be constructed to provide for the proposed roadway section. Furthermore, the proposed 4 lane divided suburban roadway will be designated to accommodate for an anticipated 6 lane urban section with a closed drainage system, which will be built within the existing 200' of right of way.

FINPROJ(S) : 25579315201 (*) F.A. NO. : 3111048P COUNTIES : HILLSBOROUGH
25579315601 N/A
25579315602 N/A
LOCAL NAME : US 301 (SR 41) ROAD NAME : SR 41
PROJ LIMITS : FROM S OF TPA BYPASS CNL TO N OF FOWLER AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 25579315201	21546.000 LS	350000.00000	350000.00	600000.00000	600000.00	400000.00000	400000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1828.600 CY	470.00000	859442.00	570.00000	1042302.00	600.00000	1097160.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	360.400 CY	185.00000	66674.00	170.00000	61268.00	230.00000	82892.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	588.800 CY	825.00000	485760.00	940.00000	553472.00	800.00000	471040.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	5087.000 SY	7.50000	38152.50	6.00000	30522.00	10.00000	50870.00
0030 0400147 COMPOSITE NEOPRENE PADS	78.300 CF	540.00000	42282.00	1300.00000	101790.00	760.00000	59508.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	583312.000 LB	0.65000	379152.80	0.65000	379152.80	0.80000	466649.60
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	141426.000 LB	0.65000	91926.90	0.75000	106069.50	0.80000	113140.80
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	69201.000 LB	0.65000	44980.65	0.65000	44980.65	0.80000	55360.80
0050 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	5623.000 LF	210.00000	1180830.00	200.00000	1124600.00	175.00000	984025.00
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	6186.000 LF	174.00000	1076364.00	133.00000	822738.00	120.00000	742320.00
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	490.000 LF	174.00000	85260.00	210.00000	102900.00	280.00000	137200.00
0065 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	324.000 LF	225.00000	72900.00	110.00000	35640.00	250.00000	81000.00
0070 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	1180.000 LF	50.00000	59000.00	96.00000	113280.00	90.00000	106200.00
0075 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	937.000 SY	45.00000	42165.00	40.00000	37480.00	45.00000	42165.00
0080 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1182.000 LF	60.00000	70920.00	75.00000	88650.00	70.00000	82740.00
0085 0530 1 RIPRAP, SAND-CEMENT	135.200 CY	400.00000	54080.00	480.00000	64896.00	350.00000	47320.00
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	6998.800 TN	70.00000	489916.00	87.00000	608895.60	65.00000	454922.00
0095 0530 74 BEDDING STONE	2492.500 TN	75.00000	186937.50	71.00000	176967.50	68.00000	169490.00
SECTION 0001 TOTALS		$	5,676,743.35	$	6,095,604.05	$	5,644,003.20
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 25579315201	LUMP	1850000.00000	1850000.00	2180000.00000	2180000.00	2230000.00000	2230000.00
0105 0102 1 MAINTENANCE OF TRAFFIC 25579315201	800.000 LS	500000.00000	500000.00	550000.00000	550000.00	800000.00000	800000.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1000.000 CY	15.00000	15000.00	37.00000	37000.00	15.00000	15000.00
0115 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	50.00000	2400.00	53.00000	2544.00	75.00000	3600.00
0120 0102 60 WORK ZONE SIGN	34542.000 ED	0.25000	8635.50	0.27000	9326.34	0.20000	6908.40
0125 0102 61 BUSINESS SIGN	19.000 EA	60.00000	1140.00	88.00000	1672.00	80.00000	1520.00
0130 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1350.000 LF	5.00000	6750.00	34.00000	45900.00	42.00000	56700.00
0135 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	701.000 LF	0.01000	7.01	12.00000	8412.00	0.01000	7.01
0140 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	839680.000 ED	0.11000	92364.80	0.13000	109158.40	0.10000	83968.00
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1052.000 ED	0.50000	526.00	1.00000	1052.00	0.30000	315.60
0150 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	340.000 ED	6.20000	2108.00	7.00000	2380.00	5.00000	1700.00
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9020.000 ED	0.35000	3157.00	0.38000	3427.60	0.25000	2255.00
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6154.000 EA	2.80000	17231.20	3.00000	18462.00	3.50000	21539.00
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	4800.000 ED	0.10000	480.00	0.13000	624.00	0.10000	480.00
0170 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	3.000 LO	4700.00000	14100.00	2200.00000	6600.00	2000.00000	6000.00
0175 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	563.000 ED	15.50000	8726.50	16.00000	9008.00	13.00000	7319.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0180 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	800.000 ED	30.00000	24000.00	4.00000	3200.00	20.00000	16000.00
0185 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	800.000 ED	30.00000	24000.00	5.00000	4000.00	10.00000	8000.00
0190 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3000.000 LF	1.65000	4950.00	2.00000	6000.00	1.60000	4800.00
0195 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2545.000 LF	1.65000	4199.25	2.00000	5090.00	1.60000	4072.00
0200 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	169838.000 SY	0.45000	76427.10	1.00000	169838.00	0.01000	1698.38
0205 0104 10 3 SEDIMENT BARRIER	7932.000 LF	1.60000	12691.20	1.00000	7932.00	2.00000	15864.00
0210 0104 11 FLOATING TURBIDITY BARRIER	1000.000 LF	10.00000	10000.00	10.00000	10000.00	12.00000	12000.00
0215 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	100.000 LF	6.75000	675.00	3.00000	300.00	5.00000	500.00
0220 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2000.00000	4000.00	1900.00000	3800.00	5000.00000	10000.00
0225 0104 18 INLET PROTECTION SYSTEM	142.000 EA	95.00000	13490.00	55.00000	7810.00	55.00000	7810.00
0230 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	1814.000 SY	0.35000	634.90	1.00000	1814.00	0.28000	507.92
0235 0107 1 LITTER REMOVAL	738.990 AC	25.00000	18474.75	17.00000	12562.83	40.00000	29559.60
0240 0107 2 MOWING	738.990 AC	95.00000	70204.05	34.00000	25125.66	20.00000	14779.80
0245 0109 71 5 FIELD OFFICE,1500 SQ FT	860.000 DA	100.00000	86000.00	73.00000	62780.00	150.00000	129000.00
0250 0110 1 1 CLEARING & GRUBBING	67.700 LS	1361345.84000	1361345.84	275700.00000	275700.00	330000.00000	330000.00
0255 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3660.000 SY	8.75000	32025.00	5.00000	18300.00	15.00000	54900.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0260 0110 7 1 MAILBOX, F&I SINGLE	130.000 EA	100.00000	13000.00	270.00000	35100.00	100.00000	13000.00
0265 0120 1 REGULAR EXCAVATION	196329.000 CY	5.00000	981645.00	4.00000	785316.00	5.00000	981645.00
0275 0120 6 EMBANKMENT	78053.000 CY	2.20000	171716.60	1.50000	117079.50	8.00000	624424.00
0280 0121 70 FLOWABLE FILL	1039.100 CY	23.00000	23899.30	110.00000	114301.00	100.00000	103910.00
0285 0160 4 TYPE B STABILIZATION	144859.000 SY	4.40000	637379.60	3.25000	470791.75	3.60000	521492.40
0290 0285701 OPTIONAL BASE, BASE GROUP 01	3185.000 SY	12.50000	39812.50	11.00000	35035.00	8.00000	25480.00
0295 0285709 OPTIONAL BASE, BASE GROUP 09	1502.000 SY	14.75000	22154.50	17.00000	25534.00	12.00000	18024.00
0300 0285710 OPTIONAL BASE, BASE GROUP 10	105872.000 SY	11.00000	1164592.00	11.00000	1164592.00	13.00000	1376336.00
0305 0285715 OPTIONAL BASE, BASE GROUP 15	1186.000 SY	70.00000	83020.00	54.00000	64044.00	75.00000	88950.00
0310 0286 1 TURNOUT CONSTRUCTION	9208.000 SY	6.45000	59391.60	17.00000	156536.00	8.00000	73664.00
0315 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	258.000 SY	25.00000	6450.00	14.00000	3612.00	2.00000	516.00
0320 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH	310.000 SY	26.00000	8060.00	14.00000	4340.00	2.00000	620.00
0325 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2883.000 SY	6.75000	19460.25	3.00000	8649.00	2.00000	5766.00
0330 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	2506.000 SY	7.50000	18795.00	6.00000	15036.00	2.00000	5012.00
0335 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	8158.000 SY	4.50000	36711.00	2.00000	16316.00	2.00000	16316.00
0340 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	25304.700 TN	90.00000	2277423.00	105.35000	2665850.15	92.00000	2328032.40
0345 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	4762.400 TN	125.00000	595300.00	140.00000	666736.00	130.00000	619112.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0350 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	69.500 TN	185.00000	12857.50	200.00000	13900.00	190.00000	13205.00
0355 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	35.800 CY	500.00000	17900.00	610.00000	21838.00	450.00000	16110.00
0360 0400 1 2 CONCRETE CLASS I, ENDWALLS	16.200 CY	845.00000	13689.00	710.00000	11502.00	500.00000	8100.00
0365 0425 1351 INLETS, CURB, TYPE P-5, <10'	16.000 EA	2900.00000	46400.00	3000.00000	48000.00	3000.00000	48000.00
0370 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	4000.00000	4000.00	3200.00000	3200.00	4300.00000	4300.00
0375 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	3200.00000	6400.00	3500.00000	7000.00	3400.00000	6800.00
0380 0425 1471 INLETS, CURB, TYPE 7, <10'	35.000 EA	2400.00000	84000.00	1800.00000	63000.00	4000.00000	140000.00
0385 0425 1472 INLETS, CURB, TYPE 7, >10'	2.000 EA	3100.00000	6200.00	2500.00000	5000.00	7500.00000	15000.00
0390 0425 1474 INLETS, CURB, TYPE 7, J BOT ,>10'	2.000 EA	6000.00000	12000.00	5200.00000	10400.00	8800.00000	17600.00
0395 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	5.000 EA	1800.00000	9000.00	1900.00000	9500.00	2100.00000	10500.00
0400 0425 1541 INLETS, DT BOT, TYPE D, <10'	36.000 EA	2300.00000	82800.00	2700.00000	97200.00	2800.00000	100800.00
0405 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	7.000 EA	4000.00000	28000.00	5900.00000	41300.00	4400.00000	30800.00
0410 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	7.000 EA	6000.00000	42000.00	6800.00000	47600.00	5200.00000	36400.00
0415 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	14.000 EA	3200.00000	44800.00	3700.00000	51800.00	3300.00000	46200.00
0420 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	1.000 EA	4200.00000	4200.00	5000.00000	5000.00	4500.00000	4500.00
0425 0425 1581 INLETS, DT BOT, TYPE H, <10'	2.000 EA	3200.00000	6400.00	5800.00000	11600.00	4300.00000	8600.00
0430 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	5500.00000	11000.00	6200.00000	12400.00	5300.00000	10600.00
0435 0425 1701 INLETS, GUTTER, TYPE S, <10'	3.000 EA	2400.00000	7200.00	3500.00000	10500.00	2900.00000	8700.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0440 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	1.000 EA	4600.00000	4600.00	5800.00000	5800.00	3800.00000	3800.00
0445 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	2600.00000	15600.00	1900.00000	11400.00	2300.00000	13800.00
0450 0425 2 62 MANHOLES, P-8, >10'	21.000 EA	3400.00000	71400.00	2600.00000	54600.00	4600.00000	96600.00
0455 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3800.00000	3800.00	4600.00000	4600.00	3800.00000	3800.00
0460 0425 2 91 MANHOLES, J-8, <10'	5.000 EA	4300.00000	21500.00	4700.00000	23500.00	4200.00000	21000.00
0465 0425 2 92 MANHOLES, J-8, >10'	10.000 EA	5000.00000	50000.00	7400.00000	74000.00	5700.00000	57000.00
0470 0430 94 1 DESILTING PIPE, 0 - 24"	521.000 LF	2.75000	1432.75	3.00000	1563.00	6.00000	3126.00
0475 0430 94 3 DESILTING PIPE, 37 - 48"	220.000 LF	5.00000	1100.00	4.00000	880.00	9.00000	1980.00
0480 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	912.000 LF	28.00000	25536.00	49.00000	44688.00	60.00000	54720.00
0485 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	106.000 LF	35.00000	3710.00	60.00000	6360.00	75.00000	7950.00
0490 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	65.000 LF	45.00000	2925.00	82.00000	5330.00	100.00000	6500.00
0495 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	146.000 LF	60.00000	8760.00	76.00000	11096.00	100.00000	14600.00
0500 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	13758.000 LF	50.00000	687900.00	38.00000	522804.00	60.00000	825480.00
0505 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2988.000 LF	40.00000	119520.00	49.00000	146412.00	75.00000	224100.00
0510 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2386.000 LF	60.00000	143160.00	71.00000	169406.00	100.00000	238600.00
0515 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1203.000 LF	100.00000	120300.00	93.00000	111879.00	150.00000	180450.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0520 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	168.000 LF	95.00000	15960.00	100.00000	16800.00	135.00000	22680.00
0525 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2963.000 LF	100.00000	296300.00	82.00000	242966.00	200.00000	592600.00
0530 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	142.000 LF	35.00000	4970.00	71.00000	10082.00	65.00000	9230.00
0535 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1000.00000	1000.00	2700.00000	2700.00	1900.00000	1900.00
0540 0430611129 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 24"PIPE	1.000 EA	1200.00000	1200.00	3100.00000	3100.00	3000.00000	3000.00
0545 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	20.000 EA	770.00000	15400.00	820.00000	16400.00	900.00000	18000.00
0550 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	900.00000	7200.00	820.00000	6560.00	1000.00000	8000.00
0555 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1600.00000	1600.00	1600.00000	1600.00	1800.00000	1800.00
0560 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	2100.00000	6300.00	2000.00000	6000.00	2100.00000	6300.00
0565 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2900.00000	2900.00	2800.00000	2800.00	3000.00000	3000.00
0570 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	800.00000	800.00	5400.00000	5400.00	900.00000	900.00
0575 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	31.000 EA	770.00000	23870.00	2500.00000	77500.00	1200.00000	37200.00
0580 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	900.00000	3600.00	3200.00000	12800.00	1050.00000	4200.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0585 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2500.00000	5000.00	4000.00000	8000.00	2000.00000	4000.00
0590 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	2400.00000	9600.00	7100.00000	28400.00	2300.00000	9200.00
0595 0440 1 50 UNDERDRAIN, TYPE V	260.000 LF	40.00000	10400.00	20.00000	5200.00	25.00000	6500.00
0600 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	15.000 LF	100.00000	1500.00	60.00000	900.00	60.00000	900.00
0605 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	1655.000 SY	8.00000	13240.00	6.00000	9930.00	4.00000	6620.00
0610 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	313.000 LF	30.00000	9390.00	37.00000	11581.00	54.00000	16902.00
0615 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	9877.000 LF	16.00000	158032.00	10.00000	98770.00	10.00000	98770.00
0620 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1270.000 LF	20.00000	25400.00	10.00000	12700.00	10.00000	12700.00
0625 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	5510.000 LF	35.00000	192850.00	19.00000	104690.00	17.00000	93670.00
0630 0520 6 SHOULDER GUTTER- CONCRETE	287.000 LF	25.00000	7175.00	20.00000	5740.00	19.00000	5453.00
0635 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	952.000 SY	59.00000	56168.00	50.00000	47600.00	45.00000	42840.00
0640 0522 1 SIDEWALK CONCRETE, 4" THICK	9713.000 SY	22.00000	213686.00	29.00000	281677.00	26.00000	252538.00
0645 0522 2 SIDEWALK CONCRETE, 6" THICK	1124.000 SY	29.00000	32596.00	48.00000	53952.00	45.00000	50580.00
0650 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	292.700 SY	74.00000	21659.80	46.00000	13464.20	54.00000	15805.80
0655 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	4.000 EA	345.00000	1380.00	210.00000	840.00	250.00000	1000.00
0660 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	118.000 TN	74.00000	8732.00	99.00000	11682.00	95.00000	11210.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0665 0536 1 1 GUARDRAIL -ROADWAY	225.000 LF	16.00000	3600.00	18.00000	4050.00	26.00000	5850.00
0670 0536 73 GUARDRAIL REMOVAL	575.000 LF	2.00000	1150.00	3.00000	1725.00	2.00000	1150.00
0675 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	950.00000	1900.00	1000.00000	2000.00	2000.00000	4000.00
0680 0538 1 GUARDRAIL RESET	375.000 LF	6.50000	2437.50	7.00000	2625.00	10.00000	3750.00
0685 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	6220.000 LF	9.00000	55980.00	10.00000	62200.00	10.00000	62200.00
0690 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	7.000 EA	1100.00000	7700.00	1200.00000	8400.00	1200.00000	8400.00
0695 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	167.000 LF	350.00000	58450.00	300.00000	50100.00	320.00000	53440.00
0700 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	106.000 LF	465.00000	49290.00	660.00000	69960.00	700.00000	74200.00
0705 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	73.000 LF	670.00000	48910.00	880.00000	64240.00	920.00000	67160.00
0710 0570 1 1 PERFORMANCE TURF	13241.000 SY	0.25000	3310.25	2.00000	26482.00	1.50000	19861.50
0715 0570 1 2 PERFORMANCE TURF, SOD	167187.000 SY	1.50000	250780.50	2.60000	434686.20	2.20000	367811.40
0720 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	73.000 SY	37.00000	2701.00	5.00000	365.00	7.00000	511.00
0725 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.177 NM	700.00000	15523.90	760.00000	16854.52	730.00000	16189.21
0730 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3633.000 LF	0.25000	908.25	0.28000	1017.24	0.27000	980.91
0735 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3095.000 LF	0.50000	1547.50	1.00000	3095.00	0.56000	1733.20
0740 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2042.000 LF	0.75000	1531.50	1.00000	2042.00	0.80000	1633.60
0745 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3353.000 LF	1.00000	3353.00	1.00000	3353.00	1.30000	4358.90

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0750 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.182 GM	300.00000	54.60	340.00000	61.88	325.00000	59.15
0755 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1930.000 LF	0.25000	482.50	0.28000	540.40	0.27000	521.10
0760 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	30.00000	420.00	32.00000	448.00	35.00000	490.00
0765 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	159.000 EA	20.00000	3180.00	21.00000	3339.00	22.00000	3498.00
0770 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.766 NM	700.00000	10336.20	760.00000	11222.16	730.00000	10779.18
0775 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1680.000 LF	0.25000	420.00	0.28000	470.40	0.27000	453.60
0780 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	896.000 LF	0.80000	716.80	1.00000	896.00	0.80000	716.80
0785 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	184.000 LF	0.25000	46.00	0.28000	51.52	0.27000	49.68
0790 0999 16 PARTNERING, DO NOT BID 25579315201	LUMP	21000.00000	21000.00	21000.00000	21000.00	21000.00000	21000.00
0795 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	29.000 DA	3300.00000	95700.00	3300.00000	95700.00	3300.00000	95700.00
0800 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	8000.00000	16000.00	8000.00000	16000.00	8000.00000	16000.00
0805 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25579315201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 14,099,982.00		$ 13,766,503.75		$ 15,288,820.54
SECTION 0003 SIGNING							

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0810 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	79.000 AS	200.00000	15800.00	220.00000	17380.00	210.00000	16590.00
0815 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	19.000 AS	600.00000	11400.00	650.00000	12350.00	620.00000	11780.00
0820 0700 20 40 SINGLE POST SIGN, RELOCATE	10.000 AS	71.00000	710.00	75.00000	750.00	75.00000	750.00
0825 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	1.00000	21.00	1.00000	21.00	10.00000	210.00
0830 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	9.000 AS	2600.00000	23400.00	2800.00000	25200.00	2700.00000	24300.00
0835 0700 21 60 MULTI- POST SIGN, REMOVE	7.000 AS	290.00000	2030.00	310.00000	2170.00	300.00000	2100.00
0840 0700 48 38 SIGN PANELS, OVERLAY, 15 OR LESS	2.000 EA	200.00000	400.00	230.00000	460.00	230.00000	460.00
0845 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	3.000 EA	40.00000	120.00	42.00000	126.00	45.00000	135.00
0850 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	18.00000	18.00	19.00000	19.00	25.00000	25.00
0855 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	125.00000	750.00	130.00000	780.00	130.00000	780.00
0860 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	84.00000	84.00	89.00000	89.00	90.00000	90.00
0865 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	25.000 EA	150.00000	3750.00	160.00000	4000.00	156.00000	3900.00
0870 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	84.000 SF	1.00000	84.00	1.00000	84.00	1.06000	89.04
0875 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	472.000 SF	1.00000	472.00	1.00000	472.00	1.06000	500.32
0880 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25579315201	LUMP	50000.00000	50000.00	57000.00000	57000.00	56000.00000	56000.00
0885 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	47.000 EA	135.00000	6345.00	140.00000	6580.00	140.00000	6580.00
0890 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	47.000 EA	62.00000	2914.00	66.00000	3102.00	65.00000	3055.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0895 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.196 NM	20000.00000	3920.00	22000.00000	4312.00	21500.00000	4214.00
0900 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.163 NM	20000.00000	3260.00	22000.00000	3586.00	20700.00000	3374.10
0905 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.197 GM	8700.00000	1713.90	8700.00000	1713.90	8700.00000	1713.90
SECTION 0003 TOTALS		$	127,191.90	$	140,194.90	$	136,646.36
SECTION 0004 LIGHTING							
0910 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	4440.000 LF	13.00000	57720.00	12.00000	53280.00	12.00000	53280.00
0915 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	75360.000 LF	1.00000	75360.00	1.60000	120576.00	1.15000	86664.00
0920 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	2865.000 LF	0.25000	716.25	0.28000	802.20	0.32000	916.80
0925 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	17420.000 LF	3.00000	52260.00	5.00000	87100.00	3.00000	52260.00
0930 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	15000.00000	30000.00	9800.00000	19600.00	14000.00000	28000.00
0935 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	106.000 EA	300.00000	31800.00	750.00000	79500.00	310.00000	32860.00
0940 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	95.000 EA	450.00000	42750.00	450.00000	42750.00	440.00000	41800.00
0945 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	4.000 EA	350.00000	1400.00	430.00000	1720.00	350.00000	1400.00
0950 0715515150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 50'	4.000 EA	4300.00000	17200.00	6800.00000	27200.00	4000.00000	16000.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
0955 0715516150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 50'	91.000 EA	5100.00000	464100.00	6400.00000	582400.00	4650.00000	423150.00
0960 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	4.000 EA	1800.00000	7200.00	2800.00000	11200.00	1650.00000	6600.00
SECTION 0004 TOTALS		$	780,506.25	$	1,026,128.20	$	742,930.80
SECTION 0005 SIGNALIZATION							
0965 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1170.000 LF	14.00000	16380.00	13.00000	15210.00	16.00000	18720.00
0970 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	365.000 LF	26.00000	9490.00	43.00000	15695.00	22.00000	8030.00
0975 0555 1 3 DIRECTIONAL BORE, 12" TO < 18"	242.000 LF	34.00000	8228.00	50.00000	12100.00	38.00000	9196.00
0980 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	25.000 LF	19.00000	475.00	17.00000	425.00	18.00000	450.00
0985 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	10080.000 LF	2.00000	20160.00	5.00000	50400.00	4.00000	40320.00
0990 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	10600.00000	21200.00	2200.00000	4400.00	2700.00000	5400.00
0995 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	4500.00000	9000.00	4500.00000	9000.00	2300.00000	4600.00
1000 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	35.000 EA	400.00000	14000.00	720.00000	25200.00	600.00000	21000.00
1005 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	3900.00000	3900.00	1100.00000	1100.00	1300.00000	1300.00
1010 0639 2 1 ELECTRICAL SERVICE WIRE	225.000 LF	1.70000	382.50	2.00000	450.00	1.40000	315.00
1015 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	800.00000	800.00	840.00000	840.00	1300.00000	1300.00
1020 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	8500.00000	34000.00	7600.00000	30400.00	7600.00000	30400.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
1022 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	4.000 EA	8600.00000	34400.00	7300.00000	29200.00	8200.00000	32800.00
1025 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	860.00000	10320.00	940.00000	11280.00	750.00000	9000.00
1030 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	17.000 AS	1700.00000	28900.00	990.00000	16830.00	800.00000	13600.00
1035 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	1.000 AS	2000.00000	2000.00	1200.00000	1200.00	1600.00000	1600.00
1040 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	2200.00000	8800.00	1400.00000	5600.00	1450.00000	5800.00
1045 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	450.00000	2700.00	540.00000	3240.00	625.00000	3750.00
1050 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM	3.000 EA	280.00000	840.00	430.00000	1290.00	320.00000	960.00
1055 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	5.000 AS	800.00000	4000.00	810.00000	4050.00	800.00000	4000.00
1060 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	600.00000	2400.00	650.00000	2600.00	625.00000	2500.00
1065 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	1.000 AS	890.00000	890.00	590.00000	590.00	1050.00000	1050.00
1070 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	3.000 EA	2400.00000	7200.00	5800.00000	17400.00	3500.00000	10500.00
1075 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	6.000 EA	190.00000	1140.00	140.00000	840.00	160.00000	960.00
1080 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	26000.00000	26000.00	34000.00000	34000.00	24000.00000	24000.00
1085 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6300.00000	6300.00	5400.00000	5400.00	6200.00000	6200.00
1090 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	32.00000	192.00	70.00000	420.00	30.00000	180.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
1095 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	54.00000	108.00	70.00000	140.00	30.00000	60.00
1100 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	54.00000	108.00	70.00000	140.00	100.00000	200.00
1105 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	3900.00000	7800.00	2300.00000	4600.00	1250.00000	2500.00
1110 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	488.00000	488.00	660.00000	660.00	130.00000	130.00
1115 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	630.00000	630.00	140.00000	140.00	250.00000	250.00
1120 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	1090.00000	1090.00	880.00000	880.00	400.00000	400.00
1125 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	360.00000	360.00	70.00000	70.00	450.00000	450.00
1130 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	4700.00000	37600.00	3900.00000	31200.00	3850.00000	30800.00
1135 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	261.00000	522.00	440.00000	880.00	475.00000	950.00
1140 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	685.000 LF	69.00000	47265.00	25.00000	17125.00	13.00000	8905.00
1145 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	37740.000 LF	2.70000	101898.00	3.00000	113220.00	3.00000	113220.00
1150 0783 4113 ITS CONDUIT, F& I, UNDER EXISTING PAVEMENT SAWCUT	45.000 LF	65.00000	2925.00	37.00000	1665.00	24.00000	1080.00
1155 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	14.000 EA	1500.00000	21000.00	1100.00000	15400.00	980.00000	13720.00
1160 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	785.00000	1570.00	690.00000	1380.00	700.00000	1400.00
1165 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	2700.00000	5400.00	1900.00000	3800.00	2500.00000	5000.00
SECTION 0005 TOTALS		$	502,861.50	$	490,460.00	$	436,996.00
SECTION 0006 UTILITIES							

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
1170 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	924.000 LF	29.00000	26796.00	22.00000	20328.00	25.00000	23100.00
1175 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	10.000 LF	36.00000	360.00	65.00000	650.00	50.00000	500.00
1180 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	2160.000 LF	35.00000	75600.00	41.00000	88560.00	35.00000	75600.00
1185 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	50.000 LF	120.00000	6000.00	120.00000	6000.00	90.00000	4500.00
1190 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	181.000 LF	125.00000	22625.00	130.00000	23530.00	100.00000	18100.00
1195 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	980.000 LF	9.85000	9653.00	6.00000	5880.00	5.00000	4900.00
1200 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	24.000 LF	17.00000	408.00	12.00000	288.00	10.00000	240.00
1205 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4964.000 LF	9.50000	47158.00	8.00000	39712.00	2.00000	9928.00
1210 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	70.000 LF	12.00000	840.00	18.00000	1260.00	20.00000	1400.00
1215 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	18.000 EA	470.00000	8460.00	280.00000	5040.00	200.00000	3600.00
1220 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	5.000 EA	440.00000	2200.00	370.00000	1850.00	260.00000	1300.00
1225 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	7.000 EA	290.00000	2030.00	310.00000	2170.00	220.00000	1540.00
1230 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	1.000 EA	165.00000	165.00	220.00000	220.00	160.00000	160.00
1235 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	4.000 EA	780.00000	3120.00	1100.00000	4400.00	800.00000	3200.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) SKANSKA USA CIVIL SOUTHEAST INC UNIT PRICE	 AMOUNT
1240 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	2.000 EA	1400.00000	2800.00	1300.00000	2600.00	900.00000	1800.00
1245 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	3.000 EA	1100.00000	3300.00	1900.00000	5700.00	1300.00000	3900.00
1250 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	146.000 EA	135.00000	19710.00	240.00000	35040.00	165.00000	24090.00
1255 1080 14 UTILITY FIXTURES, RELOCATE	4.000 EA	950.00000	3800.00	370.00000	1480.00	260.00000	1040.00
1260 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	11.000 EA	395.00000	4345.00	710.00000	7810.00	500.00000	5500.00
1265 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	8.000 EA	185.00000	1480.00	770.00000	6160.00	550.00000	4400.00
1270 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	4.000 EA	295.00000	1180.00	690.00000	2760.00	500.00000	2000.00
1275 1644112 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 8"	2.000 EA	2900.00000	5800.00	5100.00000	10200.00	3500.00000	7000.00
1280 1644900 FIRE HYDRANT, REMOVE	2.000 EA	295.00000	590.00	850.00000	1700.00	600.00000	1200.00
SECTION 0006 TOTALS		$	248,420.00	$	273,338.00	$	198,998.00
CONTRACT TOTALS		$	21,435,705.00	$	21,792,228.90	$	22,448,394.90

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 25579315201	21546.000 LS	225000.00000	225000.00	520000.00000	520000.00	200000.00000	200000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1828.600 CY	625.00000	1142875.00	720.00000	1316592.00	300.00000	548580.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	360.400 CY	220.00000	79288.00	530.00000	191012.00	190.00000	68476.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	588.800 CY	900.00000	529920.00	780.00000	459264.00	470.00000	276736.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	5087.000 SY	8.00000	40696.00	9.00000	45783.00	7.00000	35609.00
0030 0400147 COMPOSITE NEOPRENE PADS	78.300 CF	900.00000	70470.00	900.00000	70470.00	830.00000	64989.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	583312.000 LB	0.90000	524980.80	0.90000	524980.80	0.64000	373319.68
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	141426.000 LB	0.90000	127283.40	0.90000	127283.40	0.66000	93341.16
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	69201.000 LB	0.90000	62280.90	0.90000	62280.90	0.65000	44980.65
0050 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	5623.000 LF	230.00000	1293290.00	220.00000	1237060.00	190.00000	1068370.00
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	6186.000 LF	129.00000	797994.00	113.00000	699018.00	120.00000	742320.00
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	490.000 LF	242.00000	118580.00	225.00000	110250.00	200.00000	98000.00
0065 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	324.000 LF	350.00000	113400.00	185.00000	59940.00	240.00000	77760.00
0070 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	1180.000 LF	118.00000	139240.00	114.00000	134520.00	59.00000	69620.00
0075 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	937.000 SY	55.00000	51535.00	73.00000	68401.00	54.00000	50598.00
0080 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1182.000 LF	68.00000	80376.00	84.00000	99288.00	64.00000	75648.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0085 0530 1 RIPRAP, SAND-CEMENT	135.200 CY	350.00000	47320.00	450.00000	60840.00	480.00000	64896.00
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	6998.800 TN	92.50000	647389.00	82.00000	573901.60	70.00000	489916.00
0095 0530 74 BEDDING STONE	2492.500 TN	82.50000	205631.25	67.00000	166997.50	55.00000	137087.50
SECTION 0001 TOTALS			$ 6,297,549.35		$ 6,527,882.20		$ 4,580,246.99
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 25579315201	LUMP	1225000.00000	1225000.00	1577000.00000	1577000.00	2300000.00000	2300000.00
0105 0102 1 MAINTENANCE OF TRAFFIC 25579315201	800.000 LS	1225000.00000	1225000.00	640000.00000	640000.00	600000.00000	600000.00
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1000.000 CY	15.00000	15000.00	38.70000	38700.00	20.00000	20000.00
0115 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	70.00000	3360.00	70.18000	3368.64	75.00000	3600.00
0120 0102 60 WORK ZONE SIGN	34542.000 ED	0.25000	8635.50	0.30000	10362.60	0.25000	8635.50
0125 0102 61 BUSINESS SIGN	19.000 EA	80.00000	1520.00	97.58000	1854.02	80.00000	1520.00
0130 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1350.000 LF	25.00000	33750.00	33.80000	45630.00	28.00000	37800.00
0135 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	701.000 LF	10.00000	7010.00	16.89000	11839.89	4.30000	3014.30
0140 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	839680.000 ED	0.15000	125952.00	0.15000	125952.00	0.13000	109158.40
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1052.000 ED	0.50000	526.00	0.67000	704.84	0.30000	315.60
0150 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	340.000 ED	15.00000	5100.00	7.32000	2488.80	5.50000	1870.00
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9020.000 ED	0.32000	2886.40	0.43000	3878.60	0.30000	2706.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6154.000 EA	2.80000	17231.20	3.38000	20800.52	2.90000	17846.60
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	4800.000 ED	0.12000	576.00	0.15000	720.00	0.10000	480.00
0170 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	3.000 LO	1210.00000	3630.00	2438.00000	7314.00	1300.00000	3900.00
0175 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	563.000 ED	15.00000	8445.00	18.29000	10297.27	14.00000	7882.00
0180 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	800.000 ED	6.00000	4800.00	25.60000	20480.00	24.00000	19200.00
0185 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	800.000 ED	4.25000	3400.00	12.20000	9760.00	20.00000	16000.00
0190 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3000.000 LF	1.65000	4950.00	1.60000	4800.00	1.70000	5100.00
0195 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2545.000 LF	1.65000	4199.25	1.60000	4072.00	1.70000	4326.50
0200 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	169838.000 SY	0.40000	67935.20	0.10000	16983.80	0.48000	81522.24
0205 0104 10 3 SEDIMENT BARRIER	7932.000 LF	1.00000	7932.00	1.16000	9201.12	0.65000	5155.80
0210 0104 11 FLOATING TURBIDITY BARRIER	1000.000 LF	8.50000	8500.00	11.54000	11540.00	8.00000	8000.00
0215 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	100.000 LF	4.00000	400.00	17.79000	1779.00	4.00000	400.00
0220 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2500.00000	5000.00	5355.00000	10710.00	2000.00000	4000.00
0225 0104 18 INLET PROTECTION SYSTEM	142.000 EA	75.00000	10650.00	128.70000	18275.40	56.00000	7952.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0230 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	1814.000 SY	1.00000	1814.00	0.70000	1269.80	0.40000	725.60
0235 0107 1 LITTER REMOVAL	738.990 AC	15.00000	11084.85	83.10000	61410.07	10.00000	7389.90
0240 0107 2 MOWING	738.990 AC	30.00000	22169.70	124.00000	91634.76	20.00000	14779.80
0245 0109 71 5 FIELD OFFICE,1500 SQ FT	860.000 DA	120.00000	103200.00	91.35000	78561.00	50.00000	43000.00
0250 0110 1 1 CLEARING & GRUBBING	67.700 LS	750000.00000	750000.00	303000.00000	303000.00	1258286.08000	1258286.08
0255 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3660.000 SY	12.00000	43920.00	18.47000	67600.20	13.00000	47580.00
0260 0110 7 1 MAILBOX, F&I SINGLE	130.000 EA	125.00000	16250.00	109.27000	14205.10	230.00000	29900.00
0265 0120 1 REGULAR EXCAVATION	196329.000 CY	8.25000	1619714.25	4.21000	826545.09	10.00000	1963290.00
0275 0120 6 EMBANKMENT	78053.000 CY	2.50000	195132.50	1.67000	130348.51	15.00000	1170795.00
0280 0121 70 FLOWABLE FILL	1039.100 CY	125.00000	129887.50	118.26000	122883.97	340.00000	353294.00
0285 0160 4 TYPE B STABILIZATION	144859.000 SY	3.50000	507006.50	4.85000	702566.15	3.30000	478034.70
0290 0285701 OPTIONAL BASE, BASE GROUP 01	3185.000 SY	7.90000	25161.50	9.19000	29270.15	7.00000	22295.00
0295 0285709 OPTIONAL BASE, BASE GROUP 09	1502.000 SY	12.00000	18024.00	13.85000	20802.70	16.00000	24032.00
0300 0285710 OPTIONAL BASE, BASE GROUP 10	105872.000 SY	14.00000	1482208.00	11.84000	1253524.48	11.13000	1178355.36
0305 0285715 OPTIONAL BASE, BASE GROUP 15	1186.000 SY	75.00000	88950.00	59.99000	71148.14	61.00000	72346.00
0310 0286 1 TURNOUT CONSTRUCTION	9208.000 SY	10.00000	92080.00	36.48000	335907.84	11.00000	101288.00
0315 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	258.000 SY	31.00000	7998.00	16.16000	4169.28	30.00000	7740.00
0320 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH	310.000 SY	28.00000	8680.00	16.16000	5009.60	27.00000	8370.00
0325 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2883.000 SY	7.00000	20181.00	3.41000	9831.03	7.00000	20181.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0330 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	2506.000 SY	8.00000	20048.00	7.05000	17667.30	8.00000	20048.00
0335 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	8158.000 SY	5.00000	40790.00	2.19000	17866.02	4.60000	37526.80
0340 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	25304.700 TN	95.00000	2403946.50	118.00000	2985954.60	93.00000	2353337.10
0345 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	4762.400 TN	130.00000	619112.00	160.60000	764841.44	130.00000	619112.00
0350 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	69.500 TN	250.00000	17375.00	219.00000	15220.50	210.00000	14595.00
0355 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	35.800 CY	425.00000	15215.00	837.00000	29964.60	440.00000	15752.00
0360 0400 1 2 CONCRETE CLASS I, ENDWALLS	16.200 CY	566.00000	9169.20	579.90000	9394.38	440.00000	7128.00
0365 0425 1351 INLETS, CURB, TYPE P-5, <10'	16.000 EA	3440.00000	55040.00	3018.00000	48288.00	4700.00000	75200.00
0370 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	4230.00000	4230.00	5071.00000	5071.00	5800.00000	5800.00
0375 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	4120.00000	8240.00	3798.00000	7596.00	5000.00000	10000.00
0380 0425 1471 INLETS, CURB, TYPE 7, <10'	35.000 EA	1960.00000	68600.00	4252.00000	148820.00	4300.00000	150500.00
0385 0425 1472 INLETS, CURB, TYPE 7, >10'	2.000 EA	2940.00000	5880.00	6194.00000	12388.00	6100.00000	12200.00
0390 0425 1474 INLETS, CURB, TYPE 7, J BOT ,>10'	2.000 EA	5270.00000	10540.00	7587.00000	15174.00	7800.00000	15600.00
0395 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	5.000 EA	1900.00000	9500.00	1702.00000	8510.00	5500.00000	27500.00
0400 0425 1541 INLETS, DT BOT, TYPE D, <10'	36.000 EA	2260.00000	81360.00	2149.00000	77364.00	2400.00000	86400.00
0405 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	7.000 EA	3960.00000	27720.00	3242.00000	22694.00	3800.00000	26600.00
0410 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	7.000 EA	4450.00000	31150.00	3931.30000	27519.10	4500.00000	31500.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0415 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	14.000 EA	3430.00000	48020.00	2555.00000	35770.00	2800.00000	39200.00
0420 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	1.000 EA	5920.00000	5920.00	4230.00000	4230.00	3900.00000	3900.00
0425 0425 1581 INLETS, DT BOT, TYPE H, <10'	2.000 EA	3690.00000	7380.00	3572.00000	7144.00	3700.00000	7400.00
0430 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	5870.00000	11740.00	4785.00000	9570.00	4600.00000	9200.00
0435 0425 1701 INLETS, GUTTER, TYPE S, <10'	3.000 EA	2270.00000	6810.00	2555.00000	7665.00	2500.00000	7500.00
0440 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	1.000 EA	3470.00000	3470.00	3393.00000	3393.00	3200.00000	3200.00
0445 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	2120.00000	12720.00	2720.00000	16320.00	2000.00000	12000.00
0450 0425 2 62 MANHOLES, P-8, >10'	21.000 EA	3820.00000	80220.00	3690.00000	77490.00	4000.00000	84000.00
0455 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3640.00000	3640.00	3690.00000	3690.00	3300.00000	3300.00
0460 0425 2 91 MANHOLES, J-8, <10'	5.000 EA	4130.00000	20650.00	3865.00000	19325.00	3600.00000	18000.00
0465 0425 2 92 MANHOLES, J-8, >10'	10.000 EA	4710.00000	47100.00	4435.00000	44350.00	4900.00000	49000.00
0470 0430 94 1 DESILTING PIPE, 0 - 24"	521.000 LF	3.25000	1693.25	11.36000	5918.56	3.10000	1615.10
0475 0430 94 3 DESILTING PIPE, 37 - 48"	220.000 LF	3.60000	792.00	26.91000	5920.20	5.50000	1210.00
0480 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	912.000 LF	37.00000	33744.00	31.20000	28454.40	41.00000	37392.00
0485 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	106.000 LF	46.00000	4876.00	55.64000	5897.84	56.00000	5936.00
0490 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	65.000 LF	63.00000	4095.00	86.43000	5617.95	78.00000	5070.00
0495 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	146.000 LF	82.00000	11972.00	97.00000	14162.00	81.00000	11826.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0500 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	13758.000 LF	53.00000	729174.00	58.10000	799339.80	36.00000	495288.00
0505 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2988.000 LF	57.00000	170316.00	61.39000	183433.32	55.00000	164340.00
0510 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2386.000 LF	85.00000	202810.00	76.28000	182004.08	79.00000	188494.00
0515 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1203.000 LF	107.00000	128721.00	91.38000	109930.14	130.00000	156390.00
0520 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	168.000 LF	138.00000	23184.00	116.63000	19593.84	98.00000	16464.00
0525 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2963.000 LF	114.00000	337782.00	121.00000	358523.00	140.00000	414820.00
0530 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	142.000 LF	62.00000	8804.00	46.86000	6654.12	46.00000	6532.00
0535 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1290.00000	1290.00	1687.00000	1687.00	1600.00000	1600.00
0540 0430611129 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 24"PIPE	1.000 EA	2430.00000	2430.00	2880.00000	2880.00	2700.00000	2700.00
0545 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	20.000 EA	529.00000	10580.00	1100.00000	22000.00	780.00000	15600.00
0550 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	715.00000	5720.00	1250.00000	10000.00	860.00000	6880.00
0555 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1350.00000	1350.00	2162.00000	2162.00	1500.00000	1500.00
0560 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	1620.00000	4860.00	2393.00000	7179.00	1800.00000	5400.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0565 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2790.00000	2790.00	6072.00000	6072.00	2500.00000	2500.00
0570 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	518.00000	518.00	1232.00000	1232.00	780.00000	780.00
0575 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	31.000 EA	557.00000	17267.00	1156.00000	35836.00	800.00000	24800.00
0580 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	724.00000	2896.00	1278.00000	5112.00	880.00000	3520.00
0585 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2900.00000	5800.00	1944.00000	3888.00	1700.00000	3400.00
0590 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	2650.00000	10600.00	1732.00000	6928.00	2000.00000	8000.00
0595 0440 1 50 UNDERDRAIN, TYPE V	260.000 LF	77.00000	20020.00	47.65000	12389.00	40.00000	10400.00
0600 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	15.000 LF	9.00000	135.00	43.60000	654.00	13.00000	195.00
0605 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	1655.000 SY	5.50000	9102.50	3.38000	5593.90	4.60000	7613.00
0610 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	313.000 LF	36.00000	11268.00	42.00000	13146.00	31.00000	9703.00
0615 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	9877.000 LF	15.00000	148155.00	12.18000	120301.86	13.00000	128401.00
0620 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1270.000 LF	14.00000	17780.00	12.33000	15659.10	15.00000	19050.00
0625 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	5510.000 LF	25.00000	137750.00	21.18000	116701.80	17.00000	93670.00
0630 0520 6 SHOULDER GUTTER- CONCRETE	287.000 LF	25.00000	7175.00	25.51000	7321.37	22.00000	6314.00
0635 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	952.000 SY	36.00000	34272.00	50.35000	47933.20	45.00000	42840.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0640 0522 1 SIDEWALK CONCRETE, 4" THICK	9713.000 SY	25.00000	242825.00	27.62000	268273.06	28.00000	271964.00
0645 0522 2 SIDEWALK CONCRETE, 6" THICK	1124.000 SY	35.00000	39340.00	37.84000	42532.16	45.00000	50580.00
0650 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	292.700 SY	40.00000	11708.00	35.74000	10461.10	50.00000	14635.00
0655 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	4.000 EA	225.00000	900.00	563.00000	2252.00	200.00000	800.00
0660 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	118.000 TN	110.00000	12980.00	99.00000	11682.00	130.00000	15340.00
0665 0536 1 1 GUARDRAIL -ROADWAY	225.000 LF	35.00000	7875.00	30.50000	6862.50	23.00000	5175.00
0670 0536 73 GUARDRAIL REMOVAL	575.000 LF	3.25000	1868.75	1.83000	1052.25	4.20000	2415.00
0675 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2000.00000	4000.00	2438.00000	4876.00	2100.00000	4200.00
0680 0538 1 GUARDRAIL RESET	375.000 LF	11.00000	4125.00	10.97000	4113.75	9.50000	3562.50
0685 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	6220.000 LF	9.00000	55980.00	17.68000	109969.60	10.00000	62200.00
0690 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	7.000 EA	1100.00000	7700.00	1707.00000	11949.00	1100.00000	7700.00
0695 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	167.000 LF	338.00000	56446.00	454.00000	75818.00	320.00000	53440.00
0700 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	106.000 LF	736.00000	78016.00	915.00000	96990.00	700.00000	74200.00
0705 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	73.000 LF	987.00000	72051.00	1311.00000	95703.00	940.00000	68620.00
0710 0570 1 1 PERFORMANCE TURF	13241.000 SY	1.00000	13241.00	1.16000	15359.56	1.60000	21185.60
0715 0570 1 2 PERFORMANCE TURF, SOD	167187.000 SY	1.65000	275858.55	2.00000	334374.00	3.12000	521623.44
0720 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	73.000 SY	10.00000	730.00	32.04000	2338.92	10.00000	730.00
0725 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.177 NM	720.00000	15967.44	1104.00000	24483.41	750.00000	16632.75

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0730 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3633.000 LF	0.26000	944.58	0.36000	1307.88	0.25000	908.25
0735 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3095.000 LF	0.55000	1702.25	1.18000	3652.10	0.55000	1702.25
0740 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2042.000 LF	0.80000	1633.60	1.48000	3022.16	0.85000	1735.70
0745 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3353.000 LF	1.30000	4358.90	1.78000	5968.34	1.40000	4694.20
0750 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.182 GM	325.00000	59.15	867.10000	157.81	336.43000	61.23
0755 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1930.000 LF	0.26000	501.80	0.30000	579.00	0.25000	482.50
0760 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	30.00000	420.00	35.55000	497.70	31.00000	434.00
0765 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	159.000 EA	20.00000	3180.00	29.61000	4707.99	21.00000	3339.00
0770 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.766 NM	720.00000	10631.52	1104.00000	16301.66	750.00000	11074.50
0775 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1680.000 LF	0.26000	436.80	0.36000	604.80	0.25000	420.00
0780 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	896.000 LF	0.80000	716.80	1.48000	1326.08	0.85000	761.60
0785 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	184.000 LF	0.26000	47.84	0.30000	55.20	0.25000	46.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0790 0999 16 PARTNERING, DO NOT BID 25579315201	LUMP	21000.00000	21000.00	21000.00000	21000.00	21000.00000	21000.00
0795 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	29.000 DA	3300.00000	95700.00	3300.00000	95700.00	3300.00000	95700.00
0800 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	8000.00000	16000.00	8000.00000	16000.00	8000.00000	16000.00
0805 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25579315201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 14,939,102.78		$ 14,791,576.82		$ 17,221,171.90
SECTION 0003 SIGNING							
0810 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	79.000 AS	205.00000	16195.00	280.00000	22120.00	210.00000	16590.00
0815 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	19.000 AS	610.00000	11590.00	1139.00000	21641.00	630.00000	11970.00
0820 0700 20 40 SINGLE POST SIGN, RELOCATE	10.000 AS	71.00000	710.00	92.40000	924.00	73.00000	730.00
0825 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	1.00000	21.00	12.41000	260.61	1.00000	21.00
0830 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	9.000 AS	2660.00000	23940.00	3818.00000	34362.00	2800.00000	25200.00
0835 0700 21 60 MULTI- POST SIGN, REMOVE	7.000 AS	290.00000	2030.00	327.00000	2289.00	300.00000	2100.00
0840 0700 48 38 SIGN PANELS, OVERLAY, 15 OR LESS	2.000 EA	220.00000	440.00	514.30000	1028.60	230.00000	460.00
0845 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	3.000 EA	40.00000	120.00	33.47000	100.41	41.00000	123.00
0850 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	18.00000	18.00	5.92000	5.92	19.00000	19.00
0855 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	126.00000	756.00	158.50000	951.00	130.00000	780.00
0860 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	84.00000	84.00	62.30000	62.30	87.00000	87.00
0865 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	25.000 EA	150.00000	3750.00	187.70000	4692.50	160.00000	4000.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0870 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	84.000 SF	1.00000	84.00	2.20000	184.80	1.00000	84.00
0875 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	472.000 SF	1.00000	472.00	2.20000	1038.40	1.00000	472.00
0880 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25579315201	LUMP	53270.00000	53270.00	85866.00000	85866.00	55100.00000	55100.00
0885 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	47.000 EA	135.00000	6345.00	231.00000	10857.00	140.00000	6580.00
0890 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	47.000 EA	62.00000	2914.00	88.84000	4175.48	64.00000	3008.00
0895 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.196 NM	21000.00000	4116.00	22344.00000	4379.42	21733.62000	4259.79
0900 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.163 NM	21000.00000	3423.00	22344.00000	3642.07	21733.62000	3542.58
0905 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.197 GM	8500.00000	1674.50	12846.00000	2530.66	8796.90000	1732.99
SECTION 0003 TOTALS		$	131,952.50	$	201,111.17	$	136,859.36
SECTION 0004 LIGHTING							
0910 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	4440.000 LF	11.65000	51726.00	18.29000	81207.60	17.00000	75480.00
0915 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	75360.000 LF	1.15000	86664.00	1.22000	91939.20	1.00000	75360.00
0920 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	2865.000 LF	0.30000	859.50	0.18000	515.70	0.35000	1002.75
0925 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	17420.000 LF	3.00000	52260.00	4.82000	83964.40	3.70000	64454.00
0930 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	13635.00000	27270.00	16406.00000	32812.00	13200.00000	26400.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0935 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	106.000 EA	305.00000	32330.00	353.00000	37418.00	340.00000	36040.00
0940 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	95.000 EA	420.00000	39900.00	408.00000	38760.00	360.00000	34200.00
0945 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	4.000 EA	325.00000	1300.00	262.48000	1049.92	220.00000	880.00
0950 0715515150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 50'	4.000 EA	3850.00000	15400.00	5084.00000	20336.00	4100.00000	16400.00
0955 0715516150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 50'	91.000 EA	4600.00000	418600.00	6822.00000	620802.00	5000.00000	455000.00
0960 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	4.000 EA	1625.00000	6500.00	2439.00000	9756.00	2500.00000	10000.00
SECTION 0004 TOTALS		$	732,809.50	$	1,018,560.82	$	795,216.75
SECTION 0005 SIGNALIZATION							
0965 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1170.000 LF	18.00000	21060.00	18.29000	21399.30	19.00000	22230.00
0970 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	365.000 LF	26.00000	9490.00	25.61000	9347.65	32.00000	11680.00
0975 0555 1 3 DIRECTIONAL BORE, 12" TO < 18"	242.000 LF	30.50000	7381.00	42.67000	10326.14	45.00000	10890.00
0980 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	25.000 LF	19.00000	475.00	18.30000	457.50	15.00000	375.00
0985 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	10080.000 LF	3.50000	35280.00	4.82000	48585.60	2.70000	27216.00
0990 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	10000.00000	20000.00	3109.00000	6218.00	7900.00000	15800.00
0995 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	5050.00000	10100.00	2681.00000	5362.00	2600.00000	5200.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1000 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	35.000 EA	510.00000	17850.00	670.00000	23450.00	600.00000	21000.00
1005 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1900.00000	1900.00	1461.00000	1461.00	1600.00000	1600.00
1010 0639 2 1 ELECTRICAL SERVICE WIRE	225.000 LF	1.25000	281.25	1.52000	342.00	3.60000	810.00
1015 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	775.00000	775.00	1495.00000	1495.00	270.00000	270.00
1020 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	6800.00000	27200.00	9650.00000	38600.00	6100.00000	24400.00
1022 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	4.000 EA	6800.00000	27200.00	8980.00000	35920.00	6000.00000	24000.00
1025 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	790.00000	9480.00	878.00000	10536.00	890.00000	10680.00
1030 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	17.000 AS	1715.00000	29155.00	920.00000	15640.00	780.00000	13260.00
1035 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	1.000 AS	1900.00000	1900.00	1830.00000	1830.00	890.00000	890.00
1040 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	2230.00000	8920.00	1688.00000	6752.00	1200.00000	4800.00
1045 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	505.00000	3030.00	737.00000	4422.00	420.00000	2520.00
1050 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM	3.000 EA	175.00000	525.00	365.00000	1095.00	230.00000	690.00
1055 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	5.000 AS	700.00000	3500.00	914.00000	4570.00	600.00000	3000.00
1060 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	670.00000	2680.00	731.00000	2924.00	540.00000	2160.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1065 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	1.000 AS	825.00000	825.00	1220.00000	1220.00	770.00000	770.00
1070 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	3.000 EA	2415.00000	7245.00	4168.00000	12504.00	3400.00000	10200.00
1075 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	6.000 EA	92.00000	552.00	182.88000	1097.28	170.00000	1020.00
1080 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	26500.00000	26500.00	28115.00000	28115.00	28000.00000	28000.00
1085 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6100.00000	6100.00	7193.00000	7193.00	5500.00000	5500.00
1090 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	45.00000	270.00	30.36000	182.16	38.00000	228.00
1095 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	45.00000	90.00	30.48000	60.96	57.00000	114.00
1100 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	177.00000	354.00	114.75000	229.50	190.00000	380.00
1105 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	2455.00000	4910.00	1463.80000	2927.60	1800.00000	3600.00
1110 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	355.00000	355.00	146.60000	146.60	600.00000	600.00
1115 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	133.00000	133.00	245.82000	245.82	530.00000	530.00
1120 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	529.00000	529.00	427.96000	427.96	380.00000	380.00
1125 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	1060.00000	1060.00	487.19000	487.19	910.00000	910.00
1130 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	4070.00000	32560.00	4589.00000	36712.00	4200.00000	33600.00
1135 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	325.00000	650.00	548.00000	1096.00	290.00000	580.00
1140 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	685.000 LF	39.00000	26715.00	14.63000	10021.55	31.00000	21235.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1145 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	37740.000 LF	4.10000	154734.00	3.60000	135864.00	2.50000	94350.00
1150 0783 4113 ITS CONDUIT, F& I, UNDER EXISTING PAVEMENT SAWCUT	45.000 LF	38.00000	1710.00	24.38000	1097.10	37.00000	1665.00
1155 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	14.000 EA	1525.00000	21350.00	1158.00000	16212.00	1500.00000	21000.00
1160 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	305.00000	610.00	792.24000	1584.48	1200.00000	2400.00
1165 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	2450.00000	4900.00	2948.00000	5896.00	2200.00000	4400.00
SECTION 0005 TOTALS		$	530,334.25	$	514,053.39	$	434,933.00
SECTION 0006 UTILITIES							
1170 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	924.000 LF	37.00000	34188.00	18.86000	17426.64	15.00000	13860.00
1175 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	10.000 LF	43.00000	430.00	141.34000	1413.40	44.00000	440.00
1180 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	2160.000 LF	52.00000	112320.00	31.48000	67996.80	28.00000	60480.00
1185 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	50.000 LF	79.00000	3950.00	127.44000	6372.00	84.00000	4200.00
1190 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	181.000 LF	450.00000	81450.00	156.75000	28371.75	88.00000	15928.00
1195 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	980.000 LF	6.00000	5880.00	10.42000	10211.60	4.10000	4018.00
1200 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	24.000 LF	8.00000	192.00	29.29000	702.96	8.50000	204.00
1205 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4964.000 LF	6.00000	29784.00	11.84000	58773.76	5.50000	27302.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1210 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	70.000 LF	9.00000	630.00	85.39000	5977.30	12.00000	840.00
1215 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	18.000 EA	128.00000	2304.00	133.80000	2408.40	190.00000	3420.00
1220 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	5.000 EA	214.00000	1070.00	225.17000	1125.85	250.00000	1250.00
1225 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	7.000 EA	203.00000	1421.00	2694.37000	18860.59	210.00000	1470.00
1230 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	1.000 EA	112.00000	112.00	379.83000	379.83	150.00000	150.00
1235 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	4.000 EA	1410.00000	5640.00	1188.00000	4752.00	770.00000	3080.00
1240 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	2.000 EA	1660.00000	3320.00	1263.00000	2526.00	850.00000	1700.00
1245 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	3.000 EA	2040.00000	6120.00	1786.00000	5358.00	1300.00000	3900.00
1250 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	146.000 EA	142.00000	20732.00	86.07000	12566.22	160.00000	23360.00
1255 1080 14 UTILITY FIXTURES, RELOCATE	4.000 EA	332.00000	1328.00	984.44000	3937.76	250.00000	1000.00
1260 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	11.000 EA	472.00000	5192.00	451.59000	4967.49	590.00000	6490.00
1265 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	8.000 EA	153.00000	1224.00	330.79000	2646.32	530.00000	4240.00
1270 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	4.000 EA	116.00000	464.00	330.79000	1323.16	470.00000	1880.00
1275 1644112 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 8"	2.000 EA	3880.00000	7760.00	3648.90000	7297.80	5600.00000	11200.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1280 1644900 FIRE HYDRANT, REMOVE	2.000 EA	350.00000	700.00	1023.00000	2046.00	580.00000	1160.00
SECTION 0006 TOTALS			$ 326,211.00		$ 267,441.63		$ 191,572.00
CONTRACT TOTALS			$ 22,957,959.38		$ 23,320,626.03		$ 23,360,000.00

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 25579315201	21546.000 LS	223000.00000	223000.00	288778.00000	288778.00	355388.24000	355388.24
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1828.600 CY	650.00000	1188590.00	460.00000	841156.00	503.26000	920261.24
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	360.400 CY	275.00000	99110.00	315.00000	113526.00	252.71000	91076.68
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	588.800 CY	1100.00000	647680.00	572.00000	336793.60	935.67000	550922.50
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	5087.000 SY	6.00000	30522.00	7.80000	39678.60	7.18000	36524.66
0030 0400147 COMPOSITE NEOPRENE PADS	78.300 CF	580.00000	45414.00	744.00000	58255.20	774.96000	60679.37
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	583312.000 LB	0.85000	495815.20	0.74000	431650.88	0.74000	431650.88
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	141426.000 LB	0.85000	120212.10	0.85000	120212.10	0.76000	107483.76
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	69201.000 LB	0.85000	58820.85	0.73000	50516.73	0.74000	51208.74
0050 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	5623.000 LF	210.00000	1180830.00	188.00000	1057124.00	247.92000	1394054.16
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	6186.000 LF	104.00000	643344.00	131.00000	810366.00	123.72000	765331.92
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	490.000 LF	250.00000	122500.00	319.00000	156310.00	341.60000	167384.00
0065 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	324.000 LF	230.00000	74520.00	230.00000	74520.00	144.61000	46853.64
0070 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	1180.000 LF	90.00000	106200.00	57.50000	67850.00	106.10000	125198.00
0075 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	937.000 SY	38.00000	35606.00	59.00000	55283.00	44.62000	41808.94
0080 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1182.000 LF	80.00000	94560.00	95.74000	113164.68	112.74000	133258.68

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0085 0530 1 RIPRAP, SAND-CEMENT	135.200 CY	350.00000	47320.00	341.00000	46103.20	236.48000	31972.10
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	6998.800 TN	80.00000	559904.00	93.00000	650888.40	100.23000	701489.72
0095 0530 74 BEDDING STONE	2492.500 TN	95.00000	236787.50	82.00000	204385.00	108.93000	271508.03
SECTION 0001 TOTALS			$ 6,010,735.65		$ 5,516,561.39		$ 6,284,055.26
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 25579315201	LUMP	2300000.00000	2300000.00	2875000.00000	2875000.00	2418565.37000	2418565.37
0105 0102 1 MAINTENANCE OF TRAFFIC 25579315201	800.000 LS	684000.00000	684000.00	2655000.00000	2655000.00	1100000.00000	1100000.00
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1000.000 CY	18.00000	18000.00	21.00000	21000.00	28.57000	28570.00
0115 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	55.00000	2640.00	55.00000	2640.00	69.67000	3344.16
0120 0102 60 WORK ZONE SIGN	34542.000 ED	0.21000	7253.82	0.25000	8635.50	0.27000	9326.34
0125 0102 61 BUSINESS SIGN	19.000 EA	60.00000	1140.00	75.00000	1425.00	90.82000	1725.58
0130 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1350.000 LF	16.00000	21600.00	28.57000	38569.50	26.88000	36288.00
0135 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	701.000 LF	10.00000	7010.00	5.17000	3624.17	14.26000	9996.26
0140 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	839680.000 ED	0.14000	117555.20	0.01000	8396.80	0.14000	117555.20
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1052.000 ED	0.35000	368.20	0.31000	326.12	0.34000	357.68
0150 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	340.000 ED	6.25000	2125.00	5.50000	1870.00	5.89000	2002.60
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9020.000 ED	0.35000	3157.00	0.30000	2706.00	0.33000	2976.60

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6154.000 EA	2.80000	17231.20	3.00000	18462.00	3.30000	20308.20
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	4800.000 ED	0.10000	480.00	0.11000	528.00	0.12000	576.00
0170 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	3.000 LO	1210.00000	3630.00	1331.00000	3993.00	1426.40000	4279.20
0175 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	563.000 ED	16.00000	9008.00	13.50000	7600.50	14.74000	8298.62
0180 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	800.000 ED	21.00000	16800.00	12.00000	9600.00	24.76000	19808.00
0185 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	800.000 ED	10.00000	8000.00	12.00000	9600.00	11.79000	9432.00
0190 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3000.000 LF	1.65000	4950.00	1.65000	4950.00	1.95000	5850.00
0195 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2545.000 LF	1.65000	4199.25	1.65000	4199.25	1.95000	4962.75
0200 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	169838.000 SY	1.00000	169838.00	0.10000	16983.80	0.55000	93410.90
0205 0104 10 3 SEDIMENT BARRIER	7932.000 LF	0.75000	5949.00	0.71000	5631.72	1.04000	8249.28
0210 0104 11 FLOATING TURBIDITY BARRIER	1000.000 LF	8.80000	8800.00	8.50000	8500.00	9.14000	9140.00
0215 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	100.000 LF	3.50000	350.00	4.10000	410.00	4.60000	460.00
0220 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2000.00000	4000.00	750.00000	1500.00	3600.02000	7200.04
0225 0104 18 INLET PROTECTION SYSTEM	142.000 EA	55.00000	7810.00	60.00000	8520.00	64.84000	9207.28

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0230 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	1814.000 SY	1.50000	2721.00	0.40000	725.60	0.47000	852.58
0235 0107 1 LITTER REMOVAL	738.990 AC	40.00000	29559.60	0.01000	7.39	74.37000	54958.69
0240 0107 2 MOWING	738.990 AC	50.00000	36949.50	0.01000	7.39	47.66000	35220.26
0245 0109 71 5 FIELD OFFICE,1500 SQ FT	860.000 DA	125.00000	107500.00	118.00000	101480.00	239.04000	205574.40
0250 0110 1 1 CLEARING & GRUBBING	67.700 LS	1023000.00000	1023000.00	1283000.00000	1283000.00	717598.30000	717598.30
0255 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3660.000 SY	6.00000	21960.00	10.81000	39564.60	17.91000	65550.60
0260 0110 7 1 MAILBOX, F&I SINGLE	130.000 EA	100.00000	13000.00	88.00000	11440.00	279.68000	36358.40
0265 0120 1 REGULAR EXCAVATION	196329.000 CY	7.75000	1521549.75	4.23000	830471.67	4.23000	830471.67
0275 0120 6 EMBANKMENT	78053.000 CY	8.00000	624424.00	2.00000	156106.00	4.31000	336408.43
0280 0121 70 FLOWABLE FILL	1039.100 CY	260.00000	270166.00	156.00000	162099.60	128.99000	134033.51
0285 0160 4 TYPE B STABILIZATION	144859.000 SY	4.60000	666351.40	2.41000	349110.19	2.95000	427334.05
0290 0285701 OPTIONAL BASE, BASE GROUP 01	3185.000 SY	7.00000	22295.00	6.80000	21658.00	5.07000	16147.95
0295 0285709 OPTIONAL BASE, BASE GROUP 09	1502.000 SY	11.00000	16522.00	11.84000	17783.68	9.99000	15004.98
0300 0285710 OPTIONAL BASE, BASE GROUP 10	105872.000 SY	11.25000	1191060.00	11.14000	1179414.08	11.71000	1239761.12
0305 0285715 OPTIONAL BASE, BASE GROUP 15	1186.000 SY	55.00000	65230.00	69.37000	82272.82	57.42000	68100.12
0310 0286 1 TURNOUT CONSTRUCTION	9208.000 SY	15.00000	138120.00	14.62000	134620.96	7.97000	73387.76
0315 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	258.000 SY	13.25000	3418.50	28.90000	7456.20	15.46000	3988.68
0320 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH	310.000 SY	13.25000	4107.50	26.15000	8106.50	15.46000	4792.60
0325 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2883.000 SY	2.80000	8072.40	6.65000	19171.95	3.27000	9427.41

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0330 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	2506.000 SY	5.80000	14534.80	7.65000	19170.90	6.77000	16965.62
0335 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	8158.000 SY	1.80000	14684.40	4.40000	35895.20	2.10000	17131.80
0340 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	25304.700 TN	96.73000	2447723.63	90.25000	2283749.18	112.88000	2856394.54
0345 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	4762.400 TN	131.65000	626969.96	124.00000	590537.60	153.64000	731695.14
0350 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	69.500 TN	240.00000	16680.00	220.00000	15290.00	210.06000	14599.17
0355 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	35.800 CY	575.00000	20585.00	575.00000	20585.00	676.83000	24230.51
0360 0400 1 2 CONCRETE CLASS I, ENDWALLS	16.200 CY	600.00000	9720.00	435.00000	7047.00	532.22000	8621.96
0365 0425 1351 INLETS, CURB, TYPE P-5, <10'	16.000 EA	2900.00000	46400.00	2675.00000	42800.00	3137.17000	50194.72
0370 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	6200.00000	6200.00	3734.00000	3734.00	4434.61000	4434.61
0375 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	3300.00000	6600.00	2959.00000	5918.00	3484.58000	6969.16
0380 0425 1471 INLETS, CURB, TYPE 7, <10'	35.000 EA	5000.00000	175000.00	3907.00000	136745.00	2747.13000	96149.55
0385 0425 1472 INLETS, CURB, TYPE 7, >10'	2.000 EA	7375.00000	14750.00	5660.00000	11320.00	4896.22000	9792.44
0390 0425 1474 INLETS, CURB, TYPE 7, J BOT ,>10'	2.000 EA	9300.00000	18600.00	7276.00000	14552.00	6876.97000	13753.94
0395 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	5.000 EA	2000.00000	10000.00	1835.00000	9175.00	2106.90000	10534.50
0400 0425 1541 INLETS, DT BOT, TYPE D, <10'	36.000 EA	2300.00000	82800.00	2476.00000	89136.00	2892.79000	104140.44
0405 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	7.000 EA	3900.00000	27300.00	3799.00000	26593.00	4515.06000	31605.42
0410 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	7.000 EA	6700.00000	46900.00	4476.00000	31332.00	5344.91000	37414.37

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0415 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	14.000 EA	3000.00000	42000.00	2871.00000	40194.00	3376.70000	47273.80
0420 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	1.000 EA	4175.00000	4175.00	3918.00000	3918.00	4661.18000	4661.18
0425 0425 1581 INLETS, DT BOT, TYPE H, <10'	2.000 EA	5150.00000	10300.00	3724.00000	7448.00	4422.85000	8845.70
0430 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	5570.00000	11140.00	4605.00000	9210.00	5503.45000	11006.90
0435 0425 1701 INLETS, GUTTER, TYPE S, <10'	3.000 EA	2250.00000	6750.00	2535.00000	7605.00	2964.86000	8894.58
0440 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	1.000 EA	3585.00000	3585.00	3290.00000	3290.00	3890.34000	3890.34
0445 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	2570.00000	15420.00	2048.00000	12288.00	2368.50000	14211.00
0450 0425 2 62 MANHOLES, P-8, >10'	21.000 EA	5900.00000	123900.00	3997.00000	83937.00	4757.00000	99897.00
0455 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3400.00000	3400.00	3315.00000	3315.00	3920.93000	3920.93
0460 0425 2 91 MANHOLES, J-8, <10'	5.000 EA	3400.00000	17000.00	3667.00000	18335.00	4353.43000	21767.15
0465 0425 2 92 MANHOLES, J-8, >10'	10.000 EA	6400.00000	64000.00	4920.00000	49200.00	5889.23000	58892.30
0470 0430 94 1 DESILTING PIPE, 0 - 24"	521.000 LF	2.50000	1302.50	2.42000	1260.82	2.84000	1479.64
0475 0430 94 3 DESILTING PIPE, 37 - 48"	220.000 LF	4.50000	990.00	4.07000	895.40	4.77000	1049.40
0480 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	912.000 LF	40.00000	36480.00	39.52000	36042.24	48.45000	44186.40
0485 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	106.000 LF	53.00000	5618.00	54.01000	5725.06	66.22000	7019.32
0490 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	65.000 LF	64.00000	4160.00	75.34000	4897.10	92.37000	6004.05
0495 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	146.000 LF	76.00000	11096.00	78.72000	11493.12	96.51000	14090.46

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0500 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	13758.000 LF	39.00000	536562.00	34.89000	480016.62	42.78000	588567.24
0505 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2988.000 LF	48.00000	143424.00	52.83000	157856.04	64.77000	193532.76
0510 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2386.000 LF	65.00000	155090.00	76.32000	182099.52	93.57000	223258.02
0515 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1203.000 LF	87.00000	104661.00	125.56000	151048.68	153.94000	185189.82
0520 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	168.000 LF	102.00000	17136.00	94.64000	15899.52	116.03000	19493.04
0525 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2963.000 LF	111.00000	328893.00	136.57000	404656.91	167.43000	496095.09
0530 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	142.000 LF	48.00000	6816.00	44.26000	6284.92	54.26000	7704.92
0535 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1600.00000	1600.00	1596.50000	1596.50	1957.30000	1957.30
0540 0430611129 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 24"PIPE	1.000 EA	2700.00000	2700.00	2685.22000	2685.22	3292.07000	3292.07
0545 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	20.000 EA	900.00000	18000.00	759.56000	15191.20	931.22000	18624.40
0550 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	1100.00000	8800.00	844.70000	6757.60	1035.60000	8284.80
0555 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1400.00000	1400.00	1506.70000	1506.70	1847.20000	1847.20
0560 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	2250.00000	6750.00	1759.66000	5278.98	2157.34000	6472.02

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0565 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	3600.00000	3600.00	2470.21000	2470.21	3028.47000	3028.47
0570 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	1000.00000	1000.00	760.52000	760.52	932.40000	932.40
0575 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	31.000 EA	900.00000	27900.00	778.78000	24142.18	954.78000	29598.18
0580 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	1100.00000	4400.00	861.90000	3447.60	1056.69000	4226.76
0585 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2900.00000	5800.00	1687.46000	3374.92	2068.83000	4137.66
0590 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	3100.00000	12400.00	1978.28000	7913.12	2425.37000	9701.48
0595 0440 1 50 UNDERDRAIN, TYPE V	260.000 LF	45.00000	11700.00	38.90000	10114.00	47.69000	12399.40
0600 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	15.000 LF	20.00000	300.00	13.03000	195.45	15.97000	239.55
0605 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	1655.000 SY	4.00000	6620.00	5.13000	8490.15	5.08000	8407.40
0610 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	313.000 LF	35.00000	10955.00	30.00000	9390.00	41.26000	12914.38
0615 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	9877.000 LF	9.00000	88893.00	10.86000	107264.22	14.73000	145488.21
0620 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1270.000 LF	9.00000	11430.00	10.58000	13436.60	14.58000	18516.60
0625 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	5510.000 LF	16.55000	91190.50	29.54000	162765.40	19.51000	107500.10
0630 0520 6 SHOULDER GUTTER- CONCRETE	287.000 LF	17.95000	5151.65	20.66000	5929.42	24.35000	6988.45
0635 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	952.000 SY	44.00000	41888.00	74.99000	71390.48	51.63000	49151.76

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0640 0522 1 SIDEWALK CONCRETE, 4" THICK	9713.000 SY	24.00000	233112.00	26.95000	261765.35	29.36000	285173.68
0645 0522 2 SIDEWALK CONCRETE, 6" THICK	1124.000 SY	41.60000	46758.40	45.82000	51501.68	50.38000	56627.12
0650 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	292.700 SY	49.25000	14415.48	56.58000	16560.97	58.06000	16994.16
0655 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	4.000 EA	200.00000	800.00	200.00000	800.00	235.77000	943.08
0660 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	118.000 TN	85.00000	10030.00	132.37000	15619.66	104.21000	12296.78
0665 0536 1 1 GUARDRAIL -ROADWAY	225.000 LF	32.85000	7391.25	20.45000	4601.25	20.63000	4641.75
0670 0536 73 GUARDRAIL REMOVAL	575.000 LF	3.00000	1725.00	4.13000	2374.75	1.18000	678.50
0675 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1980.00000	3960.00	2108.00000	4216.00	2121.92000	4243.84
0680 0538 1 GUARDRAIL RESET	375.000 LF	10.25000	3843.75	9.03000	3386.25	5.89000	2208.75
0685 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	6220.000 LF	9.00000	55980.00	9.00000	55980.00	10.61000	65994.20
0690 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	7.000 EA	1100.00000	7700.00	1100.00000	7700.00	1296.73000	9077.11
0695 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	167.000 LF	525.00000	87675.00	309.03000	51608.01	487.69000	81444.23
0700 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	106.000 LF	735.00000	77910.00	685.23000	72634.38	908.88000	96341.28
0705 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	73.000 LF	900.00000	65700.00	914.03000	66724.19	1185.97000	86575.81
0710 0570 1 1 PERFORMANCE TURF	13241.000 SY	2.00000	26482.00	0.97000	12843.77	0.71000	9401.11
0715 0570 1 2 PERFORMANCE TURF, SOD	167187.000 SY	2.00000	334374.00	2.27000	379514.49	2.17000	362795.79
0720 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	73.000 SY	7.50000	547.50	7.03000	513.19	11.79000	860.67
0725 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.177 NM	720.00000	15967.44	720.00000	15967.44	848.88000	18825.61

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0730 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3633.000 LF	0.26000	944.58	0.26000	944.58	0.31000	1126.23
0735 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3095.000 LF	0.55000	1702.25	0.55000	1702.25	0.65000	2011.75
0740 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2042.000 LF	0.80000	1633.60	0.80000	1633.60	0.94000	1919.48
0745 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3353.000 LF	1.30000	4358.90	1.30000	4358.90	1.53000	5130.09
0750 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.182 GM	325.00000	59.15	325.00000	59.15	378.90000	68.96
0755 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1930.000 LF	0.26000	501.80	0.26000	501.80	0.31000	598.30
0760 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	30.00000	420.00	30.00000	420.00	35.37000	495.18
0765 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	159.000 EA	20.00000	3180.00	20.00000	3180.00	23.58000	3749.22
0770 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.766 NM	720.00000	10631.52	720.00000	10631.52	849.00000	12536.33
0775 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1680.000 LF	0.26000	436.80	0.26000	436.80	0.31000	520.80
0780 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	896.000 LF	0.80000	716.80	0.80000	716.80	0.94000	842.24
0785 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	184.000 LF	0.26000	47.84	0.26000	47.84	0.31000	57.04

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0790 0999 16 PARTNERING, DO NOT BID 25579315201	LUMP	21000.00000	21000.00	21000.00000	21000.00	21000.00000	21000.00
0795 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	29.000 DA	3300.00000	95700.00	3300.00000	95700.00	3300.00000	95700.00
0800 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	8000.00000	16000.00	8000.00000	16000.00	8000.00000	16000.00
0805 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25579315201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 16,095,430.82		$ 16,960,408.91		$ 16,193,008.18
SECTION 0003 SIGNING							
0810 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	79.000 AS	205.00000	16195.00	205.00000	16195.00	241.66000	19091.14
0815 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	19.000 AS	610.00000	11590.00	610.00000	11590.00	719.09000	13662.71
0820 0700 20 40 SINGLE POST SIGN, RELOCATE	10.000 AS	71.00000	710.00	71.00000	710.00	83.70000	837.00
0825 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	1.00000	21.00	1.00000	21.00	1.18000	24.78
0830 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	9.000 AS	2660.00000	23940.00	2660.00000	23940.00	3135.72000	28221.48
0835 0700 21 60 MULTI- POST SIGN, REMOVE	7.000 AS	290.00000	2030.00	290.00000	2030.00	341.86000	2393.02
0840 0700 48 38 SIGN PANELS, OVERLAY, 15 OR LESS	2.000 EA	220.00000	440.00	220.00000	440.00	259.35000	518.70
0845 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	3.000 EA	40.00000	120.00	40.00000	120.00	47.15000	141.45
0850 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	18.00000	18.00	18.00000	18.00	21.21000	21.21
0855 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	126.00000	756.00	126.00000	756.00	148.54000	891.24
0860 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	84.00000	84.00	84.00000	84.00	99.02000	99.02
0865 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	25.000 EA	150.00000	3750.00	150.00000	3750.00	176.83000	4420.75

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0870 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	84.000 SF	1.00000	84.00	1.00000	84.00	1.18000	99.12
0875 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	472.000 SF	1.00000	472.00	1.00000	472.00	1.18000	556.96
0880 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25579315201	LUMP	53270.00000	53270.00	53270.00000	53270.00	62796.98000	62796.98
0885 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	47.000 EA	135.00000	6345.00	135.00000	6345.00	159.14000	7479.58
0890 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	47.000 EA	62.00000	2914.00	62.00000	2914.00	73.09000	3435.23
0895 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.196 NM	21000.00000	4116.00	21000.00000	4116.00	25260.92000	4951.14
0900 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.163 NM	21000.00000	3423.00	21000.00000	3423.00	24300.12000	3960.92
0905 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.197 GM	8500.00000	1674.50	8500.00000	1674.50	10172.74000	2004.03
SECTION 0003 TOTALS		$	131,952.50	$	131,952.50	$	155,606.46
SECTION 0004 LIGHTING							
0910 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	4440.000 LF	15.00000	66600.00	14.00000	62160.00	17.68000	78499.20
0915 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	75360.000 LF	1.00000	75360.00	1.65000	124344.00	1.18000	88924.80
0920 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	2865.000 LF	0.15000	429.75	0.95000	2721.75	0.18000	515.70
0925 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	17420.000 LF	3.95000	68809.00	3.00000	52260.00	4.66000	81177.20
0930 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	13455.00000	26910.00	9864.00000	19728.00	15861.34000	31722.68

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0935 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	106.000 EA	290.00000	30740.00	375.00000	39750.00	341.86000	36237.16
0940 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	95.000 EA	335.00000	31825.00	395.00000	37525.00	394.91000	37516.45
0945 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	4.000 EA	215.00000	860.00	227.00000	908.00	253.45000	1013.80
0950 0715515150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 50'	4.000 EA	4370.00000	17480.00	5076.00000	20304.00	5151.55000	20606.20
0955 0715516150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 50'	91.000 EA	5595.00000	509145.00	4741.00000	431431.00	6595.63000	600202.33
0960 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	4.000 EA	2000.00000	8000.00	1950.00000	7800.00	2357.69000	9430.76
SECTION 0004 TOTALS		$	836,158.75	$	798,931.75	$	985,846.28
SECTION 0005 SIGNALIZATION							
0965 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1170.000 LF	15.00000	17550.00	12.00000	14040.00	17.68000	20685.60
0970 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	365.000 LF	21.00000	7665.00	18.00000	6570.00	24.76000	9037.40
0975 0555 1 3 DIRECTIONAL BORE, 12" TO < 18"	242.000 LF	35.00000	8470.00	22.00000	5324.00	41.26000	9984.92
0980 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	25.000 LF	15.00000	375.00	8.00000	200.00	17.68000	442.00
0985 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	10080.000 LF	3.95000	39816.00	3.00000	30240.00	4.66000	46972.80
0990 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	2550.00000	5100.00	2750.00000	5500.00	3006.06000	6012.12
0995 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	2200.00000	4400.00	2750.00000	5500.00	2593.46000	5186.92

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1000 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	35.000 EA	550.00000	19250.00	275.00000	9625.00	648.36000	22692.60
1005 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1200.00000	1200.00	1295.00000	1295.00	1414.61000	1414.61
1010 0639 2 1 ELECTRICAL SERVICE WIRE	225.000 LF	1.25000	281.25	2.10000	472.50	1.47000	330.75
1015 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1225.00000	1225.00	975.00000	975.00	1444.08000	1444.08
1020 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	7365.00000	29460.00	9765.00000	39060.00	8683.13000	34732.52
1022 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	4.000 EA	7915.00000	31660.00	10375.00000	41500.00	9331.02000	37324.08
1025 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	720.00000	8640.00	985.00000	11820.00	848.77000	10185.24
1030 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	17.000 AS	755.00000	12835.00	1684.00000	28628.00	890.03000	15130.51
1035 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	1.000 AS	1500.00000	1500.00	1845.00000	1845.00	1768.27000	1768.27
1040 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1385.00000	5540.00	2149.00000	8596.00	1632.70000	6530.80
1045 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	605.00000	3630.00	1048.00000	6288.00	713.20000	4279.20
1050 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM	3.000 EA	300.00000	900.00	125.00000	375.00	353.66000	1060.98
1055 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	5.000 AS	750.00000	3750.00	875.00000	4375.00	884.13000	4420.65
1060 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	600.00000	2400.00	742.00000	2968.00	707.31000	2829.24

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1065 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	1.000 AS	1000.00000	1000.00	1275.00000	1275.00	1178.84000	1178.84
1070 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	3.000 EA	3419.00000	10257.00	2065.00000	6195.00	4030.94000	12092.82
1075 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	6.000 EA	150.00000	900.00	115.00000	690.00	176.83000	1060.98
1080 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	23058.00000	23058.00	32435.00000	32435.00	27181.89000	27181.89
1085 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	5900.00000	5900.00	6835.00000	6835.00	6955.18000	6955.18
1090 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	25.00000	150.00	225.00000	1350.00	29.47000	176.82
1095 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	25.00000	50.00	500.00000	1000.00	29.47000	58.94
1100 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	95.00000	190.00	750.00000	1500.00	111.99000	223.98
1105 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	1200.00000	2400.00	3751.00000	7502.00	1414.61000	2829.22
1110 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	120.00000	120.00	500.00000	500.00	141.46000	141.46
1115 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	200.00000	200.00	1575.00000	1575.00	235.78000	235.78
1120 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	350.00000	350.00	500.00000	500.00	412.60000	412.60
1125 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	400.00000	400.00	500.00000	500.00	471.53000	471.53
1130 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	3765.00000	30120.00	3936.00000	31488.00	4438.11000	35504.88
1135 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	450.00000	900.00	295.00000	590.00	530.49000	1060.98
1140 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	685.000 LF	12.00000	8220.00	8.00000	5480.00	14.15000	9692.75

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1145 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	37740.000 LF	2.95000	111333.00	4.32000	163036.80	3.48000	131335.20
1150 0783 4113 ITS CONDUIT, F& I, UNDER EXISTING PAVEMENT SAWCUT	45.000 LF	20.00000	900.00	11.67000	525.15	23.58000	1061.10
1155 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	14.000 EA	950.00000	13300.00	575.00000	8050.00	1119.90000	15678.60
1160 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	650.00000	1300.00	75.00000	150.00	766.25000	1532.50
1165 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	2418.00000	4836.00	1015.00000	2030.00	2851.15000	5702.30
SECTION 0005 TOTALS		$	421,531.25	$	498,403.45	$	497,053.64
SECTION 0006 UTILITIES							
1170 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	924.000 LF	14.50000	13398.00	14.50000	13398.00	17.78000	16428.72
1175 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	10.000 LF	43.39000	433.90	43.39000	433.90	53.20000	532.00
1180 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	2160.000 LF	27.31000	58989.60	27.31000	58989.60	33.48000	72316.80
1185 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	50.000 LF	81.87000	4093.50	81.87000	4093.50	100.37000	5018.50
1190 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	181.000 LF	85.47000	15470.07	85.47000	15470.07	104.79000	18966.99
1195 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	980.000 LF	4.04000	3959.20	4.04000	3959.20	4.95000	4851.00
1200 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	24.000 LF	8.25000	198.00	8.25000	198.00	10.11000	242.64
1205 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4964.000 LF	5.52000	27401.28	5.52000	27401.28	6.77000	33606.28

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	AMOUNT
1210 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	70.000 LF	12.18000	852.60	12.18000	852.60	14.93000	1045.10
1215 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	18.000 EA	187.00000	3366.00	186.66000	3359.88	228.84000	4119.12
1220 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	5.000 EA	243.00000	1215.00	243.41000	1217.05	298.42000	1492.10
1225 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	7.000 EA	205.00000	1435.00	207.94000	1455.58	254.93000	1784.51
1230 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	1.000 EA	147.00000	147.00	147.09000	147.09	180.33000	180.33
1235 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	4.000 EA	750.00000	3000.00	749.05000	2996.20	918.34000	3673.36
1240 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	2.000 EA	832.00000	1664.00	831.69000	1663.38	1019.65000	2039.30
1245 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	3.000 EA	1252.00000	3756.00	1251.82000	3755.46	1534.72000	4604.16
1250 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	146.000 EA	160.00000	23360.00	159.93000	23349.78	196.07000	28626.22
1255 1080 14 UTILITY FIXTURES, RELOCATE	4.000 EA	245.00000	980.00	244.72000	978.88	300.03000	1200.12
1260 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	11.000 EA	473.00000	5203.00	473.24000	5205.64	580.41000	6384.51
1265 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	8.000 EA	515.00000	4120.00	514.67000	4117.36	630.98000	5047.84
1270 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	4.000 EA	460.00000	1840.00	459.82000	1839.28	563.49000	2253.96
1275 1644112 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 8"	2.000 EA	3393.00000	6786.00	3392.81000	6785.62	4159.58000	8319.16

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	AMOUNT
1280 1644900 FIRE HYDRANT, REMOVE	2.000 EA	563.00000	1126.00	563.59000	1127.18	690.96000	1381.92
SECTION 0006 TOTALS			$ 182,794.15		$ 182,794.53		$ 224,114.64
CONTRACT TOTALS			$ 23,678,603.12		$ 24,089,052.53		$ 24,339,684.46

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 25579315201	21546.000 LS	280000.00000	280000.00	541343.16000	541343.16		
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1828.600 CY	510.00000	932586.00	749.55000	1370627.13		
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	360.400 CY	180.00000	64872.00	551.75000	198850.70		
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	588.800 CY	2300.00000	1354240.00	812.01000	478111.49		
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	5087.000 SY	5.25000	26706.75	9.37000	47665.19		
0030 0400147 COMPOSITE NEOPRENE PADS	78.300 CF	540.00000	42282.00	936.94000	73362.40		
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	583312.000 LB	0.70000	408318.40	0.94000	548313.28		
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	141426.000 LB	0.70000	98998.20	0.94000	132940.44		
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	69201.000 LB	0.70000	48440.70	0.94000	65048.94		
0050 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	5623.000 LF	190.00000	1068370.00	229.03000	1287835.69		
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	6186.000 LF	110.10000	681078.60	117.64000	727721.04		
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	490.000 LF	150.00000	73500.00	234.24000	114777.60		
0065 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	324.000 LF	199.00000	64476.00	192.59000	62399.16		
0070 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	1180.000 LF	88.00000	103840.00	88.96000	104972.80		
0075 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	937.000 SY	38.00000	35606.00	46.79000	43842.23		
0080 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1182.000 LF	94.21000	111356.22	78.08000	92290.56		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0530 1 RIPRAP, SAND-CEMENT	135.200 CY	400.00000	54080.00	468.47000	63337.14		
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	6998.800 TN	70.00000	489916.00	85.37000	597487.56		
0095 0530 74 BEDDING STONE	2492.500 TN	81.00000	201892.50	69.75000	173851.88		
SECTION 0001 TOTALS		$	6,140,559.37	$	6,724,778.39	$	
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 25579315201	LUMP	2400000.00000	2400000.00	3000000.00000	3000000.00		
0105 0102 1 MAINTENANCE OF TRAFFIC 25579315201	800.000 LS	450000.00000	450000.00	915000.00000	915000.00		
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1000.000 CY	40.00000	40000.00	2.00000	2000.00		
0115 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	43.00000	2064.00	46.85000	2248.80		
0120 0102 60 WORK ZONE SIGN	34542.000 ED	0.15000	5181.30	0.24000	8290.08		
0125 0102 61 BUSINESS SIGN	19.000 EA	62.00000	1178.00	74.96000	1424.24		
0130 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1350.000 LF	15.00000	20250.00	19.78000	26703.00		
0135 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	701.000 LF	10.00000	7010.00	4.42000	3098.42		
0140 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	839680.000 ED	0.12000	100761.60	0.01000	8396.80		
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1052.000 ED	0.35000	368.20	0.30000	315.60		
0150 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	340.000 ED	6.00000	2040.00	5.21000	1771.40		
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9020.000 ED	0.25000	2255.00	0.29000	2615.80		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6154.000 EA	2.75000	16923.50	2.91000	17908.14		
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	4800.000 ED	0.10000	480.00	0.10000	480.00		
0170 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	3.000 LO	880.00000	2640.00	1259.66000	3778.98		
0175 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	563.000 ED	16.50000	9289.50	13.01000	7324.63		
0180 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	800.000 ED	21.50000	17200.00	21.86000	17488.00		
0185 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	800.000 ED	10.50000	8400.00	10.41000	8328.00		
0190 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3000.000 LF	1.60000	4800.00	1.72000	5160.00		
0195 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2545.000 LF	1.60000	4072.00	1.72000	4377.40		
0200 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	169838.000 SY	0.50000	84919.00	1.15000	195313.70		
0205 0104 10 3 SEDIMENT BARRIER	7932.000 LF	0.60000	4759.20	0.52000	4124.64		
0210 0104 11 FLOATING TURBIDITY BARRIER	1000.000 LF	7.85000	7850.00	6.77000	6770.00		
0215 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	100.000 LF	5.00000	500.00	4.16000	416.00		
0220 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.40000	3000.80	2082.09000	4164.18		
0225 0104 18 INLET PROTECTION SYSTEM	142.000 EA	55.00000	7810.00	36.44000	5174.48		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	1814.000 SY	0.40000	725.60	0.78000	1414.92		
0235 0107 1 LITTER REMOVAL	738.990 AC	0.01000	7.39	20.82000	15385.77		
0240 0107 2 MOWING	738.990 AC	0.01000	7.39	20.82000	15385.77		
0245 0109 71 5 FIELD OFFICE,1500 SQ FT	860.000 DA	1.00000	860.00	83.28000	71620.80		
0250 0110 1 1 CLEARING & GRUBBING	67.700 LS	650000.00000	650000.00	950000.00000	950000.00		
0255 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3660.000 SY	6.00000	21960.00	9.30000	34038.00		
0260 0110 7 1 MAILBOX, F&I SINGLE	130.000 EA	80.00000	10400.00	87.45000	11368.50		
0265 0120 1 REGULAR EXCAVATION	196329.000 CY	6.00000	1177974.00	4.54000	891333.66		
0275 0120 6 EMBANKMENT	78053.000 CY	8.00000	624424.00	6.07000	473781.71		
0280 0121 70 FLOWABLE FILL	1039.100 CY	150.00000	155865.00	114.89000	119382.20		
0285 0160 4 TYPE B STABILIZATION	144859.000 SY	3.25000	470791.75	3.76000	544669.84		
0290 0285701 OPTIONAL BASE, BASE GROUP 01	3185.000 SY	4.50000	14332.50	10.29000	32773.65		
0295 0285709 OPTIONAL BASE, BASE GROUP 09	1502.000 SY	10.25000	15395.50	13.13000	19721.26		
0300 0285710 OPTIONAL BASE, BASE GROUP 10	105872.000 SY	11.25000	1191060.00	13.51000	1430330.72		
0305 0285715 OPTIONAL BASE, BASE GROUP 15	1186.000 SY	54.50000	64637.00	59.06000	70045.16		
0310 0286 1 TURNOUT CONSTRUCTION	9208.000 SY	7.10000	65376.80	19.48000	179371.84		
0315 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	258.000 SY	6.10000	1573.80	13.78000	3555.24		
0320 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH	310.000 SY	18.30000	5673.00	15.96000	4947.60		
0325 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2883.000 SY	4.00000	11532.00	4.21000	12137.43		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	2506.000 SY	7.45000	18669.70	4.75000	11903.50		
0335 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	8158.000 SY	5.50000	44869.00	2.69000	21945.02		
0340 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	25304.700 TN	100.50000	2543122.35	105.04000	2658005.69		
0345 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	4762.400 TN	128.00000	609587.20	149.50000	711978.80		
0350 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	69.500 TN	197.00000	13691.50	172.49000	11988.06		
0355 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	35.800 CY	480.00000	17184.00	497.06000	17794.75		
0360 0400 1 2 CONCRETE CLASS I, ENDWALLS	16.200 CY	590.00000	9558.00	4060.07000	65773.13		
0365 0425 1351 INLETS, CURB, TYPE P-5, <10'	16.000 EA	2150.00000	34400.00	2691.10000	43057.60		
0370 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	3160.00000	3160.00	3747.76000	3747.76		
0375 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	2450.00000	4900.00	2914.92000	5829.84		
0380 0425 1471 INLETS, CURB, TYPE 7, <10'	35.000 EA	4700.00000	164500.00	3331.34000	116596.90		
0385 0425 1472 INLETS, CURB, TYPE 7, >10'	2.000 EA	5850.00000	11700.00	4658.67000	9317.34		
0390 0425 1474 INLETS, CURB, TYPE 7, J BOT ,>10'	2.000 EA	7500.00000	15000.00	4997.01000	9994.02		
0395 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	5.000 EA	1700.00000	8500.00	2420.43000	12102.15		
0400 0425 1541 INLETS, DT BOT, TYPE D, <10'	36.000 EA	2000.00000	72000.00	2394.40000	86198.40		
0405 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	7.000 EA	3650.00000	25550.00	3123.13000	21861.91		
0410 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	7.000 EA	4250.00000	29750.00	4008.02000	28056.14		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0415 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	14.000 EA	3350.00000	46900.00	3071.08000	42995.12		
0420 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	1.000 EA	6000.00000	6000.00	5371.79000	5371.79		
0425 0425 1581 INLETS, DT BOT, TYPE H, <10'	2.000 EA	3000.00000	6000.00	3071.08000	6142.16		
0430 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	5650.00000	11300.00	4684.70000	9369.40		
0435 0425 1701 INLETS, GUTTER, TYPE S, <10'	3.000 EA	1900.00000	5700.00	2316.32000	6948.96		
0440 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	1.000 EA	3100.00000	3100.00	3487.50000	3487.50		
0445 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	2250.00000	13500.00	2082.09000	12492.54		
0450 0425 2 62 MANHOLES, P-8, >10'	21.000 EA	4350.00000	91350.00	3435.45000	72144.45		
0455 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3250.00000	3250.00	3175.19000	3175.19		
0460 0425 2 91 MANHOLES, J-8, <10'	5.000 EA	3500.00000	17500.00	3331.34000	16656.70		
0465 0425 2 92 MANHOLES, J-8, >10'	10.000 EA	5200.00000	52000.00	4086.10000	40861.00		
0470 0430 94 1 DESILTING PIPE, 0 - 24"	521.000 LF	2.30000	1198.30	4.16000	2167.36		
0475 0430 94 3 DESILTING PIPE, 37 - 48"	220.000 LF	3.89000	855.80	7.29000	1603.80		
0480 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	912.000 LF	65.00000	59280.00	35.08000	31992.96		
0485 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	106.000 LF	71.00000	7526.00	40.30000	4271.80		
0490 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	65.000 LF	92.00000	5980.00	70.12000	4557.80		
0495 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	146.000 LF	111.00000	16206.00	39.60000	5781.60		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0500 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	13758.000 LF	117.28000	1613538.24	38.45000	528995.10		
0505 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2988.000 LF	79.24000	236769.12	43.45000	129828.60		
0510 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2386.000 LF	131.00000	312566.00	72.99000	174154.14		
0515 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1203.000 LF	208.00000	250224.00	84.71000	101906.13		
0520 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	168.000 LF	150.00000	25200.00	134.98000	22676.64		
0525 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2963.000 LF	220.00000	651860.00	113.61000	336626.43		
0530 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	142.000 LF	50.00000	7100.00	39.41000	5596.22		
0535 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1300.00000	1300.00	1821.83000	1821.83		
0540 0430611129 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 24"PIPE	1.000 EA	2400.00000	2400.00	3487.50000	3487.50		
0545 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	20.000 EA	900.00000	18000.00	364.37000	7287.40		
0550 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	950.00000	7600.00	442.44000	3539.52		
0555 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1650.00000	1650.00	884.89000	884.89		
0560 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	2000.00000	6000.00	1093.10000	3279.30		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0565 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	3400.00000	3400.00	1665.67000	1665.67		
0570 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	950.00000	950.00	364.37000	364.37		
0575 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	31.000 EA	975.00000	30225.00	364.37000	11295.47		
0580 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	1600.00000	6400.00	442.44000	1769.76		
0585 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2600.00000	5200.00	884.89000	1769.78		
0590 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	5700.00000	22800.00	884.89000	3539.56		
0595 0440 1 50 UNDERDRAIN, TYPE V	260.000 LF	97.00000	25220.00	33.31000	8660.60		
0600 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	15.000 LF	92.00000	1380.00	31.23000	468.45		
0605 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	1655.000 SY	10.00000	16550.00	2.96000	4898.80		
0610 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	313.000 LF	52.50000	16432.50	53.51000	16748.63		
0615 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	9877.000 LF	9.10000	89880.70	12.12000	119709.24		
0620 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1270.000 LF	9.10000	11557.00	13.87000	17614.90		
0625 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	5510.000 LF	21.00000	115710.00	16.51000	90970.10		
0630 0520 6 SHOULDER GUTTER- CONCRETE	287.000 LF	19.35000	5553.45	15.06000	4322.22		
0635 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	952.000 SY	53.10000	50551.20	40.92000	38955.84		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0640 0522 1 SIDEWALK CONCRETE, 4" THICK	9713.000 SY	25.60000	248652.80	26.12000	253703.56		
0645 0522 2 SIDEWALK CONCRETE, 6" THICK	1124.000 SY	46.45000	52209.80	40.51000	45533.24		
0650 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	292.700 SY	54.00000	15805.80	36.58000	10706.97		
0655 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	4.000 EA	202.50000	810.00	311.36000	1245.44		
0660 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	118.000 TN	275.00000	32450.00	93.69000	11055.42		
0665 0536 1 1 GUARDRAIL -ROADWAY	225.000 LF	25.50000	5737.50	17.18000	3865.50		
0670 0536 73 GUARDRAIL REMOVAL	575.000 LF	1.55000	891.25	2.71000	1558.25		
0675 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2040.00000	4080.00	978.58000	1957.16		
0680 0538 1 GUARDRAIL RESET	375.000 LF	9.20000	3450.00	6.77000	2538.75		
0685 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	6220.000 LF	9.15000	56913.00	9.37000	58281.40		
0690 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	7.000 EA	1040.00000	7280.00	1145.15000	8016.05		
0695 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	167.000 LF	440.00000	73480.00	549.10000	91699.70		
0700 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	106.000 LF	755.00000	80030.00	1051.06000	111412.36		
0705 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	73.000 LF	1030.00000	75190.00	1359.89000	99271.97		
0710 0570 1 1 PERFORMANCE TURF	13241.000 SY	0.30000	3972.30	0.28000	3707.48		
0715 0570 1 2 PERFORMANCE TURF, SOD	167187.000 SY	2.00000	334374.00	1.64000	274186.68		
0720 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	73.000 SY	7.10000	518.30	10.00000	730.00		
0725 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.177 NM	915.00000	20291.96	749.55000	16622.77		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0730 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3633.000 LF	0.35000	1271.55	0.27000	980.91		
0735 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3095.000 LF	0.75000	2321.25	0.57000	1764.15		
0740 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2042.000 LF	0.96000	1960.32	0.83000	1694.86		
0745 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3353.000 LF	1.05000	3520.65	1.35000	4526.55		
0750 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.182 GM	302.00000	54.96	338.34000	61.58		
0755 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1930.000 LF	0.20000	386.00	0.27000	521.10		
0760 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	30.50000	427.00	31.23000	437.22		
0765 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	159.000 EA	18.30000	2909.70	20.82000	3310.38		
0770 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.766 NM	915.00000	13510.89	749.55000	11067.86		
0775 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1680.000 LF	0.30000	504.00	0.27000	453.60		
0780 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	896.000 LF	1.05000	940.80	0.83000	743.68		
0785 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	184.000 LF	0.20000	36.80	0.27000	49.68		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0790 0999 16 PARTNERING, DO NOT BID 25579315201	LUMP	21000.00000	21000.00	21000.00000	21000.00		
0795 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	29.000 DA	3300.00000	95700.00	3300.00000	95700.00		
0800 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	8000.00000	16000.00	8000.00000	16000.00		
0805 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25579315201	LUMP	150000.00000	150000.00	150000.00000	150000.00		
SECTION 0002 TOTALS			$ 16,522,833.52		$ 16,187,348.86		$
SECTION 0003 SIGNING							
0810 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	79.000 AS	230.00000	18170.00	213.41000	16859.39		
0815 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	19.000 AS	620.00000	11780.00	635.04000	12065.76		
0820 0700 20 40 SINGLE POST SIGN, RELOCATE	10.000 AS	65.50000	655.00	73.91000	739.10		
0825 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	19.75000	414.75	1.04000	21.84		
0830 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	9.000 AS	2745.00000	24705.00	2769.18000	24922.62		
0835 0700 21 60 MULTI- POST SIGN, REMOVE	7.000 AS	240.00000	1680.00	301.90000	2113.30		
0840 0700 48 38 SIGN PANELS, OVERLAY, 15 OR LESS	2.000 EA	138.00000	276.00	229.03000	458.06		
0845 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	3.000 EA	55.50000	166.50	41.64000	124.92		
0850 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	116.75000	116.75	18.74000	18.74		
0855 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	106.75000	640.50	131.17000	787.02		
0860 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	49.25000	49.25	87.45000	87.45		
0865 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	25.000 EA	81.75000	2043.75	156.16000	3904.00		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0870 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	84.000 SF	1.05000	88.20	1.04000	87.36		
0875 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	472.000 SF	1.05000	495.60	1.04000	490.88		
0880 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25579315201	LUMP	45690.00000	45690.00	55456.44000	55456.44		
0885 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	47.000 EA	173.00000	8131.00	140.54000	6605.38		
0890 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	47.000 EA	81.25000	3818.75	64.54000	3033.38		
0895 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.196 NM	21650.00000	4243.40	21861.94000	4284.94		
0900 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.163 NM	21925.00000	3573.78	21861.94000	3563.50		
0905 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.197 GM	14690.00000	2893.93	8848.88000	1743.23		
SECTION 0003 TOTALS		$	129,632.16	$	137,367.31	$	
SECTION 0004 LIGHTING							
0910 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	4440.000 LF	15.50000	68820.00	15.62000	69352.80		
0915 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	75360.000 LF	1.05000	79128.00	1.04000	78374.40		
0920 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	2865.000 LF	0.15000	429.75	0.16000	458.40		
0925 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	17420.000 LF	4.15000	72293.00	4.11000	71596.20		
0930 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	13800.00000	27600.00	14007.25000	28014.50		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0935 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	106.000 EA	300.00000	31800.00	301.90000	32001.40		
0940 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	95.000 EA	345.00000	32775.00	348.75000	33131.25		
0945 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	4.000 EA	221.00000	884.00	223.82000	895.28		
0950 0715515150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 50'	4.000 EA	4480.00000	17920.00	4341.16000	17364.64		
0955 0715516150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 50'	91.000 EA	5740.00000	522340.00	5824.64000	530042.24		
0960 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	4.000 EA	2050.00000	8200.00	2082.09000	8328.36		
SECTION 0004 TOTALS		$	862,189.75	$	869,559.47	$	
SECTION 0005 SIGNALIZATION							
0965 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1170.000 LF	16.15000	18895.50	15.62000	18275.40		
0970 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	365.000 LF	21.50000	7847.50	21.86000	7978.90		
0975 0555 1 3 DIRECTIONAL BORE, 12" TO < 18"	242.000 LF	36.00000	8712.00	36.44000	8818.48		
0980 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	25.000 LF	15.50000	387.50	15.62000	390.50		
0985 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	10080.000 LF	4.10000	41328.00	4.11000	41428.80		
0990 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	2615.00000	5230.00	2654.66000	5309.32		
0995 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	2260.00000	4520.00	2290.30000	4580.60		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1000 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	35.000 EA	565.00000	19775.00	572.57000	20039.95		
1005 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1230.00000	1230.00	1249.25000	1249.25		
1010 0639 2 1 ELECTRICAL SERVICE WIRE	225.000 LF	1.30000	292.50	1.30000	292.50		
1015 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1260.00000	1260.00	1275.28000	1275.28		
1020 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	7555.00000	30220.00	7668.13000	30672.52		
1022 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	4.000 EA	8120.00000	32480.00	8240.28000	32961.12		
1025 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	740.00000	8880.00	749.55000	8994.60		
1030 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	17.000 AS	775.00000	13175.00	785.99000	13361.83		
1035 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	1.000 AS	1540.00000	1540.00	1561.57000	1561.57		
1040 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1420.00000	5680.00	1441.85000	5767.40		
1045 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	620.50000	3723.00	629.83000	3778.98		
1050 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM	3.000 EA	308.00000	924.00	312.31000	936.93		
1055 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	5.000 AS	770.00000	3850.00	780.78000	3903.90		
1060 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	615.00000	2460.00	624.63000	2498.52		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1065 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	1.000 AS	1025.00000	1025.00	1041.04000	1041.04		
1070 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	3.000 EA	3510.00000	10530.00	3559.75000	10679.25		
1075 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	6.000 EA	155.00000	930.00	156.16000	936.96		
1080 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	23650.00000	23650.00	24004.51000	24004.51		
1085 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6050.00000	6050.00	6142.16000	6142.16		
1090 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	26.65000	159.90	26.03000	156.18		
1095 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	25.65000	51.30	26.03000	52.06		
1100 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	97.50000	195.00	98.90000	197.80		
1105 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	1230.00000	2460.00	1249.25000	2498.50		
1110 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	123.00000	123.00	124.93000	124.93		
1115 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	205.00000	205.00	208.21000	208.21		
1120 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	360.00000	360.00	364.37000	364.37		
1125 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	410.00000	410.00	416.42000	416.42		
1130 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	3860.00000	30880.00	3919.32000	31354.56		
1135 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	462.00000	924.00	468.47000	936.94		
1140 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	685.000 LF	12.30000	8425.50	12.49000	8555.65		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1145 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	37740.000 LF	3.05000	115107.00	3.07000	115861.80		
1150 0783 4113 ITS CONDUIT, F& I, UNDER EXISTING PAVEMENT SAWCUT	45.000 LF	20.50000	922.50	20.82000	936.90		
1155 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	14.000 EA	975.00000	13650.00	988.99000	13845.86		
1160 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	667.00000	1334.00	676.68000	1353.36		
1165 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	2480.00000	4960.00	2517.87000	5035.74		
SECTION 0005 TOTALS		$	434,762.20	$	438,779.55	$	
SECTION 0006 UTILITIES							
1170 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	924.000 LF	50.00000	46200.00	18.74000	17315.76		
1175 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	10.000 LF	187.00000	1870.00	52.05000	520.50		
1180 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	2160.000 LF	53.00000	114480.00	33.31000	71949.60		
1185 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	50.000 LF	89.00000	4450.00	28.11000	1405.50		
1190 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	181.000 LF	90.00000	16290.00	31.23000	5652.63		
1195 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	980.000 LF	6.00000	5880.00	5.21000	5105.80		
1200 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	24.000 LF	9.00000	216.00	10.41000	249.84		
1205 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4964.000 LF	6.00000	29784.00	5.00000	24820.00		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1210 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	70.000 LF	12.00000	840.00	15.62000	1093.40		
1215 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	18.000 EA	275.00000	4950.00	260.26000	4684.68		
1220 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	5.000 EA	600.00000	3000.00	338.34000	1691.70		
1225 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	7.000 EA	375.00000	2625.00	286.29000	2004.03		
1230 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	1.000 EA	155.00000	155.00	234.24000	234.24		
1235 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	4.000 EA	1475.00000	5900.00	884.89000	3539.56		
1240 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	2.000 EA	1250.00000	2500.00	988.99000	1977.98		
1245 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	3.000 EA	1500.00000	4500.00	1197.20000	3591.60		
1250 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	146.000 EA	145.00000	21170.00	98.90000	14439.40		
1255 1080 14 UTILITY FIXTURES, RELOCATE	4.000 EA	800.00000	3200.00	1561.57000	6246.28		
1260 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	11.000 EA	650.00000	7150.00	156.16000	1717.76		
1265 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	8.000 EA	225.00000	1800.00	78.08000	624.64		
1270 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	4.000 EA	220.00000	880.00	156.16000	624.64		
1275 1644112 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 8"	2.000 EA	4025.00000	8050.00	4060.07000	8120.14		

CALL ORDER: 001 PROPOSAL ID: T7311 LETTING DATE: 05/31/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1280 1644900 FIRE HYDRANT, REMOVE	2.000 EA	550.00000	1100.00	520.52000	1041.04		
SECTION 0006 TOTALS		$	286,990.00	$	178,650.72	$	
CONTRACT TOTALS		$ 24,376,967.00		$ 24,536,484.30		$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.