VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T2497 PROPOSAL DESC :
LETTING DATE : 10/30/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of base work,
SET-ASIDE : U/R CODE : curb and gutters, traffic signals, highway signing,
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) sidewalks and other incidental construction along on and off-system streets. Roads include: Hendricks Ave. (SR 13), Lasalle St., Thacker Ave., Landon Ave., Mitchell Ave., Arcadia Place and Atlantic Blvd.

FINPROJ(S) : 43091915201 (*) F.A. NO. : SRTS316A COUNTIES : DUVAL

LOCAL NAME : SR 13 (HENDRICKS AV) ROAD NAME : SR 13
PROJ LIMITS : FROM ARBOR LANE TO LASALLE STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CORE CONSTRUCTION COMPANY OF JACKSONVILLE, INC	Responsive	Winning bid	$ 337,196.41	0.00%
2	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 342,483.78	1.56%
3	MARQUEE DEVELOPMENT, INC.	Responsive	Non-Winning Bid	$ 354,063.31	5.00%
4	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 377,331.00	11.90%
5	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 385,715.76	14.38%
6	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	$ 429,073.46	27.24%
7	R. J. P. ENTERPRISES, INC.	Responsive	Non-Winning Bid	$ 466,992.91	38.49%

CALL ORDER : 009
LETTING DATE : 10/30/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2497
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of base work, curb and gutters, traffic signals, highway signing, sidewalks and other incidental construction along on and off-system streets. Roads include: Hendricks Ave. (SR 13), Lasalle St., Thacker Ave., Landon Ave., Mitchell Ave., Arcadia Place and Atlantic Blvd.

FINPROJ(S) : 43091915201 (*)
F.A. NO. : SRTS316A
COUNTIES : DUVAL

LOCAL NAME : SR 13 (HENDRICKS AV)
ROAD NAME : SR 13
PROJ LIMITS : FROM ARBOR LANE TO LASALLE STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORE CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(3) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43091915201	LUMP	47759.63000	47759.63	20000.00000	20000.00	52000.00000	52000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43091915201	100.000 LS	19664.55000	19664.55	20000.00000	20000.00	28000.00000	28000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	55.63000	27815.00	25.00000	12500.00	18.00000	9000.00
0020 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	55.63000	890.08	60.00000	960.00	100.00000	1600.00
0025 0102 60 WORK ZONE SIGN	7228.000 ED	0.06000	433.68	1.00000	7228.00	0.50000	3614.00
0030 0102 61 BUSINESS SIGN	4.000 EA	84.55000	338.20	120.00000	480.00	200.00000	800.00
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	5664.000 ED	0.24000	1359.36	1.00000	5664.00	0.50000	2832.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.000 ED	13.35000	53.40	25.00000	100.00	100.00000	400.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4616.000 ED	0.06000	276.96	1.00000	4616.00	0.50000	2308.00
0050 0104 10 3 SEDIMENT BARRIER	3061.000 LF	0.70000	2142.70	1.52000	4652.72	0.75000	2295.75

CALL ORDER: 009 PROPOSAL ID: T2497 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORE CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(3) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT
0055 0104 18 INLET PROTECTION SYSTEM	23.000 EA	72.31000	1663.13	150.00000	3450.00	75.00000	1725.00
0060 0107 1 LITTER REMOVAL	6.400 AC	534.00000	3417.60	500.00000	3200.00	100.00000	640.00
0065 0107 2 MOWING	6.400 AC	400.50000	2563.20	500.00000	3200.00	100.00000	640.00
0070 0110 1 1 CLEARING & GRUBBING 43091915201	0.710 LS	33375.00000	33375.00	20000.00000	20000.00	45000.00000	45000.00
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	419.000 SY	20.03000	8392.57	20.00000	8380.00	15.00000	6285.00
0080 0120 1 REGULAR EXCAVATION	416.000 CY	33.38000	13886.08	20.00000	8320.00	20.00000	8320.00
0085 0120 6 EMBANKMENT	11.000 CY	61.19000	673.09	10.00000	110.00	60.00000	660.00
0090 0285703 OPTIONAL BASE, BASE GROUP 03	45.000 SY	27.81000	1251.45	250.00000	11250.00	10.00000	450.00
0095 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	3.800 TN	550.69000	2092.62	1000.00000	3800.00	300.00000	1140.00
0100 0520 1 8 CONCRETE CURB & GUTTER, SPECIAL	218.000 LF	33.38000	7276.84	40.00000	8720.00	20.00000	4360.00
0105 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	108.000 LF	16.69000	1802.52	25.00000	2700.00	18.00000	1944.00
0110 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1511.000 SY	25.03000	37820.33	30.00000	45330.00	34.00000	51374.00
0115 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	298.000 SY	31.04000	9249.92	40.00000	11920.00	50.00000	14900.00
0120 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	17.000 EA	389.38000	6619.46	370.00000	6290.00	275.00000	4675.00
0125 0570 1 2 PERFORMANCE TURF, SOD	1541.000 SY	3.62000	5578.42	3.80000	5855.80	3.10000	4777.10
0130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43091915201	LUMP	17800.46000	17800.46	17800.46000	17800.46	17800.46000	17800.46
SECTION 0001 TOTALS			$ 254,196.25		$ 236,526.98		$ 267,540.31
SECTION 0002 SIGNING							

CALL ORDER: 009 PROPOSAL ID: T2497 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORE CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(3) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT
0135 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	35.000 AS	293.70000	10279.50	350.00000	12250.00	175.00000	6125.00
0140 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	473.93000	473.93	700.00000	700.00	225.00000	225.00
0145 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	678.63000	678.63	650.00115	650.00	350.00000	350.00
0150 0700 20 40 SINGLE POST SIGN, RELOCATE	10.000 AS	122.38000	1223.80	160.00000	1600.00	150.00000	1500.00
0155 0700 20 60 SINGLE POST SIGN, REMOVE	19.000 AS	1.11000	21.09	50.00000	950.00	75.00000	1425.00
0160 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1516.000 LF	3.34000	5063.44	2.10000	3183.60	4.00000	6064.00
0165 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1111.000 LF	6.68000	7421.48	5.50000	6110.50	8.00000	8888.00
0170 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	80.000 LF	6.68000	534.40	1.30000	104.00	3.00000	240.00
0175 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	8.000 EA	220.28000	1762.24	260.00000	2080.00	225.00000	1800.00
0180 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	224.000 SF	2.78000	622.72	3.30000	739.20	2.50000	560.00
SECTION 0002 TOTALS		$	28,081.23	$	28,367.30	$	27,177.00
SECTION 0003 SIGNALIZATION							
0185 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	273.000 LF	20.03000	5468.19	50.00000	13650.00	18.00000	4914.00
0190 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	4450.00000	4450.00	5000.00000	5000.00	3600.00000	3600.00
0195 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	4.000 EA	333.75000	1335.00	1200.00000	4800.00	430.00000	1720.00

CALL ORDER: 009 PROPOSAL ID: T2497 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORE CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(3) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT
0200 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	4.000 AS	890.00000	3560.00	1200.00000	4800.00	915.00000	3660.00
0205 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	4.000 AS	1112.50000	4450.00	1500.00000	6000.00	1200.00000	4800.00
0210 0650 4 TRAFFIC SIGNAL, RELOCATE	4.000 AS	333.75000	1335.00	350.00000	1400.00	609.00000	2436.00
0215 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	24.000 AS	556.25000	13350.00	750.00000	18000.00	614.00000	14736.00
0220 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1112.50000	1112.50	1500.00000	1500.00	1257.00000	1257.00
0225 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	26.000 EA	155.75000	4049.50	200.00000	5200.00	148.00000	3848.00
0230 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	3.000 AS	445.00000	1335.00	600.00000	1800.00	500.00000	1500.00
0235 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	55.63000	222.52	50.00000	200.00	55.00000	220.00
0240 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	26.000 EA	44.50000	1157.00	50.00000	1300.00	55.00000	1430.00
0245 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	26.000 EA	22.25000	578.50	40.00000	1040.00	55.00000	1430.00
0250 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	333.75000	1335.00	200.00000	800.00	575.00000	2300.00
0255 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	4.000 EA	166.88000	667.52	20.00000	80.00	380.00000	1520.00
0260 0700 48 60 SIGN PANELS, REMOVE	15.000 EA	33.38000	500.70	1.30000	19.50	95.00000	1425.00
0265 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	2.000 AS	5006.25000	10012.50	6000.00000	12000.00	4275.00000	8550.00
SECTION 0003 TOTALS		$	54,918.93	$	77,589.50	$	59,346.00
CONTRACT TOTALS		$	337,196.41	$	342,483.78	$	354,063.31

CALL ORDER: 009 PROPOSAL ID: T2497 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(6) MIDWESTERN CONSTRUCTION, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43091915201	LUMP	74000.00000	74000.00	80000.00000	80000.00	53000.00000	53000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43091915201	100.000 LS	11000.00000	11000.00	13000.00000	13000.00	12500.00000	12500.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	45.00000	22500.00	16.00000	8000.00	85.00000	42500.00
0020 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	40.00000	640.00	100.00000	1600.00	70.00000	1120.00
0025 0102 60 WORK ZONE SIGN	7228.000 ED	0.35000	2529.80	0.10000	722.80	1.00000	7228.00
0030 0102 61 BUSINESS SIGN	4.000 EA	57.75000	231.00	100.00000	400.00	250.00000	1000.00
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	5664.000 ED	0.26000	1472.64	0.25000	1416.00	1.00000	5664.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.000 ED	18.90000	75.60	20.00000	80.00	15.00000	60.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4616.000 ED	0.47000	2169.52	0.20000	923.20	1.00000	4616.00
0050 0104 10 3 SEDIMENT BARRIER	3061.000 LF	2.48000	7591.28	3.00000	9183.00	1.50000	4591.50
0055 0104 18 INLET PROTECTION SYSTEM	23.000 EA	70.00000	1610.00	70.00000	1610.00	100.00000	2300.00
0060 0107 1 LITTER REMOVAL	6.400 AC	79.00000	505.60	80.00000	512.00	100.00000	640.00
0065 0107 2 MOWING	6.400 AC	79.00000	505.60	80.00000	512.00	100.00000	640.00
0070 0110 1 1 CLEARING & GRUBBING 43091915201	0.710 LS	31500.00000	31500.00	68000.00000	68000.00	55000.00000	55000.00
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	419.000 SY	11.00000	4609.00	16.00000	6704.00	25.00000	10475.00
0080 0120 1 REGULAR EXCAVATION	416.000 CY	32.00000	13312.00	16.00000	6656.00	15.00000	6240.00

CALL ORDER: 009 PROPOSAL ID: T2497 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(6) MIDWESTERN CONSTRUCTION, INC UNIT PRICE	 AMOUNT
0085 0120 6 EMBANKMENT	11.000 CY	105.00000	1155.00	20.00000	220.00	30.00000	330.00
0090 0285703 OPTIONAL BASE, BASE GROUP 03	45.000 SY	200.00000	9000.00	60.00000	2700.00	55.00000	2475.00
0095 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	3.800 TN	960.00000	3648.00	400.00000	1520.00	450.00000	1710.00
0100 0520 1 8 CONCRETE CURB & GUTTER, SPECIAL	218.000 LF	19.00000	4142.00	28.00000	6104.00	40.00000	8720.00
0105 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	108.000 LF	19.00000	2052.00	28.00000	3024.00	40.00000	4320.00
0110 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1511.000 SY	42.50000	64217.50	35.00000	52885.00	45.00000	67995.00
0115 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	298.000 SY	48.15000	14348.70	40.00000	11920.00	55.00000	16390.00
0120 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	17.000 EA	560.00000	9520.00	280.00000	4760.00	350.00000	5950.00
0125 0570 1 2 PERFORMANCE TURF, SOD	1541.000 SY	2.63000	4052.83	5.50000	8475.50	2.50000	3852.50
0130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43091915201	LUMP	17800.46000	17800.46	17800.46000	17800.46	17800.46000	17800.46
SECTION 0001 TOTALS			$ 304,188.53		$ 308,727.96		$ 337,117.46
SECTION 0002 SIGNING							
0135 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	35.000 AS	277.00000	9695.00	300.00000	10500.00	350.00000	12250.00
0140 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	448.00000	448.00	500.00000	500.00	500.00000	500.00
0145 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	506.00000	506.00	600.00000	600.00	550.00000	550.00
0150 0700 20 40 SINGLE POST SIGN, RELOCATE	10.000 AS	115.00000	1150.00	120.00000	1200.00	150.00000	1500.00
0155 0700 20 60 SINGLE POST SIGN, REMOVE	19.000 AS	1.10000	20.90	20.00000	380.00	50.00000	950.00
0160 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1516.000 LF	1.63000	2471.08	1.80000	2728.80	2.00000	3032.00

CALL ORDER: 009 PROPOSAL ID: T2497 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(6) MIDWESTERN CONSTRUCTION, INC UNIT PRICE	 AMOUNT
0165 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1111.000 LF	4.20000	4666.20	5.00000	5555.00	5.00000	5555.00
0170 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	80.000 LF	1.05000	84.00	2.00000	160.00	5.00000	400.00
0175 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	8.000 EA	210.00000	1680.00	220.00000	1760.00	245.00000	1960.00
0180 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	224.000 SF	2.63000	589.12	10.00000	2240.00	3.50000	784.00
SECTION 0002 TOTALS		$	21,310.30	$	25,623.80	$	27,481.00
SECTION 0003 SIGNALIZATION							
0185 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	273.000 LF	18.90000	5159.70	18.00000	4914.00	25.00000	6825.00
0190 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	4200.00000	4200.00	4000.00000	4000.00	5000.00000	5000.00
0195 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	4.000 EA	315.00000	1260.00	800.00000	3200.00	400.00000	1600.00
0200 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	4.000 AS	840.00000	3360.00	800.00000	3200.00	1000.00000	4000.00
0205 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	4.000 AS	1050.00000	4200.00	1000.00000	4000.00	1200.00000	4800.00
0210 0650 4 TRAFFIC SIGNAL, RELOCATE	4.000 AS	315.00000	1260.00	300.00000	1200.00	500.00000	2000.00
0215 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	24.000 AS	525.00000	12600.00	500.00000	12000.00	650.00000	15600.00
0220 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1049.97000	1049.97	1000.00000	1000.00	1200.00000	1200.00

CALL ORDER: 009 PROPOSAL ID: T2497 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(6) MIDWESTERN CONSTRUCTION, INC UNIT PRICE	 AMOUNT
0225 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	26.000 EA	147.00000	3822.00	140.00000	3640.00	200.00000	5200.00
0230 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	3.000 AS	420.00000	1260.00	400.00000	1200.00	550.00000	1650.00
0235 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	52.50000	210.00	50.00000	200.00	100.00000	400.00
0240 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	26.000 EA	42.00000	1092.00	40.00000	1040.00	75.00000	1950.00
0245 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	26.000 EA	21.00000	546.00	20.00000	520.00	50.00000	1300.00
0250 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	315.00000	1260.00	300.00000	1200.00	350.00000	1400.00
0255 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	4.000 EA	157.50000	630.00	150.00000	600.00	200.00000	800.00
0260 0700 48 60 SIGN PANELS, REMOVE	15.000 EA	31.50000	472.50	30.00000	450.00	50.00000	750.00
0265 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	2.000 AS	4725.00000	9450.00	4500.00000	9000.00	5000.00000	10000.00
SECTION 0003 TOTALS		$	51,832.17	$	51,364.00	$	64,475.00
CONTRACT TOTALS		$	377,331.00	$	385,715.76	$	429,073.46

CALL ORDER: 009 PROPOSAL ID: T2497 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) R. J. P. ENTERPRISES, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43091915201	LUMP	32000.00000	32000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 43091915201	100.000 LS	24000.00000	24000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	35.00000	17500.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	85.00000	1360.00				
0025 0102 60 WORK ZONE SIGN	7228.000 ED	0.50000	3614.00				
0030 0102 61 BUSINESS SIGN	4.000 EA	75.00000	300.00				
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	5664.000 ED	0.50000	2832.00				
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.000 ED	25.00000	100.00				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4616.000 ED	1.00000	4616.00				
0050 0104 10 3 SEDIMENT BARRIER	3061.000 LF	3.00000	9183.00				
0055 0104 18 INLET PROTECTION SYSTEM	23.000 EA	110.00000	2530.00				
0060 0107 1 LITTER REMOVAL	6.400 AC	75.00000	480.00				
0065 0107 2 MOWING	6.400 AC	225.00000	1440.00				
0070 0110 1 1 CLEARING & GRUBBING 43091915201	0.710 LS	75000.00000	75000.00				
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	419.000 SY	25.00000	10475.00				
0080 0120 1 REGULAR EXCAVATION	416.000 CY	30.00000	12480.00				

CALL ORDER: 009 PROPOSAL ID: T2497 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0120 6 EMBANKMENT	11.000 CY	75.00000	825.00				
0090 0285703 OPTIONAL BASE, BASE GROUP 03	45.000 SY	325.00000	14625.00				
0095 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	3.800 TN	1500.00000	5700.00				
0100 0520 1 8 CONCRETE CURB & GUTTER, SPECIAL	218.000 LF	32.00000	6976.00				
0105 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	108.000 LF	28.00000	3024.00				
0110 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1511.000 SY	40.00000	60440.00				
0115 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	298.000 SY	46.00000	13708.00				
0120 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	17.000 EA	1250.00000	21250.00				
0125 0570 1 2 PERFORMANCE TURF, SOD	1541.000 SY	4.00000	6164.00				
0130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43091915201	LUMP	17800.46000	17800.46				
SECTION 0001 TOTALS		$	348,422.46	$		$	
SECTION 0002 SIGNING							
0135 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	35.000 AS	325.00000	11375.00				
0140 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	1200.00000	1200.00				
0145 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	2200.00000	2200.00				
0150 0700 20 40 SINGLE POST SIGN, RELOCATE	10.000 AS	225.00000	2250.00				
0155 0700 20 60 SINGLE POST SIGN, REMOVE	19.000 AS	75.00000	1425.00				
0160 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1516.000 LF	3.75000	5685.00				

CALL ORDER: 009 PROPOSAL ID: T2497 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1111.000 LF	5.95000	6610.45				
0170 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	80.000 LF	8.00000	640.00				
0175 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	8.000 EA	225.00000	1800.00				
0180 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	224.000 SF	5.50000	1232.00				
SECTION 0002 TOTALS		$	34,417.45	$		$	
SECTION 0003 SIGNALIZATION							
0185 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	273.000 LF	21.00000	5733.00				
0190 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	4590.00000	4590.00				
0195 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	4.000 EA	650.00000	2600.00				
0200 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	4.000 AS	1250.00000	5000.00				
0205 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	4.000 AS	1950.00000	7800.00				
0210 0650 4 TRAFFIC SIGNAL, RELOCATE	4.000 AS	750.00000	3000.00				
0215 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	24.000 AS	850.00000	20400.00				
0220 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	2250.00000	2250.00				

CALL ORDER: 009 PROPOSAL ID: T2497 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0225 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	26.000 EA	275.00000	7150.00				
0230 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	3.000 AS	750.00000	2250.00				
0235 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	90.00000	360.00				
0240 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	26.000 EA	85.00000	2210.00				
0245 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	26.000 EA	85.00000	2210.00				
0250 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	675.00000	2700.00				
0255 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	4.000 EA	525.00000	2100.00				
0260 0700 48 60 SIGN PANELS, REMOVE	15.000 EA	150.00000	2250.00				
0265 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	2.000 AS	5775.00000	11550.00				
SECTION 0003 TOTALS		$	84,153.00	$		$	
CONTRACT TOTALS		$	466,992.91	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.