VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T2502 PROPOSAL DESC :
LETTING DATE : 10/30/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 110 WORKING DAYS (AVAILABLE DAYS) improvements, curb and gutters, highway signing, sidewalks,
and other incidental construction along SR 228.

FINPROJ(S) : 42889715201 (*) F.A. NO. : 2856007S COUNTIES : BAKER

LOCAL NAME : SR 228 (5TH SREET) ROAD NAME : SR 228
PROJ LIMITS : FROM BARBER RD (WALMART) TO LOWDER ST IN MACCLENNY

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MARQUEE DEVELOPMENT, INC.	Responsive	Winning bid	$ 343,355.16	0.00%
2	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 419,061.46	22.04%
3	CDM CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 449,966.96	31.05%
4	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 466,798.15	35.95%
5	R. J. P. ENTERPRISES, INC.	Responsive	Non-Winning Bid	$ 469,148.11	36.63%
6	CORE CONSTRUCTION COMPANY OF JACKSONVILLE, INC	Responsive	Non-Winning Bid	$ 484,503.66	41.10%

CALL ORDER : 011 PROPOSAL ID : T2502 PROPOSAL DESC :
LETTING DATE : 10/30/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 110 WORKING DAYS (AVAILABLE DAYS) improvements, curb and gutters, highway signing, sidewalks,
and other incidental construction along SR 228.

FINPROJ(S) : 42889715201 (*) F.A. NO. : 2856007S COUNTIES : BAKER

LOCAL NAME : SR 228 (5TH SREET) ROAD NAME : SR 228
PROJ LIMITS : FROM BARBER RD (WALMART) TO LOWDER ST IN MACCLENNY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(3) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42889715201	LUMP	30000.00000	30000.00	10000.00000	10000.00	17200.00000	17200.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42889715201	110.000 LS	12500.00000	12500.00	10000.00000	10000.00	4510.00000	4510.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	18.00000	4500.00	10.00000	2500.00	55.00000	13750.00
0020 0102 60 WORK ZONE SIGN	1540.000 ED	0.65000	1001.00	1.00000	1540.00	0.56000	862.40
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	2120.000 ED	0.65000	1378.00	0.50000	1060.00	0.31000	657.20
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	990.000 ED	0.60000	594.00	0.50000	495.00	0.56000	554.40
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	37.000 ED	30.00000	1110.00	25.00000	925.00	27.59000	1020.83
0040 0104 10 3 SEDIMENT BARRIER	1010.000 LF	0.80000	808.00	2.00000	2020.00	2.13000	2151.30
0045 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	105.000 LF	30.00000	3150.00	10.00000	1050.00	3.83000	402.15
0050 0107 1 LITTER REMOVAL	12.100 AC	100.00000	1210.00	150.00000	1815.00	144.00000	1742.40
0055 0107 2 MOWING	12.100 AC	30.00000	363.00	250.00000	3025.00	360.00000	4356.00

CALL ORDER: 011 PROPOSAL ID: T2502 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(3) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT
0060 0110 1 1 CLEARING & GRUBBING 42889715201	2.745 LS	33000.00000	33000.00	17860.00000	17860.00	12256.00000	12256.00
0065 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	243.000 SY	10.80000	2624.40	18.00000	4374.00	24.00000	5832.00
0070 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	300.00000	600.00	300.00000	600.00	188.00000	376.00
0075 0120 1 REGULAR EXCAVATION	357.000 CY	16.80000	5997.60	13.00000	4641.00	36.00000	12852.00
0080 0120 6 EMBANKMENT	1572.000 CY	11.10000	17449.20	5.00000	7860.00	9.00000	14148.00
0085 0285707 OPTIONAL BASE, BASE GROUP 07	350.000 SY	6.00000	2100.00	100.00000	35000.00	50.00000	17500.00
0090 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	394.000 SY	6.00000	2364.00	50.00000	19700.00	14.00000	5516.00
0095 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	34.300 TN	225.00000	7717.50	350.00000	12005.00	236.00000	8094.80
0100 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	43.800 TN	175.00000	7665.00	350.00000	15330.00	229.00000	10030.20
0105 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.200 CY	500.00000	1100.00	1200.00000	2640.00	1002.00000	2204.40
0110 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	63.000 LF	10.00000	630.00	75.00000	4725.00	50.00000	3150.00
0115 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	1900.00000	5700.00	3600.00000	10800.00	4215.00000	12645.00
0120 0425 1910 INLETS, CLOSED FLUME	2.000 EA	1500.00000	3000.00	3600.00000	7200.00	5076.00000	10152.00
0125 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	2100.00000	2100.00	3600.00000	3600.00	4232.00000	4232.00
0130 0425 6 VALVE BOXES, ADJUST	2.000 EA	150.00000	300.00	150.00000	300.00	330.00000	660.00
0135 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	70.000 LF	40.00000	2800.00	58.00000	4060.00	55.36000	3875.20
0140 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	84.000 LF	65.00000	5460.00	60.00000	5040.00	70.09000	5887.56

CALL ORDER: 011 PROPOSAL ID: T2502 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(3) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT
0145 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	248.000 LF	45.00000	11160.00	56.00000	13888.00	70.16000	17399.68
0150 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	630.000 LF	37.00000	23310.00	57.00000	35910.00	60.63000	38196.90
0155 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	7.000 LF	45.00000	315.00	64.00000	448.00	256.00000	1792.00
0160 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	750.00000	1500.00	950.00000	1900.00	942.00000	1884.00
0165 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	4.000 EA	750.00000	3000.00	950.00000	3800.00	942.00000	3768.00
0170 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	950.00000	1900.00	950.00000	1900.00	1039.00000	2078.00
0175 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	8.000 EA	750.00000	6000.00	950.00000	7600.00	1017.00000	8136.00
0180 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	64.000 LF	40.00000	2560.00	45.00000	2880.00	27.00000	1728.00
0185 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	75.000 LF	75.00000	5625.00	80.00000	6000.00	60.00000	4500.00
0190 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	322.000 LF	15.00000	4830.00	18.00000	5796.00	40.58000	13066.76
0195 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2480.000 SY	25.00000	62000.00	30.00000	74400.00	41.20000	102176.00
0200 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	458.000 SY	38.00000	17404.00	40.00000	18320.00	54.64000	25025.12
0205 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	28.000 SY	32.00000	896.00	45.00000	1260.00	87.50000	2450.00
0210 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	9.700 TN	150.00000	1455.00	120.00000	1164.00	261.00000	2531.70

CALL ORDER: 011 PROPOSAL ID: T2502 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(3) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT
0215 0570 1 2 PERFORMANCE TURF, SOD	10077.000 SY	2.00000	20154.00	3.00000	30231.00	2.50000	25192.50
0220 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42889715201	LUMP	18399.46000	18399.46	18399.46000	18399.46	18399.46000	18399.46
SECTION 0001 TOTALS			$ 337,730.16		$ 414,061.46		$ 444,941.96
SECTION 0002 SIGNING							
0225 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	125.00000	625.00	200.00000	1000.00	438.00000	2190.00
0230 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42889715201	LUMP	5000.00000	5000.00	4000.00000	4000.00	2835.00000	2835.00
SECTION 0002 TOTALS			$ 5,625.00		$ 5,000.00		$ 5,025.00
CONTRACT TOTALS			$ 343,355.16		$ 419,061.46		$ 449,966.96

CALL ORDER: 011 PROPOSAL ID: T2502 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	(6) CORE CONSTRUCTION COMPANY OF JA UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42889715201	LUMP	93200.00000	93200.00	24500.00000	24500.00	64112.58000	64112.58
0010 0102 1 MAINTENANCE OF TRAFFIC 42889715201	110.000 LS	14980.00000	14980.00	18000.00000	18000.00	3611.79000	3611.79
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	48.00000	12000.00	28.55000	7137.50	55.13000	13782.50
0020 0102 60 WORK ZONE SIGN	1540.000 ED	0.47000	723.80	0.50000	770.00	0.06000	92.40
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	2120.000 ED	0.26000	551.20	0.50000	1060.00	0.24000	508.80
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	990.000 ED	0.47000	465.30	1.00000	990.00	0.06000	59.40
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	37.000 ED	23.10000	854.70	38.00000	1406.00	59.54000	2202.98
0040 0104 10 3 SEDIMENT BARRIER	1010.000 LF	2.47000	2494.70	3.50000	3535.00	2.15000	2171.50
0045 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	105.000 LF	3.89000	408.45	8.00000	840.00	7.39000	775.95
0050 0107 1 LITTER REMOVAL	12.100 AC	120.00000	1452.00	65.00000	786.50	529.20000	6403.32
0055 0107 2 MOWING	12.100 AC	300.00000	3630.00	225.00000	2722.50	396.90000	4802.49
0060 0110 1 1 CLEARING & GRUBBING 42889715201	2.745 LS	8950.00000	8950.00	25160.00000	25160.00	19845.00000	19845.00
0065 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	243.000 SY	7.95000	1931.85	15.00000	3645.00	19.85000	4823.55
0070 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	470.00000	940.00	225.00000	450.00	49.61000	99.22
0075 0120 1 REGULAR EXCAVATION	357.000 CY	13.25000	4730.25	20.00000	7140.00	16.54000	5904.78
0080 0120 6 EMBANKMENT	1572.000 CY	28.00000	44016.00	22.00000	34584.00	22.05000	34662.60

CALL ORDER: 011 PROPOSAL ID: T2502 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	(6) CORE CONSTRUCTION COMPANY OF JA UNIT PRICE	 AMOUNT
0085 0285707 OPTIONAL BASE, BASE GROUP 07	350.000 SY	53.00000	18550.00	69.00000	24150.00	16.54000	5789.00
0090 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	394.000 SY	18.70000	7367.80	29.00000	11426.00	19.85000	7820.90
0095 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	34.300 TN	242.00000	8300.60	364.00000	12485.20	275.63000	9454.11
0100 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	43.800 TN	171.00000	7489.80	324.00000	14191.20	154.35000	6760.53
0105 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.200 CY	500.00000	1100.00	1525.00000	3355.00	661.50000	1455.30
0110 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	63.000 LF	60.00000	3780.00	80.00000	5040.00	27.56000	1736.28
0115 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	2340.00000	7020.00	3530.00000	10590.00	11245.50000	33736.50
0120 0425 1910 INLETS, CLOSED FLUME	2.000 EA	3360.00000	6720.00	4609.00000	9218.00	5622.75000	11245.50
0125 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	2878.00000	2878.00	5795.00000	5795.00	11245.50000	11245.50
0130 0425 6 VALVE BOXES, ADJUST	2.000 EA	160.00000	320.00	351.00000	702.00	165.38000	330.76
0135 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	70.000 LF	35.27000	2468.90	42.00000	2940.00	63.95000	4476.50
0140 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	84.000 LF	46.38000	3895.92	68.00000	5712.00	88.20000	7408.80
0145 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	248.000 LF	44.09000	10934.32	54.00000	13392.00	63.95000	15859.60
0150 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	630.000 LF	57.90000	36477.00	38.00000	23940.00	63.95000	40288.50
0155 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	7.000 LF	382.24000	2675.68	225.00000	1575.00	88.20000	617.40

CALL ORDER: 011 PROPOSAL ID: T2502 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	(6) CORE CONSTRUCTION COMPANY OF JA UNIT PRICE	 AMOUNT
0160 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	707.00000	1414.00	225.00000	450.00	1047.38000	2094.76
0165 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	4.000 EA	745.00000	2980.00	1185.00000	4740.00	1047.38000	4189.52
0170 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	900.00000	1800.00	1895.00000	3790.00	1267.88000	2535.76
0175 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	8.000 EA	740.00000	5920.00	1407.00000	11256.00	1047.38000	8379.04
0180 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	64.000 LF	29.66000	1898.24	35.00000	2240.00	38.59000	2469.76
0185 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	75.000 LF	66.94000	5020.50	68.00000	5100.00	80.48000	6036.00
0190 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	322.000 LF	18.81000	6056.82	22.00000	7084.00	16.54000	5325.88
0195 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2480.000 SY	27.57000	68373.60	32.00000	79360.00	23.20000	57536.00
0200 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	458.000 SY	35.67000	16336.86	38.00000	17404.00	25.04000	11468.32
0205 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	28.000 SY	74.00000	2072.00	68.00000	1904.00	82.69000	2315.32
0210 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	9.700 TN	121.00000	1173.70	225.00000	2182.50	60.64000	588.21
0215 0570 1 2 PERFORMANCE TURF, SOD	10077.000 SY	2.10000	21161.70	3.25000	32750.25	2.87000	28920.99
0220 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42889715201	LUMP	18399.46000	18399.46	18399.46000	18399.46	18399.46000	18399.46
SECTION 0001 TOTALS			$ 463,913.15		$ 463,898.11		$ 472,343.06
SECTION 0002 SIGNING							

CALL ORDER: 011 PROPOSAL ID: T2502 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	(6) CORE CONSTRUCTION COMPANY OF JA UNIT PRICE	 AMOUNT
0225 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	102.00000	510.00	150.00000	750.00	165.38000	826.90
0230 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42889715201	LUMP	2375.00000	2375.00	4500.00000	4500.00	11333.70000	11333.70
SECTION 0002 TOTALS			$ 2,885.00		$ 5,250.00		$ 12,160.60
CONTRACT TOTALS			$ 466,798.15		$ 469,148.11		$ 484,503.66

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.