VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T2506 PROPOSAL DESC :
LETTING DATE : 10/30/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of drainage
SET-ASIDE : U/R CODE : improvements, curb and gutters, building demolition and
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS) other incidental construction along SR 228.

FINPROJ(S) : 43040415201 (*) F.A. NO. : N/A COUNTIES : DUVAL

LOCAL NAME : SR 228 (HART EXPY) ROAD NAME : SR 228
PROJ LIMITS : HART EXPRESSWAY TOLL

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PURIFOY CONSTRUCTION, LLC	Responsive	Winning bid	$ 136,157.03	0.00%
2	RICHARDSON SITE PREP, INC.	Responsive	Non-Winning Bid	$ 147,089.12	8.02%
3	ENVIRONMENTAL INNOVATIONS INC.	Responsive	Non-Winning Bid	$ 149,968.02	10.14%
4	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 160,044.12	17.54%
5	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 162,800.12	19.56%
6	KIRBY DEVELOPMENT, INC.	Responsive	Non-Winning Bid	$ 195,329.12	43.45%
7	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	$ 199,800.12	46.74%
8	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$ 256,732.45	88.55%

CALL ORDER : 014
LETTING DATE : 10/30/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2506
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of drainage improvements, curb and gutters, building demolition and other incidental construction along SR 228.

FINPROJ(S) : 43040415201 (*)
F.A. NO. : N/A
COUNTIES : DUVAL

LOCAL NAME : SR 228 (HART EXPY)
ROAD NAME : SR 228
PROJ LIMITS : HART EXPRESSWAY TOLL

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURIFOY CONSTRUCTION, LLC UNIT PRICE	 AMOUNT	(2) RICHARDSON SITE PREP, INC. UNIT PRICE	 AMOUNT	(3) ENVIRONMENTAL INNOVATIONS INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43040415201	LUMP	128356.91000	128356.91	139289.00000	139289.00	142167.90000	142167.90
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43040415201	LUMP	7800.12000	7800.12	7800.12000	7800.12	7800.12000	7800.12
SECTION 0001 TOTALS			$ 136,157.03		$ 147,089.12		$ 149,968.02
CONTRACT TOTALS			$ 136,157.03		$ 147,089.12		$ 149,968.02

CALL ORDER: 014 PROPOSAL ID: T2506 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(5) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(6) KIRBY DEVELOPMENT, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43040415201	LUMP	152244.00000	152244.00	155000.00000	155000.00	187529.00000	187529.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43040415201	LUMP	7800.12000	7800.12	7800.12000	7800.12	7800.12000	7800.12
SECTION 0001 TOTALS			$ 160,044.12		$ 162,800.12		$ 195,329.12
CONTRACT TOTALS			$ 160,044.12		$ 162,800.12		$ 195,329.12

CALL ORDER: 014 PROPOSAL ID: T2506 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MIDWESTERN CONSTRUCTION, IN UNIT PRICE	 AMOUNT	(8) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43040415201	LUMP	192000.00000	192000.00	248932.33000	248932.33		
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43040415201	LUMP	7800.12000	7800.12	7800.12000	7800.12		
SECTION 0001 TOTALS			$ 199,800.12		$ 256,732.45		$
CONTRACT TOTALS			$ 199,800.12		$ 256,732.45		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.