VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T3462 PROPOSAL DESC :
LETTING DATE : 10/30/13 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, sidewalk and ADA ramp improvements,
CONTRACT TIME : 220 WORKING DAYS (AVAILABLE DAYS) minor drainage improvements, signing and marking,
signalization and guardrail improvements.

FINPROJ(S) : 41694115201 (*) F.A. NO. : 7777232A COUNTIES : ESCAMBIA
41694115202 N/A
LOCAL NAME : SR 291 DAVIS HWY ROAD NAME : SR 291
PROJ LIMITS : FROM N OF UNIV PARKWAY TO SR 10 (US 90A) 9 MI RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PANHANDLE GRADING & PAVING, INC.	Responsive	Winning bid	$ 1,641,022.84	0.00%
2	APAC MID-SOUTH, INC.	Responsive	Non-Winning Bid	$ 1,752,800.74	6.81%
3	ROADS, INC. OF NWF	Responsive	Non-Winning Bid	$ 1,862,882.29	13.51%

CALL ORDER : 017
LETTING DATE : 10/30/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 220 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T3462
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, sidewalk and ADA ramp improvements, minor drainage improvements, signing and marking, signalization and guardrail improvements.

FINPROJ(S) : 41694115201 (*)
41694115202

F.A. NO. : 7777232A
N/A

COUNTIES : ESCAMBIA

LOCAL NAME : SR 291 DAVIS HWY
ROAD NAME : SR 291

PROJ LIMITS : FROM N OF UNIV PARKWAY TO SR 10 (US 90A) 9 MI RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(3) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41694115201	LUMP	63000.00000	63000.00	52525.00000	52525.00	115000.00000	115000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41694115201	220.000 LS	62700.00000	62700.00	28000.00000	28000.00	44000.00000	44000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	224.000 MH	34.25000	7672.00	32.00000	7168.00	33.44000	7490.56
0020 0102 60 WORK ZONE SIGN	31923.000 ED	0.21000	6703.83	0.20000	6384.60	0.22000	7023.06
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	27880.000 ED	0.19000	5297.20	0.18000	5018.40	0.20000	5576.00
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	75.000 ED	0.31000	23.25	0.30000	22.50	0.33000	24.75
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	333.000 ED	6.25000	2081.25	6.00000	1998.00	6.69000	2227.77
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6233.000 ED	0.36000	2243.88	0.35000	2181.55	0.39000	2430.87
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1145.000 EA	3.67000	4202.15	3.50000	4007.50	3.90000	4465.50
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	552.000 ED	13.12000	7242.24	12.50000	6900.00	13.93000	7689.36
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	726.000 ED	5.25000	3811.50	5.00000	3630.00	5.57000	4043.82

CALL ORDER: 017 PROPOSAL ID: T3462 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(3) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	726.000 ED	5.25000	3811.50	5.00000	3630.00	5.57000	4043.82
0065 0104 10 3 SEDIMENT BARRIER	1661.000 LF	1.60000	2657.60	4.25000	7059.25	1.39000	2308.79
0070 0104 18 INLET PROTECTION SYSTEM	68.000 EA	91.00000	6188.00	110.95000	7544.60	72.46000	4927.28
0075 0107 1 LITTER REMOVAL	67.500 AC	18.10000	1221.75	10.00000	675.00	10.47000	706.73
0080 0107 2 MOWING	37.800 AC	36.00000	1360.80	35.00000	1323.00	20.95000	791.91
0085 0110 1 1 CLEARING & GRUBBING 41694115201	0.850 LS	16852.00000	16852.00	11500.00000	11500.00	15366.40000	15366.40
0090 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2119.000 SY	7.35000	15574.65	10.00000	21190.00	8.92000	18901.48
0095 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	100.00000	300.00	95.00000	285.00	105.90000	317.70
0100 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	497.000 CY	14.67000	7290.99	14.40000	7156.80	20.58000	10228.26
0105 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41694115201	LUMP	4884.00000	4884.00	4800.00000	4800.00	17926.61000	17926.61
0110 0285703 OPTIONAL BASE, BASE GROUP 03	28.000 SY	68.20000	1909.60	56.00000	1568.00	39.80000	1114.40
0115 0285707 OPTIONAL BASE, BASE GROUP 07	60.000 SY	57.30000	3438.00	42.00000	2520.00	77.65000	4659.00
0120 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	514.000 SY	4.86000	2498.04	1.16000	596.24	2.90000	1490.60
0125 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	69229.000 SY	1.00000	69229.00	1.03000	71305.87	1.49000	103151.21
0130 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	49.000 SY	12.36000	605.64	2.25000	110.25	10.30000	504.70
0135 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	5747.700 TN	83.52000	480047.90	82.28000	472920.76	88.73000	509993.42
0140 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	3839.200 TN	98.76000	379159.39	90.97000	349252.02	100.04000	384073.57

CALL ORDER: 017 PROPOSAL ID: T3462 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	AMOUNT	(2) APAC MID-SOUTH, INC. UNIT PRICE	AMOUNT	(3) ROADS, INC. OF NWF UNIT PRICE	AMOUNT
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	15.000 TN	278.00000	4170.00	205.00000	3075.00	232.56000	3488.40
0150 0425 1331 INLETS, CURB, TYPE P-3, <10'	2.000 EA	4642.00000	9284.00	16000.00000	32000.00	8601.77000	17203.54
0155 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	1.000 EA	3990.00000	3990.00	6000.00000	6000.00	4471.19000	4471.19
0160 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	6168.00000	6168.00	10500.00000	10500.00	7058.03000	7058.03
0165 0425 1451 INLETS, CURB, TYPE J-5, <10'	3.000 EA	8165.00000	24495.00	19000.00000	57000.00	16299.39000	48898.17
0170 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	3000.00000	3000.00	4900.00000	4900.00	4659.06000	4659.06
0175 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	3250.00000	3250.00	5200.00000	5200.00	4659.06000	4659.06
0180 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	23478.00000	23478.00	32000.00000	32000.00	35490.48000	35490.48
0185 0425 5 MANHOLE, ADJUST	21.000 EA	721.00000	15141.00	800.00000	16800.00	806.54000	16937.34
0190 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	785.00000	1570.00	900.00000	1800.00	842.10000	1684.20
0195 0425 6 VALVE BOXES, ADJUST	16.000 EA	345.00000	5520.00	565.00000	9040.00	242.77000	3884.32
0200 0425 78 INLET CAP, PRECAST	3.000 EA	1860.00000	5580.00	6200.00000	18600.00	2443.03000	7329.09
0205 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	312.65000	1875.90	200.00000	1200.00	196.67000	1180.02
0210 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8.000 LF	348.30000	2786.40	160.00000	1280.00	205.00000	1640.00
0215 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	6.000 LF	441.00000	2646.00	230.00000	1380.00	230.00000	1380.00
0220 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	24.000 LF	106.25000	2550.00	30.00000	720.00	75.00000	1800.00
0225 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	67.000 LF	28.60000	1916.20	35.00000	2345.00	20.07000	1344.69
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3108.000 LF	14.85000	46153.80	28.00000	87024.00	17.18000	53395.44

CALL ORDER: 017 PROPOSAL ID: T3462 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(3) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT
0235 0520 3 VALLEY GUTTER- CONCRETE	107.000 LF	21.30000	2279.10	35.00000	3745.00	21.18000	2266.26
0240 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2451.000 SY	29.15000	71446.65	54.00000	132354.00	40.13000	98358.63
0245 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	705.000 SY	38.90000	27424.50	51.00000	35955.00	55.74000	39296.70
0250 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	10.000 EA	235.00000	2350.00	270.00000	2700.00	267.55000	2675.50
0255 0536 1 1 GUARDRAIL -ROADWAY	400.000 LF	22.00000	8800.00	21.00000	8400.00	23.41000	9364.00
0260 0536 7 SPECIAL GUARDRAIL POST	1.000 EA	400.00000	400.00	295.00000	295.00	328.86000	328.86
0265 0536 73 GUARDRAIL REMOVAL	389.000 LF	3.15000	1225.35	3.00000	1167.00	3.34000	1299.26
0270 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2100.00000	2100.00	2050.00000	2050.00	2285.33000	2285.33
0275 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2500.00000	2500.00	2450.00000	2450.00	2731.24000	2731.24
0280 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	900.00000	1800.00	850.00000	1700.00	947.57000	1895.14
0285 0570 1 2 PERFORMANCE TURF, SOD	2128.000 SY	2.10000	4468.80	1.70000	3617.60	1.67000	3553.76
0290 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.448 NM	1000.00000	3448.00	950.55000	3277.50	1059.05000	3651.60
0295 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	687.000 LF	0.68000	467.16	0.65000	446.55	0.72000	494.64
0300 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4480.000 LF	0.84000	3763.20	0.80000	3584.00	0.89000	3987.20
0305 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	438.000 LF	1.89000	827.82	1.80000	788.40	2.01000	880.38

CALL ORDER: 017 PROPOSAL ID: T3462 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(3) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT
0310 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	784.000 LF	2.90000	2273.60	2.80000	2195.20	3.12000	2446.08
0315 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	2.616 GM	945.00000	2472.12	901.38000	2358.01	1003.00000	2623.85
0320 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	68.00000	272.00	65.00000	260.00	72.46000	289.84
0325 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	80.000 EA	36.00000	2880.00	35.00000	2800.00	39.02000	3121.60
0330 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.160 NM	1000.00000	3160.00	950.00000	3002.00	1059.05000	3346.60
0335 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	335.000 LF	1.89000	633.15	1.80000	603.00	2.01000	673.35
0340 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.624 GM	945.00000	1534.68	897.78000	1457.99	1003.31000	1629.38
0345 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41694115201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,522,106.59		$ 1,637,342.59		$ 1,734,179.80
SECTION 0002 SIGNING							
0350 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	12.000 AS	240.00000	2880.00	235.00000	2820.00	261.97000	3143.64
0355 0700 20 40 SINGLE POST SIGN, RELOCATE	10.000 AS	26.25000	262.50	25.00000	250.00	27.87000	278.70
0360 0700 20 60 SINGLE POST SIGN, REMOVE	6.000 AS	18.00000	108.00	15.00000	90.00	16.72000	100.32
0365 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	220.00000	1100.00	215.00000	1075.00	239.68000	1198.40
0370 0700 48 60 SIGN PANELS, REMOVE	5.000 EA	11.00000	55.00	10.00000	50.00	11.15000	55.75

CALL ORDER: 017 PROPOSAL ID: T3462 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(3) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT
0375 0705 11 2 DELINEATOR, NON-FLEXIBLE	5.000 EA	29.50000	147.50	27.50000	137.50	30.66000	153.30
0380 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41694115201	LUMP	44646.00000	44646.00	42520.65000	42520.65	47401.00000	47401.00
SECTION 0002 TOTALS		$	49,199.00	$	46,943.15	$	52,331.11
SECTION 0003 SIGNALIZATION							
0385 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1110.000 LF	5.25000	5827.50	5.00000	5550.00	5.57000	6182.70
0390 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	750.000 LF	17.85000	13387.50	17.00000	12750.00	18.95000	14212.50
0395 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	1600.00000	4800.00	2500.00000	7500.00	2786.00000	8358.00
0400 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	23.000 EA	342.00000	7866.00	325.00000	7475.00	362.30000	8332.90
0405 0635 2 40 PULL & SPLICE BOX, RELOCATE	3.000 EA	263.00000	789.00	250.00000	750.00	278.69000	836.07
0410 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	9.000 EA	683.00000	6147.00	650.00000	5850.00	724.62000	6521.58
0415 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	2.000 EA	315.00000	630.00	300.00000	600.00	334.43000	668.86
0420 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	5.000 AS	656.25000	3281.25	625.00000	3125.00	696.75000	3483.75
0425 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1200.00000	1200.00	1150.00000	1150.00	1282.02000	1282.02
0430 0653400 SIGNAL PEDESTRIAN, RELOCATE	5.000 AS	315.00000	1575.00	300.00000	1500.00	334.43000	1672.15
0435 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	4.000 EA	215.00000	860.00	200.00000	800.00	222.96000	891.84
0440 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	472.50000	1890.00	450.00000	1800.00	501.66000	2006.64

CALL ORDER: 017 PROPOSAL ID: T3462 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	(1) AMOUNT	(2) APAC MID-SOUTH, INC. UNIT PRICE	(2) AMOUNT	(3) ROADS, INC. OF NWF UNIT PRICE	(3) AMOUNT
0445 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	16.000 AS	550.00000	8800.00	500.00000	8000.00	557.40000	8918.40
0450 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	10.000 AS	850.00000	8500.00	800.00000	8000.00	891.83000	8918.30
0455 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	12.000 EA	175.00000	2100.00	155.00000	1860.00	172.79000	2073.48
0460 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	56.00000	224.00	55.00000	220.00	61.31000	245.24
0465 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	165.00000	495.00	150.00000	450.00	167.22000	501.66
0470 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	11.000 EA	50.00000	550.00	35.00000	385.00	39.02000	429.22
0475 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	265.00000	795.00	250.00000	750.00	278.69000	836.07
SECTION 0003 TOTALS			$ 69,717.25		$ 68,515.00		$ 76,371.38
CONTRACT TOTALS			$ 1,641,022.84		$ 1,752,800.74		$ 1,862,882.29

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.