VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T3467
LETTING DATE : 10/30/13 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 10:00 AM ON WEDNESDAY, OCTOBER 9, 2013 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT 3, CONFERENCE ROOM, 17 COMMERCE BLVD., MIDWAY, FL 32343. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT JOHN JESS GLENN AT (850) 330-1459.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2013 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of milling and resurfacing, signing and pavement markings, and constructing new guardrail on SR 8.

FINPROJ(S) : 42893915201 (*) F.A. NO. : 0103194I COUNTIES : LEON

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : FROM E OF SR 10 (US 90) TO JEFFERSON COUNTY LINE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Winning bid	$ 5,299,885.00	0.00%
2	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 5,326,187.77	0.49%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 5,365,620.57	1.24%

CALL ORDER : 018 PROPOSAL ID : T3467
LETTING DATE : 10/30/13 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 10:00 AM ON WEDNESDAY, OCTOBER 9, 2013 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT 3, CONFERENCE ROOM, 17 COMMERCE BLVD., MIDWAY, FL 32343. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT JOHN JESS GLENN AT (850) 330-1459.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2013 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of milling and resurfacing, signing and pavement markings, and constructing new guardrail on SR 8.

FINPROJ(S) : 42893915201 (*) F.A. NO. : 0103194I COUNTIES : LEON

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : FROM E OF SR 10 (US 90) TO JEFFERSON COUNTY LINE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							

CALL ORDER: 018 PROPOSAL ID: T3467 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0005 0101 1 MOBILIZATION 42893915201	LUMP	154000.13000	154000.13	135000.00000	135000.00	117312.07000	117312.07
0010 0102 1 MAINTENANCE OF TRAFFIC 42893915201	120.000 LS	475000.00000	475000.00	435000.00000	435000.00	282373.73000	282373.73
0015 0102 60 WORK ZONE SIGN	4972.000 ED	0.40000	1988.80	0.45000	2237.40	0.40000	1988.80
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	59136.000 ED	0.20000	11827.20	0.20000	11827.20	0.17000	10053.12
0025 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	220.000 ED	5.50000	1210.00	6.45000	1419.00	5.65000	1243.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2200.000 ED	0.40000	880.00	0.45000	990.00	0.40000	880.00
0035 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1736.000 EA	3.30000	5728.80	3.20000	5555.20	5.08000	8818.88
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	220.000 ED	20.00000	4400.00	20.50000	4510.00	20.33000	4472.60
0045 0102150 1 PORTABLE REGULATORY, SIGN	440.000 ED	5.50000	2420.00	6.45000	2838.00	5.65000	2486.00
0050 0102150 2 RADAR SPEED DISPLAY UNIT	440.000 ED	5.50000	2420.00	6.45000	2838.00	5.65000	2486.00
0055 0104 10 3 SEDIMENT BARRIER	24545.000 LF	1.00000	24545.00	1.10000	26999.50	0.67000	16445.15
0060 0104 18 INLET PROTECTION SYSTEM	5.000 EA	100.00000	500.00	160.00000	800.00	76.05000	380.25
0065 0107 1 LITTER REMOVAL	946.650 AC	20.00000	18933.00	21.50000	20352.98	18.63000	17636.09
0070 0107 2 MOWING	946.650 AC	20.00000	18933.00	48.20000	45628.53	37.26000	35272.18
0075 0110 1 1 CLEARING & GRUBBING 42893915201	8.660 LS	50000.00000	50000.00	50000.00000	50000.00	12776.90000	12776.90
0080 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	355.000 SY	30.50000	10827.50	20.00000	7100.00	18.84000	6688.20
0085 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42893915201	LUMP	15000.00000	15000.00	1610.00000	1610.00	1820.89000	1820.89

CALL ORDER: 018 PROPOSAL ID: T3467 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0090 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	724.000 CY	12.00000	8688.00	16.00000	11584.00	13.89000	10056.36
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42893915201	LUMP	25000.00000	25000.00	22000.00000	22000.00	1862.38000	1862.38
0100 0160 4 TYPE B STABILIZATION	751.000 SY	6.00000	4506.00	10.55000	7923.05	8.29000	6225.79
0105 0285701 OPTIONAL BASE, BASE GROUP 01	506.000 SY	10.00000	5060.00	12.80000	6476.80	14.69000	7433.14
0110 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	76932.000 SY	1.00000	76932.00	0.70000	53852.40	1.05000	80778.60
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	30773.000 SY	1.50000	46159.50	1.50000	46159.50	2.27000	69854.71
0120 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	184638.000 SY	2.25000	415435.50	1.50000	276957.00	1.82000	336041.16
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	4271.100 TN	76.00000	324603.60	80.70000	344677.77	91.60000	391232.76
0130 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	27882.600 TN	82.00000	2286373.20	86.20000	2403480.12	93.21000	2598937.15
0135 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	7794.800 TN	107.50000	837941.00	116.95000	911601.86	113.35000	883540.58
0140 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	308.600 TN	150.00000	46290.00	125.00000	38575.00	236.06000	72848.12
0145 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	355.000 SY	50.00000	17750.00	65.00000	23075.00	51.88000	18417.40
0150 0536 1 1 GUARDRAIL -ROADWAY	5225.000 LF	15.50000	80987.50	18.00000	94050.00	14.68000	76703.00
0155 0536 73 GUARDRAIL REMOVAL	680.000 LF	3.00000	2040.00	4.55000	3094.00	2.26000	1536.80
0160 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	10.000 EA	1970.00000	19700.00	1665.00000	16650.00	1693.91000	16939.10
0165 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	10.000 EA	700.00000	7000.00	645.00000	6450.00	451.70000	4517.00

CALL ORDER: 018 PROPOSAL ID: T3467 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0170 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	26.200 PM	800.00000	20960.00	1475.00000	38645.00	355.72000	9319.86
0175 0570 1 2 PERFORMANCE TURF, SOD	38384.000 SY	2.50000	95960.00	2.15000	82525.60	2.03000	77919.52
0180 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	1100.00000	2200.00	1610.00000	3220.00	846.96000	1693.92
0185 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	13.113 NM	1900.00000	24914.70	1715.00000	22488.80	1129.28000	14808.25
0190 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	13.113 GM	500.00000	6556.50	645.00000	8457.89	508.18000	6663.76
0195 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	13.113 NM	1900.00000	24914.70	1715.00000	22488.80	1129.28000	14808.25
0205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42893915201	LUMP	58979.37000	58979.37	58979.37000	58979.37	58979.37000	58979.37
SECTION 0001 TOTALS			$ 5,237,565.00		$ 5,258,117.77		$ 5,284,250.84
SECTION 0002 SIGNING							
0210 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	1.000 AS	250.00000	250.00	430.00000	430.00	254.08000	254.08
0215 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	700.00000	700.00	1070.00000	1070.00	734.02000	734.02
0220 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	3.000 EA	200.00000	600.00	240.00000	720.00	186.33000	558.99
0225 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	1.000 EA	650.00000	650.00	700.00000	700.00	649.33000	649.33
0230 0705 11 2 DELINEATOR, NON-FLEXIBLE	2.000 EA	60.00000	120.00	75.00000	150.00	62.11000	124.22
0235 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42893915201	LUMP	60000.00000	60000.00	65000.00000	65000.00	79049.09000	79049.09
SECTION 0002 TOTALS			$ 62,320.00		$ 68,070.00		$ 81,369.73
CONTRACT TOTALS			$ 5,299,885.00		$ 5,326,187.77		$ 5,365,620.57

CALL ORDER: 018 PROPOSAL ID: T3467 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.