FLORIDA DEPARTMENT OF

TRANSPORTATION DATE : 10/30/13
PAGE : 023 -1

VENDOR RANKING

CALL ORDER : 023 PROPOSAL ID : T7337 PROPOSAL DESC
LETTING DATE : 10/30/13 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of milling and
resurfacing, upgrading the signal at West Longboat Boulevard
to mast arms that include LED internally illuminated street
name signs, adding LED traffic signal heads with back
plates, emergency vehicle preemption detectors, vehicular
detection, full pedestrian features and uninterrupted power
source (UPS). Additional improvements include upgrading curb
ramps and pedestrian features to ADA standards, adding a
portable traffic monitoring site west of South Lagoon
Street, and roadway lighting throughout the corridor.
FINPROJ (S) : 42907315201 (*) F.A. NO. : 2121084P COUNTIES : HILLSBOROUGH
42907315202 2121084P
LOCAL NAME : SR 580 (HILLSBOROUGH) ROAD NAME : SR 580
PROJ LIMITS : FROM W OF SILVERMILL DR TO E OF S LAGOON ST
BID BID TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BID LOW BID
1 OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST, Responsive Winning bid $ 4,224,760.79 0.00%
2 LANE CONSTRUCTION CORPORATION (THE) Responsive Non-Winning Bid $ 4,294,104.17 1.64%
3 HUBBARD CONSTRUCTION COMPANY Responsive Non-Winning Bid $ 4,452,666.04 5.39%
4 AJAX PAVING INDUSTRIES OF FLORIDA LLC Responsive Non-Winning Bid $ 4,781,933.32 13.18%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13

TABULATION OF BIDS PAGE : 023 -2

CALL ORDER : 023 PROPOSAL ID : T7337 PROPOSAL DESC

LETTING DATE : 10/30/13 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME

SET-ASIDE : U/R CODE

CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of milling and
resurfacing, upgrading the signal at West Longboat Boulevard
to mast arms that include LED internally illuminated street
name signs, adding LED traffic signal heads with back
plates, emergency vehicle preemption detectors, vehicular
detection, full pedestrian features and uninterrupted power
source (UPS). Additional improvements include upgrading curb
ramps and pedestrian features to ADA standards, adding a
portable traffic monitoring site west of South Lagoon
Street, and roadway lighting throughout the corridor.

FINPROJ (S) : 42907315201 (*) F.A. NO. : 2121084Pp COUNTIES : HILLSBOROUGH

42907315202 2121084P
LOCAL NAME : SR 580 (HILLSBOROUGH) ROAD NAME : SR 580
PROJ LIMITS : FROM W OF SILVERMILL DR TO E OF S LAGOON ST
I ( 1) | ( 2 ) I ( 3 )

|OLDCASTLE SOUTHERN GROUP, I |LANE CONSTRUCTION CORPORATI |HUBBARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |

ARROW BOARD / ADVANCE WARNING ARROW
PANEL

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY
| | |
0005 0101 1 LUMP | 210000.00000 210000.00] 47500.00000 47500.00| 430000.00000 430000.00
MOBILIZATION 42907315201 | | |
0010 0102 1 200.000 LS | 90000.00000 90000.00 | 90000.00000 90000.00 | 50000.00000 50000.00
MAINTENANCE OF TRAFFIC 42907315201 | |
0015 0102 3 250.000 CY | 20.00000 5000.00 | 17.71000 4427.50| 19.58000 4895.00
COMMERCIAL MATERIAL FOR DRIVEWAY | |
MAINTENANCE [ |
0020 0102 14 96.000 MH | 37.00000 3552.00] 49.74000 4775.04 | 45.00000 4320.00
TRAFFIC CONTROL OFFICER | | |
0025 0102 60 16000.000 ED | 0.21000 3360.00]| 0.25000 4000.00] 0.50000 8000.00
WORK ZONE SIGN | | |
0030 0102 74 1 84000.000 ED | 0.13000 10920.00]| 0.15000 12600.00] 0.01000 840.00
TEMPORARY BARRICADE- TYPES I, II, DI, | |
VP, DRUM, OR LCD | | I
0035 0102 74 2 5200.000 ED | 0.32000 1664.00 | 0.38000 1976.00| 0.33000 1716.00
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0040 0102 76 400.000 ED | 5.32000 2128.00] 6.30000 2520.00| 5.52000 2208.00
| |
| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -3

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

( 1) I ( 2 ) I ( 3)
OLDCASTLE SOUTHERN GROUP, I |LANE CONSTRUCTION CORPORATI |HUBBARD CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT | |

REGULAR EXCAVATION (3-R PROJECTS ONLY)
42907315202

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0045 0102 77 7200.000 ED | 0.27000 1944.00] 0.32000 2304.00] 0.33000 2376.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0050 0102 78 1319.000 EA | 3.19000 4207.61| 3.54000 4669.26] 2.95000 3891.05
TEMPORARY RETROREFLECTIVE PAVEMENT | |
MARKER | | \
0055 0102 99 400.000 ED | 12.77000 5108.00] 15.12000 6048.00] 14.36000 5744.00
PORTABLE CHANGEABLE MESSAGE SIGN, | |
TEMPORARY | | |
0060 0102104 600.000 ED | 4.41000 2646.00] 4.90000 2940.00] 4.14000 2484.00
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0065 0102107 1 600.000 ED | 4.96000 2976.00] 5.52000 3312.00] 4.66000 2796.00
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0070 0104 10 3 506.000 LF | 1.28000 647.68| 0.85000 430.10] 0.75000 379.50
SEDIMENT BARRIER | | |
0075 0104 18 69.000 EA | 90.45000 6241.05] 80.00000 5520.00] 80.00000 5520.00
INLET PROTECTION SYSTEM | | |
0080 0107 1 105.750 AC | 60.00000 6345.00| 90.00000 9517.50| 100.00000 10575.00
LITTER REMOVAL | | |
0085 0107 2 55.870 AC | 60.00000 3352.20] 90.00000 5028.30] 75.00000 4190.25
MOWING | | |
0090 0109 71 3 260.000 DA | 74.00000 19240.00]| 110.00000 28600.00] 116.06000 30175.60
FIELD OFFICE, 900 SQ FT | | |
0095 0110 1 1 1.000 LS | 32000.00000 32000.00] 10000.00000 10000.00] 47500.00000 47500.00
CLEARING & GRUBBING 42907315202 | | |
0100 0110 1 1 1.000 LS | 32000.00000 32000.00] 10000.00000 10000.00] 50000.00000 50000.00
CLEARING & GRUBBING 42907315201 | | |
0105 0110 4 1234.000 SY | 22.35000 27579.90| 27.18000 33540.12] 20.41000 25185.94
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0110 0120 2 2 4.000 CY | 106.00000 424 .00 207.94000 831.76| 321.17000 1284.68
BORROW EXCAVATION, TRUCK MEASURE | | |
0115 0120 71 LUMP | 23000.00000 23000.00] 2804.09000 2804.09] 15000.00000 15000.00
REGULAR EXCAVATION (3-R PROJECTS ONLY) | | |
42907315201 | | |
0120 0120 71 LUMP | 3200.00000 3200.00] 2262 .73000 2262.73] 12000.00000 12000.00
| |
| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -4

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

( 1) I ( 2 ) I ( 3)
OLDCASTLE SOUTHERN GROUP, I |LANE CONSTRUCTION CORPORATI |HUBBARD CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT | |

CONCRETE TRAFFIC SEPARATOR, SPECIAL-
VARIABLE WIDTH

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0125 0160 4 271.000 SY | 22.35000 6056.85] 16.96000 4596.16| 17.38000 4709.98
TYPE B STABILIZATION | | |
0130 0285715 511.000 SY | 79.81000 40782.91| 56.31000 28774 .41 78.28000 40001.08
OPTIONAL BASE, BASE GROUP 15 | | |
0135 0327 70 5 183.000 SY | 3.65000 667.95] 5.12000 936.96]| 3.75000 686.25
MILLING EXIST ASPH PAVT, 2" AVG DEPTH | | |
0140 0327 70 6 13529.000 SY | 3.01000 40722.29] 4.22000 57092.38]| 2.75000 37204.75
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0145 0327 70 7 84946.000 SY | 4.05000 344031.30] 2.90000 246343.40| 3.45000 293063.70
MILLING EXIST ASPH PAVT, 4" AVG DEPTH | | |
0150 0334 1 13 11797.800 TN | 73.34000 865250.65| 84.15000 992784.87| 86.25000 1017560.25
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | |
0155 0337 7 74 8181.500 TN | 102.58000 839258.27| 113.00000 924509.50 | 101.54000 830749.51
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22, ARB | | |
0160 0458 1 21 777.000 LF | 31.92000 24801.84| 41.45000 32206.65| 35.71000 27746.67
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | |
BACKER ROD | | |
0165 0458 2 97.100 CF | 493.24000 47893.60 | 153.96000 14949.52| 132.65000 12880.32
POLYMER NOSING FOR BRIDGE DECK | | |
EXPANSION JOINT | | |
0170 0515 2211 75.000 LF | 105.62000 7921.50] 117.55000 8816.25| 55.00000 4125.00
PEDESTRIAN / BICYCLE RAILING, STEEL, | |
42" TYPE 1 | | \
0175 0520 1 7 13.000 LF | 27.67000 359.71] 22.50000 292.50| 56.20000 730.60
CONCRETE CURB & GUTTER, TYPE E | | |
0180 0520 1 10 496.000 LF | 27.67000 13724.32] 22.50000 11160.00| 56.06000 27805.76
CONCRETE CURB & GUTTER, TYPE F | | |
0185 0520 2 4 59.000 LF | 26.60000 1569.40]| 21.91000 1292.69]| 55.86000 3295.74
CONCRETE CURB, TYPE D | | |
0190 0520 5 11 534.000 LF | 43.63000 23298.42 | 41.45000 22134.30] 48.78000 26048.52
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' | | |
WIDE | | |
0195 0520 70 35.000 SY | 59.59000 2085.65]| 53.30000 1865.50| 72.02000 2520.70
| |
| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -5

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

( 1) I ( 2 ) I ( 3)
OLDCASTLE SOUTHERN GROUP, I |LANE CONSTRUCTION CORPORATI |HUBBARD CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT | |

PAINTED PAVEMENT MARKINGS, STANDARD,
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0200 0522 1 645.000 SY | 27.67000 17847.15] 47.37000 30553.65| 40.00000 25800.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
0205 0522 2 58.000 SY | 35.12000 2036.96]| 50.33000 2919.14| 42.50000 2465.00
CONC SIDEWALK AND DRIVEWAYS, 6" THICK | | \
0210 0524 1 2 9.000 SY | 42.57000 383.13] 65.14000 586.26]| 55.00000 495.00
CONCRETE DITCH PAVEMENT, NON REINFORCED | | \
4 | | |
0215 0527 1 22.000 EA | 212.83000 4682.26] 384.91000 8468.02] 325.00000 7150.00
DETECTABLE WARNING ON EXISTING WALKING | | |
SURFACE, RETROFIT | | |
0220 0536 1 1 225.000 LF | 15.86000 3568.50] 26.65000 5996.25] 18.00000 4050.00
GUARDRAIL -ROADWAY | | |
0225 0536 8 6.000 EA | 2107.03000 12642.18| 1835.73000 11014.38| 2150.00000 12900.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0230 0536 73 242 .000 LF | 2.66000 643.72| 3.55000 859.10] 2.00000 484.00
GUARDRAIL REMOVAL | | |
0235 0536 85 22 1.000 EA | 2048.50000 2048.50] 2013.38000 2013.38] 1500.00000 1500.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | \
0240 0570 1 2 350.000 SY | 10.64000 3724.00] 11.84000 4144.00] 10.00000 3500.00
PERFORMANCE TURF, SOD | | \
0245 0710 11111 8.000 NM | 1064.16000 8513.28] 948.00000 7584.00| 790.00000 6320.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0250 0710 11122 2260.000 LF | 0.43000 971.80] 0.38000 858.80| 0.32000 723.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0255 0710 11123 4394.000 LF | 0.85000 3734.90| 0.72000 3163.68] 0.60000 2636.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 12" | | \
0260 0710 11124 454.000 LF | 1.06000 481.24| 1.08000 490.32| 0.90000 408.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 18" | | |
0265 0710 11125 4658.000 LF | 1.33000 6195.14| 1.68000 7825.44 | 1.40000 6521.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, SOLID, 24" | | |
0270 0710 11131 14.000 GM | 319.25000 4469.50] 420.00000 5880.00] 350.00000 4900.00
|
|



FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 10/30/13
PAGE : 023 -6

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07
[ ( 1) I ( 2 [ ( 3 )
|OLDCASTLE SOUTHERN GROUP, I |LANE CONSTRUCTION CORPORATI |HUBBARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0275 0710 11151 3370.000 LF | 0.16000 539.20] 0.38000 1280.60| 0.32000 1078.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | \
0280 0710 11160 4.000 EA | 42.57000 170.28] 36.00000 144.00] 30.00000 120.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | |
0285 0710 11170 88.000 EA | 21.28000 1872.64| 26.40000 2323.20] 22.00000 1936.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0290 0710 11211 7.000 NM | 1064.16000 7449.12 | 948.00000 6636.00] 790.00000 5530.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0295 0710 11224 88.000 LF | 1.06000 93.28]| 1.08000 95.04 | 0.90000 79.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 18" | | |
0300 0710 11251 1384.000 LF | 0.27000 373.68] 0.38000 525.92| 0.32000 442 .88
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
0305 0999 25 LUMP | 50000.00000 50000.00] 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42907315201 | | |
SECTION 0001 TOTALS | $ 2,888,400.56]| $ 2,796,722.67| $ 3,189,249.73
—————————————————————————————————————————— -
SECTION 0002 SIGNING
| | \
0310 0700 20 11 26.000 AS | 183.04000 4759.04 | 203.71000 5296.46]| 172.00000 4472.00
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0315 0700 20 12 9.000 AS | 536.33000 4826.97| 596.91000 5372.19] 504.00000 4536.00
SINGLE POST SIGN, F&I, 12-20 SF | | |
0320 0700 20 60 33.000 AS | 8.51000 280.83]| 9.47000 312.51| 8.00000 264.00
SINGLE POST SIGN, REMOVE | | |
0325 0700 21 11 6.000 AS | 3275.47000 19652.82]| 3645.41000 21872 .46 3078.00000 18468.00
MULTI- POST SIGN, F&I, 50 SF OR LESS | | |
0330 0700 48 28 2.000 EA | 100.03000 200.06] 111.33000 222.66| 94.00000 188.00
SIGN PANELS, INSTALL, 15 OR LESS | | |
0335 0705 10 1 12.000 EA | 136.21000 1634.52| 151.60000 1819.20] 128.00000 1536.00
|

OBJECT MARKER, TYPE 1



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -7

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

( 1) I ( 2 ) I ( 3)
OLDCASTLE SOUTHERN GROUP, I |LANE CONSTRUCTION CORPORATI |HUBBARD CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT | |

THERMOPLASTIC, STANDARD, YELLOW, SOLID,
18"

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 0705 10 3 6.000 EA | 136.21000 817.26| 151.60000 909.60] 128.00000 768.00
OBJECT MARKER, TYPE 3 | | [
0345 0705 11 1 2.000 EA | 65.98000 131.96| 73.43000 146.86 | 62.00000 124.00
DELINEATOR, FLEXIBLE TUBULAR | | [
0350 0705 11 3 19.000 EA | 160.69000 3053.11] 178.84000 3397.96]| 151.00000 2869.00
DELINEATOR, FLEXIBLE HIGH VISABILITY | | [
MEDIAN | | |
0355 0706 3 1319.000 EA | 4.26000 5618.94| 1.20000 1582.80] 3.90000 5144.10
RETRO-REFLECTIVE PAVEMENT MARKERS | |
0360 0710 11190 12.600 SF | 1.06000 13.36]| 1.20000 15.12| 1.00000 12.60
PAINTED PAVEMENT MARKINGS, STANDARD, [ | |
WHITE, ISLAND NOSE | | |
0365 0710 11290 713.500 SF | 1.06000 756.31]| 4.68000 3339.18]| 1.00000 713.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, ISLAND NOSE | | [
0370 0711 11122 1130.000 LF | 0.90000 1017.00] 1.32000 1491.60| 1.10000 1243.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | [
8" | I ‘
0375 0711 11123 2197.000 LF | 2.13000 4679.61]| 1.68000 3690.96]| 1.40000 3075.80
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
22" | | |
0380 0711 11124 227.000 LF | 2.66000 603.82]| 3.30000 749.10] 2.75000 624.25
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" | | I
0385 0711 11125 2329.000 LF | 3.19000 7429.51 | 4.50000 10480.50]| 3.75000 8733.75
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0390 0711 11151 1685.000 LF | 1.06000 1786.10| 1.32000 2224.20| 1.10000 1853.50
THERMOPLASTIC, STANDARD, WHITE, [ | [
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0395 0711 11160 2.000 EA | 106.42000 212.84 | 168.00000 336.00] 140.00000 280.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | [
0400 0711 11170 42.000 EA | 53.21000 2234.82]| 60.00000 2520.00| 50.00000 2100.00
THERMOPLASTIC, STANDARD, WHITE, ARROW [ | [
0405 0711 11224 44,000 LF | 3.19000 140.36| 3.30000 145.20| 2.75000 121.00
| | |
| | \



FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE
PAGE

10/30/13
023 -8

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

( 1) I ( 2 ) I ( 3)
OLDCASTLE SOUTHERN GROUP, I |LANE CONSTRUCTION CORPORATI |HUBBARD CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT | |

SIZE

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0410 0711 11251 692.000 LF | 1.06000 733.52] 1.32000 913.44| 1.10000 761.20
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | |
/ GUIDELINE /6-10 GAP EXTENSION, 6" | | |
0415 0711 14160 27.000 EA | 148.98000 4022.46| 93.60000 2527.20]| 78.00000 2106.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0420 0711 14170 27.000 EA | 74.49000 2011.23] 93.60000 2527.20]| 78.00000 2106.00
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | |
0426 0711 16111 4.048 NM | 3405.30000 13784.65| 5100.00000 20644.80| 4252.10000 17212.50
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0435 0711 16131 7.186 GM | 1170.57000 8411.72| 1500.00000 10779.00]| 4252.37000 30557.53
THERMOPLASTIC, OTHER SURFACES, WHITE, | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | |
0436 0711 16211 3.547 NM | 3298.88000 11701.13] 5099.99000 18089.66| 1251.06000 4437.51
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0440 0713102111 0.226 NM | 20218.98000 4569.49| 26999.96000 6101.99] 2289.82000 517.50
PREFORMED TAPE, HIGH PERFORMANCE, WHITE | | |
SOLID, 6" | | \
0445 0713102211 0.226 NM | 20218.98000 4569.49| 26999.96000 6101.99]| 2289.82000 517.50
PREFORMED TAPE, HIGH PERFORMANCE, | |
YELLOW, SOLID, 6" | | |
0450 0713102533 0.453 GM | 10641.57000 4820.63| 10451.99000 4734.75| 8652.32000 3919.50
PREFORMED TAPE, HIGH PERFORMANCE, | | |
WHITE/BLACK CONTRAST, SKIP, 9" | | |
0455 0713107 1542.000 SF | 2.13000 3284.46]| 1.68000 2590.56] 1.40000 2158.80
PREFORMED TAPE, REMOVE | | |
SECTION 0002 TOTALS | $ 117,758.02 $ 140,935.15] $ 121,420.54
—————————————————————————————————————————— -
SECTION 0003 LIGHTING
| | \
0460 0630 2 11 8197.000 LF | 4.96000 40657.12| 5.52000 45247 .44 4.66000 38198.02
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | \
0465 0630 2 12 2804.000 LF | 18.60000 52154.40] 20.70000 58042.80] 17.48000 49013.92
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0470 0635 2 11 134.000 EA | 549.50000 73633.00] 611.56000 81949.04 | 516.37000 69193.58
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
| |



CALL ORDER:

023

PROPOSAL ID:

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS
T7337

LETTING DATE: 10/30/13

10:30 A.M.

DATE
PAGE

10/30/13
023 -9

DISTRICT: 07

LINE NO / ITEM CODE / ALT

(
OLDCASTLE SOUTHERN GROUP, I

ELECTRICAL SERVICE WIRE

1) I ( 2 )

| LANE CONSTRUCTION CORPORATI

rec 3 )
| HUBBARD CONSTRUCTION COMPANY
|

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0475 0639 1113 4.000 AS | 2619.65000 10478.60| 2915.51000 11662.04| 2461.71000 9846.84
ELECTRICAL POWER SERVICE, F&I, OVERHEAD | | |
METER NOT REQUIRED | | |
0480 0639 2 1 348.000 LF | 2.65000 922.20] 2.95000 1026.60| 2.49000 866.52
ELECTRICAL SERVICE WIRE | | \
0485 0715 1 12 7730.000 LF | 1.30000 10049.00 | 1.44000 11131.20] 1.22000 9430.60
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | \
8 - 6 | | |
0490 0715 1 13 26342.000 LF | 1.72000 45308.24 | 1.92000 50576.64 | 1.62000 42674.04
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
4 TO NO 2 | | |
0495 0715 4123 80.000 EA | 5972.38000 477790.40] 6646.90000 531752.00] 5612.31000 448984.80
LIGHT POLE COMPLETE, F&I, WIND SPEED | |
130, POLE HEIGHT 50°' | | \
0500 0715 7 11 1.000 EA | 10563.50000 10563.50| 11756.54000 11756.54| 9926.64000 9926.64
LOAD CENTER, F&I, SECONDARY VOLTAGE | |
0505 0715 7 12 3.000 EA | 10563.50000 31690.50] 11756.54000 35269.62 | 9926.64000 29779.92
LOAD CENTER, F&I, PRIMARY VOLTAGE | | |
0510 0715500 1 80.000 EA | 467.75000 37420.00] 520.58000 41646.40| 439.55000 35164.00
POLE CABLE DISTRIBUTION SYSTEM, | | |
CONVENTIONAL | | |
SECTION 0003 TOTALS | $ 790, 666.96 | $ 880,060.32]| $ 743,078.88
—————————————————————————————————————————— -
SECTION 0004 SIGNALIZATION
| | \
0515 0630 2 11 489.000 LF | 5.95000 2909.55] 6.62000 3237.18]| 5.59000 2733.51
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |
0520 0630 2 12 1172.000 LF | 25.24000 29581.28] 28.09000 32921.48| 23.72000 27799.84
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0525 0632 7 1 3.000 PI | 4912.20000 14736.60 | 5466.98000 16400.94 | 4616.05000 13848.15
SIGNAL CABLE- NEW OR RECONSTRUCTED | |
INTERSECTION, FURNISH & INSTALL | | |
0530 0635 2 11 40.000 EA | 529.16000 21166.40] 588.93000 23557.20] 497.26000 19890.40
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0535 0639 2 1 180.000 LF | 1.31000 235.80] 1.46000 262.80| 1.23000 221.40
|



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -10
CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07
1) I ( 2 ) I ( 3)

(
OLDCASTLE SOUTHERN GROUP, I |LANE CONSTRUCTION CORPORATI

| HUBBARD CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT

COMPLETE SYSTEM

|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0540 0641 2 11 1.000 EA | 818.80000 818.80] 911.28000 911.28| 769.44000 769.44
PRESTRESSED CONCRETE POLE, F&I, TYPE | |
P-II PEDESTAL | | |
0545 0646 1 11 20.000 EA | 825.79000 16515.80] 919.16000 18383.20| 615.00000 12300.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0550 0649 31203 1.000 EA | 25740.19000 25740.19| 28647.28000 28647.28]| 24188.35000 24188.35
MAST ARM,F&I, WIND SPEED-130, SINGLE ARM | | |
W/0 LUMINAIRE-60 | | |
0555 0649 31204 1.000 EA | 28403.08000 28403.08| 31610.92000 31610.92| 26690.70000 26690.70
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM | | |
W/0 LUMINAIRE, ARM LENGTH 70.5 | | \
0560 0649 31205 2.000 EA | 28706.26000 57412 .52 31948.35000 63896.70 | 26975.60000 53951.20
MAST ARM,F&I, WIND SPEED-130, SINGLE ARM | | |
W/0 LUMINAIRE, ARM LENGTH 78 | | |
0565 0650 1311 36.000 AS | 815.44000 29355.84 | 907.54000 32671.44| 766.28000 27586.08
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
ALUMINUM | | |
0570 0650 1411 1.000 AS | 1037.86000 1037.86]| 1155.07000 1155.07] 975.29000 975.29
TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, | | |
ALUMINUM | | |
0575 0653191 16.000 AS | 533.17000 8530.72] 593.39000 9494 .24 | 501.03000 8016.48
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0580 0660 2101 2.000 AS | 812.52000 1625.04 | 904.29000 1808.58| 763.53000 1527.06
LOOP ASSEMBLY- F&I, TYPE A | | \
0585 0660 2102 8.000 AS | 695.43000 5563.44| 773.97000 6191.76| 653.50000 5228.00
LOOP ASSEMBLY, F&I, TYPE B | | \
0590 0660 2106 2.000 AS | 826.27000 1652.54| 919.58000 1839.16/| 776.45000 1552.90
LOOP ASSEMBLY, F&I, TYPE F | | |
0595 0660 4 11 2.000 EA | 4105.49000 8210.98]| 4569.16000 9138.32| 3857.97000 7715.94
VEHICLE DETECTION SYSTEM- VIDEO, | | |
FURNISH & INSTALL CABINET EQUIPMENT | | |
0600 0660 4 12 8.000 EA | 6422 .66000 51381.28| 7148.04000 57184 .32 6035.45000 48283.60
VEHICLE DETECTION SYSTEM- VIDEO, | | |
FURNISH & INSTALL ABOVE GROUND EQUIPMENT | | |
0605 0663 1110 8.000 AS | 2344.34000 18754.72| 2609.11000 20872.88]| 2203.00000 17624.00
SIGNAL PRE-EMPTION, F&I, OPTICAL, | | |

|



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -11

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

( 1) I ( 2 ) I ( 3)
OLDCASTLE SOUTHERN GROUP, I |LANE CONSTRUCTION CORPORATI |HUBBARD CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT | |

TRAFFIC MONITORING SITE VEHICLE
SENSOR-NON-WEIGHT, FURNISH & INSTALL,
TYPE 1 AXLE SENSOR- IN ROAD

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et s et e
0610 0665 13 20.000 EA | 192.72000 3854.40] 214.48000 4289.60] 181.10000 3622.00
PEDESTRIAN DETECTOR, F&I, DETECTOR WITH | | |
SIGN ONLY [ | [
0615 0670 5111 1.000 AS | 26032.36000 26032.306] 28972.46000 28972 .46 24462 .91000 24462 .91
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | [
1 PREEMPTION | | |
0620 0670 5400 2.000 AS | 1458.46000 2916.92| 1623.18000 3246.36] 1370.53000 2741.06
TRAFFIC CONTROLLER ASSEMBLY, MODIFY [ | [
0625 0685106 2.000 EA | 8884.42000 17768.84| 9887.83000 19775.66| 8348.79000 16697.58
SYSTEM AUXILIARIES, F&I, | | |
UNINTERRUPTIBLE POWER SOURCE | | |
0630 0690 10 32.000 EA | 44 ,.79000 1433.28| 49.85000 1595.20| 42.09000 1346.88
SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL [ [ |
0635 0690 20 22.000 EA | 44 ,.79000 985.38] 49.85000 1096.70] 42.09000 925.98
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL [ |
0640 0690 31 9.000 EA | 179.16000 1612.44 199.40000 1794.60]| 168.36000 1515.24
SIGNAL PEDESTAL REMOVAL | | |
0645 0690 32 1 6.000 EA | 2690.78000 16144.68| 2994.68000 17968.08| 2528.56000 15171.36
POLE REMOVAL, SHALLOW, DIRECT BURIAL [ | |
0650 0690 50 1.000 EA | 358.31000 358.31] 398.78000 398.78] 336.71000 336.71
CONTROLLER ASSEMBLY, REMOVE, COMPLETE [ |
ASSEMBLY [ | [
0655 0690 70 20.000 EA | 22.39000 447,80 24.92000 498.40] 21.04000 420.80
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | | |
0660 0690 80 5.000 EA | 134.37000 671.85] 149.55000 747.75] 126.27000 631.35
SPAN WIRE ASSEMBLY, REMOVE | | |
0665 0690 90 3.000 PI | 716.63000 2149.89] 797.57000 2392.71] 673.43000 2020.29
CONDUIT & CABLING- WITHIN INTERSECTION, | | |
REMOVE [ | [
0670 0690100 4.000 PI | 1074.95000 4299.80] 1196.35000 4785.40] 1010.14000 4040.56
SIGNAL EQUIPMENT MISCELLANOUS REMOVE [ | [
0675 0699 1 1 4.000 EA | 2251.94000 9007.76| 2506.27000 10025.08| 2116.17000 8464.68
INTERNAL ILLUM SIGN, FURNISH & INSTALL, | | [
STREET NAME | |
0680 0700 48 18 1.000 EA | 457.53000 457 .53 627.64000 627.64] 429.95000 429.95
SIGN PANELS, F & I, 15 OR < [ | [
0685 0741 1 11 6.000 EA | 1077.99000 6467.94 | 1199.74000 7198.44| 1013.00000 6078.00
| |
| |
| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -12
CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07
1) I ( 2 ) I ( 3)

LINE NO / ITEM CODE / ALT

(
OLDCASTLE SOUTHERN GROUP, I

| LANE CONSTRUCTION CORPORATI

| HUBBARD CONSTRUCTION COMPANY

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0690 0745 70 12 6.000 AS | 1129.19000 6775.14| 1256.72000 7540.32 | 1061.11000 6366.66
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS | | |
/ LANE | | \
0695 0746 71132 1.000 EA | 2918.49000 2918.49]| 3248.10000 3248.10| 2742.54000 2742 .54
TMS CABINET,F&I, TYPE III, PEDESTAL MNT | | |
2 BACKPLANE | | |
SECTION 0004 TOTALS | $ 427,935.25] $ 476,386.03] $ 398,916.89
CONTRACT TOTALS | $ 4,224,760.79] $ 4,294,104.17| $ 4,452,666.04



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -13

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

I ( 4 ) |
|AJAX PAVING INDUSTRIES OF F |
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 171474.50000 171474.50] |
MOBILIZATION 42907315201 | | |
0010 0102 1 200.000 LS | 238198.12000 238198.12] |
MAINTENANCE OF TRAFFIC 42907315201 | | |
0015 0102 3 250.000 CY | 24.67000 6167.50] |
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | |
0020 0102 14 96.000 MH | 53.18000 5105.28]
TRAFFIC CONTROL OFFICER | | |
0025 0102 60 16000.000 ED | 0.27000 4320.00] |
WORK ZONE SIGN | | |
0030 0102 74 1 84000.000 ED | 0.16000 13440.00] |
TEMPORARY BARRICADE- TYPES I, II, DI, | |
VP, DRUM, OR LCD | | |
0035 0102 74 2 5200.000 ED | 0.30000 1560.00] |
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0040 0102 76 400.000 ED | 8.51000 3404.00] |
ARROW BOARD / ADVANCE WARNING ARROW | | \
PANEL | | |
0045 0102 77 7200.000 ED | 0.30000 2160.00] |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | I
0050 0102 78 1319.000 EA | 3.14000 4141.66] |
TEMPORARY RETROREFLECTIVE PAVEMENT | |
MARKER | | |
0055 0102 99 400.000 ED | 1063.55000 425420.00] |
PORTABLE CHANGEABLE MESSAGE SIGN, [ |
TEMPORARY | | |
0060 0102104 600.000 ED | 4.40000 2640.00] |
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0065 0102107 1 600.000 ED | 4.96000 2976.00] |
TEMPORARY TRAFFIC DETECTION AND | |
MAINTENANCE, INTERSECTION | | |
0070 0104 10 3 506.000 LF | 0.74000 374.44 |

| |

SEDIMENT BARRIER



FLORIDA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

10/30/13
023 -14

ASPHALT CONCRETE FRICTION COURSE,

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07
[ ( 4 ) | ( ) | )
|AJAX PAVING INDUSTRIES OF F | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0075 0104 18 69.000 EA | 74.45000 5137.05]| |
INLET PROTECTION SYSTEM | | |
0080 0107 1 105.750 AC | 15.95000 1686.71| |
LITTER REMOVAL | | \
0085 0107 2 55.870 AC | 37.22000 2079.48| |
MOWING | | |
0090 0109 71 3 260.000 DA | 79.77000 20740.20]| |
FIELD OFFICE, 900 SQ FT | | |
0095 0110 1 1 1.000 LS | 4103.79000 4103.79] |
CLEARING & GRUBBING 42907315202 | | |
0100 0110 1 1 1.000 LS | 11375.46000 11375.46]| |
CLEARING & GRUBBING 42907315201 | | |
0105 0110 4 1234.000 SY | 20.35000 25111.90]| |
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0110 0120 2 2 4.000 CY | 813.98000 3255.92] |
BORROW EXCAVATION, TRUCK MEASURE | |
0115 0120 71 LUMP | 9747.69000 9747.69| |
REGULAR EXCAVATION (3-R PROJECTS ONLY) | | |
42907315201 | | |
0120 0120 71 LUMP | 6470.15000 6470.15]| |
REGULAR EXCAVATION (3-R PROJECTS ONLY) | | \
42907315202 | | |
0125 0160 4 271.000 SY | 28.41000 7699.11] |
TYPE B STABILIZATION | | |
0130 0285715 511.000 SY | 58.48000 29883.28| |
OPTIONAL BASE, BASE GROUP 15 | | \
0135 0327 70 5 183.000 sSY | 6.60000 1207.80] |
MILLING EXIST ASPH PAVT, 2" AVG DEPTH | | |
0140 0327 70 6 13529.000 SY | 3.24000 43833.906| |
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | \
0145 0327 70 7 84946.000 SY | 3.53000 299859.38] |
MILLING EXIST ASPH PAVT, 4" AVG DEPTH | | |
0150 0334 1 13 11797.800 TN | 87.83000 1036200.77]| |
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | |
0155 0337 7 74 8181.500 TN | 99.64000 815204.606| |
| |
| |

TRAFFIC C, FC-12.5, PG 76-22, ARB



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -15

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

( |
AJAX PAVING INDUSTRIES OF F |
LINE NO / ITEM CODE / ALT |

GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY,
FURNISH & INSTALL

|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0160 0458 1 21 777.000 LEF | 37.22000 28919.94| |
BRIDGE DECK EXPANSION JOINT, | | \
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0165 0458 2 97.100 CF | 138.26000 13425.05] |
POLYMER NOSING FOR BRIDGE DECK | | |
EXPANSION JOINT | | \
0170 0515 2211 75.000 LF | 95.72000 7179.00| |
PEDESTRIAN / BICYCLE RAILING, STEEL, | |
42" TYPE 1 | | \
0175 0520 1 7 13.000 LF | 56.08000 729.04 | |
CONCRETE CURB & GUTTER, TYPE E | | |
0180 0520 1 10 496.000 LF | 35.21000 17464.16]| |
CONCRETE CURB & GUTTER, TYPE F | | |
0185 0520 2 4 59.000 LF | 36.04000 2126.36]| |
CONCRETE CURB, TYPE D | | |
0190 0520 5 11 534.000 LF | 32.69000 17456.46| |
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4°' | | |
WIDE | | |
0195 0520 70 35.000 SY | 35.16000 1230.60] |
CONCRETE TRAFFIC SEPARATOR, SPECIAL- [ |
VARIABLE WIDTH | | |
0200 0522 1 645.000 SY | 49.72000 32069.40]| |
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | \
0205 0522 2 58.000 SY | 57.72000 3347.76]| |
CONC SIDEWALK AND DRIVEWAYS, 6" THICK [ | |
0210 0524 1 2 9.000 SY | 64.43000 579.87]| |
CONCRETE DITCH PAVEMENT, NON REINFORCED | | |
4" | I ‘
0215 0527 1 22.000 EA | 315.55000 6942.10]| |
DETECTABLE WARNING ON EXISTING WALKING | | |
SURFACE, RETROFIT | | |
0220 0536 1 1 225.000 LF | 15.95000 3588.75]| |
GUARDRAIL -ROADWAY | | \
0225 0536 8 6.000 EA | 2127.10000 12762.60] |

| |

| |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/30/13
TABULATION OF BIDS PAGE 023 -16
CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07
I ( 4 ) | ( ) | )
|AJAX PAVING INDUSTRIES OF F | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0230 0536 73 242.000 LF | 2.13000 515.46] |
GUARDRAIL REMOVAL | | |
0235 0536 85 22 1.000 EA | 1595.32000 1595.32| |
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0240 0570 1 2 350.000 SY | 7.10000 2485.00] |
PERFORMANCE TURF, SOD | | \
0245 0710 11111 8.000 NM | 1047.60000 8380.80 | |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0250 0710 11122 2260.000 LF | 0.32000 723.20] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, SOLID, 8" | | |
0255 0710 11123 4394.000 LF | 1.06000 4657 .64 | |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 12" | | |
0260 0710 11124 454.000 LF | 1.33000 603.82] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 18" | | |
0265 0710 11125 4658.000 LF | 1.60000 7452.80 | |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | | \
0270 0710 11131 14.000 GM | 292.48000 4094.72 | |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0275 0710 11151 3370.000 LF | 0.19000 640.30] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | I
0280 0710 11160 4.000 EA | 37.22000 148.88] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | \
0285 0710 11170 88.000 EA | 26.59000 2339.92| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | I
0290 0710 11211 7.000 NM | 1047.60000 7333.20]| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | \
YELLOW, SOLID, 6" | | |
0295 0710 11224 88.000 LF | 1.33000 117.04] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
| | |

YELLOW, SOLID,

8"



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -17

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

( |
AJAX PAVING INDUSTRIES OF F |
LINE NO / ITEM CODE / ALT |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 0710 11251 1384.000 LF | 0.19000 262.96]| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP [ |
EXTENSION, 6" | | |
0305 0999 25 LUMP | 50000.00000 50000.00] |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | |
42907315201 | | |
SECTION 0001 TOTALS | S 3,444,150.96]| S | S
—————————————————————————————————————————— o

SECTION 0002 SIGNING

PAINTED PAVEMENT MARKINGS, STANDARD,
YELLOW, ISLAND NOSE

| | \
0310 0700 20 11 26.000 AS | 319.06000 8295.56| |
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0315 0700 20 12 9.000 AS | 452.01000 4068.09| |
SINGLE POST SIGN, F&I, 12-20 SF | | |
0320 0700 20 60 33.000 AS | 23.40000 772.20] |
SINGLE POST SIGN, REMOVE | | |
0325 0700 21 11 6.000 AS | 2392.98000 14357.88]| |
MULTI- POST SIGN, F&I, 50 SF OR LESS | | |
0330 0700 48 28 2.000 EA | 64.88000 129.76| |
SIGN PANELS, INSTALL, 15 OR LESS | | |
0335 0705 10 1 12.000 EA | 127.63000 1531.56] |
OBJECT MARKER, TYPE 1 | | |
0340 0705 10 3 6.000 EA | 127.63000 765.78| |
OBJECT MARKER, TYPE 3 [ | |
0345 0705 11 1 2.000 EA | 45.20000 90.40] |
DELINEATOR, FLEXIBLE TUBULAR [ | |
0350 0705 11 3 19.000 EA | 93.06000 1768.14| |
DELINEATOR, FLEXIBLE HIGH VISABILITY [ | |
MEDIAN | | |
0355 0706 3 1319.000 EA | 3.14000 4141.66] |
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0360 0710 11190 12.600 SF | 1.60000 20.106]| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ISLAND NOSE | | |
0365 0710 11290 713.500 SF | 1.60000 1141.60] |

| | |

| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -18

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

( |
AJAX PAVING INDUSTRIES OF F |
LINE NO / ITEM CODE / ALT |

THERMOPLASTIC, STANDARD-OTHER SURFACES,
YELLOW, SOLID, 6"

|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0370 0711 11122 1130.000 LF | 1.06000 1197.80] |
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | ! |
0375 0711 11123 2197.000 LF | 2.39000 5250.83] |
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | | \
0380 0711 11124 227.000 LF | 3.62000 821.74| |
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" | | |
0385 0711 11125 2329.000 LF | 4.79000 11155.91] |
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0390 0711 11151 1685.000 LF | 0.80000 1348.00] |
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | ‘
0395 0711 11160 2.000 EA | 69.13000 138.26] |
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0400 0711 11170 42.000 EA | 53.18000 2233.56]| |
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0405 0711 11224 44.000 LF | 3.62000 159.28] |
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | I
0410 0711 11251 692.000 LF | 0.80000 553.60] |
THERMOPLASTIC, STANDARD, YELLOW, DOTTED | | [
/ GUIDELINE /6-10 GAP EXTENSION, 6" | |
0415 0711 14160 27.000 EA | 212.71000 5743.17] [
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0420 0711 14170 27.000 EA | 101.04000 2728.08]| [
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | |
0426 0711 16111 4.048 NM | 3562.89000 14422.58]| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0435 0711 16131 7.186 GM | 945.00000 6790.77] |
THERMOPLASTIC, OTHER SURFACES, WHITE, | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | |
0436 0711 16211 3.547 NM | 3562.89000 12637.57] |

| | |

| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE 10/30/13
TABULATION OF BIDS PAGE 023 -19
CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07
I ( 4 ) | ( ) | )
|AJAX PAVING INDUSTRIES OF F | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0440 0713102111 0.226 NM | 24715.81000 5585.77| |
PREFORMED TAPE, HIGH PERFORMANCE, WHITE | | |
SOLID, 6" | | |
0445 0713102211 0.226 NM | 24715.81000 5585.77| |
PREFORMED TAPE, HIGH PERFORMANCE, | | |
YELLOW, SOLID, 6" | | |
0450 0713102533 0.453 GM | 10188.80000 4615.53| |
PREFORMED TAPE, HIGH PERFORMANCE, | | |
WHITE/BLACK CONTRAST, SKIP, 9" | | \
0455 0713107 1542.000 SF | 1.28000 1973.76]| |
PREFORMED TAPE, REMOVE | | |
SECTION 0002 TOTALS | $ 120,024.77] $ | $
—————————————————————————————————————————— -
SECTION 0003 LIGHTING
| | |
0460 0630 2 11 8197.000 LF | 4.96000 40657.12 |
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |
0465 0630 2 12 2804.000 LF | 18.59000 52126.36 |
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | \
BORE | | |
0470 0635 2 11 134.000 EA | 549.18000 73590.12 |
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | |
0475 0639 1113 4.000 AS | 2618.15000 10472.60]| |
ELECTRICAL POWER SERVICE, F&I, OVERHEAD | | |
METER NOT REQUIRED | | |
0480 0639 2 1 348.000 LF | 2.65000 922.20] |
ELECTRICAL SERVICE WIRE | | |
0485 0715 1 12 7730.000 LF | 1.30000 10049.00 | \
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
8 - 6 | | |
0490 0715 1 13 26342.000 LF | 1.72000 45308.24 | |
LIGHTING CONDUCTORS, F&I, INSULATED, NO | | |
4 TO NO 2 | | \
0495 0715 4123 80.000 EA | 5968.96000 477516.80] |
LIGHT POLE COMPLETE, F&I, WIND SPEED | |
130, POLE HEIGHT 50' | | |
0500 0715 7 11 1.000 EA | 10557.46000 10557.46| |
| \

LOAD CENTER, F&I, SECONDARY VOLTAGE



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/30/13
TABULATION OF BIDS PAGE : 023 -20

CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

( |
AJAX PAVING INDUSTRIES OF F |
LINE NO / ITEM CODE / ALT |

TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY,
ALUMINUM

|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT

—————————————————————————————————————————— o
0505 0715 7 12 3.000 EA | 10557.46000 31672.38] |
LOAD CENTER, F&I, PRIMARY VOLTAGE | |
0510 0715500 1 80.000 EA | 467.48000 37398.40| |
POLE CABLE DISTRIBUTION SYSTEM, | | |
CONVENTIONAL | | |
SECTION 0003 TOTALS | $ 790,270.68] $ | $
—————————————————————————————————————————— e
SECTION 0004 SIGNALIZATION

| | |
0515 0630 2 11 489.000 LF | 5.95000 2909.55| |
CONDUIT, FURNISH & INSTALL, OPEN TRENCH | | |
0520 0630 2 12 1172.000 LF | 25.23000 29569.56| |
CONDUIT, FURNISH & INSTALL, DIRECTIONAL | | |
BORE | | |
0525 0632 7 1 3.000 PI | 4909.39000 14728.17] |
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0530 0635 2 11 40.000 EA | 528.86000 21154.40| |
PULL & SPLICE BOX, F&I, 13" x 24" COVER | | |
SIZE | | \
0535 0639 2 1 180.000 LF | 1.31000 235.80] |
ELECTRICAL SERVICE WIRE | | |
0540 0641 2 11 1.000 EA | 818.34000 818.34] |
PRESTRESSED CONCRETE POLE, F&I, TYPE | |
P-II PEDESTAL [ | \
0545 0646 1 11 20.000 EA | 814.77000 16295.40]| |
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0550 0649 31203 1.000 EA | 25725.49000 25725.49] |
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM | | |
W/0 LUMINAIRE-60 | | \
0555 0649 31204 1.000 EA | 28386.86000 28386.86]| |
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM | | |
W/0 LUMINAIRE, ARM LENGTH 70.5 [ | |
0560 0649 31205 2.000 EA | 28689.86000 57379.72] |
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM | | \
W/0 LUMINAIRE, ARM LENGTH 78 | | |
0565 0650 1311 36.000 AS | 814.98000 29339.28| |

| | |

| | |
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CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07

( |
AJAX PAVING INDUSTRIES OF F |
LINE NO / ITEM CODE / ALT |

|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT

—————————————————————————————————————————— R bt it et ettt

0570 0650 1411 1.000 AS | 1037.27000 1037.27| |
TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, | | |
ALUMINUM | | I
0575 0653191 16.000 AS | 532.87000 8525.92 | |
PEDESTRIAN SIGNAL, F&I, LED - COUNT | |
DOWN, 1 DIRECTION | | |
0580 0660 2101 2.000 AS | 812.05000 1624.10| |
LOOP ASSEMBLY- F&I, TYPE A | | |
0585 0660 2102 8.000 AS | 695.03000 5560.24 | |
LOOP ASSEMBLY, F&I, TYPE B | | \
0590 0660 2106 2.000 AS | 825.79000 1651.58]| |
LOOP ASSEMBLY, F&I, TYPE F | | |
0595 0660 4 11 2.000 EA | 4103.14000 8206.28| |
VEHICLE DETECTION SYSTEM- VIDEO, | | |
FURNISH & INSTALL CABINET EQUIPMENT | |
0600 0660 4 12 8.000 EA | 6418.99000 51351.92] |
VEHICLE DETECTION SYSTEM- VIDEO, | | |
FURNISH & INSTALL ABOVE GROUND EQUIPMENT | | |
0605 0663 1110 8.000 AS | 2343.00000 18744.00 | |
SIGNAL PRE-EMPTION, F&I, OPTICAL, [ | |
COMPLETE SYSTEM | | |
0610 0665 13 20.000 EA | 192.61000 3852.20| \
PEDESTRIAN DETECTOR, F&I, DETECTOR WITH | | |
SIGN ONLY | | |
0615 0670 5111 1.000 AS | 26017.49000 26017.49] |
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, | | |
1 PREEMPTION | | \
0620 0670 5400 2.000 AS | 1457.63000 2915.26]| |
TRAFFIC CONTROLLER ASSEMBLY, MODIFY | | |
0625 0685106 2.000 EA | 8879.34000 17758.68]| |
SYSTEM AUXILIARIES, F&I, | | |
UNINTERRUPTIBLE POWER SOURCE | | \
0630 0690 10 32.000 EA | 44.76000 1432.32]| |
SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | | |
0635 0690 20 22.000 EA | 44.76000 984.72] |
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | |
0640 0690 31 9.000 EA | 179.06000 1611.54| \

| | |

SIGNAL PEDESTAL REMOVAL
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CALL ORDER: 023 PROPOSAL ID: T7337 LETTING DATE: 10/30/13 10:30 A.M. DISTRICT: 07
| ( 4 ) I ( ) | )

|AJAX PAVING INDUSTRIES OF F | |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0645 0690 32 1 6.000 EA | 2689.25000 16135.50] |
POLE REMOVAL, SHALLOW, DIRECT BURIAL | | |
0650 0690 50 1.000 EA | 358.11000 358.11| |
CONTROLLER ASSEMBLY, REMOVE, COMPLETE | | |
ASSEMBLY | | |
0655 0690 70 20.000 EA | 22.38000 447 .60 | |
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | | |
0660 0690 80 5.000 EA | 134.29000 671.45] |
SPAN WIRE ASSEMBLY, REMOVE | | |
0665 0690 90 3.000 PTI | 716.23000 2148.69]| |
CONDUIT & CABLING- WITHIN INTERSECTION, | | |
REMOVE | | |
0670 0690100 4.000 PTI | 1074.33000 4297.32| \
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
0675 0699 1 1 4.000 EA | 2250.65000 9002.60] |
INTERNAL ILLUM SIGN, FURNISH & INSTALL, | | |

STREET NAME | |
0680 0700 48 18 1.000 EA | 457.27000 457.27]| \
SIGN PANELS, F & I, 15 OR < | | |
0685 0741 1 11 6.000 EA | 1077.37000 6464.22| |
TRAFFIC MONITORING SITE VEHICLE | | |
SENSOR-NON-WEIGHT, FURNISH & INSTALL, | | |
TYPE 1 AXLE SENSOR- IN ROAD | | |
0690 0745 70 12 6.000 AS | 1128.54000 6771.24| |
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS | | |
/ LANE | | I
0695 0746 71132 1.000 EA | 2916.82000 2916.82]| |
TMS CABINET,F&I, TYPE III, PEDESTAL MNT | | |
2 BACKPLANE | | |
SECTION 0004 TOTALS | S 427,486.91 | $ | $
CONTRACT TOTALS | $ 4,781,933.32] $ 0.00] $ 0.00
CERTIFIED TO BE A TRUE COPY AND APPROVED BY
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a

waiver of proceedings under chapter 120, Florida Statutes.



