VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T2484 PROPOSAL DESC :
LETTING DATE : 09/25/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) improvements, highway signing, guardrail, bridge and other
incidental construction on SR 20.

FINPROJ(S) : 21086545201 (*) F.A. NO. : 4225058C COUNTIES : TAYLOR

LOCAL NAME : SR 20 (US 27) AT ROAD NAME : SR 20
PROJ LIMITS : FENHOLLOWAY RIVER BRIDGE #380004

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$ 2,500,683.20	0.00%
2	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 2,913,149.73	16.49%
3	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 2,975,596.70	18.99%
4	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 3,081,057.95	23.20%
5	HAL JONES CONTRACTOR, INC	Responsive	Non-Winning Bid	$ 3,323,841.57	32.91%

CALL ORDER : 014 PROPOSAL ID : T2484 PROPOSAL DESC :
LETTING DATE : 09/25/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) improvements, highway signing, guardrail, bridge and other
incidental construction on SR 20.

FINPROJ(S) : 21086545201 (*) F.A. NO. : 4225058C COUNTIES : TAYLOR

LOCAL NAME : SR 20 (US 27) AT ROAD NAME : SR 20
PROJ LIMITS : FENHOLLOWAY RIVER BRIDGE #380004

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 21086545201	8338.000 LS	95256.12000	95256.12	88136.00000	88136.00	200000.00000	200000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	278.300 CY	546.68000	152141.04	430.00000	119669.00	400.00000	111320.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.000 CY	328.46000	34816.76	362.00000	38372.00	350.00000	37100.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	98.500 CY	832.67000	82018.00	825.00000	81262.50	700.00000	68950.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1046.000 SY	18.07000	18901.22	15.30000	16003.80	15.00000	15690.00
0030 0400147 COMPOSITE NEOPRENE PADS	7.500 CF	1044.24000	7831.80	1105.00000	8287.50	1250.00000	9375.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	59703.000 LB	0.95000	56717.85	1.12000	66867.36	1.00000	59703.00
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	12623.000 LB	1.01000	12749.23	1.12000	14137.76	1.00000	12623.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20756.000 LB	0.95000	19718.20	1.12000	23246.72	1.00000	20756.00
0050 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	1047.000 LF	165.95000	173749.65	231.00000	241857.00	200.00000	209400.00
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	1034.000 LF	234.35000	242317.90	138.00000	142692.00	120.00000	124080.00
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	258.000 LF	338.15000	87242.70	200.00000	51600.00	175.00000	45150.00

CALL ORDER: 014 PROPOSAL ID: T2484 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	89.000 LF	50.78000	4519.42	44.00000	3916.00	20.00000	1780.00
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	540.000 LF	86.98000	46969.20	85.00000	45900.00	80.00000	43200.00
0075 0530 1 RIPRAP, SAND-CEMENT	40.000 CY	578.31000	23132.40	343.00000	13720.00	375.00000	15000.00
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1836.000 TN	78.96000	144970.56	103.00000	189108.00	90.00000	165240.00
0085 0530 74 BEDDING STONE	651.600 TN	91.50000	59621.40	103.00000	67114.80	92.00000	59947.20
SECTION 0001 TOTALS		$	1,262,673.45	$	1,211,890.44	$	1,199,314.20
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 21086545201	LUMP	251780.82000	251780.82	250445.00000	250445.00	300000.00000	300000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 21086545201	365.000 LS	25054.41000	25054.41	15114.00000	15114.00	75000.00000	75000.00
0100 0102 2 1 SPECIAL DETOUR 1 21086545201	LUMP	388933.49000	388933.49	718558.00000	718558.00	500000.00000	500000.00
0105 0102 60 WORK ZONE SIGN	8395.000 ED	0.38000	3190.10	0.34000	2854.30	0.25000	2098.75
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1650.000 LF	30.52000	50358.00	35.70000	58905.00	32.00000	52800.00
0115 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	12775.000 ED	0.33000	4215.75	0.25000	3193.75	0.30000	3832.50
0120 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	730.000 ED	0.49000	357.70	0.40000	292.00	0.35000	255.50
0125 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5658.000 ED	0.33000	1867.14	0.37000	2093.46	0.30000	1697.40
0130 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	87.000 EA	9.26000	805.62	3.68000	320.16	4.00000	348.00

CALL ORDER: 014 PROPOSAL ID: T2484 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0135 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6023.000 ED	0.13000	782.99	0.15000	903.45	0.20000	1204.60
0140 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	4.000 LO	1035.31000	4141.24	1060.00000	4240.00	950.00000	3800.00
0145 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	730.000 ED	18.53000	13526.90	15.98000	11665.40	8.50000	6205.00
0150 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	400.000 LF	4.31000	1724.00	2.06000	824.00	1.70000	680.00
0155 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	400.000 LF	4.31000	1724.00	2.06000	824.00	1.70000	680.00
0160 0104 10 3 SEDIMENT BARRIER	2350.000 LF	2.72000	6392.00	1.02000	2397.00	0.80000	1880.00
0165 0104 11 FLOATING TURBIDITY BARRIER	120.000 LF	8.72000	1046.40	12.76000	1531.20	8.00000	960.00
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	500.000 LF	4.36000	2180.00	6.52000	3260.00	3.25000	1625.00
0175 0107 1 LITTER REMOVAL	42.000 AC	27.25000	1144.50	150.00000	6300.00	130.00000	5460.00
0180 0107 2 MOWING	42.000 AC	54.49000	2288.58	308.00000	12936.00	180.00000	7560.00
0185 0110 1 1 CLEARING & GRUBBING 21086545201	1.000 LS	29909.72000	29909.72	44698.00000	44698.00	300000.00000	300000.00
0190 0120 1 REGULAR EXCAVATION	788.000 CY	2.78000	2190.64	1.35000	1063.80	4.50000	3546.00
0195 0120 6 EMBANKMENT	4320.000 CY	7.98000	34473.60	15.38000	66441.60	18.00000	77760.00
0200 0160 4 TYPE B STABILIZATION	6243.000 SY	3.36000	20976.48	2.70000	16856.10	5.00000	31215.00
0205 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	6972.000 SY	1.24000	8645.28	2.81000	19591.32	0.50000	3486.00

CALL ORDER: 014 PROPOSAL ID: T2484 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0210 0285701 OPTIONAL BASE, BASE GROUP 01	2148.000 SY	5.34000	11470.32	6.15000	13210.20	12.00000	25776.00
0215 0285712 OPTIONAL BASE, BASE GROUP 12	3370.000 SY	13.78000	46438.60	15.18000	51156.60	15.00000	50550.00
0220 0286 1 TURNOUT CONSTRUCTION	80.000 SY	41.72000	3337.60	37.45000	2996.00	16.00000	1280.00
0225 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	7111.000 SY	2.55000	18133.05	3.91000	27804.01	1.25000	8888.75
0230 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	361.300 TN	114.75000	41459.18	150.00000	54195.00	105.00000	37936.50
0235 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	1045.200 TN	109.16000	114094.03	150.00000	156780.00	120.00000	125424.00
0240 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	4.000 EA	3306.57000	13226.28	3440.00000	13760.00	2750.00000	11000.00
0245 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	24.000 LF	83.72000	2009.28	40.00000	960.00	70.00000	1680.00
0250 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	48.000 LF	83.72000	4018.56	40.00000	1920.00	70.00000	3360.00
0255 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	84.000 LF	83.72000	7032.48	40.00000	3360.00	70.00000	5880.00
0260 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	2.000 EA	3577.96000	7155.92	3440.00000	6880.00	2000.00000	4000.00
0265 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1317.52000	2635.04	1380.00000	2760.00	850.00000	1700.00
0270 0520 6 SHOULDER GUTTER- CONCRETE	140.000 LF	19.84000	2777.60	25.00000	3500.00	20.00000	2800.00
0275 0536 1 1 GUARDRAIL -ROADWAY	850.000 LF	16.62000	14127.00	19.00000	16150.00	21.00000	17850.00
0280 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	2157.81000	8631.24	2471.00000	9884.00	1900.00000	7600.00

CALL ORDER: 014 PROPOSAL ID: T2484 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0285 0536 73 GUARDRAIL REMOVAL	562.000 LF	3.27000	1837.74	3.75000	2107.50	3.00000	1686.00
0290 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	4.000 EA	2125.12000	8500.48	2435.00000	9740.00	2500.00000	10000.00
0295 0570 1 2 PERFORMANCE TURF, SOD	6417.000 SY	2.18000	13989.06	3.12000	20021.04	2.50000	16042.50
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21086545201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 1,228,582.82		$ 1,692,491.89		$ 1,765,547.50
SECTION 0003 SIGNING							
0305 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	272.46000	544.92	312.00000	624.00	65.00000	130.00
0310 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	27.25000	572.25	25.00000	525.00	30.00000	630.00
0315 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21086545201	LUMP	4631.67000	4631.67	4370.00000	4370.00	7500.00000	7500.00
0320 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.100 NM	29969.63000	2996.96	28084.00000	2808.40	21000.00000	2100.00
0325 0713102231 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SKIP, 6"	0.050 GM	13622.56000	681.13	8800.00000	440.00	7500.00000	375.00
SECTION 0003 TOTALS			$ 9,426.93		$ 8,767.40		$ 10,735.00
CONTRACT TOTALS			$ 2,500,683.20		$ 2,913,149.73		$ 2,975,596.70

CALL ORDER: 014 PROPOSAL ID: T2484 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(5) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 21086545201	8338.000 LS	345000.00000	345000.00	260800.00000	260800.00		
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	278.300 CY	475.00000	132192.50	800.00000	222640.00		
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.000 CY	250.00000	26500.00	800.00000	84800.00		
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	98.500 CY	650.00000	64025.00	800.00000	78800.00		
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1046.000 SY	8.50000	8891.00	9.12000	9539.52		
0030 0400147 COMPOSITE NEOPRENE PADS	7.500 CF	450.00000	3375.00	900.00000	6750.00		
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	59703.000 LB	0.65000	38806.95	2.00000	119406.00		
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	12623.000 LB	0.80000	10098.40	2.00000	25246.00		
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20756.000 LB	0.65000	13491.40	2.00000	41512.00		
0050 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	1047.000 LF	170.00000	177990.00	250.00000	261750.00		
0055 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	1034.000 LF	41.00000	42394.00	49.00000	50666.00		
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	258.000 LF	101.00000	26058.00	150.00000	38700.00		
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	89.000 LF	41.00000	3649.00	25.00000	2225.00		
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	540.000 LF	90.00000	48600.00	45.00000	24300.00		
0075 0530 1 RIPRAP, SAND-CEMENT	40.000 CY	430.00000	17200.00	500.00000	20000.00		
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1836.000 TN	68.00000	124848.00	85.00000	156060.00		

CALL ORDER: 014 PROPOSAL ID: T2484 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(5) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0530 74 BEDDING STONE	651.600 TN	96.00000	62553.60	85.00000	55386.00		
SECTION 0001 TOTALS			$ 1,145,672.85		$ 1,458,580.52		$
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 21086545201	LUMP	290000.00000	290000.00	320000.00000	320000.00		
0095 0102 1 MAINTENANCE OF TRAFFIC 21086545201	365.000 LS	115000.00000	115000.00	30000.00000	30000.00		
0100 0102 2 1 SPECIAL DETOUR 1 21086545201	LUMP	750000.00000	750000.00	757000.00000	757000.00		
0105 0102 60 WORK ZONE SIGN	8395.000 ED	0.30000	2518.50	0.26000	2182.70		
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1650.000 LF	30.00000	49500.00	30.00000	49500.00		
0115 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	12775.000 ED	0.20000	2555.00	0.15000	1916.25		
0120 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	730.000 ED	0.35000	255.50	0.35000	255.50		
0125 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5658.000 ED	0.30000	1697.40	0.30000	1697.40		
0130 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	87.000 EA	3.00000	261.00	9.00000	783.00		
0135 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6023.000 ED	0.15000	903.45	0.15000	903.45		
0140 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	4.000 LO	850.00000	3400.00	1200.00000	4800.00		
0145 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	730.000 ED	13.00000	9490.00	12.00000	8760.00		
0150 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	400.000 LF	1.65000	660.00	4.00000	1600.00		

CALL ORDER: 014 PROPOSAL ID: T2484 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(5) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	400.000 LF	1.65000	660.00	4.00000	1600.00		
0160 0104 10 3 SEDIMENT BARRIER	2350.000 LF	1.00000	2350.00	2.00000	4700.00		
0165 0104 11 FLOATING TURBIDITY BARRIER	120.000 LF	12.50000	1500.00	10.00000	1200.00		
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	500.000 LF	3.50000	1750.00	4.00000	2000.00		
0175 0107 1 LITTER REMOVAL	42.000 AC	150.00000	6300.00	150.00000	6300.00		
0180 0107 2 MOWING	42.000 AC	185.00000	7770.00	250.00000	10500.00		
0185 0110 1 1 CLEARING & GRUBBING 21086545201	1.000 LS	200000.00000	200000.00	100000.00000	100000.00		
0190 0120 1 REGULAR EXCAVATION	788.000 CY	6.50000	5122.00	10.00000	7880.00		
0195 0120 6 EMBANKMENT	4320.000 CY	10.50000	45360.00	15.00000	64800.00		
0200 0160 4 TYPE B STABILIZATION	6243.000 SY	4.00000	24972.00	5.50000	34336.50		
0205 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	6972.000 SY	0.25000	1743.00	3.50000	24402.00		
0210 0285701 OPTIONAL BASE, BASE GROUP 01	2148.000 SY	6.50000	13962.00	10.00000	21480.00		
0215 0285712 OPTIONAL BASE, BASE GROUP 12	3370.000 SY	14.50000	48865.00	15.00000	50550.00		
0220 0286 1 TURNOUT CONSTRUCTION	80.000 SY	14.50000	1160.00	30.00000	2400.00		
0225 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	7111.000 SY	3.25000	23110.75	3.50000	24888.50		
0230 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	361.300 TN	135.00000	48775.50	125.00000	45162.50		
0235 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	1045.200 TN	120.00000	125424.00	125.00000	130650.00		

CALL ORDER: 014 PROPOSAL ID: T2484 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(5) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	4.000 EA	2750.00000	11000.00	3750.00000	15000.00		
0245 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	24.000 LF	75.00000	1800.00	80.00000	1920.00		
0250 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	48.000 LF	50.00000	2400.00	80.00000	3840.00		
0255 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	84.000 LF	50.00000	4200.00	70.00000	5880.00		
0260 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	2.000 EA	2000.00000	4000.00	2500.00000	5000.00		
0265 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	2000.00000	4000.00	1750.00000	3500.00		
0270 0520 6 SHOULDER GUTTER- CONCRETE	140.000 LF	25.00000	3500.00	60.00000	8400.00		
0275 0536 1 1 GUARDRAIL -ROADWAY	850.000 LF	14.00000	11900.00	15.00000	12750.00		
0280 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	1900.00000	7600.00	2500.00000	10000.00		
0285 0536 73 GUARDRAIL REMOVAL	562.000 LF	5.00000	2810.00	5.00000	2810.00		
0290 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	4.000 EA	1800.00000	7200.00	2250.00000	9000.00		
0295 0570 1 2 PERFORMANCE TURF, SOD	6417.000 SY	5.00000	32085.00	2.25000	14438.25		
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21086545201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0002 TOTALS			$ 1,927,560.10		$ 1,854,786.05		$
SECTION 0003 SIGNING							

CALL ORDER: 014 PROPOSAL ID: T2484 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(5) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0305 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	300.00000	600.00	250.00000	500.00		
0310 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	50.00000	1050.00	50.00000	1050.00		
0315 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21086545201	LUMP	3500.00000	3500.00	5500.00000	5500.00		
0320 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.100 NM	23000.00000	2300.00	28000.00000	2800.00		
0325 0713102231 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SKIP, 6"	0.050 GM	7500.00000	375.00	12500.00000	625.00		
SECTION 0003 TOTALS		$	7,825.00	$	10,475.00	$	
CONTRACT TOTALS		$	3,081,057.95	$	3,323,841.57	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.