VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T2495 PROPOSAL DESC :
LETTING DATE : 09/25/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, drainage improvements, curb and
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) gutter, traffic signals, highway signing, bridges,
sidewalks, and other incidental construction on SR 13.

FINPROJ(S) : 42870815201 (*) F.A. NO. : 4152023P COUNTIES : DUVAL

LOCAL NAME : SR 13 (SAN JOSE BLV) ROAD NAME : SR 13
PROJ LIMITS : FROM SUNBEAM ROAD TO CORNELL ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Winning bid	$ 4,543,997.73	0.00%
2	DUVAL ASPHALT PRODUCTS, INC.	Responsive	Non-Winning Bid	$ 4,577,859.03	0.74%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 4,779,641.95	5.18%
4	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$ 5,328,095.39	17.25%

CALL ORDER : 020 PROPOSAL ID : T2495 PROPOSAL DESC :
LETTING DATE : 09/25/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, drainage improvements, curb and
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) gutter, traffic signals, highway signing, bridges,
sidewalks, and other incidental construction on SR 13.

FINPROJ(S) : 42870815201 (*) F.A. NO. : 4152023P COUNTIES : DUVAL

LOCAL NAME : SR 13 (SAN JOSE BLV) ROAD NAME : SR 13
PROJ LIMITS : FROM SUNBEAM ROAD TO CORNELL ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42870815201	137.000 LS	18100.00000	18100.00	19600.00000	19600.00	18994.53000	18994.53
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42870815201	63.100 LS	8300.00000	8300.00	8985.00000	8985.00	8710.20000	8710.20
0015 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	15.600 GA	225.00000	3510.00	162.25000	2531.10	157.41000	2455.60
0020 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	480.000 LF	42.00000	20160.00	81.50000	39120.00	62.97000	30225.60
0025 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	2105.000 LF	36.00000	75780.00	40.00000	84200.00	42.82000	90136.10
0030 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	241.000 LF	28.00000	6748.00	39.25000	9459.25	26.24000	6323.84
0035 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	241.000 LF	215.10000	51839.10	235.00000	56635.00	225.73000	54400.93
SECTION 0001 TOTALS			$ 184,437.10		$ 220,530.35		$ 211,246.80
SECTION 0002 ROADWAY							
0040 0101 1 MOBILIZATION 42870815201	LUMP	151032.34000	151032.34	177380.00000	177380.00	227431.00000	227431.00

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0045 0102 1 MAINTENANCE OF TRAFFIC 42870815201	180.000 LS	156482.45000	156482.45	174050.00000	174050.00	104459.49000	104459.49
0050 0102 14 TRAFFIC CONTROL OFFICER	464.000 MH	50.00000	23200.00	36.25000	16820.00	36.73000	17042.72
0055 0102 60 WORK ZONE SIGN	14070.000 ED	0.38000	5346.60	0.45000	6331.50	0.40000	5628.00
0060 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	188.000 LF	16.00000	3008.00	25.50000	4794.00	16.79000	3156.52
0065 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	350.000 LF	6.00000	2100.00	11.00000	3850.00	6.30000	2205.00
0070 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	51878.000 ED	0.16000	8300.48	0.20000	10375.60	0.17000	8819.26
0075 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	12.000 ED	1.00000	12.00	1.05000	12.60	1.05000	12.60
0080 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	230.000 ED	5.00000	1150.00	10.00000	2300.00	5.25000	1207.50
0085 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	13500.000 ED	0.30000	4050.00	0.60000	8100.00	0.31000	4185.00
0090 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2043.000 EA	2.98000	6088.14	3.00000	6129.00	3.13000	6394.59
0095 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	315.000 ED	0.14000	44.10	0.25000	78.75	0.15000	47.25
0100 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	360.000 ED	12.80000	4608.00	19.50000	7020.00	13.43000	4834.80
0105 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1080.000 ED	4.50000	4860.00	5.00000	5400.00	4.72000	5097.60
0110 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1050.000 ED	3.86000	4053.00	4.20000	4410.00	4.05000	4252.50
0115 0104 10 3 SEDIMENT BARRIER	205.000 LF	1.00000	205.00	0.65000	133.25	1.57000	321.85

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0120 0104 18 INLET PROTECTION SYSTEM	112.000 EA	75.00000	8400.00	65.00000	7280.00	78.71000	8815.52
0125 0107 1 LITTER REMOVAL	20.250 AC	25.00000	506.25	150.00000	3037.50	20.99000	425.05
0130 0107 2 MOWING	20.250 AC	150.00000	3037.50	250.00000	5062.50	62.97000	1275.14
0135 0110 1 1 CLEARING & GRUBBING 42870815201	0.040 LS	9085.00000	9085.00	10000.00000	10000.00	37464.35000	37464.35
0140 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2538.000 SY	20.80000	52790.40	22.50000	57105.00	17.96000	45582.48
0145 0120 1 REGULAR EXCAVATION	69.000 CY	38.82000	2678.58	200.00000	13800.00	40.74000	2811.06
0150 0285709 OPTIONAL BASE, BASE GROUP 09	257.000 SY	67.87000	17442.59	56.20000	14443.40	73.38000	18858.66
0155 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	192056.000 SY	1.05000	201658.80	1.77000	339939.12	1.71000	328415.76
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	28589.000 SY	1.05000	30018.45	1.50000	42883.50	1.38000	39452.82
0165 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	3205.000 SY	1.05000	3365.25	1.70000	5448.50	1.98000	6345.90
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	15869.600 TN	72.56000	1151498.18	63.50000	1007719.60	77.08000	1223228.77
0175 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	18516.900 TN	92.17000	1706702.67	84.00000	1555419.60	87.14000	1613562.67
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.400 TN	445.67000	1069.61	380.00000	912.00	1244.70000	2987.28
0185 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	1.000 EA	6617.00000	6617.00	7160.00000	7160.00	6944.02000	6944.02
0190 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	3.000 EA	5698.00000	17094.00	6166.00000	18498.00	5979.60000	17938.80
0195 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	6133.00000	6133.00	6640.00000	6640.00	6436.10000	6436.10
0200 0425 1905 INLETS, SPECIAL, PARTIAL	6.000 EA	4518.00000	27108.00	4890.00000	29340.00	4741.29000	28447.74
0205 0425 5 MANHOLE, ADJUST	6.000 EA	1474.00000	8844.00	1595.00000	9570.00	1546.85000	9281.10

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0210 0425 5 1 MANHOLE, ADJUST, UTILITIES	29.000 EA	1474.00000	42746.00	1595.00000	46255.00	1546.85000	44858.65
0215 0425 6 VALVE BOXES, ADJUST	63.000 EA	375.00000	23625.00	405.00000	25515.00	393.53000	24792.39
0220 0425 7 MANHOLE COVER- REPLACE	1.000 EA	1070.00000	1070.00	1158.00000	1158.00	1122.88000	1122.88
0225 0430 94 1 DESILTING PIPE, 0 - 24"	175.000 LF	9.00000	1575.00	12.65000	2213.75	5.25000	918.75
0230 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	175.000 LF	177.60000	31080.00	226.00000	39550.00	183.65000	32138.75
0235 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	559.700 LF	49.00000	27425.30	54.00000	30223.80	51.42000	28779.77
0240 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1442.000 LF	34.50000	49749.00	37.50000	54075.00	36.21000	52214.82
0245 0520 2 2 CONCRETE CURB, TYPE B	25.000 LF	36.95000	923.75	40.00000	1000.00	38.78000	969.50
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	221.000 SY	97.72000	21596.12	106.00000	23426.00	153.92000	34016.32
0255 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1832.000 SY	48.43000	88723.76	59.50000	109004.00	50.82000	93102.24
0260 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	141.000 SY	52.83000	7449.03	57.00000	8037.00	55.44000	7817.04
0265 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	100.000 EA	534.00000	53400.00	578.00000	57800.00	560.39000	56039.00
0270 0536 73 GUARDRAIL REMOVAL	54.000 LF	3.00000	162.00	21.50000	1161.00	10.49000	566.46
0275 0570 1 2 PERFORMANCE TURF, SOD	297.000 SY	5.00000	1485.00	5.00000	1485.00	5.25000	1559.25
0280 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.020 NM	770.00000	6945.40	800.00000	7216.00	808.05000	7288.61
0285 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1282.000 LF	0.28000	358.96	0.30000	384.60	0.29000	371.78
0290 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1720.000 LF	0.60000	1032.00	0.65000	1118.00	0.63000	1083.60

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0295 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	167.000 LF	0.90000	150.30	0.95000	158.65	0.94000	156.98
0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1140.000 LF	1.40000	1596.00	1.50000	1710.00	1.47000	1675.80
0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	10.980 GM	335.00000	3678.30	350.00000	3843.00	351.56000	3860.13
0310 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1479.000 LF	0.28000	414.12	0.30000	443.70	0.29000	428.91
0315 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	10.000 EA	35.00000	350.00	36.50000	365.00	36.73000	367.30
0320 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	224.000 EA	20.00000	4480.00	21.50000	4816.00	20.99000	4701.76
0325 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	8.254 NM	769.63000	6352.53	800.00000	6603.20	807.66000	6666.43
0330 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	641.000 LF	0.90000	576.90	0.95000	608.95	0.94000	602.54
0335 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	4.490 GM	335.00000	1504.15	350.00000	1571.50	351.56000	1578.50
0340 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	359.000 LF	0.28000	100.52	0.30000	107.70	0.29000	104.11
0345 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42870815201	LUMP	52329.41000	52329.41	52329.41000	52329.41	52329.41000	52329.41
SECTION 0002 TOTALS			$ 4,059,467.94		$ 4,043,622.68		$ 4,253,480.58
SECTION 0003 SIGNING							

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0350 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	25.000 AS	262.00000	6550.00	282.00000	7050.00	274.95000	6873.75
0355 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	875.00000	1750.00	945.00000	1890.00	918.25000	1836.50
0360 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	88.00000	176.00	95.00000	190.00	92.35000	184.70
0365 0700 20 60 SINGLE POST SIGN, REMOVE	19.000 AS	1.00000	19.00	1.00000	19.00	1.05000	19.95
0370 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	88.00000	264.00	95.00000	285.00	92.35000	277.05
0375 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	20.00000	40.00	21.00000	42.00	20.99000	41.98
0380 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	10.000 EA	160.00000	1600.00	170.00000	1700.00	167.91000	1679.10
0385 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42870815201	LUMP	99599.00000	99599.00	102000.00000	102000.00	104521.35000	104521.35
SECTION 0003 TOTALS		$	109,998.00	$	113,176.00	$	115,434.38
SECTION 0004 SIGNALIZATION							
0390 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	113.000 LF	4.96000	560.48	5.00000	565.00	5.21000	588.73
0395 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4007.000 LF	15.63000	62629.41	16.00000	64112.00	16.40000	65714.80
0400 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5.000 PI	11.96000	59.80	12.00000	60.00	12.55000	62.75
0405 0632 7 4 SIGNAL CABLE, ADJUST	4.000 PI	1985.00000	7940.00	2000.00000	8000.00	2083.10000	8332.40
0410 0634 4400 SPAN WIRE ASSEMBLY, ADJUST	4.000 PI	950.00000	3800.00	1025.00000	4100.00	996.95000	3987.80
0415 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	43.000 EA	395.00000	16985.00	420.00000	18060.00	414.52000	17824.36
0420 0635 2 40 PULL & SPLICE BOX, RELOCATE	1.000 EA	438.00000	438.00	470.00000	470.00	459.65000	459.65

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0425 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	4.000 EA	950.00000	3800.00	1025.00000	4100.00	996.95000	3987.80
0430 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	2.000 AS	980.00000	1960.00	1050.00000	2100.00	1028.44000	2056.88
0435 0650 1321 TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, ALUMINUM	1.000 AS	1868.00000	1868.00	2020.00000	2020.00	1960.32000	1960.32
0440 0650 1331 TRAFFIC SIGNAL, F&I, 3 SECTION, 3 WAY, ALUMINUM	2.000 AS	2796.00000	5592.00	3020.00000	6040.00	2934.19000	5868.38
0445 0650 4 TRAFFIC SIGNAL, RELOCATE	11.000 AS	350.00000	3850.00	375.00000	4125.00	367.30000	4040.30
0450 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	21.000 AS	510.00000	10710.00	550.00000	11550.00	535.21000	11239.41
0455 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1020.00000	4080.00	1100.00000	4400.00	1070.41000	4281.64
0460 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	8.000 EA	228.00000	1824.00	245.00000	1960.00	239.27000	1914.16
0465 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	52.000 AS	400.00000	20800.00	430.00000	22360.00	419.77000	21828.04
0470 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	38.000 AS	425.00000	16150.00	460.00000	17480.00	446.00000	16948.00
0475 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	17.000 EA	168.00000	2856.00	180.00000	3060.00	176.30000	2997.10
0480 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	8.000 AS	650.00000	5200.00	700.00000	5600.00	682.12000	5456.96
0485 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	80.00000	480.00	85.00000	510.00	83.95000	503.70
0490 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	23.000 EA	198.00000	4554.00	210.00000	4830.00	207.79000	4779.17
0495 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	15.00000	120.00	16.00000	128.00	15.74000	125.92
0500 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	10.000 PI	350.00000	3500.00	375.00000	3750.00	367.30000	3673.00

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0505 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	5.000 AS	80.00000	400.00	86.00000	430.00	83.95000	419.75
0510 0700 46 25 SIGN EXISTING- RELOCATE, SPAN WIRE	4.000 AS	250.00000	1000.00	270.00000	1080.00	262.36000	1049.44
0515 0700 48 18 SIGN PANELS, F & I, 15 OR <	6.000 EA	438.00000	2628.00	470.00000	2820.00	459.65000	2757.90
0520 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	6.000 EA	385.00000	2310.00	415.00000	2490.00	404.03000	2424.18
0525 0700 48 60 SIGN PANELS, REMOVE	5.000 EA	80.00000	400.00	86.00000	430.00	83.95000	419.75
0530 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	600.00000	3600.00	650.00000	3900.00	629.65000	3777.90
SECTION 0004 TOTALS			$ 190,094.69		$ 200,530.00		$ 199,480.19
CONTRACT TOTALS			$ 4,543,997.73		$ 4,577,859.03		$ 4,779,641.95

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42870815201	137.000 LS	4500.00000	4500.00				
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42870815201	63.100 LS	4500.00000	4500.00				
0015 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	15.600 GA	118.93000	1855.31				
0020 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	480.000 LF	45.00000	21600.00				
0025 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	2105.000 LF	40.00000	84200.00				
0030 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	241.000 LF	25.00000	6025.00				
0035 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	241.000 LF	81.00000	19521.00				
SECTION 0001 TOTALS		$	142,201.31	$		$	
SECTION 0002 ROADWAY							
0040 0101 1 MOBILIZATION 42870815201	LUMP	241000.00000	241000.00				
0045 0102 1 MAINTENANCE OF TRAFFIC 42870815201	180.000 LS	51000.00000	51000.00				
0050 0102 14 TRAFFIC CONTROL OFFICER	464.000 MH	40.00000	18560.00				
0055 0102 60 WORK ZONE SIGN	14070.000 ED	0.40000	5628.00				
0060 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	188.000 LF	45.00000	8460.00				
0065 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	350.000 LF	10.00000	3500.00				

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0070 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	51878.000 ED	0.21000	10894.38				
0075 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	12.000 ED	2.00000	24.00				
0080 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	230.000 ED	11.00000	2530.00				
0085 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	13500.000 ED	0.51000	6885.00				
0090 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2043.000 EA	4.00000	8172.00				
0095 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	315.000 ED	0.31000	97.65				
0100 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	360.000 ED	21.00000	7560.00				
0105 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1080.000 ED	25.00000	27000.00				
0110 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1050.000 ED	7.00000	7350.00				
0115 0104 10 3 SEDIMENT BARRIER	205.000 LF	1.00000	205.00				
0120 0104 18 INLET PROTECTION SYSTEM	112.000 EA	85.00000	9520.00				
0125 0107 1 LITTER REMOVAL	20.250 AC	50.00000	1012.50				
0130 0107 2 MOWING	20.250 AC	90.00000	1822.50				
0135 0110 1 1 CLEARING & GRUBBING 42870815201	0.040 LS	37472.00000	37472.00				
0140 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2538.000 SY	9.00000	22842.00				

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0145 0120 1 REGULAR EXCAVATION	69.000 CY	25.00000	1725.00				
0150 0285709 OPTIONAL BASE, BASE GROUP 09	257.000 SY	35.00000	8995.00				
0155 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	192056.000 SY	1.75000	336098.00				
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	28589.000 SY	1.25000	35736.25				
0165 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	3205.000 SY	1.75000	5608.75				
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	15869.600 TN	93.28000	1480316.29				
0175 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	18516.900 TN	112.54000	2083891.93				
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.400 TN	350.00000	840.00				
0185 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	1.000 EA	3494.00000	3494.00				
0190 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	3.000 EA	2677.00000	8031.00				
0195 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	3287.00000	3287.00				
0200 0425 1905 INLETS, SPECIAL, PARTIAL	6.000 EA	2779.00000	16674.00				
0205 0425 5 MANHOLE, ADJUST	6.000 EA	515.00000	3090.00				
0210 0425 5 1 MANHOLE, ADJUST, UTILITIES	29.000 EA	575.00000	16675.00				
0215 0425 6 VALVE BOXES, ADJUST	63.000 EA	150.00000	9450.00				
0220 0425 7 MANHOLE COVER- REPLACE	1.000 EA	1007.00000	1007.00				
0225 0430 94 1 DESILTING PIPE, 0 - 24"	175.000 LF	15.00000	2625.00				
0230 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	175.000 LF	190.00000	33250.00				

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	559.700 LF	28.00000	15671.60				
0240 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1442.000 LF	17.00000	24514.00				
0245 0520 2 2 CONCRETE CURB, TYPE B	25.000 LF	21.00000	525.00				
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	221.000 SY	55.00000	12155.00				
0255 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1832.000 SY	32.00000	58624.00				
0260 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	141.000 SY	39.00000	5499.00				
0265 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	100.000 EA	550.00000	55000.00				
0270 0536 73 GUARDRAIL REMOVAL	54.000 LF	10.00000	540.00				
0275 0570 1 2 PERFORMANCE TURF, SOD	297.000 SY	4.00000	1188.00				
0280 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.020 NM	1000.00000	9020.00				
0285 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1282.000 LF	0.30000	384.60				
0290 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1720.000 LF	1.20000	2064.00				
0295 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	167.000 LF	2.00000	334.00				
0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1140.000 LF	2.40000	2736.00				
0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	10.980 GM	515.00000	5654.70				

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1479.000 LF	0.28000	414.12				
0315 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	10.000 EA	45.00000	450.00				
0320 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	224.000 EA	25.00000	5600.00				
0325 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	8.254 NM	1000.00000	8254.00				
0330 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	641.000 LF	1.70000	1089.70				
0335 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	4.490 GM	500.00000	2245.00				
0340 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	359.000 LF	0.30000	107.70				
0345 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42870815201	LUMP	52329.41000	52329.41				
SECTION 0002 TOTALS		$	4,786,729.08	$		$	
SECTION 0003 SIGNING							
0350 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	25.000 AS	275.00000	6875.00				
0355 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	850.00000	1700.00				
0360 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	45.00000	90.00				
0365 0700 20 60 SINGLE POST SIGN, REMOVE	19.000 AS	22.00000	418.00				

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0370 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	50.00000	150.00				
0375 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	23.00000	46.00				
0380 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	10.000 EA	177.00000	1770.00				
0385 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42870815201	LUMP	141000.00000	141000.00				
SECTION 0003 TOTALS		$	152,049.00	$		$	
SECTION 0004 SIGNALIZATION							
0390 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	113.000 LF	12.00000	1356.00				
0395 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4007.000 LF	17.00000	68119.00				
0400 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5.000 PI	3500.00000	17500.00				
0405 0632 7 4 SIGNAL CABLE, ADJUST	4.000 PI	575.00000	2300.00				
0410 0634 4400 SPAN WIRE ASSEMBLY, ADJUST	4.000 PI	575.00000	2300.00				
0415 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	43.000 EA	350.00000	15050.00				
0420 0635 2 40 PULL & SPLICE BOX, RELOCATE	1.000 EA	250.00000	250.00				
0425 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	4.000 EA	800.00000	3200.00				
0430 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	2.000 AS	2500.00000	5000.00				
0435 0650 1321 TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, ALUMINUM	1.000 AS	2900.00000	2900.00				

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0440 0650 1331 TRAFFIC SIGNAL, F&I, 3 SECTION, 3 WAY, ALUMINUM	2.000 AS	3900.00000	7800.00				
0445 0650 4 TRAFFIC SIGNAL, RELOCATE	11.000 AS	1700.00000	18700.00				
0450 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	21.000 AS	700.00000	14700.00				
0455 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1200.00000	4800.00				
0460 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	8.000 EA	390.00000	3120.00				
0465 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	52.000 AS	580.00000	30160.00				
0470 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	38.000 AS	700.00000	26600.00				
0475 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	17.000 EA	170.00000	2890.00				
0480 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	8.000 AS	700.00000	5600.00				
0485 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	90.00000	540.00				
0490 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	23.000 EA	47.00000	1081.00				
0495 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	25.00000	200.00				
0500 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	10.000 PI	375.00000	3750.00				
0505 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	5.000 AS	95.00000	475.00				
0510 0700 46 25 SIGN EXISTING- RELOCATE, SPAN WIRE	4.000 AS	350.00000	1400.00				
0515 0700 48 18 SIGN PANELS, F & I, 15 OR <	6.000 EA	125.00000	750.00				

CALL ORDER: 020 PROPOSAL ID: T2495 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0520 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	6.000 EA	125.00000	750.00				
0525 0700 48 60 SIGN PANELS, REMOVE	5.000 EA	25.00000	125.00				
0530 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	950.00000	5700.00				
SECTION 0004 TOTALS		$	247,116.00	$		$	
CONTRACT TOTALS		$	5,328,095.39	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.