VENDOR RANKING

CALL ORDER : 025 PROPOSAL ID : T3458 PROPOSAL DESC :
LETTING DATE : 09/25/13 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of the milling and resurfacing the existing travel lanes and shoulders. The project also includes the milling and resurfacing of all the ramps and ramp shoulders. Incidental activities will include installation of signs, pavement markings, slope flattening, special ditch construction, ditch pavement replacement, shoulder widening, guardrail upgrades, crash cushion replacement, removal of PTMS sites, and sodding.

FINPROJ(S) : 42952015201 (*) F.A. NO. : 0101207I COUNTIES : ESCAMBIA

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : FROM W OF SR 95 (US 29) TO CR 95A PALAFOX

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | ROADS, INC. OF NWF | Responsive | Winning bid | $ 2,559,714.78 | 0.00% |
| 2 | PANHANDLE GRADING & PAVING, INC. | Responsive | Non-Winning Bid | $ 2,748,269.92 | 7.36% |
| 3 | APAC MID-SOUTH, INC. | Responsive | Non-Winning Bid | $ 2,926,009.02 | 14.31% |
| 4 | ANDERSON COLUMBIA CO., INC. | Responsive | Non-Winning Bid | $ 3,147,400.98 | 22.95% |

CALL ORDER : 025 PROPOSAL ID : T3458 PROPOSAL DESC :
LETTING DATE : 09/25/13 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of the milling
SET-ASIDE : U/R CODE : and resurfacing the existing travel lanes and shoulders. The
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) project also includes the milling and resurfacing of all the ramps and ramp shoulders. Incidental activities will include installation of signs, pavement markings, slope flattening, special ditch construction, ditch pavement replacement, shoulder widening, guardrail upgrades, crash cushion replacement, removal of PTMS sites, and sodding.

FINPROJ(S) : 42952015201 (*) F.A. NO. : 0101207I COUNTIES : ESCAMBIA

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : FROM W OF SR 95 (US 29) TO CR 95A PALAFOX

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>ROADS, INC. OF NWF<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>PANHANDLE GRADING & PAVING,<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>APAC MID-SOUTH, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42952015201 | LUMP | 92579.88000 | 92579.88 | 98500.00000 | 98500.00 | 218292.54000 | 218292.54 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42952015201 | 200.000 LS | 186429.20000 | 186429.20 | 140000.00000 | 140000.00 | 108289.21000 | 108289.21 |
| 0015 0102 60<br>WORK ZONE SIGN | 10204.000 ED | 0.27000 | 2755.08 | 0.21000 | 2142.84 | 0.21000 | 2142.84 |
| 0020 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 1750.000 LF | 29.64000 | 51870.00 | 29.70000 | 51975.00 | 30.41000 | 53217.50 |
| 0025 0102 71 24<br>BARRIER WALL, TEMPORARY, RELOCATE, TYPE K | 5316.000 LF | 6.81000 | 36201.96 | 12.40000 | 65918.40 | 6.98000 | 37105.68 |
| 0030 0102 74 1<br>TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD | 4565.000 ED | 0.11000 | 502.15 | 0.22000 | 1004.30 | 0.23000 | 1049.95 |
| 0035 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 89.000 ED | 5.49000 | 488.61 | 6.60000 | 587.40 | 6.76000 | 601.64 |
| 0040 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 7411.000 ED | 0.27000 | 2000.97 | 0.22000 | 1630.42 | 0.23000 | 1704.53 |
| 0045 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 1647.000 EA | 4.39000 | 7230.33 | 3.85000 | 6340.95 | 3.94000 | 6489.18 |

CALL ORDER: 025 PROPOSAL ID: T3458 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROADS, INC. OF NWF<br>UNIT PRICE | <br>AMOUNT | (2) PANHANDLE GRADING & PAVING,<br>UNIT PRICE | <br>AMOUNT | (3) APAC MID-SOUTH, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0050 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 300.000 ED | 0.11000 | 33.00 | 0.21000 | 63.00 | 0.21000 | 63.00 |
| 0055 0102 89 7<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50 | 8.000 LO | 988.14000 | 7905.12 | 1265.00000 | 10120.00 | 2409.90000 | 19279.20 |
| 0060 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 665.000 ED | 16.47000 | 10952.55 | 12.10000 | 8046.50 | 12.39000 | 8239.35 |
| 0065 0102150 1<br>PORTABLE REGULATORY, SIGN | 178.000 ED | 5.49000 | 977.22 | 4.95000 | 881.10 | 5.07000 | 902.46 |
| 0070 0102150 2<br>RADAR SPEED DISPLAY UNIT | 178.000 ED | 5.49000 | 977.22 | 4.95000 | 881.10 | 5.07000 | 902.46 |
| 0075 0104 10 3<br>SEDIMENT BARRIER | 4669.000 LF | 1.73000 | 8077.37 | 1.65000 | 7703.85 | 3.81000 | 17788.89 |
| 0080 0104 18<br>INLET PROTECTION SYSTEM | 37.000 EA | 157.94000 | 5843.78 | 91.25000 | 3376.25 | 124.94000 | 4622.78 |
| 0085 0107 1<br>LITTER REMOVAL | 813.400 AC | 6.59000 | 5360.31 | 11.20000 | 9110.08 | 6.76000 | 5498.58 |
| 0090 0107 2<br>MOWING | 813.400 AC | 19.76000 | 16072.78 | 21.60000 | 17569.44 | 20.27000 | 16487.62 |
| 0095 0110 1 1<br>CLEARING & GRUBBING 42952015201 | 2.000 LS | 15197.97000 | 15197.97 | 26596.00000 | 26596.00 | 18079.96000 | 18079.96 |
| 0100 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 1409.000 SY | 9.51000 | 13399.59 | 9.30000 | 13103.70 | 11.94000 | 16823.46 |
| 0105 0120 1<br>REGULAR EXCAVATION | 1036.000 CY | 21.14000 | 21901.04 | 12.42000 | 12867.12 | 13.51000 | 13996.36 |
| 0110 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE | 406.000 CY | 34.07000 | 13832.42 | 18.60000 | 7551.60 | 14.30000 | 5805.80 |
| 0115 0160 4<br>TYPE B STABILIZATION | 2387.000 SY | 12.38000 | 29551.06 | 6.10000 | 14560.70 | 13.40000 | 31985.80 |
| 0120 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 7491.000 SY | 1.13000 | 8464.83 | 1.65000 | 12360.15 | 1.13000 | 8464.83 |
| 0125 0285704<br>OPTIONAL BASE, BASE GROUP 04 | 621.000 SY | 27.18000 | 16878.78 | 26.47000 | 16437.87 | 38.29000 | 23778.09 |
| 0130 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 31630.000 SY | 1.19000 | 37639.70 | 2.10000 | 66423.00 | 1.93000 | 61045.90 |

CALL ORDER: 025 PROPOSAL ID: T3458 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>ROADS, INC. OF NWF<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>PANHANDLE GRADING & PAVING,<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>APAC MID-SOUTH, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0135 0327 70 11<br>MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH | 80917.000 SY | 1.47000 | 118947.99 | 2.65000 | 214430.05 | 2.08000 | 168307.36 |
| 0140 0327 70 16<br>MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH | 413.000 SY | 4.31000 | 1780.03 | 4.50000 | 1858.50 | 3.62000 | 1495.06 |
| 0145 0334 1 22<br>SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA | 3044.700 TN | 91.88000 | 279747.04 | 95.20000 | 289855.44 | 101.99000 | 310528.95 |
| 0150 0334 1 24<br>SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA | 6402.600 TN | 89.89000 | 575529.71 | 98.60000 | 631296.36 | 101.03000 | 646854.68 |
| 0155 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA | 3306.900 TN | 132.57000 | 438395.73 | 128.30000 | 424275.27 | 157.43000 | 520605.27 |
| 0160 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 92.300 TN | 214.86000 | 19831.58 | 186.00000 | 17167.80 | 181.73000 | 16773.68 |
| 0165 0430984129<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD | 1.000 EA | 1221.05000 | 1221.05 | 1125.00000 | 1125.00 | 2795.36000 | 2795.36 |
| 0170 0446 71 1<br>EDGEDRAIN OUTLET PIPE, 4" | 44.000 LF | 16.57000 | 729.08 | 79.54000 | 3499.76 | 23.90000 | 1051.60 |
| 0175 0521 1<br>MEDIAN CONCRETE BARRIER WALL | 132.000 LF | 142.73000 | 18840.36 | 103.65000 | 13681.80 | 168.92000 | 22297.44 |
| 0180 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 1412.000 SY | 39.97000 | 56437.64 | 49.32000 | 69639.84 | 45.05000 | 63610.60 |
| 0185 0536 1 1<br>GUARDRAIL -ROADWAY | 1025.000 LF | 18.12000 | 18573.00 | 17.85000 | 18296.25 | 18.58000 | 19044.50 |
| 0190 0536 7<br>SPECIAL GUARDRAIL POST | 3.000 EA | 312.91000 | 938.73 | 315.00000 | 945.00 | 320.95000 | 962.85 |
| 0195 0536 8<br>GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL | 15.000 EA | 2140.96000 | 32114.40 | 2148.00000 | 32220.00 | 2195.95000 | 32939.25 |
| 0200 0536 8 6<br>GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE | 15.000 EA | 274.48000 | 4117.20 | 295.00000 | 4425.00 | 281.53000 | 4222.95 |
| 0205 0536 73<br>GUARDRAIL REMOVAL | 1196.000 LF | 2.20000 | 2631.20 | 2.65000 | 3169.40 | 2.25000 | 2691.00 |
| 0210 0536 82<br>GUARDRAIL ANCHORAGE- CONCRETE BARRIER | 4.000 EA | 2305.66000 | 9222.64 | 2325.00000 | 9300.00 | 2364.87000 | 9459.48 |

CALL ORDER: 025 PROPOSAL ID: T3458 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROADS, INC. OF NWF<br>UNIT PRICE | <br>AMOUNT | (2) PANHANDLE GRADING & PAVING,<br>UNIT PRICE | <br>AMOUNT | (3) APAC MID-SOUTH, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0215 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II | 1.000 EA | 988.14000 | 988.14 | 1250.00000 | 1250.00 | 1013.51000 | 1013.51 |
| 0220 0538 1<br>GUARDRAIL RESET | 1951.000 LF | 13.45000 | 26240.95 | 14.86000 | 28991.86 | 13.80000 | 26923.80 |
| 0225 0544 75 40<br>CRASH CUSHION - OPTIONAL, NON-CAPACITY PROJECTS OR >50 | 3.000 EA | 30248.03000 | 90744.09 | 27885.00000 | 83655.00 | 31309.46000 | 93928.38 |
| 0230 0546 72 51<br>RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | 5.000 PM | 1427.31000 | 7136.55 | 2640.00000 | 13200.00 | 2093.74000 | 10468.70 |
| 0235 0570 1 1<br>PERFORMANCE TURF | 4294.000 SY | 0.55000 | 2361.70 | 0.48000 | 2061.12 | 0.56000 | 2404.64 |
| 0240 0570 1 2<br>PERFORMANCE TURF, SOD | 11878.000 SY | 1.62000 | 19242.36 | 2.10000 | 24943.80 | 1.67000 | 19836.26 |
| 0245 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 6.000 PI | 878.35000 | 5270.10 | 880.00000 | 5280.00 | 394.15000 | 2364.90 |
| 0250 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 5.406 NM | 1097.93000 | 5935.41 | 1045.00000 | 5649.27 | 1070.61000 | 5787.72 |
| 0255 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 791.000 LF | 0.44000 | 348.04 | 0.72000 | 569.52 | 0.73000 | 577.43 |
| 0260 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" | 4479.000 LF | 1.10000 | 4926.90 | 1.05000 | 4702.95 | 1.07000 | 4792.53 |
| 0265 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 136.000 LF | 1.37000 | 186.32 | 1.21000 | 164.56 | 1.24000 | 168.64 |
| 0270 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 4.420 GM | 494.07000 | 2183.79 | 1045.00000 | 4618.90 | 1069.82000 | 4728.60 |
| 0275 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 9.000 EA | 54.89000 | 494.01 | 93.50000 | 841.50 | 95.72000 | 861.48 |
| 0280 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 14.000 EA | 32.94000 | 461.16 | 72.00000 | 1008.00 | 73.20000 | 1024.80 |
| 0285 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 5.411 NM | 1097.93000 | 5940.90 | 1045.00000 | 5654.50 | 1069.62000 | 5787.71 |

CALL ORDER: 025 PROPOSAL ID: T3458 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROADS, INC. OF NWF<br>UNIT PRICE | <br>AMOUNT | (2) PANHANDLE GRADING & PAVING,<br>UNIT PRICE | <br>AMOUNT | (3) APAC MID-SOUTH, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0290 0710 11331<br>PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6" | 0.210 GM | 494.07000 | 103.75 | 1045.00000 | 219.45 | 1069.81000 | 224.66 |
| 0295 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42952015201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | | $ 2,394,744.47 | | $ 2,563,746.67 | | $ 2,737,191.40 |
| SECTION 0002 SIGNING | | | | | | | |
| 0300 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 7.000 AS | 823.45000 | 5764.15 | 225.50000 | 1578.50 | 230.86000 | 1616.02 |
| 0305 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 55.000 AS | 1097.93000 | 60386.15 | 1358.00000 | 74690.00 | 1390.77000 | 76492.35 |
| 0310 0700 20 14<br>SINGLE POST SIGN, F&I, 21-30 SF | 2.000 AS | 1317.52000 | 2635.04 | 1600.00000 | 3200.00 | 1615.99000 | 3231.98 |
| 0315 0700 20 60<br>SINGLE POST SIGN, REMOVE | 219.000 AS | 21.96000 | 4809.24 | 27.50000 | 6022.50 | 28.15000 | 6164.85 |
| 0320 0700 21 11<br>MULTI- POST SIGN, F&I, 50 SF OR LESS | 2.000 AS | 3842.76000 | 7685.52 | 6248.00000 | 12496.00 | 6396.40000 | 12792.80 |
| 0325 0700 21 17<br>MULTI- POST SIGN, F&I, GREATER THAN 300 SF | 1.000 AS | 19213.81000 | 19213.81 | 12800.00000 | 12800.00 | 13034.91000 | 13034.91 |
| 0330 0700 21 60<br>MULTI- POST SIGN, REMOVE | 5.000 AS | 329.38000 | 1646.90 | 275.00000 | 1375.00 | 281.53000 | 1407.65 |
| 0335 0700 48 13<br>SIGN PANELS, F&I, 201 - 300 | 1.000 EA | 7685.52000 | 7685.52 | 11930.00000 | 11930.00 | 12212.84000 | 12212.84 |
| 0340 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 1.000 EA | 109.79000 | 109.79 | 105.00000 | 105.00 | 106.98000 | 106.98 |
| 0345 0700 48 19<br>SIGN PANELS, F & I, 16 - 100 | 3.000 EA | 878.35000 | 2635.05 | 1535.00000 | 4605.00 | 1570.95000 | 4712.85 |
| 0350 0700 48 43<br>SIGN PANELS, RELOCATE, 201 - 300 | 1.000 EA | 2086.07000 | 2086.07 | 935.00000 | 935.00 | 957.21000 | 957.21 |
| 0355 0700 48 60<br>SIGN PANELS, REMOVE | 5.000 EA | 439.18000 | 2195.90 | 220.00000 | 1100.00 | 225.22000 | 1126.10 |
| 0360 0705 11 2<br>DELINEATOR, NON-FLEXIBLE | 173.000 EA | 27.45000 | 4748.85 | 30.25000 | 5233.25 | 30.97000 | 5357.81 |
| 0365 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42952015201 | LUMP | 43368.32000 | 43368.32 | 48453.00000 | 48453.00 | 49603.27000 | 49603.27 |
| SECTION 0002 TOTALS | | | $ 164,970.31 | | $ 184,523.25 | | $ 188,817.62 |
| CONTRACT TOTALS | | | $ 2,559,714.78 | | $ 2,748,269.92 | | $ 2,926,009.02 |

CALL ORDER: 025 PROPOSAL ID: T3458 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42952015201 | LUMP | 79473.24000 | 79473.24 | | | | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42952015201 | 200.000 LS | 288270.92000 | 288270.92 | | | | |
| 0015 0102 60<br>WORK ZONE SIGN | 10204.000 ED | 0.29000 | 2959.16 | | | | |
| 0020 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 1750.000 LF | 31.65000 | 55387.50 | | | | |
| 0025 0102 71 24<br>BARRIER WALL, TEMPORARY, RELOCATE, TYPE K | 5316.000 LF | 7.27000 | 38647.32 | | | | |
| 0030 0102 74 1<br>TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD | 4565.000 ED | 0.12000 | 547.80 | | | | |
| 0035 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 89.000 ED | 5.86000 | 521.54 | | | | |
| 0040 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 7411.000 ED | 0.29000 | 2149.19 | | | | |
| 0045 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 1647.000 EA | 4.69000 | 7724.43 | | | | |
| 0050 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 300.000 ED | 0.12000 | 36.00 | | | | |
| 0055 0102 89 7<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50 | 8.000 LO | 1113.87000 | 8910.96 | | | | |
| 0060 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 665.000 ED | 17.59000 | 11697.35 | | | | |
| 0065 0102150 1<br>PORTABLE REGULATORY, SIGN | 178.000 ED | 5.86000 | 1043.08 | | | | |
| 0070 0102150 2<br>RADAR SPEED DISPLAY UNIT | 178.000 ED | 5.86000 | 1043.08 | | | | |

CALL ORDER: 025 PROPOSAL ID: T3458 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0075 0104 10 3<br>SEDIMENT BARRIER | 4669.000 LF | 3.24000 | 15127.56 | | | | |
| 0080 0104 18<br>INLET PROTECTION SYSTEM | 37.000 EA | 105.38000 | 3899.06 | | | | |
| 0085 0107 1<br>LITTER REMOVAL | 813.400 AC | 9.97000 | 8109.60 | | | | |
| 0090 0107 2<br>MOWING | 813.400 AC | 41.03000 | 33373.80 | | | | |
| 0095 0110 1 1<br>CLEARING & GRUBBING 42952015201 | 2.000 LS | 21134.84000 | 21134.84 | | | | |
| 0100 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 1409.000 SY | 12.20000 | 17189.80 | | | | |
| 0105 0120 1<br>REGULAR EXCAVATION | 1036.000 CY | 12.23000 | 12670.28 | | | | |
| 0110 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE | 406.000 CY | 25.99000 | 10551.94 | | | | |
| 0115 0160 4<br>TYPE B STABILIZATION | 2387.000 SY | 19.64000 | 46880.68 | | | | |
| 0120 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 7491.000 SY | 1.82000 | 13633.62 | | | | |
| 0125 0285704<br>OPTIONAL BASE, BASE GROUP 04 | 621.000 SY | 24.25000 | 15059.25 | | | | |
| 0130 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 31630.000 SY | 1.37000 | 43333.10 | | | | |
| 0135 0327 70 11<br>MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH | 80917.000 SY | 2.81000 | 227376.77 | | | | |
| 0140 0327 70 16<br>MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH | 413.000 SY | 19.85000 | 8198.05 | | | | |
| 0145 0334 1 22<br>SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA | 3044.700 TN | 98.76000 | 300694.57 | | | | |
| 0150 0334 1 24<br>SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA | 6402.600 TN | 107.99000 | 691416.77 | | | | |
| 0155 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA | 3306.900 TN | 172.20000 | 569448.18 | | | | |

CALL ORDER: 025 PROPOSAL ID: T3458 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0160 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 92.300 TN | 382.77000 | 35329.67 | | | | |
| 0165 0430984129<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD | 1.000 EA | 2304.48000 | 2304.48 | | | | |
| 0170 0446 71 1<br>EDGEDRAIN OUTLET PIPE, 4" | 44.000 LF | 134.80000 | 5931.20 | | | | |
| 0175 0521 1<br>MEDIAN CONCRETE BARRIER WALL | 132.000 LF | 186.90000 | 24670.80 | | | | |
| 0180 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 1412.000 SY | 43.45000 | 61351.40 | | | | |
| 0185 0536 1 1<br>GUARDRAIL -ROADWAY | 1025.000 LF | 19.34000 | 19823.50 | | | | |
| 0190 0536 7<br>SPECIAL GUARDRAIL POST | 3.000 EA | 334.16000 | 1002.48 | | | | |
| 0195 0536 8<br>GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL | 15.000 EA | 2286.38000 | 34295.70 | | | | |
| 0200 0536 8 6<br>GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE | 15.000 EA | 293.12000 | 4396.80 | | | | |
| 0205 0536 73<br>GUARDRAIL REMOVAL | 1196.000 LF | 2.34000 | 2798.64 | | | | |
| 0210 0536 82<br>GUARDRAIL ANCHORAGE- CONCRETE BARRIER | 4.000 EA | 2462.25000 | 9849.00 | | | | |
| 0215 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II | 1.000 EA | 1055.25000 | 1055.25 | | | | |
| 0220 0538 1<br>GUARDRAIL RESET | 1951.000 LF | 14.36000 | 28016.36 | | | | |
| 0225 0544 75 40<br>CRASH CUSHION - OPTIONAL, NON-CAPACITY PROJECTS OR >50 | 3.000 EA | 29722.87000 | 89168.61 | | | | |
| 0230 0546 72 51<br>RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | 5.000 PM | 1758.75000 | 8793.75 | | | | |
| 0235 0570 1 1<br>PERFORMANCE TURF | 4294.000 SY | 0.46000 | 1975.24 | | | | |
| 0240 0570 1 2<br>PERFORMANCE TURF, SOD | 11878.000 SY | 2.22000 | 26369.16 | | | | |

CALL ORDER: 025 PROPOSAL ID: T3458 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0245 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 6.000 PI | 938.00000 | 5628.00 | | | | |
| 0250 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 5.406 NM | 1172.50000 | 6338.54 | | | | |
| 0255 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 791.000 LF | 0.47000 | 371.77 | | | | |
| 0260 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" | 4479.000 LF | 1.17000 | 5240.43 | | | | |
| 0265 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 136.000 LF | 1.47000 | 199.92 | | | | |
| 0270 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 4.420 GM | 527.62000 | 2332.08 | | | | |
| 0275 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 9.000 EA | 58.63000 | 527.67 | | | | |
| 0280 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 14.000 EA | 35.17000 | 492.38 | | | | |
| 0285 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 5.411 NM | 1172.50000 | 6344.40 | | | | |
| 0290 0710 11331<br>PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6" | 0.210 GM | 527.62000 | 110.80 | | | | |
| 0295 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42952015201 | LUMP | 50000.00000 | 50000.00 | | | | |
| SECTION 0001 TOTALS | | $ | 2,971,227.47 | $ | | $ | |
| SECTION 0002 SIGNING | | | | | | | |
| 0300 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 7.000 AS | 879.37000 | 6155.59 | | | | |

CALL ORDER: 025 PROPOSAL ID: T3458 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0305 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 55.000 AS | 1172.50000 | 64487.50 | | | | |
| 0310 0700 20 14<br>SINGLE POST SIGN, F&I, 21-30 SF | 2.000 AS | 1406.99000 | 2813.98 | | | | |
| 0315 0700 20 60<br>SINGLE POST SIGN, REMOVE | 219.000 AS | 23.45000 | 5135.55 | | | | |
| 0320 0700 21 11<br>MULTI- POST SIGN, F&I, 50 SF OR LESS | 2.000 AS | 4103.75000 | 8207.50 | | | | |
| 0325 0700 21 17<br>MULTI- POST SIGN, F&I, GREATER THAN 300 SF | 1.000 AS | 20518.75000 | 20518.75 | | | | |
| 0330 0700 21 60<br>MULTI- POST SIGN, REMOVE | 5.000 AS | 351.75000 | 1758.75 | | | | |
| 0335 0700 48 13<br>SIGN PANELS, F&I, 201 - 300 | 1.000 EA | 8207.50000 | 8207.50 | | | | |
| 0340 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 1.000 EA | 117.25000 | 117.25 | | | | |
| 0345 0700 48 19<br>SIGN PANELS, F & I, 16 - 100 | 3.000 EA | 938.00000 | 2814.00 | | | | |
| 0350 0700 48 43<br>SIGN PANELS, RELOCATE, 201 - 300 | 1.000 EA | 2227.75000 | 2227.75 | | | | |
| 0355 0700 48 60<br>SIGN PANELS, REMOVE | 5.000 EA | 469.00000 | 2345.00 | | | | |
| 0360 0705 11 2<br>DELINEATOR, NON-FLEXIBLE | 173.000 EA | 29.31000 | 5070.63 | | | | |
| 0365 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42952015201 | LUMP | 46313.76000 | 46313.76 | | | | |
| SECTION 0002 TOTALS | | $ | 176,173.51 | $ | | $ | |
| CONTRACT TOTALS | | $ | 3,147,400.98 | $ | 0.00 | $ | 0.00 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.