VENDOR RANKING

CALL ORDER : 031 PROPOSAL ID : T6324 PROPOSAL DESC :
LETTING DATE : 09/25/13 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling
SET-ASIDE : U/R CODE : resurfacing.
CONTRACT TIME : 260 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42913615201 (*) F.A. NO. : 6206014U COUNTIES : MIAMI-DADE
42913615601 N/A
LOCAL NAME : SR 948/NW 36 STREET ROAD NAME : SR 948
PROJ LIMITS : FROM W OF NW 74TH AVENUE TO WEST OF LEE DRIVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	H & R PAVING, INC.	Responsive	Winning bid	$ 3,959,132.19	0.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 4,132,413.00	4.37%
3	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 4,162,909.00	5.14%
4	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 4,231,232.64	6.87%
5	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 4,331,897.50	9.41%
6	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 4,366,157.87	10.28%
7	WILLIAMS PAVING COMPANY, INC.	Responsive	Non-Winning Bid	$ 4,704,699.83	18.83%
8	SOUTHEASTERN ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 5,367,705.14	35.57%

CALL ORDER : 031 PROPOSAL ID : T6324 PROPOSAL DESC :
LETTING DATE : 09/25/13 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling
SET-ASIDE : U/R CODE : resurfacing.
CONTRACT TIME : 260 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42913615201 (*) F.A. NO. : 6206014U COUNTIES : MIAMI-DADE
42913615601 N/A
LOCAL NAME : SR 948/NW 36 STREET ROAD NAME : SR 948
PROJ LIMITS : FROM W OF NW 74TH AVENUE TO WEST OF LEE DRIVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42913615201	LUMP	252922.00000	252922.00	214310.00000	214310.00	100000.00000	100000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42913615201	260.000 LS	269922.00000	269922.00	77000.00000	77000.00	315000.00000	315000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	50.00000	1200.00	50.00000	1200.00	60.00000	1440.00
0020 0102 60 WORK ZONE SIGN	6540.000 ED	0.21000	1373.40	0.20000	1308.00	0.23000	1504.20
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	16920.000 ED	0.17000	2876.40	0.15000	2538.00	0.16000	2707.20
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1040.000 ED	0.30000	312.00	0.30000	312.00	0.34000	353.60
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	520.000 ED	6.00000	3120.00	6.25000	3250.00	7.00000	3640.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2860.000 ED	0.30000	858.00	0.30000	858.00	0.34000	972.40
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3076.000 EA	2.98000	9166.48	3.20000	9843.20	3.60000	11073.60
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1040.000 ED	11.00000	11440.00	12.55000	13052.00	14.00000	14560.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2600.000 ED	8.00000	20800.00	0.01000	26.00	6.00000	15600.00

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2600.000 ED	6.00000	15600.00	0.01000	26.00	6.00000	15600.00
0065 0104 18 INLET PROTECTION SYSTEM	111.000 EA	50.00000	5550.00	78.30000	8691.30	50.00000	5550.00
0070 0107 1 LITTER REMOVAL	115.100 AC	25.00000	2877.50	12.55000	1444.51	1.00000	115.10
0075 0107 2 MOWING	59.900 AC	60.00000	3594.00	150.00000	8985.00	1.00000	59.90
0080 0109 71 3 FIELD OFFICE, 900 SQ FT	320.000 DA	80.00000	25600.00	25.00000	8000.00	1.00000	320.00
0085 0110 1 1 CLEARING & GRUBBING 42913615201	0.764 LS	109500.00000	109500.00	72894.43000	72894.43	55000.00000	55000.00
0090 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42913615201	LUMP	1500.00000	1500.00	1200.00000	1200.00	1200.00000	1200.00
0095 0120 1 REGULAR EXCAVATION	361.000 CY	14.25000	5144.25	24.70000	8916.70	17.00000	6137.00
0100 0120 6 EMBANKMENT	131.000 CY	25.00000	3275.00	51.60000	6759.60	30.00000	3930.00
0105 0160 4 TYPE B STABILIZATION	369.400 SY	4.50000	1662.30	19.65000	7258.71	5.40000	1994.76
0110 0285709 OPTIONAL BASE, BASE GROUP 09	543.600 SY	23.30000	12665.88	47.30000	25712.28	48.25000	26228.70
0115 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	153749.200 SY	4.92000	756446.06	2.50000	384373.00	2.00000	307498.40
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8658.490 TN	70.00000	606094.30	96.10000	832080.89	105.00000	909141.45
0125 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	8486.760 TN	75.00000	636507.00	129.00000	1094792.04	120.00000	1018411.20
0130 0425 1201 INLETS, CURB, TYPE 9, <10'	2.000 EA	3025.00000	6050.00	2600.00000	5200.00	3630.00000	7260.00
0135 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	2.000 EA	2700.00000	5400.00	1510.00000	3020.00	3240.00000	6480.00
0140 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	3700.00000	11100.00	3360.00000	10080.00	4440.00000	13320.00
0145 0425 1352 INLETS, CURB, TYPE P-5, >10'	3.000 EA	4300.00000	12900.00	4180.00000	12540.00	5160.00000	15480.00

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0150 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4000.00000	4000.00	3610.00000	3610.00	4800.00000	4800.00
0155 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	3600.00000	7200.00	3270.00000	6540.00	4320.00000	8640.00
0160 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	3200.00000	6400.00	3030.00000	6060.00	3840.00000	7680.00
0165 0425 2 42 MANHOLES, P-7, >10'	3.000 EA	4150.00000	12450.00	4100.00000	12300.00	5000.00000	15000.00
0170 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2450.00000	2450.00	1700.00000	1700.00	2940.00000	2940.00
0175 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	3.000 EA	2200.00000	6600.00	1370.00000	4110.00	2640.00000	7920.00
0180 0425 5 MANHOLE, ADJUST	62.000 EA	350.00000	21700.00	373.00000	23126.00	390.00000	24180.00
0185 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	6.000 EA	500.00000	3000.00	1310.00000	7860.00	600.00000	3600.00
0190 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	25.000 LF	87.00000	2175.00	109.00000	2725.00	100.00000	2500.00
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	114.000 LF	90.00000	10260.00	92.85000	10584.90	110.00000	12540.00
0200 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	10.000 LF	145.00000	1450.00	190.00000	1900.00	174.00000	1740.00
0205 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	20.000 LF	150.00000	3000.00	158.00000	3160.00	180.00000	3600.00
0210 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	10.000 LF	155.00000	1550.00	270.00000	2700.00	186.00000	1860.00
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3696.100 LF	21.25000	78542.13	42.20000	155975.42	25.50000	94250.55
0220 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	950.700 LF	27.00000	25668.90	36.75000	34938.23	32.40000	30802.68
0225 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	91.400 SY	55.00000	5027.00	85.50000	7814.70	66.00000	6032.40

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0230 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	164.000 LF	110.00000	18040.00	112.00000	18368.00	132.00000	21648.00
0235 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2079.000 SY	41.85000	87006.15	56.20000	116839.80	50.00000	103950.00
0240 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	15.000 EA	315.00000	4725.00	320.00000	4800.00	378.00000	5670.00
0245 0536 6 PIPE RAIL FOR GUARDRAIL	15.000 LF	14.12000	211.80	14.75000	221.25	20.00000	300.00
0250 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	2224.53000	4449.06	2320.00000	4640.00	2700.00000	5400.00
0255 0536 73 GUARDRAIL REMOVAL	38.000 LF	1.81000	68.78	1.90000	72.20	3.00000	114.00
0260 0550 10231 FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT	30.000 LF	100.00000	3000.00	47.00000	1410.00	30.00000	900.00
0265 0570 1 2 PERFORMANCE TURF, SOD	3500.000 SY	5.00000	17500.00	3.30000	11550.00	4.00000	14000.00
0270 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	20.000 LF	12.00000	240.00	10.65000	213.00	11.00000	220.00
0275 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	24.000 EA	390.00000	9360.00	407.00000	9768.00	420.00000	10080.00
0280 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.738 NM	700.00000	11016.60	746.00000	11740.55	840.00000	13219.92
0285 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	5820.000 LF	0.25000	1455.00	0.25000	1455.00	0.30000	1746.00
0290 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11110.000 LF	0.50000	5555.00	0.55000	6110.50	0.60000	6666.00
0295 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	882.000 LF	0.90000	793.80	0.95000	837.90	1.10000	970.20

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3160.000 LF	1.00000	3160.00	1.05000	3318.00	1.20000	3792.00
0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	20.200 GM	280.00000	5656.00	298.00000	6019.60	336.00000	6787.20
0310 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.212 GM	300.00000	63.60	317.00000	67.20	360.00000	76.32
0315 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4232.000 LF	0.20000	846.40	0.20000	846.40	0.24000	1015.68
0320 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	36.000 EA	30.00000	1080.00	31.95000	1150.20	36.00000	1296.00
0325 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	248.000 EA	18.00000	4464.00	19.20000	4761.60	22.00000	5456.00
0330 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	10.664 NM	700.00000	7464.80	746.00000	7955.34	840.00000	8957.76
0335 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	302.000 LF	0.30000	90.60	0.30000	90.60	0.36000	108.72
0340 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	168.000 LF	0.90000	151.20	0.95000	159.60	1.10000	184.80
0345 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	304.000 LF	0.25000	76.00	0.25000	76.00	0.30000	91.20
0350 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,223,403.39		$ 3,363,246.65		$ 3,351,312.94
SECTION 0002 SIGNING							

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0355 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	106.000 AS	266.50000	28249.00	284.00000	30104.00	320.00000	33920.00
0360 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	21.000 AS	760.00000	15960.00	808.00000	16968.00	900.00000	18900.00
0365 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	41.00000	82.00	43.15000	86.30	48.00000	96.00
0370 0700 20 60 SINGLE POST SIGN, REMOVE	110.000 AS	10.00000	1100.00	10.65000	1171.50	12.00000	1320.00
0375 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	6.000 AS	3710.00000	22260.00	3950.00000	23700.00	4450.00000	26700.00
0380 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	4300.00000	4300.00	4560.00000	4560.00	5100.00000	5100.00
0385 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	290.00000	290.00	306.00000	306.00	344.00000	344.00
0390 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	48.000 EA	110.00000	5280.00	117.00000	5616.00	132.00000	6336.00
0395 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	3.000 EA	117.00000	351.00	125.00000	375.00	140.00000	420.00
0400 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	26.00000	156.00	27.70000	166.20	30.00000	180.00
0405 0705 10 1 OBJECT MARKER, TYPE 1	10.000 EA	132.00000	1320.00	160.00000	1600.00	157.00000	1570.00
0410 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3076.000 EA	3.00000	9228.00	3.20000	9843.20	3.60000	11073.60
0415 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1068.000 SF	2.25000	2403.00	2.40000	2563.20	2.70000	2883.60
0420 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2910.000 LF	1.10000	3201.00	1.15000	3346.50	1.32000	3841.20
0425 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	5555.000 LF	1.95000	10832.25	2.10000	11665.50	2.30000	12776.50
0430 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	441.000 LF	2.25000	992.25	2.40000	1058.40	2.70000	1190.70
0435 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1580.000 LF	3.00000	4740.00	3.20000	5056.00	3.60000	5688.00

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0440 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2116.000 LF	0.85000	1798.60	0.90000	1904.40	0.93000	1967.88
0445 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	18.000 EA	95.00000	1710.00	101.00000	1818.00	114.00000	2052.00
0450 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	124.000 EA	45.00000	5580.00	47.95000	5945.80	54.00000	6696.00
0455 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	151.000 LF	1.00000	151.00	1.05000	158.55	1.20000	181.20
0460 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	84.000 LF	2.25000	189.00	2.40000	201.60	2.70000	226.80
0465 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	152.000 LF	0.85000	129.20	0.90000	136.80	1.00000	152.00
0470 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	22.000 EA	160.00000	3520.00	170.00000	3740.00	192.00000	4224.00
0475 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	22.000 EA	160.00000	3520.00	170.00000	3740.00	192.00000	4224.00
0480 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.869 NM	4000.00000	31476.00	4260.00000	33521.94	4800.00000	37771.20
0485 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	10.100 GM	1500.00000	15150.00	1600.00000	16160.00	1800.00000	18180.00
0490 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.106 GM	1000.00000	106.00	4700.00000	498.20	2600.00000	275.60
0495 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5.332 NM	4250.00000	22661.00	4530.00000	24153.96	5100.00000	27193.20
0500 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.252 NM	22000.00000	5544.00	23300.00000	5871.60	26400.00000	6652.80
0505 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.490 GM	11850.00000	5806.50	12600.00000	6174.00	14200.00000	6958.00

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0510 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.252 NM	22000.00000	5544.00	23300.00000	5871.60	26400.00000	6652.80
SECTION 0002 TOTALS		$	213,629.80	$	228,082.25	$	255,747.08
SECTION 0003 LIGHTING							
0515 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.000 LF	12.00000	180.00	5.70000	85.50	6.00000	90.00
0520 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	549.000 LF	14.00000	7686.00	11.50000	6313.50	12.00000	6588.00
0525 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	390.00000	3120.00	407.00000	3256.00	420.00000	3360.00
0530 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	5158.000 LF	1.25000	6447.50	1.30000	6705.40	1.35000	6963.30
0535 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	5158.000 LF	0.25000	1289.50	0.15000	773.70	0.16000	825.28
0540 0715 4400 LIGHT POLE COMPLETE, RELOCATE	2.000 EA	760.00000	1520.00	1560.00000	3120.00	1600.00000	3200.00
0545 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	1450.00000	1450.00	1690.00000	1690.00	1745.00000	1745.00
SECTION 0003 TOTALS		$	21,693.00	$	21,944.10	$	22,771.58
SECTION 0004 SIGNALIZATION							
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4090.000 LF	12.00000	49080.00	15.45000	63190.50	16.00000	65440.00
0555 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	270.000 LF	12.00000	3240.00	10.95000	2956.50	11.30000	3051.00
0560 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	9.000 PI	3700.00000	33300.00	4080.00000	36720.00	4215.00000	37935.00

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0565 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	86.000 EA	390.00000	33540.00	407.00000	35002.00	420.00000	36120.00
0570 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	2.000 AS	1350.00000	2700.00	1550.00000	3100.00	1600.00000	3200.00
0575 0639 2 1 ELECTRICAL SERVICE WIRE	2120.000 LF	2.00000	4240.00	1.30000	2756.00	1.32000	2798.40
0580 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE	1.000 EA	340.00000	340.00	200.00000	200.00	210.00000	210.00
0585 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	1450.00000	2900.00	1320.00000	2640.00	1370.00000	2740.00
0590 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	22.000 EA	940.00000	20680.00	1080.00000	23760.00	1115.00000	24530.00
0595 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	35700.00000	35700.00	33500.00000	33500.00	34500.00000	34500.00
0600 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	40300.00000	80600.00	40400.00000	80800.00	41760.00000	83520.00
0605 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	42300.00000	42300.00	43900.00000	43900.00	45300.00000	45300.00
0610 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	960.00000	17280.00	754.00000	13572.00	780.00000	14040.00
0615 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1240.00000	4960.00	1150.00000	4600.00	1200.00000	4800.00
0620 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	22.000 AS	580.00000	12760.00	500.00000	11000.00	515.00000	11330.00
0625 0659 1 03 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, DISCONNECT HANGER	4.000 EA	987.00000	3948.00	1460.00000	5840.00	1510.00000	6040.00
0630 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	10.000 EA	190.00000	1900.00	153.00000	1530.00	160.00000	1600.00

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0635 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	36.000 AS	1140.00000	41040.00	720.00000	25920.00	745.00000	26820.00
0640 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	170.00000	3740.00	190.00000	4180.00	200.00000	4400.00
0645 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	2.000 AS	19250.00000	38500.00	22000.00000	44000.00	22700.00000	45400.00
0650 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	9.000 AS	890.00000	8010.00	906.00000	8154.00	935.00000	8415.00
0655 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	16.000 EA	100.00000	1600.00	50.10000	801.60	52.00000	832.00
0660 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.000 EA	60.00000	960.00	50.10000	801.60	52.00000	832.00
0665 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	180.00000	180.00	101.00000	101.00	105.00000	105.00
0670 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	1450.00000	5800.00	1200.00000	4800.00	1242.00000	4968.00
0675 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	580.00000	1160.00	802.00000	1604.00	830.00000	1660.00
0680 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	30.00000	120.00	50.10000	200.40	52.00000	208.00
0685 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	653.00000	653.00	802.00000	802.00	830.00000	830.00
0690 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	11.000 PI	580.00000	6380.00	802.00000	8822.00	830.00000	9130.00
0695 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	1890.00000	7560.00	2370.00000	9480.00	2450.00000	9800.00
0700 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	380.00000	1520.00	266.00000	1064.00	195.00000	780.00
0705 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	4.000 EA	280.00000	1120.00	125.00000	500.00	106.00000	424.00
0710 0700 48 60 SIGN PANELS, REMOVE	22.000 EA	80.00000	1760.00	27.70000	609.40	52.00000	1144.00
0715 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	3990.00000	7980.00	4700.00000	9400.00	4855.00000	9710.00

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0720 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	2.000 AS	580.00000	1160.00	300.00000	600.00	310.00000	620.00
0725 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	730.00000	4380.00	1290.00000	7740.00	1325.00000	7950.00
0730 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	780.00000	4680.00	965.00000	5790.00	1000.00000	6000.00
0735 0746 71212 TMS CABINET,F&I, TYPE IV, BASE MNT, 2 BACKPLANE	1.000 EA	3120.00000	3120.00	3740.00000	3740.00	3860.00000	3860.00
SECTION 0004 TOTALS		$	490,891.00	$	504,177.00	$	521,042.40
SECTION 0005 UTILITIES							
0740 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	350.00000	700.00	373.00000	746.00	500.00000	1000.00
0745 0425 6 VALVE BOXES, ADJUST	37.000 EA	200.00000	7400.00	346.00000	12802.00	260.00000	9620.00
0750 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913615601	LUMP	1415.00000	1415.00	1415.00000	1415.00	1415.00000	1415.00
SECTION 0005 TOTALS		$	9,515.00	$	14,963.00	$	12,035.00
CONTRACT TOTALS		$	3,959,132.19	$	4,132,413.00	$	4,162,909.00

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42913615201	LUMP	110859.00000	110859.00	400000.00000	400000.00	200000.00000	200000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42913615201	260.000 LS	289943.00000	289943.00	228000.00000	228000.00	100000.00000	100000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	55.00000	1320.00	55.00000	1320.00	50.00000	1200.00
0020 0102 60 WORK ZONE SIGN	6540.000 ED	0.21000	1373.40	0.20000	1308.00	0.24000	1569.60
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	16920.000 ED	0.17000	2876.40	0.12000	2030.40	0.20000	3384.00
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1040.000 ED	0.30000	312.00	0.01000	10.40	0.35000	364.00
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	520.000 ED	6.00000	3120.00	0.01000	5.20	6.90000	3588.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2860.000 ED	0.30000	858.00	0.26000	743.60	0.35000	1001.00
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3076.000 EA	2.98000	9166.48	2.50000	7690.00	2.88000	8858.88
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1040.000 ED	11.00000	11440.00	12.00000	12480.00	12.65000	13156.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2600.000 ED	5.00000	13000.00	8.00000	20800.00	7.00000	18200.00
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2600.000 ED	5.00000	13000.00	6.00000	15600.00	7.00000	18200.00
0065 0104 18 INLET PROTECTION SYSTEM	111.000 EA	84.00000	9324.00	60.00000	6660.00	100.00000	11100.00
0070 0107 1 LITTER REMOVAL	115.100 AC	10.00000	1151.00	0.01000	1.15	50.00000	5755.00
0075 0107 2 MOWING	59.900 AC	10.00000	599.00	0.01000	0.60	50.00000	2995.00

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0080 0109 71 3 FIELD OFFICE, 900 SQ FT	320.000 DA	30.00000	9600.00	0.01000	3.20	100.00000	32000.00
0085 0110 1 1 CLEARING & GRUBBING 42913615201	0.764 LS	120635.00000	120635.00	115000.00000	115000.00	40000.00000	40000.00
0090 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42913615201	LUMP	1130.00000	1130.00	1500.00000	1500.00	7000.00000	7000.00
0095 0120 1 REGULAR EXCAVATION	361.000 CY	23.63000	8530.43	26.00000	9386.00	20.00000	7220.00
0100 0120 6 EMBANKMENT	131.000 CY	15.00000	1965.00	26.00000	3406.00	115.00000	15065.00
0105 0160 4 TYPE B STABILIZATION	369.400 SY	8.00000	2955.20	1.00000	369.40	11.50000	4248.10
0110 0285709 OPTIONAL BASE, BASE GROUP 09	543.600 SY	19.00000	10328.40	36.00000	19569.60	30.00000	16308.00
0115 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	153749.200 SY	2.00000	307498.40	3.25000	499684.90	2.75000	422810.30
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8658.490 TN	105.00000	909141.45	85.00000	735971.65	105.00000	909141.45
0125 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	8486.760 TN	130.00000	1103278.80	120.00000	1018411.20	115.00000	975977.40
0130 0425 1201 INLETS, CURB, TYPE 9, <10'	2.000 EA	4500.00000	9000.00	3050.00000	6100.00	7820.00000	15640.00
0135 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	2.000 EA	3000.00000	6000.00	2700.00000	5400.00	7130.00000	14260.00
0140 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	4400.00000	13200.00	3700.00000	11100.00	7475.00000	22425.00
0145 0425 1352 INLETS, CURB, TYPE P-5, >10'	3.000 EA	5900.00000	17700.00	4300.00000	12900.00	7475.00000	22425.00
0150 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	6600.00000	6600.00	4000.00000	4000.00	7475.00000	7475.00
0155 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	4000.00000	8000.00	3600.00000	7200.00	6670.00000	13340.00
0160 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	3900.00000	7800.00	4150.00000	8300.00	7130.00000	14260.00
0165 0425 2 42 MANHOLES, P-7, >10'	3.000 EA	4500.00000	13500.00	4150.00000	12450.00	7475.00000	22425.00

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0170 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	3000.00000	3000.00	2500.00000	2500.00	7130.00000	7130.00
0175 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	3.000 EA	2600.00000	7800.00	2200.00000	6600.00	7475.00000	22425.00
0180 0425 5 MANHOLE, ADJUST	62.000 EA	295.00000	18290.00	350.00000	21700.00	600.00000	37200.00
0185 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	6.000 EA	1389.00000	8334.00	500.00000	3000.00	600.00000	3600.00
0190 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	25.000 LF	95.00000	2375.00	87.00000	2175.00	172.50000	4312.50
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	114.000 LF	120.00000	13680.00	90.00000	10260.00	184.00000	20976.00
0200 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	10.000 LF	180.00000	1800.00	145.00000	1450.00	207.00000	2070.00
0205 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	20.000 LF	210.00000	4200.00	155.00000	3100.00	230.00000	4600.00
0210 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	10.000 LF	300.00000	3000.00	160.00000	1600.00	345.00000	3450.00
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3696.100 LF	35.60000	131581.16	24.00000	88706.40	20.70000	76509.27
0220 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	950.700 LF	42.50000	40404.75	45.00000	42781.50	48.30000	45918.81
0225 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	91.400 SY	66.20000	6050.68	83.50000	7631.90	64.40000	5886.16
0230 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	164.000 LF	102.00000	16728.00	146.00000	23944.00	97.00000	15908.00
0235 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2079.000 SY	44.25000	91995.75	44.00000	91476.00	51.75000	107588.25

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0240 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	15.000 EA	334.00000	5010.00	300.00000	4500.00	368.00000	5520.00
0245 0536 6 PIPE RAIL FOR GUARDRAIL	15.000 LF	20.00000	300.00	14.00000	210.00	40.25000	603.75
0250 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	2500.00000	5000.00	2200.00000	4400.00	5750.00000	11500.00
0255 0536 73 GUARDRAIL REMOVAL	38.000 LF	5.00000	190.00	1.00000	38.00	8.05000	305.90
0260 0550 10231 FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT	30.000 LF	45.00000	1350.00	20.00000	600.00	115.00000	3450.00
0265 0570 1 2 PERFORMANCE TURF, SOD	3500.000 SY	2.90000	10150.00	4.00000	14000.00	5.75000	20125.00
0270 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	20.000 LF	10.00000	200.00	15.00000	300.00	10.35000	207.00
0275 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	24.000 EA	382.00000	9168.00	3.90000	93.60	488.75000	11730.00
0280 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.738 NM	700.00000	11016.60	700.00000	11016.60	1821.60000	28668.34
0285 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	5820.000 LF	0.25000	1455.00	0.25000	1455.00	0.46000	2677.20
0290 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11110.000 LF	0.50000	5555.00	0.50000	5555.00	1.15000	12776.50
0295 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	882.000 LF	0.90000	793.80	0.90000	793.80	1.44000	1270.08
0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3160.000 LF	1.00000	3160.00	1.00000	3160.00	1.73000	5466.80
0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	20.200 GM	280.00000	5656.00	280.00000	5656.00	460.00000	9292.00

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0310 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.212 GM	300.00000	63.60	300.00000	63.60	2024.00000	429.09
0315 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4232.000 LF	0.20000	846.40	0.20000	846.40	0.81000	3427.92
0320 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	36.000 EA	30.00000	1080.00	30.00000	1080.00	28.75000	1035.00
0325 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	248.000 EA	18.00000	4464.00	18.00000	4464.00	23.00000	5704.00
0330 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	10.664 NM	700.00000	7464.80	700.00000	7464.80	1821.60000	19425.54
0335 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	302.000 LF	0.30000	90.60	0.30000	90.60	0.46000	138.92
0340 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	168.000 LF	0.90000	151.20	0.90000	151.20	1.44000	241.92
0345 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	304.000 LF	0.25000	76.00	0.25000	76.00	1.15000	349.60
0350 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,497,685.30		$ 3,590,340.70		$ 3,503,310.28
SECTION 0002 SIGNING							
0355 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	106.000 AS	324.00000	34344.00	300.00000	31800.00	345.00000	36570.00
0360 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	21.000 AS	1050.00000	22050.00	950.00000	19950.00	1092.50000	22942.50

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0365 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	210.00000	420.00	150.00000	300.00	172.50000	345.00
0370 0700 20 60 SINGLE POST SIGN, REMOVE	110.000 AS	10.00000	1100.00	25.00000	2750.00	28.75000	3162.50
0375 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	6.000 AS	3550.00000	21300.00	3500.00000	21000.00	4025.00000	24150.00
0380 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	5500.00000	5500.00	5000.00000	5000.00	5750.00000	5750.00
0385 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	750.00000	750.00	250.00000	250.00	287.50000	287.50
0390 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	48.000 EA	165.00000	7920.00	5.00000	240.00	5.75000	276.00
0395 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	3.000 EA	285.00000	855.00	100.00000	300.00	115.00000	345.00
0400 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	10.00000	60.00	5.00000	30.00	5.75000	34.50
0405 0705 10 1 OBJECT MARKER, TYPE 1	10.000 EA	140.00000	1400.00	130.00000	1300.00	149.50000	1495.00
0410 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3076.000 EA	3.00000	9228.00	3.00000	9228.00	4.03000	12396.28
0415 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1068.000 SF	2.25000	2403.00	2.25000	2403.00	2.30000	2456.40
0420 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2910.000 LF	1.10000	3201.00	1.10000	3201.00	1.15000	3346.50
0425 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	5555.000 LF	1.95000	10832.25	1.95000	10832.25	2.30000	12776.50
0430 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	441.000 LF	2.25000	992.25	2.25000	992.25	2.88000	1270.08
0435 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1580.000 LF	3.00000	4740.00	3.00000	4740.00	3.45000	5451.00
0440 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2116.000 LF	0.85000	1798.60	0.85000	1798.60	0.81000	1713.96

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0445 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	18.000 EA	95.00000	1710.00	95.00000	1710.00	103.50000	1863.00
0450 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	124.000 EA	45.00000	5580.00	45.00000	5580.00	51.75000	6417.00
0455 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	151.000 LF	1.00000	151.00	1.00000	151.00	1.15000	173.65
0460 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	84.000 LF	2.25000	189.00	2.25000	189.00	2.88000	241.92
0465 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	152.000 LF	0.85000	129.20	0.85000	129.20	0.81000	123.12
0470 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	22.000 EA	160.00000	3520.00	160.00000	3520.00	345.00000	7590.00
0475 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	22.000 EA	160.00000	3520.00	160.00000	3520.00	345.00000	7590.00
0480 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.869 NM	4000.00000	31476.00	4000.00000	31476.00	4250.40000	33446.40
0485 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	10.100 GM	1500.00000	15150.00	1500.00000	15150.00	1150.00000	11615.00
0490 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.106 GM	1500.00000	159.00	2000.00000	212.00	4048.00000	429.09
0495 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5.332 NM	4250.00000	22661.00	4250.00000	22661.00	4250.40000	22663.13
0500 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.252 NM	22000.00000	5544.00	22000.00000	5544.00	30360.00000	7650.72
0505 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.490 GM	11850.00000	5806.50	11850.00000	5806.50	7590.00000	3719.10
0510 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.252 NM	22000.00000	5544.00	22000.00000	5544.00	30360.00000	7650.72
SECTION 0002 TOTALS		$	230,033.80	$	217,307.80	$	245,941.57

SECTION 0003 LIGHTING

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0515 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.000 LF	5.35000	80.25	12.00000	180.00	10.35000	155.25
0520 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	549.000 LF	10.81000	5934.69	14.00000	7686.00	17.83000	9788.67
0525 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	382.00000	3056.00	390.00000	3120.00	488.75000	3910.00
0530 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	5158.000 LF	1.21000	6241.18	1.25000	6447.50	3.34000	17227.72
0535 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	5158.000 LF	0.14000	722.12	0.25000	1289.50	1.15000	5931.70
0540 0715 4400 LIGHT POLE COMPLETE, RELOCATE	2.000 EA	1465.00000	2930.00	760.00000	1520.00	2186.15000	4372.30
0545 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	1585.00000	1585.00	1450.00000	1450.00	1817.58000	1817.58
SECTION 0003 TOTALS		$	20,549.24	$	21,693.00	$	43,203.22
SECTION 0004 SIGNALIZATION							
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4090.000 LF	14.50000	59305.00	12.00000	49080.00	8.05000	32924.50
0555 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	270.000 LF	10.29000	2778.30	12.00000	3240.00	16.68000	4503.60
0560 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	9.000 PI	3831.00000	34479.00	3700.00000	33300.00	4651.75000	41865.75
0565 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	86.000 EA	382.00000	32852.00	390.00000	33540.00	488.75000	42032.50
0570 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	2.000 AS	1450.00000	2900.00	1350.00000	2700.00	2875.00000	5750.00
0575 0639 2 1 ELECTRICAL SERVICE WIRE	2120.000 LF	1.20000	2544.00	2.00000	4240.00	3.68000	7801.60

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0580 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE	1.000 EA	188.00000	188.00	340.00000	340.00	1247.75000	1247.75
0585 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	1242.00000	2484.00	1450.00000	2900.00	11252.75000	22505.50
0590 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	22.000 EA	1015.00000	22330.00	940.00000	20680.00	517.50000	11385.00
0595 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	31392.00000	31392.00	35700.00000	35700.00	31015.50000	31015.50
0600 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	37960.00000	75920.00	40300.00000	80600.00	38743.50000	77487.00
0605 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	41188.00000	41188.00	42300.00000	42300.00	43188.25000	43188.25
0610 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	708.00000	12744.00	960.00000	17280.00	1092.50000	19665.00
0615 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1078.00000	4312.00	1240.00000	4960.00	1638.75000	6555.00
0620 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	22.000 AS	469.00000	10318.00	580.00000	12760.00	713.00000	15686.00
0625 0659 1 03 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, DISCONNECT HANGER	4.000 EA	1371.00000	5484.00	987.00000	3948.00	402.50000	1610.00
0630 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	10.000 EA	144.00000	1440.00	190.00000	1900.00	287.50000	2875.00
0635 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	36.000 AS	676.00000	24336.00	1140.00000	41040.00	580.75000	20907.00
0640 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	178.00000	3916.00	170.00000	3740.00	86.25000	1897.50
0645 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	2.000 AS	20639.00000	41278.00	19250.00000	38500.00	31159.25000	62318.50

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0650 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	9.000 AS	850.00000	7650.00	890.00000	8010.00	3004.38000	27039.42
0655 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	16.000 EA	47.00000	752.00	100.00000	1600.00	287.50000	4600.00
0660 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.000 EA	47.00000	752.00	60.00000	960.00	165.03000	2640.48
0665 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	95.00000	95.00	180.00000	180.00	120.75000	120.75
0670 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	1129.00000	4516.00	1450.00000	5800.00	2300.00000	9200.00
0675 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	753.00000	1506.00	580.00000	1160.00	431.25000	862.50
0680 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	47.00000	188.00	30.00000	120.00	123.63000	494.52
0685 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	753.00000	753.00	653.00000	653.00	172.50000	172.50
0690 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	11.000 PI	753.00000	8283.00	580.00000	6380.00	575.00000	6325.00
0695 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2225.00000	8900.00	1890.00000	7560.00	3855.95000	15423.80
0700 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	176.00000	704.00	380.00000	1520.00	460.00000	1840.00
0705 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	4.000 EA	96.00000	384.00	280.00000	1120.00	149.50000	598.00
0710 0700 48 60 SIGN PANELS, REMOVE	22.000 EA	47.00000	1034.00	80.00000	1760.00	63.25000	1391.50
0715 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	4412.00000	8824.00	3990.00000	7980.00	3392.50000	6785.00
0720 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	2.000 AS	282.00000	564.00	580.00000	1160.00	120.75000	241.50
0725 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	1207.00000	7242.00	730.00000	4380.00	2111.98000	12671.88

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0730 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	906.00000	5436.00	780.00000	4680.00	1610.00000	9660.00
0735 0746 71212 TMS CABINET,F&I, TYPE IV, BASE MNT, 2 BACKPLANE	1.000 EA	3506.00000	3506.00	3120.00000	3120.00	3000.00000	3000.00
SECTION 0004 TOTALS			$ 473,277.30		$ 490,891.00		$ 556,287.80
SECTION 0005 UTILITIES							
0740 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	510.00000	1020.00	500.00000	1000.00	600.00000	1200.00
0745 0425 6 VALVE BOXES, ADJUST	37.000 EA	196.00000	7252.00	250.00000	9250.00	400.00000	14800.00
0750 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913615601	LUMP	1415.00000	1415.00	1415.00000	1415.00	1415.00000	1415.00
SECTION 0005 TOTALS			$ 9,687.00		$ 11,665.00		$ 17,415.00
CONTRACT TOTALS			$ 4,231,232.64		$ 4,331,897.50		$ 4,366,157.87

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42913615201	LUMP	300000.00000	300000.00	212317.00000	212317.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42913615201	260.000 LS	100000.00000	100000.00	138205.00000	138205.00		
0015 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	57.07000	1369.68	68.40000	1641.60		
0020 0102 60 WORK ZONE SIGN	6540.000 ED	0.40000	2616.00	0.35000	2289.00		
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	16920.000 ED	0.23000	3891.60	0.25000	4230.00		
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1040.000 ED	0.40000	416.00	0.40000	416.00		
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	520.000 ED	11.41000	5933.20	8.00000	4160.00		
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2860.000 ED	0.40000	1144.00	0.40000	1144.00		
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3076.000 EA	4.28000	13165.28	3.40000	10458.40		
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1040.000 ED	17.12000	17804.80	15.95000	16588.00		
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2600.000 ED	8.90000	23140.00	2.75000	7150.00		
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2600.000 ED	9.70000	25220.00	2.75000	7150.00		
0065 0104 18 INLET PROTECTION SYSTEM	111.000 EA	97.03000	10770.33	85.50000	9490.50		
0070 0107 1 LITTER REMOVAL	115.100 AC	34.24000	3941.02	91.20000	10497.12		
0075 0107 2 MOWING	59.900 AC	57.07000	3418.49	102.60000	6145.74		

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0109 71 3 FIELD OFFICE, 900 SQ FT	320.000 DA	85.61000	27395.20	2280.00000	729600.00		
0085 0110 1 1 CLEARING & GRUBBING 42913615201	0.764 LS	71929.85000	71929.85	54744.00000	54744.00		
0090 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42913615201	LUMP	546.70000	546.70	6840.00000	6840.00		
0095 0120 1 REGULAR EXCAVATION	361.000 CY	15.11000	5454.71	13.00000	4693.00		
0100 0120 6 EMBANKMENT	131.000 CY	23.17000	3035.27	26.25000	3438.75		
0105 0160 4 TYPE B STABILIZATION	369.400 SY	28.92000	10683.05	11.75000	4340.45		
0110 0285709 OPTIONAL BASE, BASE GROUP 09	543.600 SY	34.79000	18911.84	14.05000	7637.58		
0115 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	153749.200 SY	1.67000	256761.16	2.30000	353623.16		
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8658.490 TN	125.56000	1087160.00	120.90000	1046811.44		
0125 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	8486.760 TN	142.68000	1210890.92	143.70000	1219547.41		
0130 0425 1201 INLETS, CURB, TYPE 9, <10'	2.000 EA	2587.10000	5174.20	3315.70000	6631.40		
0135 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	2.000 EA	2109.53000	4219.06	2838.60000	5677.20		
0140 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	3086.65000	9259.95	3815.00000	11445.00		
0145 0425 1352 INLETS, CURB, TYPE P-5, >10'	3.000 EA	4127.34000	12382.02	4425.00000	13275.00		
0150 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	3392.00000	3392.00	4120.00000	4120.00		
0155 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2996.27000	5992.54	3725.00000	7450.00		
0160 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	2627.40000	5254.80	3360.00000	6720.00		
0165 0425 2 42 MANHOLES, P-7, >10'	3.000 EA	3988.10000	11964.30	4285.00000	12855.00		

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1872.58000	1872.58	1393.00000	1393.00		
0175 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	3.000 EA	1613.64000	4840.92	1134.00000	3402.00		
0180 0425 5 MANHOLE, ADJUST	62.000 EA	220.85000	13692.70	427.50000	26505.00		
0185 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	6.000 EA	363.54000	2181.24	1596.00000	9576.00		
0190 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	25.000 LF	114.21000	2855.25	263.10000	6577.50		
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	114.000 LF	59.96000	6835.44	148.10000	16883.40		
0200 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	10.000 LF	91.96000	919.60	294.50000	2945.00		
0205 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	20.000 LF	120.37000	2407.40	300.60000	6012.00		
0210 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	10.000 LF	117.54000	1175.40	374.05000	3740.50		
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3696.100 LF	40.23000	148694.10	34.50000	127515.45		
0220 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	950.700 LF	50.00000	47535.00	38.75000	36839.63		
0225 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	91.400 SY	60.10000	5493.14	70.70000	6461.98		
0230 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	164.000 LF	228.30000	37441.20	136.80000	22435.20		
0235 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2079.000 SY	55.71000	115821.09	53.40000	111018.60		

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	15.000 EA	528.54000	7928.10	359.10000	5386.50		
0245 0536 6 PIPE RAIL FOR GUARDRAIL	15.000 LF	141.62000	2124.30	28.50000	427.50		
0250 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	2282.99000	4565.98	3049.50000	6099.00		
0255 0536 73 GUARDRAIL REMOVAL	38.000 LF	11.41000	433.58	6.15000	233.70		
0260 0550 10231 FENCING, TYPE B, 6.1-7.0, W/ BARB WIRE ATTMT	30.000 LF	51.37000	1541.10	45.60000	1368.00		
0265 0570 1 2 PERFORMANCE TURF, SOD	3500.000 SY	3.79000	13265.00	4.30000	15050.00		
0270 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	20.000 LF	10.84000	216.80	34.45000	689.00		
0275 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	24.000 EA	399.54000	9588.96	642.40000	15417.60		
0280 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.738 NM	2109.35000	33196.95	1824.00000	28706.11		
0285 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	5820.000 LF	0.51000	2968.20	0.45000	2619.00		
0290 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11110.000 LF	0.68000	7554.80	0.60000	6666.00		
0295 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	882.000 LF	1.08000	952.56	0.70000	617.40		
0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3160.000 LF	1.26000	3981.60	0.70000	2212.00		
0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	20.200 GM	527.34000	10652.27	1026.00000	20725.20		

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.212 GM	904.01000	191.65	1140.00000	241.68		
0315 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4232.000 LF	0.40000	1692.80	0.35000	1481.20		
0320 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	36.000 EA	45.66000	1643.76	45.60000	1641.60		
0325 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	248.000 EA	30.82000	7643.36	22.80000	5654.40		
0330 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	10.664 NM	2109.35000	22494.11	1596.00000	17019.74		
0335 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	302.000 LF	0.51000	154.02	0.45000	135.90		
0340 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	168.000 LF	1.08000	181.44	0.65000	109.20		
0345 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	304.000 LF	0.40000	121.60	0.35000	106.40		
0350 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913615201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0001 TOTALS		$	3,838,095.97	$	4,495,244.14	$	
SECTION 0002 SIGNING							
0355 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	106.000 AS	439.45000	46581.70	399.00000	42294.00		
0360 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	21.000 AS	1426.78000	29962.38	769.50000	16159.50		

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0365 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	285.36000	570.72	68.40000	136.80		
0370 0700 20 60 SINGLE POST SIGN, REMOVE	110.000 AS	17.12000	1883.20	45.60000	5016.00		
0375 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	6.000 AS	4280.33000	25681.98	3648.00000	21888.00		
0380 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	6506.10000	6506.10	5130.00000	5130.00		
0385 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	970.21000	970.21	228.00000	228.00		
0390 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	48.000 EA	205.46000	9862.08	68.40000	3283.20		
0395 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	3.000 EA	370.96000	1112.88	171.00000	513.00		
0400 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	17.12000	102.72	34.20000	205.20		
0405 0705 10 1 OBJECT MARKER, TYPE 1	10.000 EA	199.75000	1997.50	91.20000	912.00		
0410 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3076.000 EA	4.28000	13165.28	3.40000	10458.40		
0415 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1068.000 SF	1.14000	1217.52	0.70000	747.60		
0420 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2910.000 LF	1.20000	3492.00	0.90000	2619.00		
0425 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	5555.000 LF	1.66000	9221.30	1.60000	8888.00		
0430 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	441.000 LF	2.05000	904.05	2.30000	1014.30		
0435 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1580.000 LF	3.54000	5593.20	3.40000	5372.00		
0440 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2116.000 LF	0.86000	1819.76	0.70000	1481.20		

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0445 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	18.000 EA	108.43000	1951.74	114.00000	2052.00		
0450 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	124.000 EA	62.78000	7784.72	62.70000	7774.80		
0455 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	151.000 LF	1.20000	181.20	0.90000	135.90		
0460 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	84.000 LF	2.05000	172.20	2.30000	193.20		
0465 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	152.000 LF	0.86000	130.72	0.70000	106.40		
0470 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	22.000 EA	199.75000	4394.50	285.00000	6270.00		
0475 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	22.000 EA	199.75000	4394.50	182.40000	4012.80		
0480 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.869 NM	4520.03000	35568.12	3534.00000	27809.05		
0485 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	10.100 GM	1130.01000	11413.10	2166.00000	21876.60		
0490 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.106 GM	2184.68000	231.58	4788.00000	507.53		
0495 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5.332 NM	4520.03000	24100.80	3534.00000	18843.29		
0500 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.252 NM	27120.16000	6834.28	12038.00000	3033.58		
0505 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.490 GM	6780.04000	3322.22	4788.00000	2346.12		
0510 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.252 NM	28626.83000	7213.96	12038.40000	3033.68		
SECTION 0002 TOTALS		$	268,338.22	$	224,341.15	$	

SECTION 0003 LIGHTING

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0515 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.000 LF	4.68000	70.20	34.90000	523.50		
0520 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	549.000 LF	17.71000	9722.79	17.90000	9827.10		
0525 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	398.88000	3191.04	642.40000	5139.20		
0530 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	5158.000 LF	1.35000	6963.30	2.20000	11347.60		
0535 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	5158.000 LF	0.42000	2166.36	0.35000	1805.30		
0540 0715 4400 LIGHT POLE COMPLETE, RELOCATE	2.000 EA	2760.54000	5521.08	1457.80000	2915.60		
0545 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	1506.68000	1506.68	2070.50000	2070.50		
SECTION 0003 TOTALS		$	29,141.45	$	33,628.80	$	
SECTION 0004 SIGNALIZATION							
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	4090.000 LF	17.71000	72433.90	17.90000	73211.00		
0555 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	270.000 LF	20.55000	5548.50	20.90000	5643.00		
0560 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	9.000 PI	2682.34000	24141.06	5769.00000	51921.00		
0565 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	86.000 EA	399.52000	34358.72	521.50000	44849.00		
0570 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	2.000 AS	1410.80000	2821.60	2200.10000	4400.20		
0575 0639 2 1 ELECTRICAL SERVICE WIRE	2120.000 LF	2.11000	4473.20	2.20000	4664.00		

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0580 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE	1.000 EA	165.51000	165.51	108.50000	108.50		
0585 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	1085.05000	2170.10	2022.25000	4044.50		
0590 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	22.000 EA	1132.15000	24907.30	1460.45000	32129.90		
0595 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	39126.23000	39126.23	39290.55000	39290.55		
0600 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	42223.02000	84446.04	46640.00000	93280.00		
0605 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	41399.00000	41399.00	50555.10000	50555.10		
0610 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	1021.60000	18388.80	920.90000	16576.20		
0615 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	4.000 AS	1711.11000	6844.44	1386.50000	5546.00		
0620 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	22.000 AS	843.69000	18561.18	664.00000	14608.00		
0625 0659 1 03 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, DISCONNECT HANGER	4.000 EA	407.51000	1630.04	540.00000	2160.00		
0630 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	10.000 EA	228.30000	2283.00	175.40000	1754.00		
0635 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	36.000 AS	1029.19000	37050.84	958.80000	34516.80		
0640 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	214.68000	4722.96	159.15000	3501.30		
0645 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	2.000 AS	1885.97000	3771.94	23497.00000	46994.00		

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0650 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	9.000 AS	1885.97000	16973.73	1079.35000	9714.15		
0655 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	16.000 EA	58.90000	942.40	54.40000	870.40		
0660 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.000 EA	58.90000	942.40	54.40000	870.40		
0665 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	122.22000	122.22	108.55000	108.55		
0670 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	1721.83000	6887.32	434.25000	1737.00		
0675 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	590.71000	1181.42	325.70000	651.40		
0680 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	58.90000	235.60	54.40000	217.60		
0685 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	275.12000	275.12	217.20000	217.20		
0690 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	11.000 PI	603.05000	6633.55	434.30000	4777.30		
0695 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	4176.13000	16704.52	2407.45000	9629.80		
0700 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	905.01000	3620.04	402.20000	1608.80		
0705 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	4.000 EA	905.01000	3620.04	510.70000	2042.80		
0710 0700 48 60 SIGN PANELS, REMOVE	22.000 EA	1235.70000	27185.40	54.40000	1196.80		
0715 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	13292.69000	26585.38	6073.25000	12146.50		
0720 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	2.000 AS	964.56000	1929.12	217.20000	434.40		
0725 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	1249.52000	7497.12	1763.50000	10581.00		

CALL ORDER: 031 PROPOSAL ID: T6324 LETTING DATE: 09/25/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0730 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	1089.25000	6535.50	1260.30000	7561.80		
0735 0746 71212 TMS CABINET,F&I, TYPE IV, BASE MNT, 2 BACKPLANE	1.000 EA	3561.23000	3561.23	4707.10000	4707.10		
SECTION 0004 TOTALS		$	560,676.47	$	598,826.05	$	
SECTION 0005 UTILITIES							
0740 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	316.60000	633.20	798.00000	1596.00		
0745 0425 6 VALVE BOXES, ADJUST	37.000 EA	172.96000	6399.52	342.00000	12654.00		
0750 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913615601	LUMP	1415.00000	1415.00	1415.00000	1415.00		
SECTION 0005 TOTALS		$	8,447.72	$	15,665.00	$	
CONTRACT TOTALS		$	4,704,699.83	$	5,367,705.14	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.