VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T1576 PROPOSAL DESC :
LETTING DATE : 04/30/14 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 800 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of adding lanes and roadway reconstruction, milling and resurfacing, widening, construction of concrete bridges, base work, shoulder treatment, drainage improvements, curb and gutters, guardrail, sidewalks and signing and pavement marking on SR 70.

FINPROJ(S) : 19690425201 (*) F.A. NO. : 1503051P COUNTIES : OKEECHOBEE
19690445201 1503050P
LOCAL NAME : SR 70 ROAD NAME : SR 70
PROJ LIMITS : FROM NE 34TH AVENUE TO NE 80TH AVENUE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$ 28,940,681.11	0.00%
2	J.W. CHEATHAM, LLC	Responsive	Non-Winning Bid	$ 29,727,111.07	2.71%
3	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bid	$ 30,864,537.32	6.64%
4	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$ 32,523,761.04	12.38%
5	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 32,559,549.15	12.50%
6	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 32,855,555.00	13.52%
7	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 32,999,348.62	14.02%
8	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 33,590,500.00	16.06%
9	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 34,551,718.27	19.38%
10	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 35,995,831.05	24.37%

CALL ORDER : 008 PROPOSAL ID : T1576 PROPOSAL DESC :
LETTING DATE : 04/30/14 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 800 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of adding lanes and roadway reconstruction, milling and resurfacing, widening, construction of concrete bridges, base work, shoulder treatment, drainage improvements, curb and gutters, guardrail, sidewalks and signing and pavement marking on SR 70.

FINPROJ(S) : 19690425201 (*) F.A. NO. : 1503051P COUNTIES : OKEECHOBEE
19690445201 1503050P
LOCAL NAME : SR 70 ROAD NAME : SR 70
PROJ LIMITS : FROM NE 34TH AVENUE TO NE 80TH AVENUE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 19690425201	220.000 LS	14900.00000	14900.00	132500.00000	132500.00	136957.70000	136957.70
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 19690425201	12488.000 LS	143000.00000	143000.00	42400.00000	42400.00	43826.46000	43826.46
0015 0110 12 1 HYDRODEMOLITION, REMOVAL OF DECK SURFAC	117.000 SY	190.00000	22230.00	424.00000	49608.00	438.26000	51276.42
0020 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1074.500 CY	720.00000	773640.00	858.60000	922565.70	887.48000	953597.26
0025 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	366.600 CY	380.00000	139308.00	530.00000	194298.00	547.83000	200834.48
0030 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	471.600 CY	825.00000	389070.00	901.00000	424911.60	931.31000	439205.80
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	3316.000 SY	9.00000	29844.00	16.96000	56239.36	17.53000	58129.48
0040 0400147 COMPOSITE NEOPRENE PADS	30.200 CF	1060.00000	32012.00	2120.00000	64024.00	2191.31000	66177.56
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	309022.000 LB	1.06000	327563.32	1.06000	327563.32	1.10000	339924.20
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	63991.000 LB	1.05000	67190.55	1.06000	67830.46	1.10000	70390.10

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	66488.000 LB	1.05000	69812.40	1.06000	70477.28	1.10000	73136.80
0060 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	3725.000 LF	275.00000	1024375.00	212.00000	789700.00	219.13000	816259.25
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	8335.000 LF	99.50000	829332.50	74.20000	618457.00	76.70000	639294.50
0070 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	750.000 LF	212.00000	159000.00	254.40000	190800.00	262.96000	197220.00
0075 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1430.000 LF	265.00000	378950.00	265.00000	378950.00	273.92000	391705.60
0080 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	340.000 LF	26.00000	8840.00	37.10000	12614.00	38.34000	13035.60
0085 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	1103.000 LF	74.00000	81622.00	68.90000	75996.70	71.22000	78555.66
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1844.000 LF	114.00000	210216.00	68.90000	127051.60	71.22000	131329.68
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	4885.000 TN	79.00000	385915.00	86.92000	424604.20	89.85000	438917.25
0100 0530 74 BEDDING STONE	1727.000 TN	85.00000	146795.00	95.40000	164755.80	98.61000	170299.47
SECTION 0001 TOTALS			$ 5,233,615.77		$ 5,135,347.02		$ 5,310,073.27
SECTION 0002 ROADWAY							
0105 0101 1 MOBILIZATION 19690425201	LUMP	1050000.00000	1050000.00	1141344.00000	1141344.00	1452692.83000	1452692.83
0110 0101 1 MOBILIZATION 19690445201	LUMP	1050000.00000	1050000.00	1141344.00000	1141344.00	1041005.00000	1041005.00
0115 0102 1 MAINTENANCE OF TRAFFIC 19690425201	800.000 LS	450000.00000	450000.00	489342.00000	489342.00	126879.01000	126879.01
0120 0102 1 MAINTENANCE OF TRAFFIC 19690445201	800.000 LS	550000.00000	550000.00	489342.00000	489342.00	291863.86000	291863.86
0125 0102 2 1 SPECIAL DETOUR 1 19690425201	LUMP	203050.00000	203050.00	197417.00000	197417.00	246069.81000	246069.81

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0130 0102 2 2 SPECIAL DETOUR 2 19690425201	LUMP	75800.00000	75800.00	74233.00000	74233.00	144187.88000	144187.88
0135 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1005.000 CY	1.05000	1055.25	10.00000	10050.00	12.30000	12361.50
0140 0102 60 WORK ZONE SIGN	69650.000 ED	0.25000	17412.50	0.26000	18109.00	0.26000	18109.00
0145 0102 61 BUSINESS SIGN	7.000 EA	90.00000	630.00	90.00000	630.00	93.13000	651.91
0150 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1388.000 LF	26.00000	36088.00	5.00000	6940.00	7.09000	9840.92
0155 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	814.000 LF	10.75000	8750.50	5.00000	4070.00	4.03000	3280.42
0160 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	658250.000 ED	0.14000	92155.00	0.14000	92155.00	0.14000	92155.00
0165 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	64420.000 ED	0.25000	16105.00	0.27000	17393.40	0.27000	17393.40
0170 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	160.000 ED	6.35000	1016.00	6.36000	1017.60	6.57000	1051.20
0175 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	27290.000 ED	0.25000	6822.50	0.27000	7368.30	0.27000	7368.30
0180 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	9234.000 EA	2.95000	27240.30	3.13000	28902.42	1.10000	10157.40
0185 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7680.000 ED	0.10000	768.00	0.12000	921.60	0.12000	921.60
0190 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	13.000 LO	1590.00000	20670.00	1590.00000	20670.00	1643.49000	21365.37
0195 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1870.000 ED	12.70000	23749.00	13.00000	24310.00	13.15000	24590.50
0200 0104 10 3 SEDIMENT BARRIER	90094.000 LF	0.55000	49551.70	1.00000	90094.00	1.10000	99103.40

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0205 0104 11 FLOATING TURBIDITY BARRIER	943.000 LF	7.15000	6742.45	10.00000	9430.00	7.67000	7232.81
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1608.000 LF	2.90000	4663.20	3.45000	5547.60	4.38000	7043.04
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	30.000 EA	1080.00000	32400.00	500.00000	15000.00	1643.49000	49304.70
0220 0104 18 INLET PROTECTION SYSTEM	155.000 EA	37.00000	5735.00	92.00000	14260.00	65.74000	10189.70
0225 0107 1 LITTER REMOVAL	4543.600 AC	2.45000	11131.82	26.50000	120405.40	10.96000	49797.86
0230 0107 2 MOWING	3865.600 AC	53.00000	204876.80	37.00000	143027.20	21.91000	84695.30
0235 0110 1 1 CLEARING & GRUBBING 19690445201	106.800 LS	248000.00000	248000.00	181643.00000	181643.00	159198.06000	159198.06
0240 0110 1 1 CLEARING & GRUBBING 19690425201	150.730 LS	190000.00000	190000.00	181643.00000	181643.00	277729.12000	277729.12
0245 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	6999.000 SY	2.60000	18197.40	7.00000	48993.00	7.75000	54242.25
0250 0110 6 PLUGGING WATER WELLS, NON-ARTESIAN	10.000 EA	580.00000	5800.00	650.00000	6500.00	4382.65000	43826.50
0255 0110 7 1 MAILBOX, F&I SINGLE	17.000 EA	180.00000	3060.00	113.00000	1921.00	136.96000	2328.32
0260 0120 1 REGULAR EXCAVATION	511183.000 CY	2.49000	1272845.67	1.73000	884346.59	2.75000	1405753.25
0265 0120 4 SUBSOIL EXCAVATION	51483.000 CY	3.90000	200783.70	2.00000	102966.00	3.78000	194605.74
0270 0120 6 EMBANKMENT	420176.000 CY	1.96000	823544.96	3.50000	1470616.00	3.38000	1420194.88
0275 0160 4 TYPE B STABILIZATION	313320.000 SY	2.35000	736302.00	1.12000	350918.40	3.24000	1015156.80
0280 0285701 OPTIONAL BASE, BASE GROUP 01	10573.000 SY	5.70000	60266.10	6.30000	66609.90	6.32000	66821.36
0285 0285702 OPTIONAL BASE, BASE GROUP 02	25250.000 SY	7.70000	194425.00	7.25000	183062.50	6.91000	174477.50
0290 0285706 OPTIONAL BASE, BASE GROUP 06	14756.000 SY	9.55000	140919.80	9.75000	143871.00	10.42000	153757.52
0295 0285710 OPTIONAL BASE, BASE GROUP 10	191825.000 SY	12.15000	2330673.75	13.20000	2532090.00	12.92000	2478379.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0300 0286 1 TURNOUT CONSTRUCTION	7067.000 SY	15.70000	110951.90	12.60000	89044.20	16.24000	114768.08
0305 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3284.000 SY	5.60000	18390.40	3.55000	11658.20	8.22000	26994.48
0310 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	91787.000 SY	2.34000	214781.58	1.02000	93622.74	1.59000	145941.33
0315 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1798.300 TN	114.00000	205006.20	128.00000	230182.40	135.86000	244317.04
0320 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	57703.500 TN	75.95000	4382580.83	84.60000	4881716.10	90.07000	5197354.25
0325 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	6475.400 TN	132.00000	854752.80	118.40000	766687.36	153.56000	994362.42
0330 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	5758.000 TN	133.30000	767541.40	118.40000	681747.20	155.15000	893353.70
0335 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	1226.000 TN	132.50000	162445.00	130.90000	160483.40	151.21000	185383.46
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	142.800 TN	140.00000	19992.00	200.00000	28560.00	163.26000	23313.53
0345 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	68.600 CY	500.00000	34300.00	450.50000	30904.30	520.44000	35702.18
0350 0400 1 2 CONCRETE CLASS I, ENDWALLS	69.200 CY	910.00000	62972.00	981.00000	67885.20	1003.17000	69419.36
0355 0425 1351 INLETS, CURB, TYPE P-5, <10'	17.000 EA	4050.00000	68850.00	3992.00000	67864.00	2434.24000	41382.08
0360 0425 1352 INLETS, CURB, TYPE P-5, >10'	2.000 EA	5240.00000	10480.00	5644.00000	11288.00	3800.76000	7601.52
0365 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	3270.00000	3270.00	2066.00000	2066.00	2448.30000	2448.30
0370 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	4390.00000	35120.00	4370.00000	34960.00	3310.79000	26486.32
0375 0425 1451 INLETS, CURB, TYPE J-5, <10'	8.000 EA	6790.00000	54320.00	6440.00000	51520.00	4107.87000	32862.96
0380 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	9470.00000	9470.00	8420.00000	8420.00	6388.39000	6388.39
0385 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	7020.00000	21060.00	6059.00000	18177.00	4961.03000	14883.09

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0390 0425 1462 INLETS, CURB, TYPE J-6, >10'	2.000 EA	10100.00000	20200.00	7928.00000	15856.00	5827.73000	11655.46
0395 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1960.00000	3920.00	2641.00000	5282.00	1826.25000	3652.50
0400 0425 1541 INLETS, DT BOT, TYPE D, <10'	11.000 EA	2820.00000	31020.00	3519.00000	38709.00	2406.41000	26470.51
0405 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	3870.00000	15480.00	4172.00000	16688.00	3556.59000	14226.36
0410 0425 1551 INLETS, DT BOT, TYPE E, <10'	55.000 EA	2810.00000	154550.00	3111.00000	171105.00	2595.19000	142735.45
0415 0425 1552 INLETS, DT BOT, TYPE E, >10'	1.000 EA	5300.00000	5300.00	5308.00000	5308.00	4985.35000	4985.35
0420 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	7.000 EA	5500.00000	38500.00	4783.00000	33481.00	3832.87000	26830.09
0425 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	7.000 EA	5260.00000	36820.00	4066.00000	28462.00	3160.40000	22122.80
0430 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	1.000 EA	5680.00000	5680.00	5239.00000	5239.00	5034.03000	5034.03
0435 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	4.000 EA	10100.00000	40400.00	8761.00000	35044.00	5236.67000	20946.68
0440 0425 1701 INLETS, GUTTER, TYPE S, <10'	24.000 EA	4360.00000	104640.00	3363.00000	80712.00	2971.74000	71321.76
0445 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	10.000 EA	7130.00000	71300.00	4951.00000	49510.00	4375.78000	43757.80
0450 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	1.000 EA	11400.00000	11400.00	6718.00000	6718.00	7459.07000	7459.07
0455 0425 1711 INLETS, GUTTER, TYPE V, <10'	11.000 EA	4570.00000	50270.00	3299.00000	36289.00	2721.12000	29932.32
0460 0425 1714 INLETS, GUTTER, TYPE V, J BOTTOM, >10'	1.000 EA	10800.00000	10800.00	8399.00000	8399.00	7146.80000	7146.80
0465 0425 2 61 MANHOLES, P-8, <10'	8.000 EA	2860.00000	22880.00	3786.00000	30288.00	2254.05000	18032.40
0470 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	4530.00000	9060.00	6049.00000	12098.00	3812.81000	7625.62
0475 0425 2 71 MANHOLES, J-7, <10'	4.000 EA	6020.00000	24080.00	6080.00000	24320.00	3952.39000	15809.56
0480 0425 2 91 MANHOLES, J-8, <10'	6.000 EA	6240.00000	37440.00	6058.00000	36348.00	3926.32000	23557.92

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0485 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	8020.00000	8020.00	7964.00000	7964.00	6174.95000	6174.95
0490 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	291.000 LF	36.00000	10476.00	50.20000	14608.20	60.38000	17570.58
0495 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	108.000 LF	47.00000	5076.00	61.10000	6598.80	87.14000	9411.12
0500 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	76.000 LF	74.00000	5624.00	99.25000	7543.00	96.89000	7363.64
0505 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	16.000 LF	47.00000	752.00	64.15000	1026.40	67.35000	1077.60
0510 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	1259.000 LF	51.00000	64209.00	58.25000	73336.75	68.25000	85926.75
0515 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	393.000 LF	67.00000	26331.00	77.90000	30614.70	85.84000	33735.12
0520 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	210.000 LF	88.00000	18480.00	99.70000	20937.00	106.37000	22337.70
0525 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	49.000 LF	120.00000	5880.00	133.60000	6546.40	158.04000	7743.96
0530 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	9.000 LF	33.00000	297.00	72.00000	648.00	91.91000	827.19
0535 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8343.000 LF	37.70000	314531.10	49.35000	411727.05	41.50000	346234.50
0540 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5622.000 LF	49.50000	278289.00	60.53000	340299.66	54.14000	304375.08
0545 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	5262.000 LF	65.00000	342030.00	75.95000	399648.90	67.57000	355553.34

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0550 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	3968.000 LF	76.00000	301568.00	96.55000	383110.40	78.45000	311289.60
0555 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1131.000 LF	103.00000	116493.00	119.30000	134928.30	110.41000	124873.71
0560 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1050.000 LF	127.00000	133350.00	140.90000	147945.00	130.27000	136783.50
0565 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	201.000 LF	170.00000	34170.00	177.80000	35737.80	164.20000	33004.20
0570 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	117.000 LF	170.00000	19890.00	209.30000	24488.10	182.11000	21306.87
0575 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	1086.000 LF	55.00000	59730.00	58.25000	63259.50	59.74000	64877.64
0580 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	1505.000 LF	70.00000	105350.00	78.11000	117555.55	75.75000	114003.75
0585 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	1418.000 LF	88.00000	124784.00	99.60000	141232.80	94.70000	134284.60
0590 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	1590.000 LF	150.00000	238500.00	167.85000	266881.50	161.02000	256021.80
0595 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	913.000 LF	178.00000	162514.00	200.80000	183330.40	186.78000	170530.14
0600 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	450.00000	1800.00	1351.00000	5404.00	779.52000	3118.08
0605 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	15.000 EA	660.00000	9900.00	2338.00000	35070.00	1535.15000	23027.25
0610 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	7.000 EA	1110.00000	7770.00	3291.00000	23037.00	1745.65000	12219.55

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0615 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	1530.00000	1530.00	9783.00000	9783.00	4772.96000	4772.96
0620 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	17.000 EA	560.00000	9520.00	1205.00000	20485.00	1041.55000	17706.35
0625 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	8.000 EA	750.00000	6000.00	1377.00000	11016.00	837.57000	6700.56
0630 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	13.000 EA	1380.00000	17940.00	1881.00000	24453.00	1067.95000	13883.35
0635 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	6.000 EA	3580.00000	21480.00	4732.00000	28392.00	2391.01000	14346.06
0640 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	1.000 EA	4180.00000	4180.00	5880.00000	5880.00	3839.89000	3839.89
0645 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	16.000 EA	380.00000	6080.00	1165.00000	18640.00	1153.23000	18451.68
0650 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	6.000 EA	450.00000	2700.00	1348.00000	8088.00	1598.18000	9589.08
0655 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	5.000 EA	660.00000	3300.00	4621.00000	23105.00	2946.96000	14734.80
0660 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	2.000 EA	1130.00000	2260.00	4517.00000	9034.00	4041.70000	8083.40
0665 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	1.000 EA	1290.00000	1290.00	5277.00000	5277.00	5498.72000	5498.72
0670 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	2.000 EA	530.00000	1060.00	1649.00000	3298.00	1022.72000	2045.44
0675 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	58.000 EA	650.00000	37700.00	1205.00000	69890.00	1222.52000	70906.16

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0680 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	20.000 EA	1740.00000	34800.00	2023.00000	40460.00	1526.78000	30535.60
0685 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	12.000 EA	1410.00000	16920.00	3342.00000	40104.00	1865.39000	22384.68
0690 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	2.000 EA	2350.00000	4700.00	3428.00000	6856.00	3850.28000	7700.56
0695 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1	2240.000 LF	63.00000	141120.00	62.80000	140672.00	80.53000	180387.20
0700 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	13557.000 LF	12.65000	171496.05	11.93000	161735.01	12.19000	165259.83
0705 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3556.000 LF	12.30000	43738.80	11.93000	42423.08	11.73000	41711.88
0710 0520 2 4 CONCRETE CURB, TYPE D	2770.000 LF	8.75000	24237.50	11.45000	31716.50	10.31000	28558.70
0715 0520 3 VALLEY GUTTER- CONCRETE	104.000 LF	17.05000	1773.20	11.93000	1240.72	17.33000	1802.32
0720 0520 6 SHOULDER GUTTER- CONCRETE	6569.100 LF	15.30000	100507.23	15.10000	99193.41	15.10000	99193.41
0725 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	330.000 SY	73.00000	24090.00	68.90000	22737.00	76.66000	25297.80
0730 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	19405.000 SY	30.00000	582150.00	25.55000	495797.75	30.26000	587195.30
0735 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	108.000 SY	29.00000	3132.00	30.74000	3319.92	33.72000	3641.76
0740 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	205.000 SY	29.00000	5945.00	25.44000	5215.20	31.85000	6529.25
0745 0524 1 3 CONCRETE DITCH PAVEMENT, NON REINFORCED 5"	118.000 SY	32.00000	3776.00	105.00000	12390.00	34.25000	4041.50
0750 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	74.000 SY	32.00000	2368.00	55.00000	4070.00	35.79000	2648.46

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0755 0527 2 DETECTABLE WARNINGS	617.000 SF	29.00000	17893.00	26.50000	16350.50	20.27000	12506.59
0760 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	503.400 TN	86.00000	43292.40	137.80000	69368.52	76.70000	38610.78
0765 0536 1 1 GUARDRAIL -ROADWAY	3824.000 LF	16.30000	62331.20	15.35000	58698.40	16.87000	64510.88
0770 0536 2 GUARDRAIL- SHOP-BENT PANELS	117.000 LF	17.90000	2094.30	16.45000	1924.65	18.52000	2166.84
0775 0536 6 PIPE RAIL FOR GUARDRAIL	2247.000 LF	11.20000	25166.40	13.90000	31233.30	11.61000	26087.67
0780 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	8.000 EA	2220.00000	17760.00	2226.00000	17808.00	2300.89000	18407.12
0785 0536 73 GUARDRAIL REMOVAL	1566.000 LF	2.10000	3288.60	0.97000	1519.02	1.10000	1722.60
0790 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	2120.00000	16960.00	1886.00000	15088.00	2191.31000	17530.48
0795 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	2220.00000	8880.00	2204.00000	8816.00	2300.89000	9203.56
0800 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	740.00000	1480.00	520.85000	1041.70	766.96000	1533.92
0805 0542 70 BUMPER GUARDS, CONCRETE	9.000 EA	69.00000	621.00	32.00000	288.00	438.26000	3944.34
0810 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	546.000 LF	5.65000	3084.90	5.70000	3112.20	5.87000	3205.02
0815 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	21311.000 LF	9.00000	191799.00	9.01000	192012.11	9.31000	198405.41
0820 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	1.000 EA	1530.00000	1530.00	1531.00000	1531.00	1582.13000	1582.13
0825 0550 60135 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 20.1-24.0' OPENING	3.000 EA	2720.00000	8160.00	2721.00000	8163.00	2812.56000	8437.68
0830 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	10.000 EA	2730.00000	27300.00	2734.00000	27340.00	2825.16000	28251.60

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0835 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING	1.000 EA	3640.00000	3640.00	3647.00000	3647.00	3769.07000	3769.07
0840 0570 1 1 PERFORMANCE TURF	510086.000 SY	0.94000	479480.84	1.30000	663111.80	0.37000	188731.82
0845 0570 1 2 PERFORMANCE TURF, SOD	243127.000 SY	2.00000	486254.00	1.30000	316065.10	1.59000	386571.93
0850 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	9.000 AS	310.00000	2790.00	345.00000	3105.00	238.86000	2149.74
0855 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	39.841 NM	1060.00000	42231.46	848.00000	33785.17	586.18000	23354.00
0860 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2226.000 LF	0.20000	445.20	0.34000	756.84	0.11000	244.86
0865 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1335.000 LF	0.70000	934.50	0.64000	854.40	0.71000	947.85
0870 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	336.000 LF	1.20000	403.20	0.95000	319.20	0.82000	275.52
0875 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	920.000 LF	1.70000	1564.00	1.50000	1380.00	0.93000	855.60
0880 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	27.776 GM	410.00000	11388.16	360.00000	9999.36	392.24000	10894.86
0885 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	123.000 EA	29.00000	3567.00	23.30000	2865.90	33.96000	4177.08
0890 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	36.353 NM	1060.00000	38534.18	848.00000	30827.34	586.18000	21309.40
0895 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1042.000 LF	1.20000	1250.40	0.95000	989.90	0.82000	854.44
0900 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	4736.000 LF	0.50000	2368.00	0.34000	1610.24	0.11000	520.96

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0905 0999 16 PARTNERING, DO NOT BID 19690425201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0910 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	26.000 DA	3300.00000	85800.00	3300.00000	85800.00	3300.00000	85800.00
0915 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0920 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19690425201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
0925 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19690445201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 23,328,155.13		$ 24,196,308.46		$ 25,172,729.66
SECTION 0003 SIGNING							
0930 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	80.000 LF	3.70000	296.00	5.85000	468.00	10.90000	872.00
0935 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	510.000 LF	16.95000	8644.50	19.10000	9741.00	36.22000	18472.20
0940 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	20.000 LF	18.00000	360.00	15.90000	318.00	12.28000	245.60
0945 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	7990.00000	7990.00	2650.00000	2650.00	823.94000	823.94
0950 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	5.000 EA	660.00000	3300.00	488.00000	2440.00	762.58000	3812.90
0955 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	2440.00000	2440.00	1431.00000	1431.00	1805.65000	1805.65
0960 0639 2 1 ELECTRICAL SERVICE WIRE	30.000 LF	2.10000	63.00	1.40000	42.00	1.99000	59.70
0965 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1030.00000	1030.00	795.00000	795.00	949.93000	949.93

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0970 0670 4 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	1.000 AS	1640.00000	1640.00	1951.00000	1951.00	1766.21000	1766.21
0975 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	98.000 AS	290.00000	28420.00	222.60000	21814.80	238.86000	23408.28
0980 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	27.000 AS	680.00000	18360.00	742.00000	20034.00	734.10000	19820.70
0985 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	25.000 AS	1750.00000	43750.00	1410.00000	35250.00	1480.23000	37005.75
0990 0700 1 50 SINGLE POST SIGN, RELOCATE	5.000 AS	170.00000	850.00	456.00000	2280.00	129.29000	646.45
0995 0700 1 60 SINGLE POST SIGN, REMOVE	133.000 AS	0.00000	0.00	11.70000	1556.10	1.10000	146.30
1000 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	2.000 EA	210.00000	420.00	171.00000	342.00	213.65000	427.30
1005 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	130.00000	260.00	11.00000	22.00	82.18000	164.36
1010 0701 15111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OPEN GRADED ASPHALT SURFACES, WHITE, SOLID,6"	7.160 NM	5980.00000	42816.80	6477.00000	46375.32	5626.22000	40283.74
1015 0701 15211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5.150 NM	5980.00000	30797.00	6477.00000	33356.55	5584.59000	28760.64
1020 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	87.00000	783.00	131.45000	1183.05	145.73000	1311.57
1025 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	180.00000	1440.00	152.65000	1221.20	145.73000	1165.84
1030 0705 10 4 OBJECT MARKER, TYPE 4	12.000 EA	150.00000	1800.00	131.45000	1577.40	145.73000	1748.76
1035 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	62.00000	806.00	45.60000	592.80	81.08000	1054.04
1040 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	4.000 EA	150.00000	600.00	173.85000	695.40	175.31000	701.24

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
1045 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2936.000 EA	3.50000	10276.00	4.10000	12037.60	4.33000	12712.88
1050 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	211.000 SF	3.20000	675.20	1.59000	335.49	5.48000	1156.28
1055 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	112.000 SF	3.20000	358.40	1.59000	178.08	5.48000	613.76
1060 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1738.000 LF	2.65000	4605.70	1.50000	2607.00	2.76000	4796.88
1065 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1939.000 LF	3.80000	7368.20	3.00000	5817.00	3.70000	7174.30
1070 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	620.000 LF	5.75000	3565.00	4.03000	2498.60	4.49000	2783.80
1075 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	5557.000 LF	0.90000	5001.30	1.11000	6168.27	1.31000	7279.67
1080 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	119.000 EA	72.00000	8568.00	55.15000	6562.85	60.27000	7172.13
1085 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1364.000 LF	3.70000	5046.80	3.02000	4119.28	3.18000	4337.52
1090 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1712.000 LF	0.90000	1540.80	1.11000	1900.32	1.31000	2242.72
1095 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	9.454 NM	4530.00000	42826.62	5777.00000	54615.76	4770.52000	45100.50
1100 0711 15112 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.993 NM	6970.00000	6921.21	7701.00000	7647.09	5862.89000	5821.85
1105 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	14.631 GM	1300.00000	19020.30	1408.00000	20600.45	1955.76000	28614.72

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
1110 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	9.592 NM	4390.00000	42108.88	5777.00000	55412.98	4394.70000	42153.96
1115 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.486 NM	3900.00000	5795.40	5777.00000	8584.62	3645.28000	5416.89
1120 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.012 NM	4850.00000	58.20	7702.00000	92.42	4384.84000	52.62
1125 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	1.667 NM	3900.00000	6501.30	5777.00000	9630.26	3306.70000	5512.27
1130 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	46.000 SF	2.10000	96.60	2.65000	121.90	75.60000	3477.60
1135 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	4.000 EA	1060.00000	4240.00	1145.00000	4580.00	1095.66000	4382.64
1140 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1220.00000	4880.00	795.00000	3180.00	1095.66000	4382.64
1145 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	1.000 EA	2590.00000	2590.00	2629.00000	2629.00	1095.66000	1095.66
SECTION 0003 TOTALS			$ 378,910.21		$ 395,455.59		$ 381,734.39
CONTRACT TOTALS			$ 28,940,681.11		$ 29,727,111.07		$ 30,864,537.32

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 19690425201	220.000 LS	2162.92000	2162.92	105000.00000	105000.00	10000.00000	10000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 19690425201	12488.000 LS	134666.32000	134666.32	52500.00000	52500.00	100000.00000	100000.00
0015 0110 12 1 HYDRODEMOLITION, REMOVAL OF DECK SURFAC	117.000 SY	358.90000	41991.30	356.00000	41652.00	180.00000	21060.00
0020 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1074.500 CY	528.79000	568184.86	735.00000	789757.50	550.00000	590975.00
0025 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	366.600 CY	298.37000	109382.44	525.00000	192465.00	290.00000	106314.00
0030 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	471.600 CY	628.58000	296438.33	893.00000	421138.80	630.00000	297108.00
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	3316.000 SY	7.84000	25997.44	14.70000	48745.20	13.00000	43108.00
0040 0400147 COMPOSITE NEOPRENE PADS	30.200 CF	987.92000	29835.18	1370.00000	41374.00	1400.00000	42280.00
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	309022.000 LB	0.76000	234856.72	0.80000	247217.60	0.65000	200864.30
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	63991.000 LB	0.94000	60151.54	0.80000	51192.80	0.80000	51192.80
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	66488.000 LB	0.79000	52525.52	0.80000	53190.40	0.65000	43217.20
0060 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	3725.000 LF	208.71000	777444.75	168.00000	625800.00	220.00000	819500.00
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	8335.000 LF	114.93000	957941.55	126.00000	1050210.00	98.00000	816830.00
0070 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	750.000 LF	175.00000	131250.00	158.00000	118500.00	150.00000	112500.00
0075 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1430.000 LF	225.00000	321750.00	179.00000	255970.00	190.00000	271700.00
0080 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	340.000 LF	56.69000	19274.60	89.30000	30362.00	52.00000	17680.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0085 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	1103.000 LF	79.57000	87765.71	116.00000	127948.00	56.00000	61768.00
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1844.000 LF	39.87000	73520.28	63.00000	116172.00	79.00000	145676.00
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	4885.000 TN	76.30000	372725.50	74.10000	361978.50	73.00000	356605.00
0100 0530 74 BEDDING STONE	1727.000 TN	41.70000	72015.90	84.00000	145068.00	46.00000	79442.00
SECTION 0001 TOTALS		$	4,369,880.86	$	4,876,241.80	$	4,187,820.30
SECTION 0002 ROADWAY							
0105 0101 1 MOBILIZATION 19690425201	LUMP	1500000.00000	1500000.00	552390.00000	552390.00	1500000.00000	1500000.00
0110 0101 1 MOBILIZATION 19690445201	LUMP	1079000.00000	1079000.00	219520.00000	219520.00	1500000.00000	1500000.00
0115 0102 1 MAINTENANCE OF TRAFFIC 19690425201	800.000 LS	190000.00000	190000.00	1797520.00000	1797520.00	400000.00000	400000.00
0120 0102 1 MAINTENANCE OF TRAFFIC 19690445201	800.000 LS	348500.00000	348500.00	945900.00000	945900.00	400000.00000	400000.00
0125 0102 2 1 SPECIAL DETOUR 1 19690425201	LUMP	260810.10000	260810.10	64040.00000	64040.00	200000.00000	200000.00
0130 0102 2 2 SPECIAL DETOUR 2 19690425201	LUMP	86269.73000	86269.73	29660.00000	29660.00	75000.00000	75000.00
0135 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1005.000 CY	30.12000	30270.60	1.10000	1105.50	34.00000	34170.00
0140 0102 60 WORK ZONE SIGN	69650.000 ED	0.27000	18805.50	0.30000	20895.00	0.25000	17412.50
0145 0102 61 BUSINESS SIGN	7.000 EA	96.82000	677.74	68.30000	478.10	88.00000	616.00
0150 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1388.000 LF	22.48000	31202.24	32.30000	44832.40	39.00000	54132.00
0155 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	814.000 LF	8.22000	6691.08	12.60000	10256.40	4.40000	3581.60

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0160 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	658250.000 ED	0.15000	98737.50	0.15000	98737.50	0.13000	85572.50
0165 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	64420.000 ED	0.28000	18037.60	0.30000	19326.00	0.25000	16105.00
0170 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	160.000 ED	6.83000	1092.80	9.50000	1520.00	6.00000	960.00
0175 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	27290.000 ED	0.28000	7641.20	0.35000	9551.50	0.25000	6822.50
0180 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	9234.000 EA	3.19000	29456.46	3.40000	31395.60	3.30000	30472.20
0185 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7680.000 ED	0.13000	998.40	0.15000	1152.00	0.10000	768.00
0190 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	13.000 LO	2752.14000	35777.82	1210.00000	15730.00	1600.00000	20800.00
0195 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1870.000 ED	13.67000	25562.90	13.10000	24497.00	12.00000	22440.00
0200 0104 10 3 SEDIMENT BARRIER	90094.000 LF	1.27000	114419.38	0.55000	49551.70	0.50000	45047.00
0205 0104 11 FLOATING TURBIDITY BARRIER	943.000 LF	17.22000	16238.46	7.10000	6695.30	7.00000	6601.00
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1608.000 LF	4.42000	7107.36	2.90000	4663.20	2.80000	4502.40
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	30.000 EA	1438.47000	43154.10	1790.00000	53700.00	2000.00000	60000.00
0220 0104 18 INLET PROTECTION SYSTEM	155.000 EA	39.87000	6179.85	36.80000	5704.00	36.00000	5580.00
0225 0107 1 LITTER REMOVAL	4543.600 AC	1.00000	4543.60	8.20000	37257.52	10.00000	45436.00
0230 0107 2 MOWING	3865.600 AC	1.00000	3865.60	21.80000	84270.08	20.00000	77312.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0235 0110 1 1 CLEARING & GRUBBING 19690445201	106.800 LS	473793.26000	473793.26	355760.00000	355760.00	569807.95000	569807.95
0240 0110 1 1 CLEARING & GRUBBING 19690425201	150.730 LS	345000.00000	345000.00	684960.00000	684960.00	350000.00000	350000.00
0245 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	6999.000 SY	6.40000	44793.60	2.00000	13998.00	15.00000	104985.00
0250 0110 6 PLUGGING WATER WELLS, NON-ARTESIAN	10.000 EA	2676.93000	26769.30	3820.00000	38200.00	3500.00000	35000.00
0255 0110 7 1 MAILBOX, F&I SINGLE	17.000 EA	193.65000	3292.05	394.00000	6698.00	230.00000	3910.00
0260 0120 1 REGULAR EXCAVATION	511183.000 CY	3.64000	1860706.12	4.50000	2300323.50	4.76000	2433231.08
0265 0120 4 SUBSOIL EXCAVATION	51483.000 CY	7.14000	367588.62	3.20000	164745.60	7.00000	360381.00
0270 0120 6 EMBANKMENT	420176.000 CY	1.76000	739509.76	4.00000	1680704.00	3.00000	1260528.00
0275 0160 4 TYPE B STABILIZATION	313320.000 SY	3.85000	1206282.00	2.20000	689304.00	2.81000	880429.20
0280 0285701 OPTIONAL BASE, BASE GROUP 01	10573.000 SY	7.71000	81517.83	5.30000	56036.90	8.50000	89870.50
0285 0285702 OPTIONAL BASE, BASE GROUP 02	25250.000 SY	8.40000	212100.00	1.00000	25250.00	9.00000	227250.00
0290 0285706 OPTIONAL BASE, BASE GROUP 06	14756.000 SY	12.03000	177514.68	11.70000	172645.20	12.00000	177072.00
0295 0285710 OPTIONAL BASE, BASE GROUP 10	191825.000 SY	14.57000	2794890.25	15.10000	2896557.50	13.57000	2603065.25
0300 0286 1 TURNOUT CONSTRUCTION	7067.000 SY	15.05000	106358.35	18.20000	128619.40	15.00000	106005.00
0305 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3284.000 SY	3.31000	10870.04	2.40000	7881.60	7.50000	24630.00
0310 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	91787.000 SY	2.32000	212945.84	2.10000	192752.70	1.40000	128501.80
0315 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1798.300 TN	130.00000	233779.00	122.00000	219392.60	120.00000	215796.00
0320 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	57703.500 TN	95.00000	5481832.50	90.90000	5245248.15	82.00000	4731687.00
0325 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	6475.400 TN	134.50000	870941.30	130.00000	841802.00	140.00000	906556.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0330 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	5758.000 TN	135.00000	777330.00	130.00000	748540.00	140.00000	806120.00
0335 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	1226.000 TN	138.00000	169188.00	133.00000	163058.00	140.00000	171640.00
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	142.800 TN	182.32000	26035.30	169.00000	24133.20	150.00000	21420.00
0345 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	68.600 CY	685.42000	47019.81	487.00000	33408.20	710.00000	48706.00
0350 0400 1 2 CONCRETE CLASS I, ENDWALLS	69.200 CY	667.53000	46193.08	869.00000	60134.80	1300.00000	89960.00
0355 0425 1351 INLETS, CURB, TYPE P-5, <10'	17.000 EA	3634.12000	61780.04	3860.00000	65620.00	3900.00000	66300.00
0360 0425 1352 INLETS, CURB, TYPE P-5, >10'	2.000 EA	4877.94000	9755.88	4980.00000	9960.00	5600.00000	11200.00
0365 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	3032.70000	3032.70	3120.00000	3120.00	3100.00000	3100.00
0370 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	3958.09000	31664.72	4180.00000	33440.00	4500.00000	36000.00
0375 0425 1451 INLETS, CURB, TYPE J-5, <10'	8.000 EA	4958.81000	39670.48	6470.00000	51760.00	6600.00000	52800.00
0380 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	5291.87000	5291.87	9010.00000	9010.00	8900.00000	8900.00
0385 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	5741.86000	17225.58	6680.00000	20040.00	6500.00000	19500.00
0390 0425 1462 INLETS, CURB, TYPE J-6, >10'	2.000 EA	6778.16000	13556.32	9650.00000	19300.00	9900.00000	19800.00
0395 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2697.73000	5395.46	1870.00000	3740.00	2100.00000	4200.00
0400 0425 1541 INLETS, DT BOT, TYPE D, <10'	11.000 EA	3575.62000	39331.82	2680.00000	29480.00	2500.00000	27500.00
0405 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	8779.36000	35117.44	3680.00000	14720.00	7400.00000	29600.00
0410 0425 1551 INLETS, DT BOT, TYPE E, <10'	55.000 EA	3836.09000	210984.95	2670.00000	146850.00	2800.00000	154000.00
0415 0425 1552 INLETS, DT BOT, TYPE E, >10'	1.000 EA	3695.52000	3695.52	5050.00000	5050.00	4300.00000	4300.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0420 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	7.000 EA	5425.33000	37977.31	5240.00000	36680.00	5600.00000	39200.00
0425 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	7.000 EA	5322.95000	37260.65	5000.00000	35000.00	6700.00000	46900.00
0430 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	1.000 EA	3316.49000	3316.49	5410.00000	5410.00	4500.00000	4500.00
0435 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	4.000 EA	7332.25000	29329.00	9650.00000	38600.00	14400.00000	57600.00
0440 0425 1701 INLETS, GUTTER, TYPE S, <10'	24.000 EA	4604.17000	110500.08	4150.00000	99600.00	3000.00000	72000.00
0445 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	10.000 EA	4056.89000	40568.90	6790.00000	67900.00	5900.00000	59000.00
0450 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	1.000 EA	6970.83000	6970.83	10820.00000	10820.00	9100.00000	9100.00
0455 0425 1711 INLETS, GUTTER, TYPE V, <10'	11.000 EA	3106.18000	34167.98	4350.00000	47850.00	3000.00000	33000.00
0460 0425 1714 INLETS, GUTTER, TYPE V, J BOTTOM, >10'	1.000 EA	6647.09000	6647.09	10290.00000	10290.00	8900.00000	8900.00
0465 0425 2 61 MANHOLES, P-8, <10'	8.000 EA	2643.77000	21150.16	2730.00000	21840.00	2600.00000	20800.00
0470 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	3216.11000	6432.22	4320.00000	8640.00	5700.00000	11400.00
0475 0425 2 71 MANHOLES, J-7, <10'	4.000 EA	3305.08000	13220.32	5730.00000	22920.00	5200.00000	20800.00
0480 0425 2 91 MANHOLES, J-8, <10'	6.000 EA	5006.92000	30041.52	5940.00000	35640.00	5200.00000	31200.00
0485 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	7385.48000	7385.48	7630.00000	7630.00	8000.00000	8000.00
0490 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	291.000 LF	75.14000	21865.74	33.90000	9864.90	47.00000	13677.00
0495 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	108.000 LF	79.98000	8637.84	44.50000	4806.00	50.00000	5400.00
0500 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	76.000 LF	117.51000	8930.76	70.00000	5320.00	87.00000	6612.00
0505 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	16.000 LF	228.07000	3649.12	44.50000	712.00	46.00000	736.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0510 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	1259.000 LF	89.86000	113133.74	48.80000	61439.20	57.00000	71763.00
0515 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	393.000 LF	118.38000	46523.34	63.60000	24994.80	79.00000	31047.00
0520 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	210.000 LF	144.37000	30317.70	83.80000	17598.00	90.00000	18900.00
0525 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	49.000 LF	166.90000	8178.10	117.00000	5733.00	120.00000	5880.00
0530 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	9.000 LF	153.90000	1385.10	31.80000	286.20	190.00000	1710.00
0535 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8343.000 LF	75.26000	627894.18	35.00000	292005.00	45.00000	375435.00
0540 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5622.000 LF	89.29000	501988.38	45.60000	256363.20	56.00000	314832.00
0545 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	5262.000 LF	75.43000	396912.66	61.50000	323613.00	73.00000	384126.00
0550 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	3968.000 LF	93.71000	371841.28	71.00000	281728.00	88.00000	349184.00
0555 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1131.000 LF	128.28000	145084.68	96.50000	109141.50	120.00000	135720.00
0560 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1050.000 LF	143.78000	150969.00	117.00000	122850.00	140.00000	147000.00
0565 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	201.000 LF	208.29000	41866.29	159.00000	31959.00	200.00000	40200.00
0570 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	117.000 LF	228.21000	26700.57	159.00000	18603.00	270.00000	31590.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0575 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	1086.000 LF	66.13000	71817.18	48.80000	52996.80	49.00000	53214.00
0580 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	1505.000 LF	83.56000	125757.80	63.60000	95718.00	64.00000	96320.00
0585 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	1418.000 LF	102.27000	145018.86	83.80000	118828.40	83.00000	117694.00
0590 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	1590.000 LF	180.65000	287233.50	138.00000	219420.00	170.00000	270300.00
0595 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	913.000 LF	202.74000	185101.62	170.00000	155210.00	190.00000	173470.00
0600 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	1148.19000	4592.76	424.00000	1696.00	1100.00000	4400.00
0605 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	15.000 EA	1604.81000	24072.15	626.00000	9390.00	1700.00000	25500.00
0610 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	7.000 EA	1853.53000	12974.71	1060.00000	7420.00	2300.00000	16100.00
0615 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	5052.43000	5052.43	1450.00000	1450.00	6800.00000	6800.00
0620 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	17.000 EA	1096.18000	18635.06	530.00000	9010.00	950.00000	16150.00
0625 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	8.000 EA	1240.95000	9927.60	710.00000	5680.00	1600.00000	12800.00
0630 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	13.000 EA	1417.06000	18421.78	1310.00000	17030.00	1200.00000	15600.00
0635 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	6.000 EA	2713.74000	16282.44	3400.00000	20400.00	2800.00000	16800.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0640 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	1.000 EA	3124.49000	3124.49	3980.00000	3980.00	4000.00000	4000.00
0645 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	16.000 EA	1265.26000	20244.16	361.00000	5776.00	910.00000	14560.00
0650 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	6.000 EA	1184.68000	7108.08	424.00000	2544.00	1100.00000	6600.00
0655 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	5.000 EA	3376.71000	16883.55	626.00000	3130.00	4100.00000	20500.00
0660 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	2.000 EA	4351.49000	8702.98	1070.00000	2140.00	4900.00000	9800.00
0665 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	1.000 EA	6119.12000	6119.12	1230.00000	1230.00	5800.00000	5800.00
0670 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	2.000 EA	382.05000	764.10	509.00000	1018.00	940.00000	1880.00
0675 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	58.000 EA	1139.94000	66116.52	615.00000	35670.00	990.00000	57420.00
0680 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	20.000 EA	2029.42000	40588.40	732.00000	14640.00	2200.00000	44000.00
0685 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	12.000 EA	2446.84000	29362.08	1350.00000	16200.00	2700.00000	32400.00
0690 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	2.000 EA	4060.61000	8121.22	2240.00000	4480.00	4600.00000	9200.00
0695 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1	2240.000 LF	67.49000	151177.60	83.00000	185920.00	56.00000	125440.00
0700 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	13557.000 LF	25.27000	342585.39	14.60000	197932.20	16.00000	216912.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0705 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3556.000 LF	19.54000	69484.24	14.20000	50495.20	17.00000	60452.00
0710 0520 2 4 CONCRETE CURB, TYPE D	2770.000 LF	15.06000	41716.20	14.80000	40996.00	13.00000	36010.00
0715 0520 3 VALLEY GUTTER- CONCRETE	104.000 LF	32.34000	3363.36	12.80000	1331.20	30.00000	3120.00
0720 0520 6 SHOULDER GUTTER- CONCRETE	6569.100 LF	27.52000	180781.63	18.10000	118900.71	20.00000	131382.00
0725 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	330.000 SY	80.95000	26713.50	88.60000	29238.00	69.00000	22770.00
0730 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	19405.000 SY	32.51000	630856.55	33.80000	655889.00	29.00000	562745.00
0735 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	108.000 SY	55.81000	6027.48	43.00000	4644.00	46.00000	4968.00
0740 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	205.000 SY	75.38000	15452.90	32.60000	6683.00	56.00000	11480.00
0745 0524 1 3 CONCRETE DITCH PAVEMENT, NON REINFORCED 5"	118.000 SY	85.31000	10066.58	38.80000	4578.40	180.00000	21240.00
0750 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	74.000 SY	66.12000	4892.88	38.90000	2878.60	63.00000	4662.00
0755 0527 2 DETECTABLE WARNINGS	617.000 SF	19.76000	12191.92	26.30000	16227.10	17.00000	10489.00
0760 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	503.400 TN	169.45000	85301.13	101.00000	50843.40	100.00000	50340.00
0765 0536 1 1 GUARDRAIL -ROADWAY	3824.000 LF	17.54000	67072.96	15.80000	60419.20	20.00000	76480.00
0770 0536 2 GUARDRAIL- SHOP-BENT PANELS	117.000 LF	19.25000	2252.25	23.10000	2702.70	23.00000	2691.00
0775 0536 6 PIPE RAIL FOR GUARDRAIL	2247.000 LF	12.07000	27121.29	11.00000	24717.00	12.00000	26964.00
0780 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	8.000 EA	2392.15000	19137.20	2630.00000	21040.00	1600.00000	12800.00
0785 0536 73 GUARDRAIL REMOVAL	1566.000 LF	2.28000	3570.48	2.60000	4071.60	1.30000	2035.80

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0790 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	2278.24000	18225.92	1680.00000	13440.00	2000.00000	16000.00
0795 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	2392.15000	9568.60	1890.00000	7560.00	2200.00000	8800.00
0800 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	797.39000	1594.78	473.00000	946.00	570.00000	1140.00
0805 0542 70 BUMPER GUARDS, CONCRETE	9.000 EA	74.04000	666.36	63.00000	567.00	360.00000	3240.00
0810 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	546.000 LF	6.66000	3636.36	5.60000	3057.60	6.50000	3549.00
0815 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	21311.000 LF	11.05000	235486.55	8.90000	189667.90	9.50000	202454.50
0820 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	1.000 EA	1122.03000	1122.03	1520.00000	1520.00	1500.00000	1500.00
0825 0550 60135 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 20.1-24.0' OPENING	3.000 EA	1919.41000	5758.23	2700.00000	8100.00	2600.00000	7800.00
0830 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	10.000 EA	2135.85000	21358.50	2710.00000	27100.00	2600.00000	26000.00
0835 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING	1.000 EA	2602.89000	2602.89	3610.00000	3610.00	3500.00000	3500.00
0840 0570 1 1 PERFORMANCE TURF	510086.000 SY	0.39000	198933.54	0.95000	484581.70	1.37000	698817.82
0845 0570 1 2 PERFORMANCE TURF, SOD	243127.000 SY	1.65000	401159.55	2.70000	656442.90	3.49000	848513.23
0850 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	9.000 AS	336.04000	3024.36	84.00000	756.00	310.00000	2790.00
0855 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	39.841 NM	1139.09000	45382.48	945.00000	37649.75	920.00000	36653.72
0860 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2226.000 LF	0.23000	511.98	0.25000	556.50	0.25000	556.50

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0865 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1335.000 LF	0.74000	987.90	0.45000	600.75	0.45000	600.75
0870 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	336.000 LF	1.31000	440.16	0.70000	235.20	0.65000	218.40
0875 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	920.000 LF	1.82000	1674.40	1.10000	1012.00	1.00000	920.00
0880 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	27.776 GM	444.32000	12341.43	263.00000	7305.09	260.00000	7221.76
0885 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	123.000 EA	30.76000	3783.48	26.30000	3234.90	26.00000	3198.00
0890 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	36.353 NM	1139.02000	41406.79	945.00000	34353.59	920.00000	33444.76
0895 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1042.000 LF	1.31000	1365.02	0.70000	729.40	0.65000	677.30
0900 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	4736.000 LF	0.51000	2415.36	0.25000	1184.00	0.25000	1184.00
0905 0999 16 PARTNERING, DO NOT BID 19690425201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0910 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	26.000 DA	3300.00000	85800.00	3300.00000	85800.00	3300.00000	85800.00
0915 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0920 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19690425201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
0925 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19690445201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 27,742,674.80		$ 27,326,003.74		$ 28,325,163.02

SECTION 0003 SIGNING

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0930 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	80.000 LF	3.99000	319.20	5.80000	464.00	3.70000	296.00
0935 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	510.000 LF	18.23000	9297.30	18.90000	9639.00	17.00000	8670.00
0940 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	20.000 LF	19.37000	387.40	15.80000	316.00	18.00000	360.00
0945 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	8600.34000	8600.34	2630.00000	2630.00	7900.00000	7900.00
0950 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	5.000 EA	706.25000	3531.25	483.00000	2415.00	650.00000	3250.00
0955 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	2619.97000	2619.97	1420.00000	1420.00	2400.00000	2400.00
0960 0639 2 1 ELECTRICAL SERVICE WIRE	30.000 LF	2.28000	68.40	1.40000	42.00	2.10000	63.00
0965 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1110.64000	1110.64	788.00000	788.00	1000.00000	1000.00
0970 0670 4 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	1.000 AS	1765.63000	1765.63	1930.00000	1930.00	1600.00000	1600.00
0975 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	98.000 AS	307.56000	30140.88	341.00000	33418.00	280.00000	27440.00
0980 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	27.000 AS	729.04000	19684.08	1150.00000	31050.00	660.00000	17820.00
0985 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	25.000 AS	1879.55000	46988.75	1260.00000	31500.00	1700.00000	42500.00
0990 0700 1 50 SINGLE POST SIGN, RELOCATE	5.000 AS	182.26000	911.30	130.00000	650.00	160.00000	800.00
0995 0700 1 60 SINGLE POST SIGN, REMOVE	133.000 AS	28.48000	3787.84	29.40000	3910.20	26.00000	3458.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1000 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	2.000 EA	227.83000	455.66	725.00000	1450.00	200.00000	400.00
1005 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	136.70000	273.40	215.00000	430.00	120.00000	240.00
1010 0701 15111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OPEN GRADED ASPHALT SURFACES, WHITE, SOLID,6"	7.160 NM	6430.33000	46041.16	5150.00000	36874.00	5000.00000	35800.00
1015 0701 15211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5.150 NM	6430.33000	33116.20	5040.00000	25956.00	4900.00000	25235.00
1020 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	93.41000	840.69	362.00000	3258.00	180.00000	1620.00
1025 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	193.65000	1549.20	350.00000	2800.00	170.00000	1360.00
1030 0705 10 4 OBJECT MARKER, TYPE 4	12.000 EA	159.48000	1913.76	362.00000	4344.00	140.00000	1680.00
1035 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	63.79000	829.27	73.50000	955.50	57.00000	741.00
1040 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	4.000 EA	256.30000	1025.20	236.00000	944.00	230.00000	920.00
1045 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2936.000 EA	3.76000	11039.36	3.40000	9982.40	3.30000	9688.80
1050 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	211.000 SF	3.42000	721.62	2.10000	443.10	2.10000	443.10
1055 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	112.000 SF	3.42000	383.04	2.10000	235.20	2.10000	235.20
1060 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1738.000 LF	2.85000	4953.30	1.60000	2780.80	1.50000	2607.00
1065 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1939.000 LF	4.10000	7949.90	2.60000	5041.40	2.60000	5041.40

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1070 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	620.000 LF	6.21000	3850.20	4.20000	2604.00	4.10000	2542.00
1075 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	5557.000 LF	0.97000	5390.29	0.75000	4167.75	0.70000	3889.90
1080 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	119.000 EA	77.46000	9217.74	52.50000	6247.50	51.00000	6069.00
1085 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1364.000 LF	3.99000	5442.36	2.60000	3546.40	2.60000	3546.40
1090 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1712.000 LF	0.97000	1660.64	0.75000	1284.00	0.70000	1198.40
1095 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	9.454 NM	4873.37000	46072.84	4100.00000	38761.40	4000.00000	37816.00
1100 0711 15112 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.993 NM	7495.47000	7443.00	6090.00000	6047.37	5941.67000	5900.08
1105 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	14.631 GM	1395.32000	20414.93	1160.00000	16971.96	1100.00000	16094.10
1110 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	9.592 NM	4726.36000	45335.25	4100.00000	39327.20	4000.00000	38368.00
1115 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.486 NM	4226.09000	6279.97	3150.00000	4680.90	3100.00000	4606.60
1120 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.012 NM	5220.83000	62.65	5040.00000	60.48	4916.67000	59.00
1125 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	1.667 NM	4222.32000	7038.61	3150.00000	5251.05	3100.00000	5167.70
1130 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	46.000 SF	2.28000	104.88	52.50000	2415.00	51.00000	2346.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1135 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	4.000 EA	1139.12000	4556.48	1130.00000	4520.00	1000.00000	4000.00
1140 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1309.99000	5239.96	788.00000	3152.00	1200.00000	4800.00
1145 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	1.000 EA	2790.84000	2790.84	2600.00000	2600.00	2600.00000	2600.00
SECTION 0003 TOTALS			$ 411,205.38		$ 357,303.61		$ 342,571.68
CONTRACT TOTALS			$ 32,523,761.04		$ 32,559,549.15		$ 32,855,555.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 19690425201	220.000 LS	62878.08000	62878.08	20000.00000	20000.00	7040.00000	7040.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 19690425201	12488.000 LS	159469.85000	159469.85	250000.00000	250000.00	200000.00000	200000.00
0015 0110 12 1 HYDRODEMOLITION, REMOVAL OF DECK SURFAC	117.000 SY	264.44000	30939.48	215.00000	25155.00	194.00000	22698.00
0020 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1074.500 CY	688.83000	740147.84	725.00000	779012.50	420.00000	451290.00
0025 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	366.600 CY	277.90000	101878.14	319.00000	116945.40	302.00000	110713.20
0030 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	471.600 CY	726.53000	342631.55	1000.00000	471600.00	842.00000	397087.20
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	3316.000 SY	10.72000	35547.52	7.50000	24870.00	9.60000	31833.60
0040 0400147 COMPOSITE NEOPRENE PADS	30.200 CF	937.80000	28321.56	644.50000	19463.90	970.00000	29294.00
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	309022.000 LB	0.67000	207044.74	0.65000	200864.30	0.70000	216315.40
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	63991.000 LB	0.81000	51832.71	0.70000	44793.70	0.84000	53752.44
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	66488.000 LB	0.67000	44546.96	0.65000	43217.20	0.70000	46541.60
0060 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	3725.000 LF	165.14000	615146.50	239.00000	890275.00	193.00000	718925.00
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	8335.000 LF	119.22000	993698.70	140.00000	1166900.00	77.00000	641795.00
0070 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	750.000 LF	147.98000	110985.00	250.00000	187500.00	130.00000	97500.00
0075 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1430.000 LF	203.63000	291190.90	255.00000	364650.00	155.00000	221650.00
0080 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	340.000 LF	66.41000	22579.40	26.70000	9078.00	33.00000	11220.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0085 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	1103.000 LF	73.50000	81070.50	81.50000	89894.50	80.00000	88240.00
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1844.000 LF	92.17000	169961.48	73.50000	135534.00	67.00000	123548.00
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	4885.000 TN	85.16000	416006.60	73.75000	360268.75	74.00000	361490.00
0100 0530 74 BEDDING STONE	1727.000 TN	107.21000	185151.67	89.85000	155170.95	58.00000	100166.00
SECTION 0001 TOTALS		$ 4,691,029.18		$ 5,355,193.20		$ 3,931,099.44	
SECTION 0002 ROADWAY							
0105 0101 1 MOBILIZATION 19690425201	LUMP	1422000.00000	1422000.00	1500000.00000	1500000.00	1700000.00000	1700000.00
0110 0101 1 MOBILIZATION 19690445201	LUMP	1495000.00000	1495000.00	1500000.00000	1500000.00	1700000.00000	1700000.00
0115 0102 1 MAINTENANCE OF TRAFFIC 19690425201	800.000 LS	94272.11000	94272.11	265000.00000	265000.00	322200.00000	322200.00
0120 0102 1 MAINTENANCE OF TRAFFIC 19690445201	800.000 LS	450000.00000	450000.00	500000.00000	500000.00	761169.00000	761169.00
0125 0102 2 1 SPECIAL DETOUR 1 19690425201	LUMP	422000.00000	422000.00	375000.00000	375000.00	214481.00000	214481.00
0130 0102 2 2 SPECIAL DETOUR 2 19690425201	LUMP	70122.31000	70122.31	175000.00000	175000.00	90440.00000	90440.00
0135 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1005.000 CY	6.13000	6160.65	40.50000	40702.50	228.00000	229140.00
0140 0102 60 WORK ZONE SIGN	69650.000 ED	0.24000	16716.00	0.25000	17412.50	0.28000	19502.00
0145 0102 61 BUSINESS SIGN	7.000 EA	85.00000	595.00	66.00000	462.00	97.00000	679.00
0150 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1388.000 LF	27.51000	38183.88	30.00000	41640.00	45.00000	62460.00
0155 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	814.000 LF	3.87000	3150.18	5.00000	4070.00	3.70000	3011.80

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0160 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	658250.000 ED	0.13000	85572.50	0.14000	92155.00	0.15000	98737.50
0165 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	64420.000 ED	0.25000	16105.00	0.30000	19326.00	0.29000	18681.80
0170 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	160.000 ED	6.00000	960.00	9.15000	1464.00	6.90000	1104.00
0175 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	27290.000 ED	0.25000	6822.50	0.35000	9551.50	0.30000	8187.00
0180 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	9234.000 EA	3.20000	29548.80	3.25000	30010.50	3.30000	30472.20
0185 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7680.000 ED	0.11000	844.80	0.12000	921.60	0.13000	998.40
0190 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	13.000 LO	1500.00000	19500.00	1170.00000	15210.00	1715.00000	22295.00
0195 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1870.000 ED	12.00000	22440.00	12.75000	23842.50	14.00000	26180.00
0200 0104 10 3 SEDIMENT BARRIER	90094.000 LF	0.50000	45047.00	1.50000	135141.00	0.58000	52254.52
0205 0104 11 FLOATING TURBIDITY BARRIER	943.000 LF	6.75000	6365.25	10.00000	9430.00	7.70000	7261.10
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1608.000 LF	2.75000	4422.00	5.25000	8442.00	3.15000	5065.20
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	30.000 EA	2200.00000	66000.00	2100.00000	63000.00	4124.00000	123720.00
0220 0104 18 INLET PROTECTION SYSTEM	155.000 EA	35.00000	5425.00	85.00000	13175.00	40.00000	6200.00
0225 0107 1 LITTER REMOVAL	4543.600 AC	25.77000	117088.57	25.00000	113590.00	29.00000	131764.40
0230 0107 2 MOWING	3865.600 AC	51.55000	199271.68	50.00000	193280.00	57.00000	220339.20

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0235 0110 1 1 CLEARING & GRUBBING 19690445201	106.800 LS	1675000.00000	1675000.00	1250000.00000	1250000.00	138098.00000	138098.00
0240 0110 1 1 CLEARING & GRUBBING 19690425201	150.730 LS	1550000.00000	1550000.00	1104068.48000	1104068.48	222591.00000	222591.00
0245 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	6999.000 SY	10.69000	74819.31	7.15000	50042.85	1.70000	11898.30
0250 0110 6 PLUGGING WATER WELLS, NON-ARTESIAN	10.000 EA	750.00000	7500.00	1200.00000	12000.00	1375.00000	13750.00
0255 0110 7 1 MAILBOX, F&I SINGLE	17.000 EA	175.00000	2975.00	135.00000	2295.00	113.00000	1921.00
0260 0120 1 REGULAR EXCAVATION	511183.000 CY	3.14000	1605114.62	3.45000	1763581.35	5.20000	2658151.60
0265 0120 4 SUBSOIL EXCAVATION	51483.000 CY	7.00000	360381.00	13.00000	669279.00	8.20000	422160.60
0270 0120 6 EMBANKMENT	420176.000 CY	4.10000	1722721.60	1.25000	525220.00	2.20000	924387.20
0275 0160 4 TYPE B STABILIZATION	313320.000 SY	1.73000	542043.60	4.25000	1331610.00	5.10000	1597932.00
0280 0285701 OPTIONAL BASE, BASE GROUP 01	10573.000 SY	6.41000	67772.93	8.70000	91985.10	6.10000	64495.30
0285 0285702 OPTIONAL BASE, BASE GROUP 02	25250.000 SY	5.88000	148470.00	7.90000	199475.00	7.10000	179275.00
0290 0285706 OPTIONAL BASE, BASE GROUP 06	14756.000 SY	8.21000	121146.76	9.35000	137968.60	10.00000	147560.00
0295 0285710 OPTIONAL BASE, BASE GROUP 10	191825.000 SY	11.28000	2163786.00	12.00000	2301900.00	13.00000	2493725.00
0300 0286 1 TURNOUT CONSTRUCTION	7067.000 SY	21.93000	154979.31	14.00000	98938.00	21.00000	148407.00
0305 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3284.000 SY	7.50000	24630.00	7.45000	24465.80	8.60000	28242.40
0310 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	91787.000 SY	1.45000	133091.15	1.40000	128501.80	1.67000	153284.29
0315 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1798.300 TN	124.00000	222989.20	120.00000	215796.00	143.00000	257156.90
0320 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	57703.500 TN	82.20000	4743227.70	80.00000	4616280.00	95.00000	5481832.50
0325 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	6475.400 TN	140.15000	907527.31	135.00000	874179.00	161.00000	1042539.40

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0330 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	5758.000 TN	141.60000	815332.80	135.00000	777330.00	163.00000	938554.00
0335 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	1226.000 TN	138.00000	169188.00	135.00000	165510.00	159.00000	194934.00
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	142.800 TN	148.00000	21134.40	145.00000	20706.00	171.00000	24418.80
0345 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	68.600 CY	613.67000	42097.76	690.00000	47334.00	616.00000	42257.60
0350 0400 1 2 CONCRETE CLASS I, ENDWALLS	69.200 CY	880.90000	60958.28	1340.00000	92728.00	1459.00000	100962.80
0355 0425 1351 INLETS, CURB, TYPE P-5, <10'	17.000 EA	3586.69000	60973.73	3040.00000	51680.00	4294.00000	72998.00
0360 0425 1352 INLETS, CURB, TYPE P-5, >10'	2.000 EA	5070.57000	10141.14	3870.00000	7740.00	6267.00000	12534.00
0365 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	1855.91000	1855.91	4060.00000	4060.00	3482.00000	3482.00
0370 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	3926.26000	31410.08	3600.00000	28800.00	5018.00000	40144.00
0375 0425 1451 INLETS, CURB, TYPE J-5, <10'	8.000 EA	5786.31000	46290.48	4600.00000	36800.00	7353.00000	58824.00
0380 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	7564.37000	7564.37	5625.00000	5625.00	9920.00000	9920.00
0385 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	5443.39000	16330.17	4995.00000	14985.00	7196.00000	21588.00
0390 0425 1462 INLETS, CURB, TYPE J-6, >10'	2.000 EA	7122.57000	14245.14	6300.00000	12600.00	11026.00000	22052.00
0395 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2372.20000	4744.40	1935.00000	3870.00	2334.00000	4668.00
0400 0425 1541 INLETS, DT BOT, TYPE D, <10'	11.000 EA	3161.26000	34773.86	2300.00000	25300.00	2801.00000	30811.00
0405 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	3748.25000	14993.00	3700.00000	14800.00	8286.00000	33144.00
0410 0425 1551 INLETS, DT BOT, TYPE E, <10'	55.000 EA	2794.82000	153715.10	2740.00000	150700.00	3151.00000	173305.00
0415 0425 1552 INLETS, DT BOT, TYPE E, >10'	1.000 EA	4769.35000	4769.35	3900.00000	3900.00	4758.00000	4758.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0420 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	7.000 EA	4296.96000	30078.72	4160.00000	29120.00	6267.00000	43869.00
0425 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	7.000 EA	3653.08000	25571.56	3900.00000	27300.00	7428.00000	51996.00
0430 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	1.000 EA	4706.18000	4706.18	4750.00000	4750.00	5019.00000	5019.00
0435 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	4.000 EA	7871.33000	31485.32	6430.00000	25720.00	16016.00000	64064.00
0440 0425 1701 INLETS, GUTTER, TYPE S, <10'	24.000 EA	3020.14000	72483.36	3150.00000	75600.00	3366.00000	80784.00
0445 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	10.000 EA	4447.26000	44472.60	4750.00000	47500.00	6615.00000	66150.00
0450 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	1.000 EA	6035.69000	6035.69	6500.00000	6500.00	10097.00000	10097.00
0455 0425 1711 INLETS, GUTTER, TYPE V, <10'	11.000 EA	2963.55000	32599.05	3020.00000	33220.00	3366.00000	37026.00
0460 0425 1714 INLETS, GUTTER, TYPE V, J BOTTOM, >10'	1.000 EA	7545.57000	7545.57	6290.00000	6290.00	9865.00000	9865.00
0465 0425 2 61 MANHOLES, P-8, <10'	8.000 EA	3400.02000	27200.16	2900.00000	23200.00	2901.00000	23208.00
0470 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	5434.23000	10868.46	3040.00000	6080.00	6383.00000	12766.00
0475 0425 2 71 MANHOLES, J-7, <10'	4.000 EA	5462.50000	21850.00	3850.00000	15400.00	5803.00000	23212.00
0480 0425 2 91 MANHOLES, J-8, <10'	6.000 EA	5442.21000	32653.26	3970.00000	23820.00	5803.00000	34818.00
0485 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	7154.88000	7154.88	5160.00000	5160.00	8937.00000	8937.00
0490 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	291.000 LF	45.10000	13124.10	32.00000	9312.00	51.00000	14841.00
0495 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	108.000 LF	54.90000	5929.20	40.50000	4374.00	55.00000	5940.00
0500 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	76.000 LF	89.14000	6774.64	64.00000	4864.00	95.00000	7220.00
0505 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	16.000 LF	57.63000	922.08	37.50000	600.00	50.00000	800.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0510 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	1259.000 LF	52.32000	65870.88	42.00000	52878.00	63.00000	79317.00
0515 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	393.000 LF	69.98000	27502.14	57.00000	22401.00	87.00000	34191.00
0520 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	210.000 LF	89.58000	18811.80	72.50000	15225.00	99.00000	20790.00
0525 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	49.000 LF	120.01000	5880.49	103.00000	5047.00	133.00000	6517.00
0530 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	9.000 LF	64.41000	579.69	119.00000	1071.00	212.00000	1908.00
0535 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8343.000 LF	44.34000	369928.62	40.00000	333720.00	49.00000	408807.00
0540 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5622.000 LF	54.38000	305724.36	51.00000	286722.00	62.00000	348564.00
0545 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	5262.000 LF	68.23000	359026.26	63.00000	331506.00	80.00000	420960.00
0550 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	3968.000 LF	86.74000	344184.32	84.00000	333312.00	96.00000	380928.00
0555 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1131.000 LF	107.17000	121209.27	105.00000	118755.00	137.00000	154947.00
0560 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1050.000 LF	126.58000	132909.00	120.00000	126000.00	157.00000	164850.00
0565 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	201.000 LF	159.74000	32107.74	146.00000	29346.00	218.00000	43818.00
0570 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	117.000 LF	188.05000	22001.85	165.00000	19305.00	302.00000	35334.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0575 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	1086.000 LF	52.32000	56819.52	43.50000	47241.00	53.00000	57558.00
0580 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	1505.000 LF	70.18000	105620.90	61.00000	91805.00	71.00000	106855.00
0585 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	1418.000 LF	89.50000	126911.00	79.00000	112022.00	92.00000	130456.00
0590 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	1590.000 LF	150.79000	239756.10	122.00000	193980.00	187.00000	297330.00
0595 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	913.000 LF	180.39000	164696.07	165.00000	150645.00	214.00000	195382.00
0600 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	1213.03000	4852.12	1140.00000	4560.00	1207.00000	4828.00
0605 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	15.000 EA	2099.34000	31490.10	1725.00000	25875.00	1857.00000	27855.00
0610 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	7.000 EA	2955.63000	20689.41	2300.00000	16100.00	2553.00000	17871.00
0615 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	8789.00000	8789.00	7050.00000	7050.00	7544.00000	7544.00
0620 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	17.000 EA	1081.00000	18377.00	1000.00000	17000.00	1056.00000	17952.00
0625 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	8.000 EA	1236.53000	9892.24	1170.00000	9360.00	1729.00000	13832.00
0630 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	13.000 EA	1688.86000	21955.18	1590.00000	20670.00	1323.00000	17199.00
0635 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	6.000 EA	4250.56000	25503.36	3050.00000	18300.00	3064.00000	18384.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0640 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	1.000 EA	5282.22000	5282.22	3500.00000	3500.00	4457.00000	4457.00
0645 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	16.000 EA	1045.75000	16732.00	985.00000	15760.00	1010.00000	16160.00
0650 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	6.000 EA	1210.54000	7263.24	1130.00000	6780.00	1230.00000	7380.00
0655 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	5.000 EA	4150.58000	20752.90	4100.00000	20500.00	4607.00000	23035.00
0660 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	2.000 EA	4057.86000	8115.72	5400.00000	10800.00	5490.00000	10980.00
0665 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	1.000 EA	4741.72000	4741.72	6500.00000	6500.00	6453.00000	6453.00
0670 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	2.000 EA	1480.50000	2961.00	850.00000	1700.00	1050.00000	2100.00
0675 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	58.000 EA	1081.00000	62698.00	1000.00000	58000.00	1102.00000	63916.00
0680 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	20.000 EA	1816.68000	36333.60	1175.00000	23500.00	2437.00000	48740.00
0685 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	12.000 EA	3001.74000	36020.88	2735.00000	32820.00	3018.00000	36216.00
0690 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	2.000 EA	3076.68000	6153.36	4390.00000	8780.00	5107.00000	10214.00
0695 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1	2240.000 LF	73.50000	164640.00	60.40000	135296.00	68.00000	152320.00
0700 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	13557.000 LF	12.80000	173529.60	14.60000	197932.20	15.00000	203355.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0705 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3556.000 LF	13.25000	47117.00	22.80000	81076.80	15.00000	53340.00
0710 0520 2 4 CONCRETE CURB, TYPE D	2770.000 LF	9.15000	25345.50	17.20000	47644.00	11.00000	30470.00
0715 0520 3 VALLEY GUTTER- CONCRETE	104.000 LF	26.10000	2714.40	28.75000	2990.00	31.00000	3224.00
0720 0520 6 SHOULDER GUTTER- CONCRETE	6569.100 LF	17.55000	115287.71	23.15000	152074.67	21.00000	137951.10
0725 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	330.000 SY	67.77000	22364.10	63.75000	21037.50	79.00000	26070.00
0730 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	19405.000 SY	26.10000	506470.50	26.80000	520054.00	30.00000	582150.00
0735 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	108.000 SY	42.75000	4617.00	35.30000	3812.40	50.00000	5400.00
0740 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	205.000 SY	50.04000	10258.20	75.50000	15477.50	59.00000	12095.00
0745 0524 1 3 CONCRETE DITCH PAVEMENT, NON REINFORCED 5"	118.000 SY	58.59000	6913.62	114.00000	13452.00	66.00000	7788.00
0750 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	74.000 SY	56.88000	4209.12	77.50000	5735.00	20.00000	1480.00
0755 0527 2 DETECTABLE WARNINGS	617.000 SF	17.00000	10489.00	27.90000	17214.30	21.00000	12957.00
0760 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	503.400 TN	73.57000	37035.14	113.70000	57236.58	78.00000	39265.20
0765 0536 1 1 GUARDRAIL -ROADWAY	3824.000 LF	15.40000	58889.60	14.90000	56977.60	18.00000	68832.00
0770 0536 2 GUARDRAIL- SHOP-BENT PANELS	117.000 LF	16.90000	1977.30	15.90000	1860.30	25.00000	2925.00
0775 0536 6 PIPE RAIL FOR GUARDRAIL	2247.000 LF	10.60000	23818.20	13.50000	30334.50	10.00000	22470.00
0780 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	8.000 EA	2100.00000	16800.00	2164.00000	17312.00	2286.00000	18288.00
0785 0536 73 GUARDRAIL REMOVAL	1566.000 LF	2.00000	3132.00	0.90000	1409.40	2.30000	3601.80

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0790 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	2000.00000	16000.00	1930.00000	15440.00	2000.00000	16000.00
0795 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	2100.00000	8400.00	2140.00000	8560.00	2000.00000	8000.00
0800 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	700.00000	1400.00	506.00000	1012.00	629.00000	1258.00
0805 0542 70 BUMPER GUARDS, CONCRETE	9.000 EA	150.00000	1350.00	29.75000	267.75	580.00000	5220.00
0810 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	546.000 LF	5.36000	2926.56	5.35000	2921.10	6.00000	3276.00
0815 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	21311.000 LF	8.50000	181143.50	8.45000	180077.95	9.70000	206716.70
0820 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	1.000 EA	1444.00000	1444.00	1400.00000	1400.00	1651.00000	1651.00
0825 0550 60135 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 20.1-24.0' OPENING	3.000 EA	2566.67000	7700.01	2550.00000	7650.00	2934.00000	8802.00
0830 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	10.000 EA	2578.50000	25785.00	2550.00000	25500.00	2945.00000	29450.00
0835 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING	1.000 EA	3440.00000	3440.00	3430.00000	3430.00	3933.00000	3933.00
0840 0570 1 1 PERFORMANCE TURF	510086.000 SY	0.35000	178530.10	1.33000	678414.38	0.80000	408068.80
0845 0570 1 2 PERFORMANCE TURF, SOD	243127.000 SY	1.49000	362259.23	1.33000	323358.91	1.65000	401159.55
0850 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	9.000 AS	325.00000	2925.00	214.00000	1926.00	240.00000	2160.00
0855 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	39.841 NM	899.98000	35856.10	924.00000	36813.08	1179.00000	46972.54
0860 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2226.000 LF	0.26000	578.76	0.25000	556.50	0.23000	511.98

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0865 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1335.000 LF	0.45000	600.75	0.45000	600.75	0.76000	1014.60
0870 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	336.000 LF	0.65000	218.40	0.65000	218.40	1.36000	456.96
0875 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	920.000 LF	1.00000	920.00	1.00000	920.00	1.90000	1748.00
0880 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	27.776 GM	250.04000	6945.11	256.70000	7130.10	460.00000	12776.96
0885 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	123.000 EA	25.00000	3075.00	25.50000	3136.50	32.00000	3936.00
0890 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	36.353 NM	899.93000	32715.16	924.00000	33590.17	1179.00000	42860.19
0895 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1042.000 LF	0.65000	677.30	0.65000	677.30	1.36000	1417.12
0900 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	4736.000 LF	0.22000	1041.92	0.22000	1041.92	0.53000	2510.08
0905 0999 16 PARTNERING, DO NOT BID 19690425201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0910 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	26.000 DA	3300.00000	85800.00	3300.00000	85800.00	3300.00000	85800.00
0915 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0920 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19690425201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
0925 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19690445201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 27,972,244.47		$ 27,899,595.64		$ 30,220,027.39

SECTION 0003 SIGNING

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0930 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	80.000 LF	5.50000	440.00	5.50000	440.00	6.80000	544.00
0935 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	510.000 LF	18.00000	9180.00	23.95000	12214.50	20.70000	10557.00
0940 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	20.000 LF	15.00000	300.00	20.25000	405.00	18.00000	360.00
0945 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	2500.00000	2500.00	6489.00000	6489.00	4580.00000	4580.00
0950 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	5.000 EA	460.00000	2300.00	664.00000	3320.00	404.00000	2020.00
0955 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	1350.00000	1350.00	1682.00000	1682.00	1646.00000	1646.00
0960 0639 2 1 ELECTRICAL SERVICE WIRE	30.000 LF	1.30000	39.00	5.40000	162.00	2.70000	81.00
0965 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	750.00000	750.00	1741.00000	1741.00	1190.00000	1190.00
0970 0670 4 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	1.000 AS	1840.00000	1840.00	2203.00000	2203.00	3482.00000	3482.00
0975 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	98.000 AS	325.00000	31850.00	214.00000	20972.00	240.00000	23520.00
0980 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	27.000 AS	1095.00000	29565.00	714.00000	19278.00	800.00000	21600.00
0985 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	25.000 AS	1200.00000	30000.00	1357.00000	33925.00	1520.00000	38000.00
0990 0700 1 50 SINGLE POST SIGN, RELOCATE	5.000 AS	124.00000	620.00	435.00000	2175.00	492.00000	2460.00
0995 0700 1 60 SINGLE POST SIGN, REMOVE	133.000 AS	28.00000	3724.00	11.00000	1463.00	12.00000	1596.00

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1000 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	2.000 EA	690.00000	1380.00	164.00000	328.00	184.00000	368.00
1005 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	205.00000	410.00	10.20000	20.40	11.00000	22.00
1010 0701 15111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OPEN GRADED ASPHALT SURFACES, WHITE, SOLID,6"	7.160 NM	4900.00000	35084.00	5030.00000	36014.80	6658.00000	47671.28
1015 0701 15211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5.150 NM	4800.00000	24720.00	4925.00000	25363.75	6658.00000	34288.70
1020 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	80.00000	720.00	125.00000	1125.00	142.00000	1278.00
1025 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	390.00000	3120.00	145.00000	1160.00	165.00000	1320.00
1030 0705 10 4 OBJECT MARKER, TYPE 4	12.000 EA	170.00000	2040.00	126.00000	1512.00	142.00000	1704.00
1035 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	80.00000	1040.00	43.00000	559.00	49.00000	637.00
1040 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	4.000 EA	240.00000	960.00	165.00000	660.00	188.00000	752.00
1045 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2936.000 EA	3.20000	9395.20	3.25000	9542.00	3.90000	11450.40
1050 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	211.000 SF	2.00000	422.00	2.00000	422.00	3.50000	738.50
1055 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	112.000 SF	2.00000	224.00	2.00000	224.00	3.50000	392.00
1060 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1738.000 LF	1.50000	2607.00	1.50000	2607.00	3.00000	5214.00
1065 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1939.000 LF	2.50000	4847.50	2.50000	4847.50	4.20000	8143.80

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1070 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	620.000 LF	4.00000	2480.00	4.00000	2480.00	6.40000	3968.00
1075 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	5557.000 LF	0.70000	3889.90	0.70000	3889.90	1.00000	5557.00
1080 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	119.000 EA	50.00000	5950.00	51.00000	6069.00	80.00000	9520.00
1085 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1364.000 LF	2.50000	3410.00	2.50000	3410.00	4.00000	5456.00
1090 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1712.000 LF	0.70000	1198.40	0.70000	1198.40	1.00000	1712.00
1095 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	9.454 NM	3898.35000	36855.00	4000.00000	37816.00	5046.00000	47704.88
1100 0711 15112 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.993 NM	5782.48000	5742.00	5950.00000	5908.35	7761.00000	7706.67
1105 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	14.631 GM	1099.92000	16092.93	1125.00000	16459.88	1445.00000	21141.80
1110 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	9.592 NM	3899.19000	37401.03	4000.00000	38368.00	4894.00000	46943.25
1115 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.486 NM	3008.08000	4470.01	3080.00000	4576.88	4376.00000	6502.74
1120 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.012 NM	4000.00000	48.00	4900.00000	58.80	5408.00000	64.90
1125 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	1.667 NM	3005.40000	5010.00	3000.00000	5001.00	4372.00000	7288.12
1130 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	46.000 SF	50.00000	2300.00	50.00000	2300.00	2.40000	110.40

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1135 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	4.000 EA	1080.00000	4320.00	1730.00000	6920.00	1202.00000	4808.00
1140 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	750.00000	3000.00	1565.00000	6260.00	1044.00000	4176.00
1145 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	1.000 EA	2480.00000	2480.00	4140.00000	4140.00	2316.00000	2316.00
SECTION 0003 TOTALS			$ 336,074.97		$ 335,711.16		$ 400,591.44
CONTRACT TOTALS			$ 32,999,348.62		$ 33,590,500.00		$ 34,551,718.27

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 19690425201	220.000 LS	262176.71000	262176.71				
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 19690425201	12488.000 LS	18603.79000	18603.79				
0015 0110 12 1 HYDRODEMOLITION, REMOVAL OF DECK SURFAC	117.000 SY	321.74000	37643.58				
0020 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1074.500 CY	717.91000	771394.30				
0025 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	366.600 CY	305.53000	112007.30				
0030 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	471.600 CY	1451.58000	684565.13				
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	3316.000 SY	7.69000	25500.04				
0040 0400147 COMPOSITE NEOPRENE PADS	30.200 CF	846.06000	25551.01				
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	309022.000 LB	0.66000	203954.52				
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	63991.000 LB	0.81000	51832.71				
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	66488.000 LB	0.68000	45211.84				
0060 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	3725.000 LF	217.28000	809368.00				
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	8335.000 LF	90.41000	753567.35				
0070 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	750.000 LF	133.20000	99900.00				
0075 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1430.000 LF	161.96000	231602.80				
0080 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	340.000 LF	34.87000	11855.80				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	1103.000 LF	76.44000	84313.32				
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1844.000 LF	74.31000	137027.64				
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	4885.000 TN	88.03000	430026.55				
0100 0530 74 BEDDING STONE	1727.000 TN	84.10000	145240.70				
SECTION 0001 TOTALS		$	4,941,343.09	$		$	
SECTION 0002 ROADWAY							
0105 0101 1 MOBILIZATION 19690425201	LUMP	2099702.00000	2099702.00				
0110 0101 1 MOBILIZATION 19690445201	LUMP	1499730.00000	1499730.00				
0115 0102 1 MAINTENANCE OF TRAFFIC 19690425201	800.000 LS	230880.00000	230880.00				
0120 0102 1 MAINTENANCE OF TRAFFIC 19690445201	800.000 LS	207224.00000	207224.00				
0125 0102 2 1 SPECIAL DETOUR 1 19690425201	LUMP	241747.82000	241747.82				
0130 0102 2 2 SPECIAL DETOUR 2 19690425201	LUMP	256505.76000	256505.76				
0135 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1005.000 CY	27.04000	27175.20				
0140 0102 60 WORK ZONE SIGN	69650.000 ED	0.26000	18109.00				
0145 0102 61 BUSINESS SIGN	7.000 EA	93.02000	651.14				
0150 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1388.000 LF	26.57000	36879.16				
0155 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	814.000 LF	11.13000	9059.82				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	658250.000 ED	0.14000	92155.00				
0165 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	64420.000 ED	0.27000	17393.40				
0170 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	160.000 ED	6.57000	1051.20				
0175 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	27290.000 ED	0.27000	7368.30				
0180 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	9234.000 EA	1.22000	11265.48				
0185 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7680.000 ED	0.12000	921.60				
0190 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	13.000 LO	1006.79000	13088.27				
0195 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1870.000 ED	13.13000	24553.10				
0200 0104 10 3 SEDIMENT BARRIER	90094.000 LF	0.60000	54056.40				
0205 0104 11 FLOATING TURBIDITY BARRIER	943.000 LF	8.26000	7789.18				
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1608.000 LF	3.34000	5370.72				
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	30.000 EA	1844.43000	55332.90				
0220 0104 18 INLET PROTECTION SYSTEM	155.000 EA	65.66000	10177.30				
0225 0107 1 LITTER REMOVAL	4543.600 AC	27.36000	124312.90				
0230 0107 2 MOWING	3865.600 AC	218.87000	846063.87				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0235 0110 1 1 CLEARING & GRUBBING 19690445201	106.800 LS	564609.87000	564609.87				
0240 0110 1 1 CLEARING & GRUBBING 19690425201	150.730 LS	823027.07000	823027.07				
0245 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	6999.000 SY	6.82000	47733.18				
0250 0110 6 PLUGGING WATER WELLS, NON-ARTESIAN	10.000 EA	3830.19000	38301.90				
0255 0110 7 1 MAILBOX, F&I SINGLE	17.000 EA	681.48000	11585.16				
0260 0120 1 REGULAR EXCAVATION	511183.000 CY	4.12000	2106073.96				
0265 0120 4 SUBSOIL EXCAVATION	51483.000 CY	8.41000	432972.03				
0270 0120 6 EMBANKMENT	420176.000 CY	2.66000	1117668.16				
0275 0160 4 TYPE B STABILIZATION	313320.000 SY	4.58000	1435005.60				
0280 0285701 OPTIONAL BASE, BASE GROUP 01	10573.000 SY	8.72000	92196.56				
0285 0285702 OPTIONAL BASE, BASE GROUP 02	25250.000 SY	8.44000	213110.00				
0290 0285706 OPTIONAL BASE, BASE GROUP 06	14756.000 SY	11.90000	175596.40				
0295 0285710 OPTIONAL BASE, BASE GROUP 10	191825.000 SY	15.64000	3000143.00				
0300 0286 1 TURNOUT CONSTRUCTION	7067.000 SY	14.37000	101552.79				
0305 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3284.000 SY	8.21000	26961.64				
0310 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	91787.000 SY	1.59000	145941.33				
0315 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1798.300 TN	135.70000	244029.31				
0320 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	57703.500 TN	89.95000	5190429.83				
0325 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	6475.400 TN	153.21000	992096.03				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	5758.000 TN	154.96000	892259.68				
0335 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	1226.000 TN	151.02000	185150.52				
0340 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	142.800 TN	163.06000	23284.97				
0345 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	68.600 CY	454.58000	31184.19				
0350 0400 1 2 CONCRETE CLASS I, ENDWALLS	69.200 CY	612.83000	42407.84				
0355 0425 1351 INLETS, CURB, TYPE P-5, <10'	17.000 EA	4110.72000	69882.24				
0360 0425 1352 INLETS, CURB, TYPE P-5, >10'	2.000 EA	5999.44000	11998.88				
0365 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	3333.02000	3333.02				
0370 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	4777.33000	38218.64				
0375 0425 1451 INLETS, CURB, TYPE J-5, <10'	8.000 EA	6999.34000	55994.72				
0380 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	9443.55000	9443.55				
0385 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	6888.24000	20664.72				
0390 0425 1462 INLETS, CURB, TYPE J-6, >10'	2.000 EA	10554.56000	21109.12				
0395 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2222.01000	4444.02				
0400 0425 1541 INLETS, DT BOT, TYPE D, <10'	11.000 EA	2666.41000	29330.51				
0405 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	7888.14000	31552.56				
0410 0425 1551 INLETS, DT BOT, TYPE E, <10'	55.000 EA	2999.72000	164984.60				
0415 0425 1552 INLETS, DT BOT, TYPE E, >10'	1.000 EA	4555.13000	4555.13				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0420 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	7.000 EA	5999.43000	41996.01				
0425 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	7.000 EA	7110.44000	49773.08				
0430 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	1.000 EA	4777.32000	4777.32				
0435 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	4.000 EA	15331.88000	61327.52				
0440 0425 1701 INLETS, GUTTER, TYPE S, <10'	24.000 EA	3221.92000	77326.08				
0445 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	10.000 EA	6332.73000	63327.30				
0450 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	1.000 EA	9665.75000	9665.75				
0455 0425 1711 INLETS, GUTTER, TYPE V, <10'	11.000 EA	3221.92000	35441.12				
0460 0425 1714 INLETS, GUTTER, TYPE V, J BOTTOM, >10'	1.000 EA	9443.55000	9443.55				
0465 0425 2 61 MANHOLES, P-8, <10'	8.000 EA	2777.52000	22220.16				
0470 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	6110.53000	12221.06				
0475 0425 2 71 MANHOLES, J-7, <10'	4.000 EA	5555.03000	22220.12				
0480 0425 2 91 MANHOLES, J-8, <10'	6.000 EA	5555.03000	33330.18				
0485 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	8554.75000	8554.75				
0490 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	291.000 LF	48.88000	14224.08				
0495 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	108.000 LF	52.22000	5639.76				
0500 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	76.000 LF	91.10000	6923.60				
0505 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	16.000 LF	47.77000	764.32				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	1259.000 LF	59.99000	75527.41				
0515 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	393.000 LF	83.33000	32748.69				
0520 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	210.000 LF	94.44000	19832.40				
0525 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	49.000 LF	127.77000	6260.73				
0530 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	9.000 LF	203.31000	1829.79				
0535 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8343.000 LF	46.66000	389284.38				
0540 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5622.000 LF	58.88000	331023.36				
0545 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	5262.000 LF	76.66000	403384.92				
0550 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	3968.000 LF	92.21000	365889.28				
0555 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1131.000 LF	131.10000	148274.10				
0560 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1050.000 LF	149.99000	157489.50				
0565 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	201.000 LF	208.87000	41982.87				
0570 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	117.000 LF	288.86000	33796.62				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0575 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	1086.000 LF	51.11000	55505.46				
0580 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	1505.000 LF	67.77000	101993.85				
0585 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	1418.000 LF	87.77000	124457.86				
0590 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	1590.000 LF	178.87000	284403.30				
0595 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	913.000 LF	204.43000	186644.59				
0600 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	1155.45000	4621.80				
0605 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	15.000 EA	1777.61000	26664.15				
0610 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	7.000 EA	2444.21000	17109.47				
0615 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	7221.53000	7221.53				
0620 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	17.000 EA	1011.02000	17187.34				
0625 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	8.000 EA	1655.40000	13243.20				
0630 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	13.000 EA	1266.55000	16465.15				
0635 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	6.000 EA	2933.06000	17598.36				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0640 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	1.000 EA	4266.27000	4266.27				
0645 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	16.000 EA	966.58000	15465.28				
0650 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	6.000 EA	1177.67000	7066.02				
0655 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	5.000 EA	4410.69000	22053.45				
0660 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	2.000 EA	5255.06000	10510.12				
0665 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	1.000 EA	6177.19000	6177.19				
0670 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	2.000 EA	1005.46000	2010.92				
0675 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	58.000 EA	1055.46000	61216.68				
0680 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	20.000 EA	2333.11000	46662.20				
0685 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	12.000 EA	2888.62000	34663.44				
0690 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	2.000 EA	4888.43000	9776.86				
0695 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1	2240.000 LF	64.84000	145241.60				
0700 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	13557.000 LF	14.57000	197525.49				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0705 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3556.000 LF	15.05000	53517.80				
0710 0520 2 4 CONCRETE CURB, TYPE D	2770.000 LF	10.46000	28974.20				
0715 0520 3 VALLEY GUTTER- CONCRETE	104.000 LF	29.51000	3069.04				
0720 0520 6 SHOULDER GUTTER- CONCRETE	6569.100 LF	19.85000	130396.64				
0725 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	330.000 SY	79.51000	26238.30				
0730 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	19405.000 SY	32.31000	626975.55				
0735 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	108.000 SY	55.07000	5947.56				
0740 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	205.000 SY	60.51000	12404.55				
0745 0524 1 3 CONCRETE DITCH PAVEMENT, NON REINFORCED 5"	118.000 SY	72.13000	8511.34				
0750 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	74.000 SY	67.79000	5016.46				
0755 0527 2 DETECTABLE WARNINGS	617.000 SF	18.98000	11710.66				
0760 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	503.400 TN	192.13000	96718.24				
0765 0536 1 1 GUARDRAIL -ROADWAY	3824.000 LF	16.17000	61834.08				
0770 0536 2 GUARDRAIL- SHOP-BENT PANELS	117.000 LF	17.31000	2025.27				
0775 0536 6 PIPE RAIL FOR GUARDRAIL	2247.000 LF	14.63000	32873.61				
0780 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	8.000 EA	1987.27000	15898.16				
0785 0536 73 GUARDRAIL REMOVAL	1566.000 LF	1.02000	1597.32				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0790 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	1987.27000	15898.16				
0795 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	2322.19000	9288.76				
0800 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	548.67000	1097.34				
0805 0542 70 BUMPER GUARDS, CONCRETE	9.000 EA	878.21000	7903.89				
0810 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	546.000 LF	5.87000	3205.02				
0815 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	21311.000 LF	9.30000	198192.30				
0820 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	1.000 EA	1580.23000	1580.23				
0825 0550 60135 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 20.1-24.0' OPENING	3.000 EA	2808.84000	8426.52				
0830 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	10.000 EA	2821.76000	28217.60				
0835 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING	1.000 EA	3764.53000	3764.53				
0840 0570 1 1 PERFORMANCE TURF	510086.000 SY	0.38000	193832.68				
0845 0570 1 2 PERFORMANCE TURF, SOD	243127.000 SY	2.02000	491116.54				
0850 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	9.000 AS	329.42000	2964.78				
0855 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	39.841 NM	652.52000	25997.05				
0860 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2226.000 LF	0.12000	267.12				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0865 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1335.000 LF	0.79000	1054.65				
0870 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	336.000 LF	0.91000	305.76				
0875 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	920.000 LF	1.04000	956.80				
0880 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	27.776 GM	436.55000	12125.61				
0885 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	123.000 EA	37.81000	4650.63				
0890 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	36.353 NM	652.48000	23719.61				
0895 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1042.000 LF	0.91000	948.22				
0900 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	4736.000 LF	0.12000	568.32				
0905 0999 16 PARTNERING, DO NOT BID 19690425201	LUMP	5000.00000	5000.00				
0910 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	26.000 DA	3300.00000	85800.00				
0915 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00				
0920 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19690425201	LUMP	100000.00000	100000.00				
0925 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19690445201	LUMP	50000.00000	50000.00				
SECTION 0002 TOTALS			$ 30,628,238.54		$		$

SECTION 0003 SIGNING

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0930 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	80.000 LF	3.91000	312.80				
0935 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	510.000 LF	17.87000	9113.70				
0940 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	20.000 LF	18.98000	379.60				
0945 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	8430.89000	8430.89				
0950 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	5.000 EA	692.34000	3461.70				
0955 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	2568.35000	2568.35				
0960 0639 2 1 ELECTRICAL SERVICE WIRE	30.000 LF	2.23000	66.90				
0965 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1088.76000	1088.76				
0970 0670 4 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	1.000 AS	1730.84000	1730.84				
0975 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	98.000 AS	301.50000	29547.00				
0980 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	27.000 AS	714.67000	19296.09				
0985 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	25.000 AS	1842.51000	46062.75				
0990 0700 1 50 SINGLE POST SIGN, RELOCATE	5.000 AS	178.67000	893.35				
0995 0700 1 60 SINGLE POST SIGN, REMOVE	133.000 AS	27.92000	3713.36				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1000 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	2.000 EA	223.34000	446.68				
1005 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	134.00000	268.00				
1010 0701 15111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OPEN GRADED ASPHALT SURFACES, WHITE, SOLID,6"	7.160 NM	6263.10000	44843.80				
1015 0701 15211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5.150 NM	6216.75000	32016.26				
1020 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	91.57000	824.13				
1025 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	189.84000	1518.72				
1030 0705 10 4 OBJECT MARKER, TYPE 4	12.000 EA	156.34000	1876.08				
1035 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	62.53000	812.89				
1040 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	4.000 EA	251.25000	1005.00				
1045 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2936.000 EA	4.82000	14151.52				
1050 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	211.000 SF	6.10000	1287.10				
1055 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	112.000 SF	6.10000	683.20				
1060 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1738.000 LF	3.07000	5335.66				
1065 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1939.000 LF	4.12000	7988.68				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1070 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	620.000 LF	5.00000	3100.00				
1075 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	5557.000 LF	1.46000	8113.22				
1080 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	119.000 EA	67.08000	7982.52				
1085 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1364.000 LF	3.54000	4828.56				
1090 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1712.000 LF	1.46000	2499.52				
1095 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	9.454 NM	5308.28000	50184.48				
1100 0711 15112 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.993 NM	6506.83000	6461.28				
1105 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	14.631 GM	2177.00000	31851.69				
1110 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	9.592 NM	4891.15000	46915.91				
1115 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.486 NM	4041.52000	6005.70				
1120 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.012 NM	4067.50000	48.81				
1125 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	1.667 NM	3665.56000	6110.49				
1130 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	46.000 SF	1.83000	84.18				

CALL ORDER: 008 PROPOSAL ID: T1576 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CONALVIAS USA LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1135 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	4.000 EA	1116.67000	4466.68				
1140 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1284.18000	5136.72				
1145 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	1.000 EA	2735.85000	2735.85				
SECTION 0003 TOTALS		$	426,249.42	$		$	
CONTRACT TOTALS		$	35,995,831.05	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.