VENDOR RANKING

CALL ORDER : 019 PROPOSAL ID : T4389 PROPOSAL DESC :
LETTING DATE : 04/30/14 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 750 WORKING DAYS (AVAILABLE DAYS)

It is anticipated that the contract award will be made within 10 days after the proposals are opened.

Execute the contract and file an acceptable bond and return to the Department within 5 days after the award.

The improvements under this contract consist of add lanes and reconstruct CR-714. Work includes construction of the median, bike lanes and concrete sidewalks.

FINPROJ(S) : 23097825201 (*) F.A. NO. : 4888011S COUNTIES : MARTIN

LOCAL NAME : CR-714/INDIAN ST ROAD NAME : SR 714
PROJ LIMITS : FROM TPK/MARTIN DOWNS BV TO W. OF MAPP ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	J.W. CHEATHAM, LLC	Responsive	Winning bid	$ 15,715,808.63	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 15,757,345.34	0.26%
3	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bid	$ 16,348,670.61	4.02%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 16,942,951.11	7.80%
5	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$ 17,286,563.29	9.99%
6	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 17,495,969.21	11.32%
7	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 17,627,931.52	12.16%

CALL ORDER : 019 PROPOSAL ID : T4389 PROPOSAL DESC :
LETTING DATE : 04/30/14 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 750 WORKING DAYS (AVAILABLE DAYS)

It is anticipated that the contract award will be made within 10 days after the proposals are opened.

Execute the contract and file an acceptable bond and return to the Department within 5 days after the award.

The improvements under this contract consist of add lanes and reconstruct CR-714. Work includes construction of the median, bike lanes and concrete sidewalks.

FINPROJ(S) : 23097825201 (*) F.A. NO. : 4888011S COUNTIES : MARTIN

LOCAL NAME : CR-714/INDIAN ST ROAD NAME : SR 714
PROJ LIMITS : FROM TPK/MARTIN DOWNS BV TO W. OF MAPP ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23097825201	LUMP	1045000.00000	1045000.00	1705276.24000	1705276.24	1200000.00000	1200000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23097825201	750.000 LS	959000.00000	959000.00	565549.84000	565549.84	1020000.00000	1020000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	470.000 CY	16.00000	7520.00	1.08000	507.60	19.18000	9014.60
0020 0102 14 TRAFFIC CONTROL OFFICER	728.000 MH	42.50000	30940.00	59.37000	43221.36	42.63000	31034.64
0025 0102 60 WORK ZONE SIGN	33391.000 ED	0.26000	8681.66	0.30000	10017.30	0.26000	8681.66
0030 0102 61 BUSINESS SIGN	21.000 EA	100.00000	2100.00	70.17000	1473.57	78.86000	1656.06
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	11055.000 LF	2.00000	22110.00	1.08000	11939.40	15.77000	174337.35
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	928.000 LF	2.00000	1856.00	1.08000	1002.24	15.99000	14838.72
0045 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19942.000 LF	2.00000	39884.00	7.69000	153353.98	4.90000	97715.80

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	417.000 LF	2.00000	834.00	18.60000	7756.20	3.20000	1334.40
0055 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	101245.000 ED	0.15000	15186.75	0.24000	24298.80	0.19000	19236.55
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	26031.000 ED	0.43000	11193.33	0.43000	11193.33	0.32000	8329.92
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1193.000 ED	7.50000	8947.50	7.56000	9019.08	5.33000	6358.69
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15167.000 ED	0.31000	4701.77	0.43000	6521.81	0.32000	4853.44
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	698.000 EA	5.00000	3490.00	5.40000	3769.20	3.73000	2603.54
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	35740.000 ED	0.13000	4646.20	0.29000	10364.60	0.14000	5003.60
0085 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	67.000 LO	1296.00000	86832.00	1133.47000	75942.49	948.43000	63544.81
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	265.000 ED	14.00000	3710.00	26.99000	7152.35	14.39000	3813.35
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3750.000 ED	2.00000	7500.00	1.08000	4050.00	4.90000	18375.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3750.000 ED	2.00000	7500.00	1.08000	4050.00	1.97000	7387.50
0105 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	1698.000 LF	0.25000	424.50	0.54000	916.92	1.97000	3345.06
0110 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	44968.000 LF	0.25000	11242.00	0.54000	24282.72	1.86000	83640.48

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0115 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	8544.000 SF	0.25000	2136.00	0.54000	4613.76	3.84000	32808.96
0120 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	738.000 LF	0.25000	184.50	0.54000	398.52	1.97000	1453.86
0125 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	71376.000 LF	0.25000	17844.00	0.54000	38543.04	1.86000	132759.36
0130 0102912 3 PAVEMENT MARKING REMOVABLE TAPE, YELLOW OTHER	5438.000 SF	0.25000	1359.50	0.54000	2936.52	3.84000	20881.92
0135 0104 10 3 SEDIMENT BARRIER	24158.000 LF	1.00000	24158.00	0.54000	13045.32	1.07000	25849.06
0140 0104 11 FLOATING TURBIDITY BARRIER	105.000 LF	10.00000	1050.00	7.56000	793.80	7.46000	783.30
0145 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.00000	3000.00	3778.24000	7556.48	1598.48000	3196.96
0150 0104 18 INLET PROTECTION SYSTEM	101.000 EA	70.00000	7070.00	43.18000	4361.18	58.61000	5919.61
0155 0107 1 LITTER REMOVAL	640.700 AC	30.00000	19221.00	10.79000	6913.15	31.97000	20483.18
0160 0107 2 MOWING	640.700 AC	50.00000	32035.00	10.79000	6913.15	42.63000	27313.04
0165 0110 1 1 CLEARING & GRUBBING 23097825201	38.420 LS	273200.00000	273200.00	714862.09000	714862.09	216618.37000	216618.37
0170 0110 3 REMOVAL OF EXISTING STRUCTURE 23097825201	2150.000 LS	94340.00000	94340.00	34867.74000	34867.74	34420.55000	34420.55
0175 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	11620.000 SY	6.65000	77273.00	8.09000	94005.80	7.70000	89474.00
0180 0110 7 1 MAILBOX, F&I SINGLE	6.000 EA	50.00000	300.00	188.91000	1133.46	159.85000	959.10
0185 0120 1 REGULAR EXCAVATION	87824.000 CY	1.00000	87824.00	4.17000	366226.08	3.66000	321435.84
0190 0120 4 SUBSOIL EXCAVATION	1521.000 CY	10.00000	15210.00	7.03000	10692.63	18.22000	27712.62
0195 0120 6 EMBANKMENT	43640.000 CY	10.45000	456038.00	5.21000	227364.40	8.80000	384032.00

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0200 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1938.000 SY	4.00000	7752.00	2.74000	5310.12	4.16000	8062.08
0205 0160 4 TYPE B STABILIZATION	99447.000 SY	1.75000	174032.25	2.97000	295357.59	5.46000	542980.62
0210 0285701 OPTIONAL BASE, BASE GROUP 01	918.000 SY	8.50000	7803.00	10.75000	9868.50	6.93000	6361.74
0215 0285709 OPTIONAL BASE, BASE GROUP 09	83060.000 SY	10.60000	880436.00	10.81000	897878.60	12.78000	1061506.80
0220 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	13122.000 SY	5.06000	66397.32	1.84000	24144.48	1.99000	26112.78
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	9865.500 TN	94.75000	934756.13	93.39000	921339.05	102.30000	1009240.65
0230 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	8411.300 TN	117.00000	984122.10	120.36000	1012384.07	132.85000	1117441.21
0235 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	31.000 TN	250.00000	7750.00	242.88000	7529.28	213.13000	6607.03
0240 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	22.000 CY	459.00000	10098.00	620.71000	13655.62	548.81000	12073.82
0245 0400 4 1 CONCRETE CLASS IV, CULVERTS	341.000 CY	1484.00000	506044.00	1214.43000	414120.63	1198.86000	408811.26
0250 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	106534.000 LB	1.10000	117187.40	0.54000	57528.36	0.53000	56463.02
0255 0425 1211 INLETS, CURB, TYPE 10, <10'	2.000 EA	3180.00000	6360.00	3616.81000	7233.62	3196.95000	6393.90
0260 0425 1331 INLETS, CURB, TYPE P-3, <10'	3.000 EA	5300.00000	15900.00	6624.87000	19874.61	5328.26000	15984.78
0265 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	5400.00000	5400.00	6760.50000	6760.50	5434.82000	5434.82
0270 0425 1351 INLETS, CURB, TYPE P-5, <10'	16.000 EA	4240.00000	67840.00	4129.92000	66078.72	4262.61000	68201.76
0275 0425 1361 INLETS, CURB, TYPE P-6, <10'	22.000 EA	4770.00000	104940.00	4346.06000	95613.32	4795.44000	105499.68
0280 0425 1431 INLETS, CURB, TYPE J-3, <10'	1.000 EA	9010.00000	9010.00	9277.67000	9277.67	9058.04000	9058.04
0285 0425 1451 INLETS, CURB, TYPE J-5, <10'	9.000 EA	8480.00000	76320.00	7583.94000	68255.46	8525.21000	76726.89

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0290 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	9116.00000	36464.00	7722.81000	30891.24	9164.60000	36658.40
0295 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	4240.00000	12720.00	3265.88000	9797.64	4262.61000	12787.83
0300 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2862.00000	2862.00	4183.24000	4183.24	2877.26000	2877.26
0305 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	3922.00000	3922.00	2942.38000	2942.38	3942.91000	3942.91
0310 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	3922.00000	11766.00	2942.38000	8827.14	3942.91000	11828.73
0315 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	2544.00000	5088.00	2644.76000	5289.52	2557.57000	5115.14
0320 0425 2 71 MANHOLES, J-7, <10'	19.000 EA	9010.00000	171190.00	6155.40000	116952.60	9058.04000	172102.76
0325 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	9010.00000	36040.00	7039.95000	28159.80	9058.04000	36232.16
0330 0425 6 VALVE BOXES, ADJUST	71.000 EA	265.00000	18815.00	436.43000	30986.53	266.42000	18915.82
0335 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	44.000 LF	70.00000	3080.00	32.92000	1448.48	69.27000	3047.88
0340 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1635.000 LF	76.50000	125077.50	34.54000	56472.90	76.73000	125453.55
0345 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2012.000 LF	78.50000	157942.00	43.02000	86556.24	78.86000	158666.32
0350 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1059.000 LF	85.00000	90015.00	65.20000	69046.80	85.25000	90279.75
0355 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	455.000 LF	101.00000	45955.00	72.92000	33178.60	101.24000	46064.20
0360 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	2686.000 LF	127.00000	341122.00	91.70000	246306.20	127.88000	343485.68
0365 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	4892.000 LF	138.00000	675096.00	121.98000	596726.16	138.54000	677737.68

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0370 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	848.00000	848.00	717.93000	717.93	852.53000	852.53
0375 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	1272.00000	3816.00	1042.79000	3128.37	1278.78000	3836.34
0380 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	2544.00000	7632.00	1428.56000	4285.68	2557.57000	7672.71
0385 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	3.000 EA	4770.00000	14310.00	2526.42000	7579.26	4795.44000	14386.32
0390 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	1950.000 SF	1.00000	1950.00	32.38000	63141.00	31.97000	62341.50
0395 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	204.000 LF	29.50000	6018.00	29.50000	6018.00	29.12000	5940.48
0400 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	38755.000 LF	12.15000	470873.25	13.34000	516991.70	11.54000	447232.70
0405 0520 2 4 CONCRETE CURB, TYPE D	257.000 LF	13.40000	3443.80	11.94000	3068.58	12.18000	3130.26
0410 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	886.000 LF	31.00000	27466.00	24.56000	21760.16	35.69000	31621.34
0415 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	204.000 LF	250.00000	51000.00	394.02000	80380.08	388.96000	79347.84
0420 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	14082.000 SY	27.00000	380214.00	27.73000	390493.86	29.73000	418657.86
0425 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	7297.000 SY	33.50000	244449.50	33.34000	243281.98	33.61000	245252.17
0430 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	2103.000 SY	58.30000	122604.90	59.26000	124623.78	40.53000	85234.59
0435 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	3687.000 SY	63.00000	232281.00	58.35000	215136.45	61.85000	228040.95
0440 0524 1 49 CONCRETE DITCH PAVEMENT, 6", REINFORCE	244.000 SY	37.00000	9028.00	65.34000	15942.96	37.87000	9240.28
0445 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	160.000 SY	79.00000	12640.00	69.09000	11054.40	88.49000	14158.40

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0450 0527 2 DETECTABLE WARNINGS	840.000 SF	27.00000	22680.00	29.69000	24939.60	19.71000	16556.40
0455 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	117.700 TN	106.00000	12476.20	161.92000	19057.98	159.85000	18814.35
0460 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	13180.000 SF	41.00000	540380.00	45.21000	595867.80	42.63000	561863.40
0465 0536 1 1 GUARDRAIL -ROADWAY	738.000 LF	17.90000	13210.20	17.88000	13195.44	17.65000	13025.70
0470 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	175.000 LF	52.75000	9231.25	52.74000	9229.50	52.07000	9112.25
0475 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	13.00000	325.00	12.21000	305.25	12.05000	301.25
0480 0536 7 SPECIAL GUARDRAIL POST	1.000 EA	155.00000	155.00	154.32000	154.32	152.35000	152.35
0485 0536 73 GUARDRAIL REMOVAL	1120.000 LF	1.00000	1120.00	0.98000	1097.60	0.97000	1086.40
0490 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2100.00000	2100.00	2087.14000	2087.14	2060.37000	2060.37
0495 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2250.00000	2250.00	2244.87000	2244.87	2216.09000	2216.09
0500 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	530.00000	530.00	530.40000	530.40	523.60000	523.60
0505 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2080.00000	2080.00	2078.84000	2078.84	2052.17000	2052.17
0510 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	4635.000 LF	10.08000	46720.80	10.07000	46674.45	9.94000	46071.90
0515 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	4.000 EA	1000.00000	4000.00	998.53000	3994.12	985.72000	3942.88
0520 0570 1 2 PERFORMANCE TURF, SOD	37809.000 SY	2.50000	94522.50	3.00000	113427.00	2.15000	81289.35
0525 0999 16 PARTNERING, DO NOT BID 23097825201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0530 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0535 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0540 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23097825201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 11,668,700.81		$ 12,232,850.32		$ 13,048,878.58
SECTION 0002 SIGNING							
0545 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	78.000 AS	350.00000	27300.00	464.18000	36206.04	287.73000	22442.94
0550 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	32.000 AS	710.00000	22720.00	1057.91000	33853.12	956.95000	30622.40
0555 0700 1 50 SINGLE POST SIGN, RELOCATE	14.000 AS	170.00000	2380.00	545.15000	7632.10	136.41000	1909.74
0560 0700 1 60 SINGLE POST SIGN, REMOVE	135.000 AS	42.00000	5670.00	16.19000	2185.65	1.07000	144.45
0565 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	2500.00000	5000.00	3103.55000	6207.10	5238.74000	10477.48
0570 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4.000 AS	2700.00000	10800.00	3389.62000	13558.48	4990.44000	19961.76
0575 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	4450.00000	8900.00	4900.92000	9801.84	6895.83000	13791.66
0580 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	1.000 AS	5200.00000	5200.00	9715.47000	9715.47	7965.75000	7965.75
0585 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	2.000 AS	3657.00000	7314.00	636.90000	1273.80	443.31000	886.62
0590 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	1.000 AS	500.00000	500.00	10.79000	10.79	398.55000	398.55

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0595 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	5.000 EA	750.00000	3750.00	1187.44000	5937.20	817.36000	4086.80
0600 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	2.000 EA	1060.00000	2120.00	1640.83000	3281.66	1005.97000	2011.94
0605 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT	2.000 EA	46000.00000	92000.00	46699.04000	93398.08	36541.19000	73082.38
0610 0700 12 21 SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	4.000 AS	3950.00000	15800.00	4015.73000	16062.92	5622.38000	22489.52
0615 0700 12 60 SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN	4.000 AS	425.00000	1700.00	431.80000	1727.20	186.49000	745.96
0620 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	100.00000	300.00	113.34000	340.02	142.80000	428.40
0625 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23097825201	LUMP	29500.00000	29500.00	64338.01000	64338.01	48478.62000	48478.62
0630 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2134.000 LF	1.20000	2560.80	1.73000	3691.82	1.12000	2390.08
0635 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	5626.000 LF	106.00000	596356.00	2.43000	13671.18	1.49000	8382.74
0640 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	81.000 LF	2.15000	174.15	3.89000	315.09	2.98000	241.38
0645 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1585.000 LF	3.25000	5151.25	5.94000	9414.90	4.10000	6498.50
0650 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2857.000 LF	1.05000	2999.85	1.24000	3542.68	1.12000	3199.84
0655 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	409.197 LF	1.20000	491.04	1.73000	707.91	1.12000	458.30

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0660 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	447.000 LF	3.25000	1452.75	3.89000	1738.83	2.98000	1332.06
0665 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	267.000 LF	1.05000	280.35	1.35000	360.45	1.12000	299.04
0670 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	87.000 EA	405.00000	35235.00	248.28000	21600.36	309.03000	26885.61
0675 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	213.000 EA	216.00000	46008.00	172.72000	36789.36	170.51000	36318.63
0680 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	3.029 GM	1534.00000	4646.49	1603.05000	4855.64	1332.07000	4034.84
0685 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4.771 NM	6273.00000	29928.48	4587.86000	21888.68	5488.10000	26183.73
0690 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.832 NM	5702.00000	44658.06	4015.73000	31451.20	5488.10000	42982.80
0695 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.093 NM	5702.00000	530.29	3940.17000	366.44	5488.10000	510.39
0700 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.008 GM	1426.00000	11.41	1295.40000	10.36	1332.07000	10.66
SECTION 0002 TOTALS			$ 1,011,437.92		$ 455,934.38		$ 419,653.57
SECTION 0003 LIGHTING							
0705 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8311.000 LF	2.50000	20777.50	2.48000	20611.28	4.80000	39892.80
0710 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1108.000 LF	12.35000	13683.80	12.58000	13938.64	10.44000	11567.52
0715 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	90.000 EA	466.00000	41940.00	474.98000	42748.20	791.78000	71260.20

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0720 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	31167.000 LF	1.35000	42075.45	1.35000	42075.45	1.23000	38335.41
0725 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	2724.000 LF	0.50000	1362.00	0.49000	1334.76	0.25000	681.00
0730 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	4.000 EA	3340.00000	13360.00	3400.42000	13601.68	3672.24000	14688.96
0735 0715 4400 LIGHT POLE COMPLETE, RELOCATE	5.000 EA	1155.00000	5775.00	1176.65000	5883.25	1965.07000	9825.35
0740 0715 4600 LIGHT POLE COMPLETE, REMOVE	3.000 EA	85.00000	255.00	86.36000	259.08	532.83000	1598.49
0745 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	8724.00000	17448.00	8884.26000	17768.52	10371.99000	20743.98
0750 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	60.000 EA	540.00000	32400.00	550.54000	33032.40	545.61000	32736.60
0755 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	48.000 EA	7920.00000	380160.00	8063.84000	387064.32	7770.73000	372995.04
0760 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	3.000 EA	1155.00000	3465.00	1176.65000	3529.95	1632.58000	4897.74
SECTION 0003 TOTALS		$	572,701.75	$	581,847.53	$	619,223.09
SECTION 0004 SIGNALIZATION							
0765 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10053.000 LF	3.40000	34180.20	3.45000	34682.85	6.55000	65847.15
0770 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	5738.000 LF	19.10000	109595.80	19.43000	111489.34	18.65000	107013.70
0775 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6.000 PI	3911.00000	23466.00	3983.34000	23900.04	5656.48000	33938.88
0780 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	455.000 LF	2.35000	1069.25	2.37000	1078.35	1.65000	750.75

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0785 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	50.000 LF	3.20000	160.00	3.24000	162.00	1.92000	96.00
0790 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 79 - 144 FIBERS	12320.000 LF	4.15000	51128.00	4.21000	51867.20	2.88000	35481.60
0795 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUN	2150.000 LF	1.20000	2580.00	1.19000	2558.50	1.28000	2752.00
0800 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	418.000 EA	38.00000	15884.00	38.86000	16243.48	38.36000	16034.48
0805 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	8.000 EA	1050.00000	8400.00	1068.70000	8549.60	673.49000	5387.92
0810 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	25.000 EA	583.00000	14575.00	593.72000	14843.00	61.81000	1545.25
0815 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	84.000 EA	43.00000	3612.00	43.18000	3627.12	31.97000	2685.48
0820 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	6.000 EA	837.00000	5022.00	852.81000	5116.86	801.37000	4808.22
0825 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	7.000 EA	657.00000	4599.00	669.28000	4684.96	121.49000	850.43
0830 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	97.000 EA	466.00000	45202.00	474.98000	46073.06	674.56000	65432.32
0835 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	30.000 EA	975.00000	29250.00	993.14000	29794.20	1109.34000	33280.20
0840 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	8.000 EA	1950.00000	15600.00	1986.27000	15890.16	2457.40000	19659.20
0845 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED	6.000 AS	911.00000	5466.00	928.37000	5570.22	691.61000	4149.66
0850 0639 2 1 ELECTRICAL SERVICE WIRE	1240.000 LF	1.40000	1736.00	1.40000	1736.00	3.36000	4166.40

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0855 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	6.000 EA	212.00000	1272.00	215.90000	1295.40	211.00000	1266.00
0860 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	6.000 EA	700.00000	4200.00	712.46000	4274.76	643.65000	3861.90
0865 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	45.000 EA	774.00000	34830.00	788.04000	35461.80	796.05000	35822.25
0870 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	22750.00000	45500.00	23166.00000	46332.00	20822.83000	41645.66
0875 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	3.000 EA	25260.00000	75780.00	25724.41000	77173.23	24296.85000	72890.55
0880 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	6.000 EA	32110.00000	192660.00	32697.96000	196187.76	30024.73000	180148.38
0885 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	36665.00000	36665.00	37339.79000	37339.79	36157.56000	36157.56
0890 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	35934.00000	35934.00	36594.95000	36594.95	34958.70000	34958.70
0895 0649 31117 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	45720.00000	45720.00	46558.70000	46558.70	43995.43000	43995.43
0900 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	2.000 EA	49470.00000	98940.00	49300.62000	98601.24	46233.29000	92466.58
0905 0649 31119 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 70.5' AND 70.5'	2.000 EA	50594.00000	101188.00	51524.39000	103048.78	49931.10000	99862.20
0910 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	3.000 EA	42071.00000	126213.00	42845.23000	128535.69	35928.44000	107785.32
0915 0650 1313 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, POLYCARBONATE	66.000 AS	850.00000	56100.00	863.60000	56997.60	797.11000	52609.26

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0920 0650 1413 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, POLYCARBONATE	2.000 AS	1272.00000	2544.00	1295.40000	2590.80	961.21000	1922.42
0925 0650 1513 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, POLYCARBONATE	4.000 AS	1357.00000	5428.00	1381.76000	5527.04	1161.56000	4646.24
0930 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	46.000 AS	615.00000	28290.00	626.11000	28801.06	474.21000	21813.66
0935 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	573.00000	4584.00	582.93000	4663.44	603.16000	4825.28
0940 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	24.000 EA	7017.00000	168408.00	7146.27000	171510.48	7956.15000	190947.60
0945 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	46.000 EA	117.00000	5382.00	118.74000	5462.04	164.11000	7549.06
0950 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	6.000 AS	18932.00000	113592.00	19279.81000	115678.86	21217.12000	127302.72
0955 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	7.000 EA	1420.00000	9940.00	1446.53000	10125.71	2559.70000	17917.90
0960 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	6.000 EA	191.00000	1146.00	194.31000	1165.86	225.92000	1355.52
0965 0685143 SYSTEM AUXILIARIES, F&I, VIDEO MONITORS	6.000 EA	16.00000	96.00	16.19000	97.14	73.53000	441.18
0970 0686101 CLOSED CIRCUIT TV EQUIPMENT, F&I, CAMERA ASSEMBLY	3.000 EA	3710.00000	11130.00	3778.24000	11334.72	6792.46000	20377.38
0975 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	40.000 EA	27.00000	1080.00	26.99000	1079.60	30.90000	1236.00
0980 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	27.00000	540.00	26.99000	539.80	30.90000	618.00
0985 0690 31 SIGNAL PEDESTAL REMOVAL	16.000 EA	27.00000	432.00	26.99000	431.84	173.70000	2779.20
0990 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	10.000 EA	742.00000	7420.00	755.65000	7556.50	1661.35000	16613.50

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0995 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	1.000 EA	848.00000	848.00	863.60000	863.60	1913.91000	1913.91
1000 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	2353.00000	4706.00	2396.49000	4792.98	1815.87000	3631.74
1005 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	5.000 EA	212.00000	1060.00	215.90000	1079.50	247.24000	1236.20
1010 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	11.00000	44.00	10.79000	43.16	23.98000	95.92
1015 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	14.00000	336.00	13.49000	323.76	6.93000	166.32
1020 0690 80 SPAN WIRE ASSEMBLY, REMOVE	10.000 EA	244.00000	2440.00	248.28000	2482.80	195.02000	1950.20
1025 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	5.000 PI	636.00000	3180.00	647.70000	3238.50	341.00000	1705.00
1030 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	9128.000 LF	0.55000	5020.40	0.54000	4929.12	0.43000	3925.04
1035 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	424.00000	2120.00	431.80000	2159.00	329.28000	1646.40
1040 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	4.000 EA	477.00000	1908.00	485.77000	1943.08	358.06000	1432.24
1045 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	37.000 EA	26.50000	980.50	26.99000	998.63	61.81000	2286.97
1050 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	24.000 EA	2194.00000	52656.00	2234.55000	53629.20	2411.57000	57877.68
1055 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	6.000 EA	106.00000	636.00	107.95000	647.70	123.62000	741.72
1060 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	6.000 EA	106.00000	636.00	107.95000	647.70	123.62000	741.72
1065 0744 70 11 TMS SOLAR POWER UNIT, F&I, NEW POLE	2.000 EA	742.00000	1484.00	755.65000	1511.30	2617.24000	5234.48
1070 0746 71423 TMS CABINET, F&I, TYPE II, POLE MOUNT, WO BACKPLANE	2.000 EA	8586.00000	17172.00	8743.92000	17487.84	8430.37000	16860.74

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
1075 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	1350.00000	1350.00	1370.96000	1370.96	9072.96000	9072.96
SECTION 0004 TOTALS			$ 1,683,116.15		$ 1,710,982.36		$ 1,738,214.33
SECTION 0005 LANDSCAPE / PERIPHERAL							
1080 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 23097825201	LUMP	75000.00000	75000.00	75002.36000	75002.36	57395.99000	57395.99
1085 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 23097825201	LUMP	433760.00000	433760.00	433552.93000	433552.93	276110.32000	276110.32
1090 0590 1 LANDSCAPE IRRIGATION SYSTEM	1.000 EA	244620.00000	244620.00	244506.04000	244506.04	121866.85000	121866.85
1095 0590 3 IRRIGATION SYSTEM CONTROLLER	2.000 EA	5000.00000	10000.00	8635.97000	17271.94	21313.04000	42626.08
1100 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	8236.00000	16472.00	2698.74000	5397.48	12350.90000	24701.80
SECTION 0005 TOTALS			$ 779,852.00		$ 775,730.75		$ 522,701.04
CONTRACT TOTALS			$ 15,715,808.63		$ 15,757,345.34		$ 16,348,670.61

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23097825201	LUMP	1430000.00000	1430000.00	955000.00000	955000.00	1740000.00000	1740000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23097825201	750.000 LS	497000.00000	497000.00	425000.00000	425000.00	815100.00000	815100.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	470.000 CY	16.70000	7849.00	35.00000	16450.00	23.19000	10899.30
0020 0102 14 TRAFFIC CONTROL OFFICER	728.000 MH	60.00000	43680.00	50.00000	36400.00	45.00000	32760.00
0025 0102 60 WORK ZONE SIGN	33391.000 ED	0.25000	8347.75	0.25000	8347.75	0.28000	9349.48
0030 0102 61 BUSINESS SIGN	21.000 EA	93.00000	1953.00	75.00000	1575.00	65.00000	1365.00
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	11055.000 LF	26.00000	287430.00	20.00000	221100.00	18.00000	198990.00
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	928.000 LF	38.00000	35264.00	30.00000	27840.00	36.98000	34317.44
0045 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19942.000 LF	7.65000	152556.30	6.00000	119652.00	2.35000	46863.70
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	417.000 LF	7.65000	3190.05	18.00000	7506.00	5.87000	2447.79
0055 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	101245.000 ED	0.15000	15186.75	0.20000	20249.00	0.18000	18224.10
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	26031.000 ED	0.45000	11713.95	0.30000	7809.30	0.40000	10412.40
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1193.000 ED	7.65000	9126.45	5.20000	6203.60	7.00000	8351.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15167.000 ED	0.30000	4550.10	0.35000	5308.45	0.40000	6066.80
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	698.000 EA	5.45000	3804.10	5.00000	3490.00	3.20000	2233.60

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	35740.000 ED	0.15000	5361.00	0.15000	5361.00	0.18000	6433.20
0085 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	67.000 LO	2450.00000	164150.00	950.00000	63650.00	1050.00000	70350.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	265.000 ED	14.20000	3763.00	15.00000	3975.00	14.00000	3710.00
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3750.000 ED	1.10000	4125.00	1.00000	3750.00	4.60000	17250.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3750.000 ED	1.10000	4125.00	1.00000	3750.00	1.85000	6937.50
0105 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	1698.000 LF	2.75000	4669.50	2.50000	4245.00	1.70000	2886.60
0110 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	44968.000 LF	1.35000	60706.80	1.25000	56210.00	1.50000	67452.00
0115 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	8544.000 SF	3.30000	28195.20	3.00000	25632.00	3.00000	25632.00
0120 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	738.000 LF	2.75000	2029.50	2.50000	1845.00	1.70000	1254.60
0125 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	71376.000 LF	1.35000	96357.60	1.25000	89220.00	1.50000	107064.00
0130 0102912 3 PAVEMENT MARKING REMOVABLE TAPE, YELLOW OTHER	5438.000 SF	3.30000	17945.40	3.00000	16314.00	3.00000	16314.00
0135 0104 10 3 SEDIMENT BARRIER	24158.000 LF	0.55000	13286.90	1.00000	24158.00	0.50000	12079.00
0140 0104 11 FLOATING TURBIDITY BARRIER	105.000 LF	7.65000	803.25	10.00000	1050.00	7.00000	735.00
0145 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3270.00000	6540.00	6000.00000	12000.00	2200.00000	4400.00

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0150 0104 18 INLET PROTECTION SYSTEM	101.000 EA	60.00000	6060.00	100.00000	10100.00	40.00000	4040.00
0155 0107 1 LITTER REMOVAL	640.700 AC	71.00000	45489.70	50.00000	32035.00	50.00000	32035.00
0160 0107 2 MOWING	640.700 AC	71.00000	45489.70	65.00000	41645.50	75.00000	48052.50
0165 0110 1 1 CLEARING & GRUBBING 23097825201	38.420 LS	153300.00000	153300.00	726000.00000	726000.00	1628000.00000	1628000.00
0170 0110 3 REMOVAL OF EXISTING STRUCTURE 23097825201	2150.000 LS	32300.00000	32300.00	98000.00000	98000.00	30969.72000	30969.72
0175 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	11620.000 SY	7.25000	84245.00	15.00000	174300.00	15.00000	174300.00
0180 0110 7 1 MAILBOX, F&I SINGLE	6.000 EA	160.00000	960.00	150.00000	900.00	100.00000	600.00
0185 0120 1 REGULAR EXCAVATION	87824.000 CY	5.40000	474249.60	8.50000	746504.00	6.93000	608620.32
0190 0120 4 SUBSOIL EXCAVATION	1521.000 CY	7.10000	10799.10	15.00000	22815.00	12.00000	18252.00
0195 0120 6 EMBANKMENT	43640.000 CY	1.40000	61096.00	5.00000	218200.00	11.88000	518443.20
0200 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1938.000 SY	5.30000	10271.40	10.00000	19380.00	3.90000	7558.20
0205 0160 4 TYPE B STABILIZATION	99447.000 SY	3.95000	392815.65	7.50000	745852.50	2.16000	214805.52
0210 0285701 OPTIONAL BASE, BASE GROUP 01	918.000 SY	9.70000	8904.60	50.00000	45900.00	6.87000	6306.66
0215 0285709 OPTIONAL BASE, BASE GROUP 09	83060.000 SY	24.20000	2010052.00	15.00000	1245900.00	10.18000	845550.80
0220 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	13122.000 SY	3.75000	49207.50	2.00000	26244.00	3.85000	50519.70
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	9865.500 TN	94.40000	931303.20	100.00000	986550.00	99.65000	983097.08
0230 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	8411.300 TN	119.00000	1000944.70	125.00000	1051412.50	131.30000	1104403.69

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0235 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	31.000 TN	310.00000	9610.00	500.00000	15500.00	320.00000	9920.00
0240 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	22.000 CY	660.00000	14520.00	650.00000	14300.00	548.29000	12062.38
0245 0400 4 1 CONCRETE CLASS IV, CULVERTS	341.000 CY	760.00000	259160.00	975.00000	332475.00	1058.04000	360791.64
0250 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	106534.000 LB	1.30000	138494.20	1.00000	106534.00	0.82000	87357.88
0255 0425 1211 INLETS, CURB, TYPE 10, <10'	2.000 EA	3290.00000	6580.00	3600.00000	7200.00	3392.36000	6784.72
0260 0425 1331 INLETS, CURB, TYPE P-3, <10'	3.000 EA	5490.00000	16470.00	4800.00000	14400.00	4520.89000	13562.67
0265 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	5600.00000	5600.00	4800.00000	4800.00	4496.39000	4496.39
0270 0425 1351 INLETS, CURB, TYPE P-5, <10'	16.000 EA	4390.00000	70240.00	4000.00000	64000.00	3802.55000	60840.80
0275 0425 1361 INLETS, CURB, TYPE P-6, <10'	22.000 EA	4940.00000	108680.00	4700.00000	103400.00	4427.95000	97414.90
0280 0425 1431 INLETS, CURB, TYPE J-3, <10'	1.000 EA	9330.00000	9330.00	8300.00000	8300.00	7862.06000	7862.06
0285 0425 1451 INLETS, CURB, TYPE J-5, <10'	9.000 EA	8780.00000	79020.00	8100.00000	72900.00	7618.87000	68569.83
0290 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	9440.00000	37760.00	8700.00000	34800.00	8200.72000	32802.88
0295 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	4390.00000	13170.00	3350.00000	10050.00	3155.32000	9465.96
0300 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2960.00000	2960.00	2800.00000	2800.00	2603.08000	2603.08
0305 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	4060.00000	4060.00	3200.00000	3200.00	2986.58000	2986.58
0310 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	4060.00000	12180.00	3600.00000	10800.00	3396.35000	10189.05
0315 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	2630.00000	5260.00	2300.00000	4600.00	2156.76000	4313.52
0320 0425 2 71 MANHOLES, J-7, <10'	19.000 EA	9330.00000	177270.00	5800.00000	110200.00	5517.08000	104824.52
0325 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	9330.00000	37320.00	7600.00000	30400.00	7188.93000	28755.72

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0330 0425 6 VALVE BOXES, ADJUST	71.000 EA	270.00000	19170.00	360.00000	25560.00	352.51000	25028.21
0335 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	44.000 LF	71.00000	3124.00	120.00000	5280.00	84.00000	3696.00
0340 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1635.000 LF	79.00000	129165.00	75.00000	122625.00	51.48000	84169.80
0345 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2012.000 LF	81.00000	162972.00	78.00000	156936.00	62.26000	125267.12
0350 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1059.000 LF	88.00000	93192.00	88.00000	93192.00	73.62000	77963.58
0355 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	455.000 LF	104.00000	47320.00	115.00000	52325.00	97.36000	44298.80
0360 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	2686.000 LF	132.00000	354552.00	145.00000	389470.00	116.19000	312086.34
0365 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	4892.000 LF	142.65000	697843.80	165.00000	807180.00	141.45000	691973.40
0370 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	880.00000	880.00	1000.00000	1000.00	967.60000	967.60
0375 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	1320.00000	3960.00	1300.00000	3900.00	1227.31000	3681.93
0380 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	2630.00000	7890.00	2300.00000	6900.00	2112.20000	6336.60
0385 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	3.000 EA	4940.00000	14820.00	5000.00000	15000.00	4728.27000	14184.81
0390 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	1950.000 SF	66.00000	128700.00	30.00000	58500.00	18.32000	35724.00
0395 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	204.000 LF	30.00000	6120.00	30.00000	6120.00	29.29000	5975.16

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0400 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	38755.000 LF	10.75000	416616.25	13.00000	503815.00	12.00000	465060.00
0405 0520 2 4 CONCRETE CURB, TYPE D	257.000 LF	11.20000	2878.40	15.50000	3983.50	15.00000	3855.00
0410 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	886.000 LF	35.00000	31010.00	35.00000	31010.00	35.00000	31010.00
0415 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	204.000 LF	330.00000	67320.00	350.00000	71400.00	306.94000	62615.76
0420 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	14082.000 SY	29.25000	411898.50	27.00000	380214.00	22.75000	320365.50
0425 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	7297.000 SY	31.10000	226936.70	40.00000	291880.00	35.00000	255395.00
0430 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	2103.000 SY	87.50000	184012.50	56.00000	117768.00	55.00000	115665.00
0435 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	3687.000 SY	60.10000	221588.70	42.00000	154854.00	45.00000	165915.00
0440 0524 1 49 CONCRETE DITCH PAVEMENT, 6", REINFORCE	244.000 SY	36.00000	8784.00	75.00000	18300.00	45.00000	10980.00
0445 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	160.000 SY	160.00000	25600.00	225.00000	36000.00	148.00000	23680.00
0450 0527 2 DETECTABLE WARNINGS	840.000 SF	30.00000	25200.00	20.00000	16800.00	20.50000	17220.00
0455 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	117.700 TN	110.00000	12947.00	250.00000	29425.00	123.20000	14500.64
0460 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	13180.000 SF	42.00000	553560.00	40.00000	527200.00	38.79000	511252.20
0465 0536 1 1 GUARDRAIL -ROADWAY	738.000 LF	18.10000	13357.80	19.00000	14022.00	16.56000	12221.28
0470 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	175.000 LF	53.00000	9275.00	71.00000	12425.00	48.86000	8550.50
0475 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	12.35000	308.75	32.00000	800.00	11.31000	282.75
0480 0536 7 SPECIAL GUARDRAIL POST	1.000 EA	160.00000	160.00	380.00000	380.00	142.96000	142.96

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0485 0536 73 GUARDRAIL REMOVAL	1120.000 LF	1.00000	1120.00	2.00000	2240.00	0.91000	1019.20
0490 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2110.00000	2110.00	2200.00000	2200.00	1933.44000	1933.44
0495 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2270.00000	2270.00	2600.00000	2600.00	2079.56000	2079.56
0500 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	540.00000	540.00	830.00000	830.00	491.34000	491.34
0505 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2110.00000	2110.00	1900.00000	1900.00	1925.75000	1925.75
0510 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	4635.000 LF	10.20000	47277.00	9.50000	44032.50	9.33000	43244.55
0515 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	4.000 EA	960.00000	3840.00	1000.00000	4000.00	875.00000	3500.00
0520 0570 1 2 PERFORMANCE TURF, SOD	37809.000 SY	4.05000	153126.45	3.00000	113427.00	2.03000	76752.27
0525 0999 16 PARTNERING, DO NOT BID 23097825201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0530 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0535 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0540 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23097825201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 13,555,937.80		$ 13,654,482.60		$ 14,275,548.53
SECTION 0002 SIGNING							
0545 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	78.000 AS	360.00000	28080.00	275.00000	21450.00	400.00000	31200.00

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0550 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	32.000 AS	730.00000	23360.00	915.00000	29280.00	950.00000	30400.00
0555 0700 1 50 SINGLE POST SIGN, RELOCATE	14.000 AS	170.00000	2380.00	130.00000	1820.00	400.00000	5600.00
0560 0700 1 60 SINGLE POST SIGN, REMOVE	135.000 AS	44.00000	5940.00	2.00000	270.00	25.00000	3375.00
0565 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	2570.00000	5140.00	2800.00000	5600.00	4916.00000	9832.00
0570 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4.000 AS	2770.00000	11080.00	3000.00000	12000.00	4683.00000	18732.00
0575 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	4590.00000	9180.00	5000.00000	10000.00	6471.00000	12942.00
0580 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	1.000 AS	5380.00000	5380.00	6000.00000	6000.00	7475.00000	7475.00
0585 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	2.000 AS	3770.00000	7540.00	2100.00000	4200.00	416.00000	832.00
0590 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	1.000 AS	440.00000	440.00	400.00000	400.00	374.00000	374.00
0595 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	5.000 EA	770.00000	3850.00	1000.00000	5000.00	767.00000	3835.00
0600 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	2.000 EA	1090.00000	2180.00	1400.00000	2800.00	944.00000	1888.00
0605 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT	2.000 EA	47300.00000	94600.00	48000.00000	96000.00	34290.00000	68580.00
0610 0700 12 21 SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	4.000 AS	4070.00000	16280.00	4500.00000	18000.00	5276.00000	21104.00
0615 0700 12 60 SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN	4.000 AS	440.00000	1760.00	100.00000	400.00	175.00000	700.00

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0620 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	150.00000	450.00	150.00000	450.00	200.00000	600.00
0625 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23097825201	LUMP	65200.00000	65200.00	63000.00000	63000.00	10000.00000	10000.00
0630 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2134.000 LF	1.75000	3734.50	2.00000	4268.00	1.10000	2347.40
0635 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	5626.000 LF	2.45000	13783.70	2.50000	14065.00	1.50000	8439.00
0640 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	81.000 LF	3.95000	319.95	4.00000	324.00	3.00000	243.00
0645 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1585.000 LF	6.00000	9510.00	6.00000	9510.00	4.00000	6340.00
0650 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2857.000 LF	1.25000	3571.25	1.50000	4285.50	0.75000	2142.75
0655 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	409.197 LF	1.75000	716.09	2.00000	818.39	1.30000	531.96
0660 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	447.000 LF	3.95000	1765.65	4.00000	1788.00	3.00000	1341.00
0665 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	267.000 LF	1.35000	360.45	2.00000	534.00	1.10000	293.70
0670 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	87.000 EA	250.00000	21750.00	250.00000	21750.00	185.00000	16095.00
0675 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	213.000 EA	174.00000	37062.00	200.00000	42600.00	125.00000	26625.00
0680 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	3.029 GM	1620.00000	4906.98	1600.00000	4846.40	900.30000	2727.01

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0685 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4.771 NM	4650.00000	22185.15	4500.00000	21469.50	3299.31000	15741.01
0690 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.832 NM	4070.00000	31876.24	4000.00000	31328.00	3307.58000	25904.97
0695 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.093 NM	3860.00000	358.98	4000.00000	372.00	4064.52000	378.00
0700 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.008 GM	1640.00000	13.12	1300.00000	10.40	1375.00000	11.00
SECTION 0002 TOTALS		$	434,754.06	$	434,639.19	$	336,629.80
SECTION 0003 LIGHTING							
0705 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8311.000 LF	2.50000	20777.50	3.00000	24933.00	4.50000	37399.50
0710 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1108.000 LF	12.75000	14127.00	13.00000	14404.00	9.80000	10858.40
0715 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	90.000 EA	480.00000	43200.00	500.00000	45000.00	743.00000	66870.00
0720 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	31167.000 LF	1.35000	42075.45	2.00000	62334.00	1.15000	35842.05
0725 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	2724.000 LF	0.50000	1362.00	1.00000	2724.00	0.23000	626.52
0730 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	4.000 EA	3440.00000	13760.00	3500.00000	14000.00	3446.00000	13784.00
0735 0715 4400 LIGHT POLE COMPLETE, RELOCATE	5.000 EA	1190.00000	5950.00	1200.00000	6000.00	1844.00000	9220.00
0740 0715 4600 LIGHT POLE COMPLETE, REMOVE	3.000 EA	87.00000	261.00	90.00000	270.00	500.00000	1500.00
0745 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	9000.00000	18000.00	10000.00000	20000.00	9733.00000	19466.00

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0750 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	60.000 EA	560.00000	33600.00	600.00000	36000.00	512.00000	30720.00
0755 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	48.000 EA	8170.00000	392160.00	9500.00000	456000.00	7292.00000	350016.00
0760 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	3.000 EA	1190.00000	3570.00	1300.00000	3900.00	1532.00000	4596.00
SECTION 0003 TOTALS		$	588,842.95	$	685,565.00	$	580,898.47
SECTION 0004 SIGNALIZATION							
0765 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10053.000 LF	3.50000	35185.50	4.00000	40212.00	6.15000	61825.95
0770 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	5738.000 LF	19.70000	113038.60	20.00000	114760.00	17.50000	100415.00
0775 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6.000 PI	4030.00000	24180.00	5000.00000	30000.00	5308.00000	31848.00
0780 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	455.000 LF	2.40000	1092.00	2.50000	1137.50	1.55000	705.25
0785 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	50.000 LF	3.30000	165.00	4.00000	200.00	1.80000	90.00
0790 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 79 - 144 FIBERS	12320.000 LF	4.25000	52360.00	5.00000	61600.00	2.70000	33264.00
0795 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUN	2150.000 LF	1.20000	2580.00	2.00000	4300.00	1.20000	2580.00
0800 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	418.000 EA	39.00000	16302.00	40.00000	16720.00	36.00000	15048.00
0805 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	8.000 EA	1080.00000	8640.00	1100.00000	8800.00	632.00000	5056.00

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0810 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	25.000 EA	600.00000	15000.00	650.00000	16250.00	58.00000	1450.00
0815 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	84.000 EA	44.00000	3696.00	45.00000	3780.00	30.00000	2520.00
0820 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	6.000 EA	860.00000	5160.00	900.00000	5400.00	752.00000	4512.00
0825 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	7.000 EA	680.00000	4760.00	700.00000	4900.00	114.00000	798.00
0830 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	97.000 EA	650.00000	63050.00	500.00000	48500.00	633.00000	61401.00
0835 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	30.000 EA	1390.00000	41700.00	1100.00000	33000.00	1041.00000	31230.00
0840 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	8.000 EA	2390.00000	19120.00	2100.00000	16800.00	2306.00000	18448.00
0845 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED	6.000 AS	940.00000	5640.00	1000.00000	6000.00	649.00000	3894.00
0850 0639 2 1 ELECTRICAL SERVICE WIRE	1240.000 LF	1.40000	1736.00	2.00000	2480.00	3.15000	3906.00
0855 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	6.000 EA	220.00000	1320.00	225.00000	1350.00	198.00000	1188.00
0860 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	6.000 EA	720.00000	4320.00	750.00000	4500.00	604.00000	3624.00
0865 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	45.000 EA	800.00000	36000.00	800.00000	36000.00	747.00000	33615.00
0870 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	23500.00000	47000.00	25000.00000	50000.00	19540.00000	39080.00
0875 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	3.000 EA	26100.00000	78300.00	27000.00000	81000.00	22800.00000	68400.00

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0880 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	6.000 EA	33100.00000	198600.00	34000.00000	204000.00	28175.00000	169050.00
0885 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	37800.00000	37800.00	39000.00000	39000.00	33930.00000	33930.00
0890 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	37100.00000	37100.00	39000.00000	39000.00	32805.00000	32805.00
0895 0649 31117 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	47200.00000	47200.00	48000.00000	48000.00	41285.00000	41285.00
0900 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	2.000 EA	49900.00000	99800.00	51000.00000	102000.00	43385.00000	86770.00
0905 0649 31119 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 70.5' AND 70.5'	2.000 EA	52200.00000	104400.00	53000.00000	106000.00	46855.00000	93710.00
0910 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	3.000 EA	43400.00000	130200.00	45000.00000	135000.00	33715.00000	101145.00
0915 0650 1313 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, POLYCARBONATE	66.000 AS	870.00000	57420.00	900.00000	59400.00	748.00000	49368.00
0920 0650 1413 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, POLYCARBONATE	2.000 AS	1310.00000	2620.00	1400.00000	2800.00	902.00000	1804.00
0925 0650 1513 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, POLYCARBONATE	4.000 AS	1400.00000	5600.00	1500.00000	6000.00	1090.00000	4360.00
0930 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	46.000 AS	630.00000	28980.00	700.00000	32200.00	445.00000	20470.00
0935 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	590.00000	4720.00	600.00000	4800.00	566.00000	4528.00
0940 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	24.000 EA	7240.00000	173760.00	7500.00000	180000.00	7466.00000	179184.00

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0945 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	46.000 EA	120.00000	5520.00	125.00000	5750.00	154.00000	7084.00
0950 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	6.000 AS	19500.00000	117000.00	20000.00000	120000.00	19910.00000	119460.00
0955 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	7.000 EA	1460.00000	10220.00	1500.00000	10500.00	2402.00000	16814.00
0960 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	6.000 EA	200.00000	1200.00	200.00000	1200.00	212.00000	1272.00
0965 0685143 SYSTEM AUXILIARIES, F&I, VIDEO MONITORS	6.000 EA	16.40000	98.40	18.00000	108.00	69.00000	414.00
0970 0686101 CLOSED CIRCUIT TV EQUIPMENT, F&I, CAMERA ASSEMBLY	3.000 EA	3830.00000	11490.00	3900.00000	11700.00	6374.00000	19122.00
0975 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	40.000 EA	27.00000	1080.00	28.00000	1120.00	29.00000	1160.00
0980 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	27.00000	540.00	28.00000	560.00	29.00000	580.00
0985 0690 31 SIGNAL PEDESTAL REMOVAL	16.000 EA	27.00000	432.00	28.00000	448.00	163.00000	2608.00
0990 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	10.000 EA	770.00000	7700.00	780.00000	7800.00	1559.00000	15590.00
0995 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	1.000 EA	870.00000	870.00	900.00000	900.00	1796.00000	1796.00
1000 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	2430.00000	4860.00	2500.00000	5000.00	1704.00000	3408.00
1005 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	5.000 EA	220.00000	1100.00	225.00000	1125.00	232.00000	1160.00
1010 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	10.95000	43.80	12.00000	48.00	22.50000	90.00
1015 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	13.65000	327.60	15.00000	360.00	6.50000	156.00

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1020 0690 80 SPAN WIRE ASSEMBLY, REMOVE	10.000 EA	250.00000	2500.00	260.00000	2600.00	183.00000	1830.00
1025 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	5.000 PI	660.00000	3300.00	700.00000	3500.00	320.00000	1600.00
1030 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	9128.000 LF	0.55000	5020.40	1.00000	9128.00	0.40000	3651.20
1035 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	440.00000	2200.00	450.00000	2250.00	309.00000	1545.00
1040 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	4.000 EA	490.00000	1960.00	600.00000	2400.00	336.00000	1344.00
1045 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	37.000 EA	27.00000	999.00	50.00000	1850.00	58.00000	2146.00
1050 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	24.000 EA	2260.00000	54240.00	2300.00000	55200.00	2263.00000	54312.00
1055 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	6.000 EA	110.00000	660.00	115.00000	690.00	116.00000	696.00
1060 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	6.000 EA	110.00000	660.00	115.00000	690.00	116.00000	696.00
1065 0744 70 11 TMS SOLAR POWER UNIT, F&I, NEW POLE	2.000 EA	770.00000	1540.00	780.00000	1560.00	2456.00000	4912.00
1070 0746 71423 TMS CABINET, F&I, TYPE II, POLE MOUNT, WO BACKPLANE	2.000 EA	8860.00000	17720.00	9000.00000	18000.00	7911.00000	15822.00
1075 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	1390.00000	1390.00	1500.00000	1500.00	8415.00000	8415.00
SECTION 0004 TOTALS			$ 1,763,216.30		$ 1,811,876.50		$ 1,630,990.40
SECTION 0005 LANDSCAPE / PERIPHERAL							
1080 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 23097825201	LUMP	73600.00000	73600.00	75000.00000	75000.00	69479.00000	69479.00
1085 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 23097825201	LUMP	311000.00000	311000.00	380000.00000	380000.00	361919.01000	361919.01

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1090 0590 1 LANDSCAPE IRRIGATION SYSTEM	1.000 EA	128000.00000	128000.00	220000.00000	220000.00	226500.00000	226500.00
1095 0590 3 IRRIGATION SYSTEM CONTROLLER	2.000 EA	30900.00000	61800.00	4000.00000	8000.00	201.00000	402.00
1100 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	12900.00000	25800.00	8500.00000	17000.00	6801.00000	13602.00
SECTION 0005 TOTALS			$ 600,200.00		$ 700,000.00		$ 671,902.01
CONTRACT TOTALS			$ 16,942,951.11		$ 17,286,563.29		$ 17,495,969.21

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23097825201	LUMP	1913059.41000	1913059.41				
0010 0102 1 MAINTENANCE OF TRAFFIC 23097825201	750.000 LS	656908.77000	656908.77				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	470.000 CY	69.11000	32481.70				
0020 0102 14 TRAFFIC CONTROL OFFICER	728.000 MH	84.41000	61450.48				
0025 0102 60 WORK ZONE SIGN	33391.000 ED	0.27000	9015.57				
0030 0102 61 BUSINESS SIGN	21.000 EA	83.29000	1749.09				
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	11055.000 LF	16.66000	184176.30				
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	928.000 LF	30.50000	28304.00				
0045 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19942.000 LF	5.18000	103299.56				
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	417.000 LF	18.46000	7697.82				
0055 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	101245.000 ED	0.20000	20249.00				
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	26031.000 ED	0.34000	8850.54				
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1193.000 ED	5.63000	6716.59				
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15167.000 ED	0.34000	5156.78				
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	698.000 EA	3.60000	2512.80				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	35740.000 ED	0.15000	5361.00				
0085 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	67.000 LO	1001.69000	67113.23				
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	265.000 ED	15.19000	4025.35				
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3750.000 ED	3.38000	12675.00				
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3750.000 ED	3.38000	12675.00				
0105 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	1698.000 LF	1.91000	3243.18				
0110 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	44968.000 LF	1.69000	75995.92				
0115 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	8544.000 SF	3.38000	28878.72				
0120 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	738.000 LF	1.91000	1409.58				
0125 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	71376.000 LF	1.69000	120625.44				
0130 0102912 3 PAVEMENT MARKING REMOVABLE TAPE, YELLOW OTHER	5438.000 SF	3.38000	18380.44				
0135 0104 10 3 SEDIMENT BARRIER	24158.000 LF	0.56000	13528.48				
0140 0104 11 FLOATING TURBIDITY BARRIER	105.000 LF	7.88000	827.40				
0145 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3714.14000	7428.28				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0104 18 INLET PROTECTION SYSTEM	101.000 EA	45.02000	4547.02				
0155 0107 1 LITTER REMOVAL	640.700 AC	26.92000	17247.64				
0160 0107 2 MOWING	640.700 AC	53.84000	34495.29				
0165 0110 1 1 CLEARING & GRUBBING 23097825201	38.420 LS	681537.04000	681537.04				
0170 0110 3 REMOVAL OF EXISTING STRUCTURE 23097825201	2150.000 LS	122850.22000	122850.22				
0175 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	11620.000 SY	3.01000	34976.20				
0180 0110 7 1 MAILBOX, F&I SINGLE	6.000 EA	307.18000	1843.08				
0185 0120 1 REGULAR EXCAVATION	87824.000 CY	1.59000	139640.16				
0190 0120 4 SUBSOIL EXCAVATION	1521.000 CY	23.23000	35332.83				
0195 0120 6 EMBANKMENT	43640.000 CY	6.03000	263149.20				
0200 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1938.000 SY	5.62000	10891.56				
0205 0160 4 TYPE B STABILIZATION	99447.000 SY	5.98000	594693.06				
0210 0285701 OPTIONAL BASE, BASE GROUP 01	918.000 SY	10.37000	9519.66				
0215 0285709 OPTIONAL BASE, BASE GROUP 09	83060.000 SY	13.07000	1085594.20				
0220 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	13122.000 SY	2.10000	27556.20				
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	9865.500 TN	108.05000	1065967.28				
0230 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	8411.300 TN	140.30000	1180105.39				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	31.000 TN	360.16000	11164.96				
0240 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	22.000 CY	659.85000	14516.70				
0245 0400 4 1 CONCRETE CLASS IV, CULVERTS	341.000 CY	1069.22000	364604.02				
0250 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	106534.000 LB	0.90000	95880.60				
0255 0425 1211 INLETS, CURB, TYPE 10, <10'	2.000 EA	5852.58000	11705.16				
0260 0425 1331 INLETS, CURB, TYPE P-3, <10'	3.000 EA	6190.22000	18570.66				
0265 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	5965.12000	5965.12				
0270 0425 1351 INLETS, CURB, TYPE P-5, <10'	16.000 EA	4727.08000	75633.28				
0275 0425 1361 INLETS, CURB, TYPE P-6, <10'	22.000 EA	5289.83000	116376.26				
0280 0425 1431 INLETS, CURB, TYPE J-3, <10'	1.000 EA	9341.61000	9341.61				
0285 0425 1451 INLETS, CURB, TYPE J-5, <10'	9.000 EA	8441.21000	75970.89				
0290 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	8553.76000	34215.04				
0295 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	2813.74000	8441.22				
0300 0425 1910 INLETS, CLOSED FLUME	1.000 EA	3263.93000	3263.93				
0305 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2588.64000	2588.64				
0310 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2644.91000	7934.73				
0315 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	3939.23000	7878.46				
0320 0425 2 71 MANHOLES, J-7, <10'	19.000 EA	5965.13000	113337.47				
0325 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	7765.92000	31063.68				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 0425 6 VALVE BOXES, ADJUST	71.000 EA	225.10000	15982.10				
0335 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	44.000 LF	73.16000	3219.04				
0340 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1635.000 LF	91.17000	149062.95				
0345 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2012.000 LF	92.29000	185687.48				
0350 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1059.000 LF	93.42000	98931.78				
0355 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	455.000 LF	99.04000	45063.20				
0360 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	2686.000 LF	142.94000	383936.84				
0365 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	4892.000 LF	163.20000	798374.40				
0370 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	979.18000	979.18				
0375 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	1271.81000	3815.43				
0380 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	2025.89000	6077.67				
0385 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	3.000 EA	3747.90000	11243.70				
0390 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	1950.000 SF	25.89000	50485.50				
0395 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	204.000 LF	33.60000	6854.40				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0400 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	38755.000 LF	16.51000	639845.05				
0405 0520 2 4 CONCRETE CURB, TYPE D	257.000 LF	14.26000	3664.82				
0410 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	886.000 LF	29.76000	26367.36				
0415 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	204.000 LF	235.70000	48082.80				
0420 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	14082.000 SY	30.89000	434992.98				
0425 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	7297.000 SY	35.93000	262181.21				
0430 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	2103.000 SY	61.79000	129944.37				
0435 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	3687.000 SY	50.65000	186746.55				
0440 0524 1 49 CONCRETE DITCH PAVEMENT, 6", REINFORCE	244.000 SY	81.32000	19842.08				
0445 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	160.000 SY	217.89000	34862.40				
0450 0527 2 DETECTABLE WARNINGS	840.000 SF	30.95000	25998.00				
0455 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	117.700 TN	192.04000	22603.11				
0460 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	13180.000 SF	41.01000	540511.80				
0465 0536 1 1 GUARDRAIL -ROADWAY	738.000 LF	21.04000	15527.52				
0470 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	175.000 LF	68.30000	11952.50				
0475 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	32.27000	806.75				
0480 0536 7 SPECIAL GUARDRAIL POST	1.000 EA	337.65000	337.65				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0485 0536 73 GUARDRAIL REMOVAL	1120.000 LF	2.80000	3136.00				
0490 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1913.34000	1913.34				
0495 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2250.99000	2250.99				
0500 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	731.57000	731.57				
0505 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1800.80000	1800.80				
0510 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	4635.000 LF	10.50000	48667.50				
0515 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	4.000 EA	1041.09000	4164.36				
0520 0570 1 2 PERFORMANCE TURF, SOD	37809.000 SY	2.80000	105865.20				
0525 0999 16 PARTNERING, DO NOT BID 23097825201	LUMP	6000.00000	6000.00				
0530 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	15.000 DA	3300.00000	49500.00				
0535 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00				
0540 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23097825201	LUMP	150000.00000	150000.00				
SECTION 0001 TOTALS		$ 14,278,204.27		$		$	
SECTION 0002 SIGNING							
0545 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	78.000 AS	478.34000	37310.52				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0550 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	32.000 AS	1086.10000	34755.20				
0555 0700 1 50 SINGLE POST SIGN, RELOCATE	14.000 AS	225.10000	3151.40				
0560 0700 1 60 SINGLE POST SIGN, REMOVE	135.000 AS	11.25000	1518.75				
0565 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	7315.72000	14631.44				
0570 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4.000 AS	7991.02000	31964.08				
0575 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	9285.34000	18570.68				
0580 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	1.000 AS	11480.06000	11480.06				
0585 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	2.000 AS	1575.70000	3151.40				
0590 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	1.000 AS	1238.04000	1238.04				
0595 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	5.000 EA	956.67000	4783.35				
0600 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	2.000 EA	1350.60000	2701.20				
0605 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT	2.000 EA	1125.50000	2251.00				
0610 0700 12 21 SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	4.000 AS	1125.50000	4502.00				
0615 0700 12 60 SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN	4.000 AS	281.38000	1125.52				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0620 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	154.03000	462.09				
0625 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23097825201	LUMP	24363.04000	24363.04				
0630 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2134.000 LF	1.24000	2646.16				
0635 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	5626.000 LF	1.69000	9507.94				
0640 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	81.000 LF	3.38000	273.78				
0645 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1585.000 LF	4.50000	7132.50				
0650 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2857.000 LF	0.84000	2399.88				
0655 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	409.197 LF	1.46000	597.43				
0660 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	447.000 LF	3.38000	1510.86				
0665 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	267.000 LF	1.24000	331.08				
0670 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	87.000 EA	208.22000	18115.14				
0675 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	213.000 EA	140.69000	29966.97				
0680 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	3.029 GM	1009.94000	3059.11				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0685 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4.771 NM	3713.36000	17716.44				
0690 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.832 NM	3713.19000	29081.70				
0695 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.093 NM	4574.62000	425.44				
0700 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.008 GM	154755.00000	1238.04				
SECTION 0002 TOTALS		$	321,962.24	$		$	
SECTION 0003 LIGHTING							
0705 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8311.000 LF	5.63000	46790.93				
0710 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1108.000 LF	22.51000	24941.08				
0715 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	90.000 EA	225.10000	20259.00				
0720 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	31167.000 LF	1.41000	43945.47				
0725 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	2724.000 LF	0.96000	2615.04				
0730 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	4.000 EA	4707.53000	18830.12				
0735 0715 4400 LIGHT POLE COMPLETE, RELOCATE	5.000 EA	3759.46000	18797.30				
0740 0715 4600 LIGHT POLE COMPLETE, REMOVE	3.000 EA	833.68000	2501.04				
0745 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	14915.25000	29830.50				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0750 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	60.000 EA	541.84000	32510.40				
0755 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	48.000 EA	1125.50000	54024.00				
0760 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	3.000 EA	2813.74000	8441.22				
SECTION 0003 TOTALS		$	303,486.10	$		$	
SECTION 0004 SIGNALIZATION							
0765 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10053.000 LF	5.63000	56598.39				
0770 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	5738.000 LF	22.51000	129162.38				
0775 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6.000 PI	4075.41000	24452.46				
0780 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	455.000 LF	5.63000	2561.65				
0785 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	50.000 LF	2.22000	111.00				
0790 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 79 - 144 FIBERS	12320.000 LF	3.38000	41641.60				
0795 0633 1420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUN	2150.000 LF	21.94000	47171.00				
0800 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	418.000 EA	190.99000	79833.82				
0805 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	8.000 EA	1580.20000	12641.60				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0810 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	25.000 EA	203.71000	5092.75				
0815 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	84.000 EA	281.37000	23635.08				
0820 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	6.000 EA	900.40000	5402.40				
0825 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	7.000 EA	124.00000	868.00				
0830 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	97.000 EA	281.37000	27292.89				
0835 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	30.000 EA	281.37000	8441.10				
0840 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	8.000 EA	281.37000	2250.96				
0845 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED	6.000 AS	1226.24000	7357.44				
0850 0639 2 1 ELECTRICAL SERVICE WIRE	1240.000 LF	2.93000	3633.20				
0855 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	6.000 EA	1424.88000	8549.28				
0860 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	6.000 EA	973.82000	5842.92				
0865 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	45.000 EA	1101.39000	49562.55				
0870 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	28136.17000	56272.34				
0875 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	3.000 EA	29506.89000	88520.67				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0880 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	6.000 EA	34413.46000	206480.76				
0885 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	41381.25000	41381.25				
0890 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	44521.37000	44521.37				
0895 0649 31117 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	68202.45000	68202.45				
0900 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	2.000 EA	50272.13000	100544.26				
0905 0649 31119 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 70.5' AND 70.5'	2.000 EA	59482.43000	118964.86				
0910 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	3.000 EA	39708.13000	119124.39				
0915 0650 1313 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, POLYCARBONATE	66.000 AS	927.41000	61209.06				
0920 0650 1413 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, POLYCARBONATE	2.000 AS	1159.26000	2318.52				
0925 0650 1513 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, POLYCARBONATE	4.000 AS	1322.46000	5289.84				
0930 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	46.000 AS	562.75000	25886.50				
0935 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	568.58000	4548.64				
0940 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	24.000 EA	1125.50000	27012.00				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0945 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	46.000 EA	1125.50000	51773.00				
0950 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	6.000 AS	20147.00000	120882.00				
0955 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	7.000 EA	562.75000	3939.25				
0960 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	6.000 EA	281.37000	1688.22				
0965 0685143 SYSTEM AUXILIARIES, F&I, VIDEO MONITORS	6.000 EA	675.30000	4051.80				
0970 0686101 CLOSED CIRCUIT TV EQUIPMENT, F&I, CAMERA ASSEMBLY	3.000 EA	1125.50000	3376.50				
0975 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	40.000 EA	71.37000	2854.80				
0980 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	62.06000	1241.20				
0985 0690 31 SIGNAL PEDESTAL REMOVAL	16.000 EA	157.55000	2520.80				
0990 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	10.000 EA	2249.10000	22491.00				
0995 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	1.000 EA	2050.22000	2050.22				
1000 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	2405.76000	4811.52				
1005 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	5.000 EA	499.51000	2497.55				
1010 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	56.16000	224.64				
1015 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	63.74000	1529.76				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1020 0690 80 SPAN WIRE ASSEMBLY, REMOVE	10.000 EA	540.05000	5400.50				
1025 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	5.000 PI	436.77000	2183.85				
1030 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	9128.000 LF	2.08000	18986.24				
1035 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	2813.74000	14068.70				
1040 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	4.000 EA	1125.50000	4502.00				
1045 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	37.000 EA	225.10000	8328.70				
1050 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	24.000 EA	281.37000	6752.88				
1055 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	6.000 EA	281.37000	1688.22				
1060 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	6.000 EA	114.32000	685.92				
1065 0744 70 11 TMS SOLAR POWER UNIT, F&I, NEW POLE	2.000 EA	2251.00000	4502.00				
1070 0746 71423 TMS CABINET, F&I, TYPE II, POLE MOUNT, WO BACKPLANE	2.000 EA	2813.74000	5627.48				
1075 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	128029.59000	128029.59				
SECTION 0004 TOTALS		$	1,939,067.72	$		$	
SECTION 0005 LANDSCAPE / PERIPHERAL							
1080 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 23097825201	LUMP	78198.29000	78198.29				
1085 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 23097825201	LUMP	451801.96000	451801.96				

CALL ORDER: 019 PROPOSAL ID: T4389 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1090 0590 1 LANDSCAPE IRRIGATION SYSTEM	1.000 EA	212437.24000	212437.24				
1095 0590 3 IRRIGATION SYSTEM CONTROLLER	2.000 EA	6471.60000	12943.20				
1100 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	14915.25000	29830.50				
SECTION 0005 TOTALS		$	785,211.19	$		$	
CONTRACT TOTALS		$	17,627,931.52	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.