VENDOR RANKING

CALL ORDER : 023 PROPOSAL ID : T6328 PROPOSAL DESC :
LETTING DATE : 04/30/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and
CONTRACT TIME : 600 WORKING DAYS (AVAILABLE DAYS) resurfacing.

FINPROJ(S) : 42745215201 (*) F.A. NO. : 6230023U COUNTIES : MIAMI-DADE
42745215202 6230023U
42745215601 N/A
LOCAL NAME : SR 934/NW/NE 79 ST ROAD NAME : SR 934
PROJ LIMITS : FROM NW 14 AVENUE TO NORTH BAYSHORE DRIVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 8,067,382.06	0.00%
2	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bid	$ 9,430,314.96	16.89%
3	MARKS BROTHERS INC.	Responsive	Non-Winning Bid	$ 9,479,913.44	17.50%
4	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 9,873,635.64	22.38%
5	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 9,935,597.10	23.15%
6	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 11,539,936.14	43.04%

CALL ORDER : 023 PROPOSAL ID : T6328 PROPOSAL DESC :
LETTING DATE : 04/30/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and
CONTRACT TIME : 600 WORKING DAYS (AVAILABLE DAYS) resurfacing.

FINPROJ(S) : 42745215201 (*) F.A. NO. : 6230023U COUNTIES : MIAMI-DADE
42745215202 6230023U
42745215601 N/A
LOCAL NAME : SR 934/NW/NE 79 ST ROAD NAME : SR 934
PROJ LIMITS : FROM NW 14 AVENUE TO NORTH BAYSHORE DRIVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42745215201	732.000 LS	18000.00000	18000.00	10000.00000	10000.00	27285.00000	27285.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	24.800 CY	600.00000	14880.00	500.00000	12400.00	508.00000	12598.40
0015 0415 1 9 REINFORCING STEEL- APPROACH SLABS	5886.000 LB	1.25000	7357.50	1.00000	5886.00	1.10000	6474.60
0020 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	270.000 LF	105.00000	28350.00	110.00000	29700.00	170.00000	45900.00
0025 0521 5 9 CONCRETE TRAFFIC RAILING, BRIDGE, SPECIAL DESIGN	305.000 LF	125.00000	38125.00	100.00000	30500.00	170.00000	51850.00
SECTION 0001 TOTALS		$	106,712.50	$	88,486.00	$	144,108.00
SECTION 0002 ROADWAY							
0030 0101 1 MOBILIZATION 42745215201	LUMP	269223.00000	269223.00	900000.00000	900000.00	473030.00000	473030.00
0035 0102 1 MAINTENANCE OF TRAFFIC 42745215201	600.000 LS	410271.00000	410271.00	900000.00000	900000.00	327000.00000	327000.00
0040 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	10.00000	5000.00	5.00000	2500.00	85.90000	42950.00
0045 0102 14 TRAFFIC CONTROL OFFICER	1392.000 MH	30.00000	41760.00	50.00000	69600.00	65.20000	90758.40

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0050 0102 60 WORK ZONE SIGN	101201.000 ED	0.22000	22264.22	0.22000	22264.22	0.25000	25300.25
0055 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	450.000 LF	41.00000	18450.00	30.00000	13500.00	55.00000	24750.00
0060 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	93096.000 ED	0.14000	13033.44	0.20000	18619.20	0.16000	14895.36
0065 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4245.000 ED	0.28000	1188.60	0.30000	1273.50	0.31000	1315.95
0070 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1620.000 ED	6.00000	9720.00	6.00000	9720.00	6.60000	10692.00
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	51840.000 ED	0.27000	13996.80	0.27000	13996.80	0.30000	15552.00
0080 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3997.000 EA	3.50000	13989.50	3.50000	13989.50	3.90000	15588.30
0085 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1458.000 ED	0.12000	174.96	0.15000	218.70	0.15000	218.70
0090 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3.000 LO	1400.00000	4200.00	900.00000	2700.00	1655.00000	4965.00
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1658.000 ED	10.00000	16580.00	1.00000	1658.00	11.00000	18238.00
0100 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	10920.000 ED	2.48000	27081.60	1.00000	10920.00	2.90000	31668.00
0105 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	10920.000 ED	2.48000	27081.60	1.00000	10920.00	2.90000	31668.00
0110 0104 18 INLET PROTECTION SYSTEM	133.000 EA	98.00000	13034.00	100.00000	13300.00	105.00000	13965.00
0115 0107 1 LITTER REMOVAL	187.000 AC	1.00000	187.00	10.00000	1870.00	62.60000	11706.20
0120 0107 2 MOWING	7.600 AC	10.00000	76.00	300.00000	2280.00	385.00000	2926.00

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0125 0109 71 4 FIELD OFFICE,1200 SQ FT	660.000 DA	38.00000	25080.00	20.00000	13200.00	103.00000	67980.00
0130 0110 1 1 CLEARING & GRUBBING 42745215201	0.670 LS	193766.00000	193766.00	650000.00000	650000.00	136940.00000	136940.00
0135 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42745215201	LUMP	1188.41000	1188.41	1.00000	1.00	3400.00000	3400.00
0140 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42745215201	LUMP	81920.00000	81920.00	50000.00000	50000.00	39075.00000	39075.00
0145 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3165.000 SY	5.65000	17882.25	1.00000	3165.00	22.40000	70896.00
0150 0210 1 1 REWORKING LIMEROCK BASE, 6"	9975.000 SY	0.10000	997.50	1.00000	9975.00	3.30000	32917.50
0155 0285715 OPTIONAL BASE, BASE GROUP 15	104.000 SY	70.00000	7280.00	150.00000	15600.00	108.00000	11232.00
0160 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3483.000 SY	2.00000	6966.00	2.00000	6966.00	2.50000	8707.50
0165 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	41167.000 SY	2.50000	102917.50	2.00000	82334.00	2.20000	90567.40
0170 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	69985.000 SY	2.00000	139970.00	2.00000	139970.00	2.10000	146968.50
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	7076.900 TN	99.00000	700613.10	100.00000	707690.00	109.00000	771382.10
0180 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	6806.300 TN	125.00000	850787.50	110.00000	748693.00	150.00000	1020945.00
0185 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.400 TN	250.00000	1100.00	500.00000	2200.00	1450.00000	6380.00
0190 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	3500.00000	3500.00	7500.00000	7500.00	3100.00000	3100.00
0195 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	1.000 EA	2600.00000	2600.00	5000.00000	5000.00	2130.00000	2130.00
0200 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	1.000 EA	5610.00000	5610.00	5000.00000	5000.00	3205.00000	3205.00
0205 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	4230.00000	4230.00	7500.00000	7500.00	3490.00000	3490.00

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0210 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	2.000 EA	3500.00000	7000.00	5000.00000	10000.00	2930.00000	5860.00
0215 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	2.000 EA	3700.00000	7400.00	5000.00000	10000.00	3235.00000	6470.00
0220 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2900.00000	2900.00	7500.00000	7500.00	3050.00000	3050.00
0225 0425 5 MANHOLE, ADJUST	53.000 EA	340.00000	18020.00	500.00000	26500.00	592.00000	31376.00
0230 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	66.000 LF	140.00000	9240.00	250.00000	16500.00	78.50000	5181.00
0235 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	10.000 LF	170.00000	1700.00	300.00000	3000.00	172.00000	1720.00
0240 0515 3 2 PIPE HANDRAIL, ALUMINUM	183.000 LF	75.00000	13725.00	40.00000	7320.00	47.00000	8601.00
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	9816.000 LF	30.50000	299388.00	15.00000	147240.00	36.00000	353376.00
0250 0520 2 4 CONCRETE CURB, TYPE D	796.000 LF	19.61000	15609.56	15.00000	11940.00	17.50000	13930.00
0255 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	52.000 SY	78.10000	4061.20	40.00000	2080.00	186.60000	9703.20
0260 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	143.000 LF	192.05000	27463.15	150.00000	21450.00	192.00000	27456.00
0265 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	4753.000 SY	40.40000	192021.20	35.00000	166355.00	71.10000	337938.30
0270 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	93.000 SY	52.50000	4882.50	50.00000	4650.00	91.50000	8509.50
0275 0527 2 DETECTABLE WARNINGS	1683.000 SF	22.50000	37867.50	20.00000	33660.00	21.60000	36352.80
0280 0570 1 2 PERFORMANCE TURF, SOD	1194.000 SY	3.50000	4179.00	5.00000	5970.00	3.30000	3940.20
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	12.000 EA	450.06000	5400.72	485.00000	5820.00	530.00000	6360.00

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0290 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.750 NM	685.00000	10788.75	685.00000	10788.75	750.00000	11812.50
0295 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	15370.000 LF	0.28000	4303.60	0.28000	4303.60	0.31000	4764.70
0300 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	22626.000 LF	0.50000	11313.00	0.50000	11313.00	0.55000	12444.30
0305 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	3922.000 LF	0.90000	3529.80	0.90000	3529.80	1.00000	3922.00
0310 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	20703.000 LF	1.00000	20703.00	1.00000	20703.00	1.10000	22773.30
0315 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	13.693 GM	385.00000	5271.81	385.00000	5271.81	420.00000	5751.06
0320 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	969.000 LF	0.25000	242.25	0.25000	242.25	0.30000	290.70
0325 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	335.000 EA	35.00000	11725.00	35.00000	11725.00	38.20000	12797.00
0330 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	288.000 EA	18.00000	5184.00	18.00000	5184.00	19.70000	5673.60
0335 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	15.643 NM	685.00000	10715.46	685.00000	10715.46	750.00000	11732.25
0340 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1309.000 LF	0.30000	392.70	0.30000	392.70	0.35000	458.15
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1150.000 LF	0.90000	1035.00	0.90000	1035.00	1.00000	1150.00
0350 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.638 GM	350.00000	573.30	350.00000	573.30	385.00000	630.63

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0355 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	95.000 LF	0.25000	23.75	0.25000	23.75	0.30000	28.50
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42745215201	LUMP	60528.00000	60528.00	60528.00000	60528.00	60528.00000	60528.00
SECTION 0002 TOTALS			$ 3,850,907.23		$ 5,090,438.34		$ 4,591,083.85
SECTION 0003 SIGNING							
0365 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	242.000 AS	405.71000	98181.82	300.00000	72600.00	327.50000	79255.00
0370 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	42.000 AS	1054.37000	44283.54	900.00000	37800.00	928.00000	38976.00
0375 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	13.000 AS	1267.36000	16475.68	1500.00000	19500.00	1310.00000	17030.00
0380 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31 SF	3.000 AS	1467.43000	4402.29	1500.00000	4500.00	1637.00000	4911.00
0385 0700 1 60 SINGLE POST SIGN, REMOVE	122.000 AS	24.76000	3020.72	50.00000	6100.00	11.00000	1342.00
0390 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	3.000 EA	394.02000	1182.06	100.00000	300.00	11.00000	33.00
0395 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	13.000 EA	49.52000	643.76	50.00000	650.00	11.10000	144.30
0400 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	331.73000	995.19	300.00000	900.00	109.00000	327.00
0405 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	35.000 EA	220.83000	7729.05	150.00000	5250.00	82.00000	2870.00
0410 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2585.000 EA	3.50000	9047.50	3.50000	9047.50	3.90000	10081.50
0415 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	14.300 SF	2.25000	32.18	2.25000	32.18	2.50000	35.75

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0420 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2875.000 LF	2.00000	5750.00	2.00000	5750.00	2.20000	6325.00
0425 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1513.000 LF	2.50000	3782.50	2.50000	3782.50	2.80000	4236.40
0430 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2584.000 LF	3.50000	9044.00	3.50000	9044.00	3.90000	10077.60
0435 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	425.000 LF	0.80000	340.00	0.80000	340.00	0.90000	382.50
0440 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	24.000 EA	95.00000	2280.00	95.00000	2280.00	105.00000	2520.00
0445 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	123.000 EA	45.00000	5535.00	45.00000	5535.00	49.10000	6039.30
0450 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1150.000 LF	2.50000	2875.00	2.50000	2875.00	2.80000	3220.00
0455 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	39.000 LF	0.80000	31.20	0.80000	31.20	0.90000	35.10
0460 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	6094.000 LF	7.25000	44181.50	7.25000	44181.50	7.90000	48142.60
0465 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	5357.000 LF	14.00000	74998.00	14.00000	74998.00	15.30000	81962.10
0470 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	101.000 EA	285.00000	28785.00	285.00000	28785.00	311.00000	31411.00
0475 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6.167 NM	3800.00000	23434.60	3800.00000	23434.60	4170.00000	25716.39
0480 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	1.160 NM	6200.00000	7192.00	6200.00000	7192.00	6765.00000	7847.40
0485 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	5.441 GM	1275.00000	6937.28	1275.00000	6937.28	1390.00000	7562.99

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0490 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6.095 NM	3670.00000	22368.65	3670.00000	22368.65	4010.00000	24440.95
0495 0711 16212 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	0.098 NM	6000.00000	588.00	6000.00000	588.00	6685.00000	655.13
0500 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.819 GM	1230.00000	1007.37	1230.00000	1007.37	1350.00000	1105.65
SECTION 0003 TOTALS		$	425,123.89	$	395,809.78	$	416,685.66
SECTION 0004 LIGHTING							
0505 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	27294.000 LF	9.62000	262568.28	10.35000	282492.90	11.30000	308422.20
0510 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	123.000 EA	450.06000	55357.38	485.00000	59655.00	530.00000	65190.00
0515 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	67918.000 LF	1.12000	76068.16	1.21000	82180.78	1.35000	91689.30
0520 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	12511.000 LF	1.39000	17390.29	1.50000	18766.50	1.65000	20643.15
0525 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	12543.000 LF	0.05000	627.15	0.05000	627.15	0.06000	752.58
0530 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	107.000 EA	3157.25000	337825.75	3400.00000	363800.00	3710.00000	396970.00
0535 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	1.000 EA	3764.61000	3764.61	4050.00000	4050.00	4425.00000	4425.00
0540 0715 4600 LIGHT POLE COMPLETE, REMOVE	21.000 EA	4588.39000	96356.19	4950.00000	103950.00	5390.00000	113190.00
0545 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	7141.30000	21423.90	7700.00000	23100.00	8390.00000	25170.00

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0550 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	594.20000	594.20	640.00000	640.00	696.00000	696.00
0555 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	108.000 EA	1587.32000	171430.56	710.00000	76680.00	1865.00000	201420.00
0560 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42745215202	LUMP	24404.00000	24404.00	24404.00000	24404.00	24404.00000	24404.00
SECTION 0004 TOTALS			$ 1,067,810.47		$ 1,040,346.33		$ 1,252,972.23
SECTION 0005 SIGNALIZATION							
0565 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	10563.000 LF	11.78000	124432.14	12.68000	133938.84	13.90000	146825.70
0570 0630 2 13 CONDUIT, FURNISH & INSTALL, JACK & BORE UNDER RAILROAD	80.000 LF	24.66000	1972.80	26.55000	2124.00	29.00000	2320.00
0575 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	15.000 PI	5461.35000	81920.25	5900.00000	88500.00	6415.00000	96225.00
0580 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	110.000 LF	6.03000	663.30	6.49000	713.90	7.10000	781.00
0585 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	330.000 EA	391.91000	129330.30	422.00000	139260.00	460.50000	151965.00
0590 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED	1.000 AS	1046.50000	1046.50	1130.00000	1130.00	1230.00000	1230.00
0595 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	15.000 AS	949.58000	14243.70	1025.00000	15375.00	1115.00000	16725.00
0600 0639 2 1 ELECTRICAL SERVICE WIRE	6359.000 LF	3.75000	23846.25	4.03000	25626.77	4.40000	27979.60
0605 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	523.25000	523.25	565.00000	565.00	617.00000	617.00

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0610 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	15.000 EA	1175.72000	17635.80	1265.00000	18975.00	1380.00000	20700.00
0615 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	65.000 EA	835.51000	54308.15	900.00000	58500.00	981.50000	63797.50
0620 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	9.000 EA	20855.13000	187696.17	22500.00000	202500.00	24500.00000	220500.00
0625 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	13.000 EA	25188.95000	327456.35	27200.00000	353600.00	29590.00000	384670.00
0630 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	11.000 EA	30790.37000	338694.07	33200.00000	365200.00	36170.00000	397870.00
0635 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	34528.94000	34528.94	37000.00000	37000.00	40245.00000	40245.00
0640 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	37138.95000	37138.95	40000.00000	40000.00	43625.00000	43625.00
0645 0649 31111 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 36-46	3.000 EA	29749.32000	89247.96	32000.00000	96000.00	34950.00000	104850.00
0650 0649 31112 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	34832.25000	34832.25	37500.00000	37500.00	40915.00000	40915.00
0655 0649 31113 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 36-70.5	2.000 EA	38334.30000	76668.60	41300.00000	82600.00	45030.00000	90060.00
0660 0649 31115 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	43255.50000	43255.50	46600.00000	46600.00	50815.00000	50815.00
0665 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	2.000 EA	20612.56000	41225.12	22200.00000	44400.00	24215.00000	48430.00
0670 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	82.000 AS	723.20000	59302.40	800.00000	65600.00	850.00000	69700.00

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0675 0650 1314 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE	5.000 AS	3687.20000	18436.00	4000.00000	20000.00	4330.00000	21650.00
0680 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	2.000 AS	910.99000	1821.98	980.00000	1960.00	1070.00000	2140.00
0685 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	24.000 AS	1060.89000	25461.36	1150.00000	27600.00	1246.00000	29904.00
0690 0650 1514 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, PROGRAMMABLE	1.000 AS	5884.06000	5884.06	6350.00000	6350.00	6910.00000	6910.00
0695 0650 4 TRAFFIC SIGNAL, RELOCATE	4.000 AS	523.25000	2093.00	563.00000	2252.00	615.00000	2460.00
0700 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	42.000 AS	482.84000	20279.28	520.00000	21840.00	567.50000	23835.00
0705 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	22.000 AS	865.76000	19046.72	932.00000	20504.00	1020.00000	22440.00
0710 0654 2 11 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY- SINGLE DIRECTION	40.000 AS	2786.84000	111473.60	3000.00000	120000.00	3275.00000	131000.00
0715 0654 2 12 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY- BACK TO BACK	5.000 AS	7042.63000	35213.15	7600.00000	38000.00	8275.00000	41375.00
0720 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	50.000 EA	133.51000	6675.50	144.00000	7200.00	157.00000	7850.00
0725 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	68.000 AS	664.25000	45169.00	715.00000	48620.00	780.30000	53060.40
0730 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	50.000 EA	195.95000	9797.50	211.00000	10550.00	230.20000	11510.00
0735 0665 1 60 PEDESTRIAN DETECTOR, REMOVE	45.000 EA	49.52000	2228.40	53.00000	2385.00	58.20000	2619.00
0740 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	10.000 AS	20518.30000	205183.00	22100.00000	221000.00	24105.00000	241050.00

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0743 0670 5121 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170, 1 PREEMPTION PLAN	2.000 AS	23000.00000	46000.00	22100.00000	44200.00	23750.00000	47500.00
0745 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	1.000 AS	1382.25000	1382.25	1500.00000	1500.00	1625.00000	1625.00
0750 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	100.000 EA	49.52000	4952.00	54.00000	5400.00	58.20000	5820.00
0755 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	80.000 EA	49.52000	3961.60	54.00000	4320.00	58.20000	4656.00
0760 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	198.07000	792.28	214.00000	856.00	233.00000	932.00
0765 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	8.000 EA	1792.27000	14338.16	1930.00000	15440.00	2105.00000	16840.00
0770 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	41.000 EA	1429.95000	58627.95	1540.00000	63140.00	1680.00000	68880.00
0775 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	13.000 EA	792.27000	10299.51	853.00000	11089.00	931.00000	12103.00
0780 0690 80 SPAN WIRE ASSEMBLY, REMOVE	32.000 EA	1188.41000	38029.12	1279.00000	40928.00	1395.00000	44640.00
0785 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	13.000 PI	792.27000	10299.51	853.00000	11089.00	931.00000	12103.00
0790 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	15.000 PI	792.27000	11884.05	853.00000	12795.00	931.00000	13965.00
0795 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	265.81000	265.81	286.00000	286.00	311.00000	311.00
0800 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	58.000 EA	452.16000	26225.28	487.00000	28246.00	531.00000	30798.00
0805 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	13.000 EA	99.03000	1287.39	107.00000	1391.00	116.50000	1514.50
0810 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	35.000 EA	2413.72000	84480.20	2600.00000	91000.00	2835.00000	99225.00
0815 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	13.000 EA	1018.42000	13239.46	1100.00000	14300.00	1196.00000	15548.00

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0820 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	1.000 EA	297.10000	297.10	320.00000	320.00	351.00000	351.00
SECTION 0005 TOTALS			$ 2,555,092.97		$ 2,750,269.51		$ 2,995,460.70
SECTION 0006 LANDSCAPE / PERIPHERAL							
0825 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42745215201	LUMP	11420.00000	11420.00	6000.00000	6000.00	10260.00000	10260.00
SECTION 0006 TOTALS			$ 11,420.00		$ 6,000.00		$ 10,260.00
SECTION 0007 UTILITIES							
0830 0425 5 1 MANHOLE, ADJUST, UTILITIES	59.000 EA	350.00000	20650.00	400.00000	23600.00	592.00000	34928.00
0835 0425 6 VALVE BOXES, ADJUST	95.000 EA	240.00000	22800.00	300.00000	28500.00	290.00000	27550.00
0840 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42745215601	LUMP	6865.00000	6865.00	6865.00000	6865.00	6865.00000	6865.00
SECTION 0007 TOTALS			$ 50,315.00		$ 58,965.00		$ 69,343.00
CONTRACT TOTALS			$ 8,067,382.06		$ 9,430,314.96		$ 9,479,913.44

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42745215201	732.000 LS	55000.00000	55000.00	20200.00000	20200.00	27653.82000	27653.82
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	24.800 CY	600.00000	14880.00	674.00000	16715.20	514.36000	12756.13
0015 0415 1 9 REINFORCING STEEL- APPROACH SLABS	5886.000 LB	1.25000	7357.50	1.40000	8240.40	1.11000	6533.46
0020 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	270.000 LF	105.00000	28350.00	174.00000	46980.00	171.45000	46291.50
0025 0521 5 9 CONCRETE TRAFFIC RAILING, BRIDGE, SPECIAL DESIGN	305.000 LF	125.00000	38125.00	140.00000	42700.00	171.45000	52292.25
SECTION 0001 TOTALS		$	143,712.50	$	134,835.60	$	145,527.16
SECTION 0002 ROADWAY							
0030 0101 1 MOBILIZATION 42745215201	LUMP	800000.00000	800000.00	869000.00000	869000.00	872683.09000	872683.09
0035 0102 1 MAINTENANCE OF TRAFFIC 42745215201	600.000 LS	400000.00000	400000.00	413000.00000	413000.00	647817.67000	647817.67
0040 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	21.00000	10500.00	11.90000	5950.00	33.96000	16980.00
0045 0102 14 TRAFFIC CONTROL OFFICER	1392.000 MH	50.00000	69600.00	73.00000	101616.00	58.87000	81947.04
0050 0102 60 WORK ZONE SIGN	101201.000 ED	0.24000	24288.24	0.30000	30360.30	0.28000	28336.28
0055 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	450.000 LF	30.00000	13500.00	39.30000	17685.00	16.98000	7641.00
0060 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	93096.000 ED	0.16000	14895.36	0.20000	18619.20	0.18000	16757.28
0065 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4245.000 ED	0.31000	1315.95	0.50000	2122.50	0.33000	1400.85
0070 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1620.000 ED	7.00000	11340.00	7.90000	12798.00	6.64000	10756.80

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	51840.000 ED	0.30000	15552.00	0.30000	15552.00	0.39000	20217.60
0080 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3997.000 EA	3.85000	15388.45	3.10000	12390.70	3.87000	15468.39
0085 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1458.000 ED	0.14000	204.12	0.20000	291.60	0.15000	218.70
0090 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3.000 LO	1000.00000	3000.00	2700.00000	8100.00	1327.38000	3982.14
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1658.000 ED	11.00000	18238.00	14.60000	24206.80	15.49000	25682.42
0100 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	10920.000 ED	4.00000	43680.00	3.00000	32760.00	7.30000	79716.00
0105 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	10920.000 ED	4.00000	43680.00	3.00000	32760.00	6.64000	72508.80
0110 0104 18 INLET PROTECTION SYSTEM	133.000 EA	50.00000	6650.00	84.30000	11211.90	113.21000	15056.93
0115 0107 1 LITTER REMOVAL	187.000 AC	1.00000	187.00	33.70000	6301.90	84.91000	15878.17
0120 0107 2 MOWING	7.600 AC	1.00000	7.60	562.00000	4271.20	169.81000	1290.56
0125 0109 71 4 FIELD OFFICE,1200 SQ FT	660.000 DA	1.00000	660.00	149.00000	98340.00	90.70000	59862.00
0130 0110 1 1 CLEARING & GRUBBING 42745215201	0.670 LS	180000.00000	180000.00	160000.00000	160000.00	143799.88000	143799.88
0135 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42745215201	LUMP	1000.00000	1000.00	1440.00000	1440.00	1.11000	1.11
0140 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42745215201	LUMP	22000.00000	22000.00	49200.00000	49200.00	39723.75000	39723.75
0145 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3165.000 SY	3.30000	10444.50	24.60000	77859.00	24.91000	78840.15

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0150 0210 1 1 REWORKING LIMEROCK BASE, 6"	9975.000 SY	0.01000	99.75	0.80000	7980.00	1.13000	11271.75
0155 0285715 OPTIONAL BASE, BASE GROUP 15	104.000 SY	200.00000	20800.00	150.00000	15600.00	169.81000	17660.24
0160 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3483.000 SY	2.35000	8185.05	2.30000	8010.90	3.07000	10692.81
0165 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	41167.000 SY	8.20000	337569.40	3.50000	144084.50	5.07000	208716.69
0170 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	69985.000 SY	7.35000	514389.75	2.40000	167964.00	4.42000	309333.70
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	7076.900 TN	112.00000	792612.80	104.00000	735997.60	127.02000	898907.84
0180 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	6806.300 TN	50.00000	340315.00	132.00000	898431.60	139.54000	949751.10
0185 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.400 TN	1000.00000	4400.00	856.00000	3766.40	452.83000	1992.45
0190 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	5000.00000	5000.00	4270.00000	4270.00	6679.29000	6679.29
0195 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	1.000 EA	4000.00000	4000.00	2810.00000	2810.00	5434.00000	5434.00
0200 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	1.000 EA	5000.00000	5000.00	4490.00000	4490.00	5660.42000	5660.42
0205 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	5000.00000	5000.00	3930.00000	3930.00	7584.96000	7584.96
0210 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	2.000 EA	4400.00000	8800.00	3600.00000	7200.00	5377.40000	10754.80
0215 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	2.000 EA	4600.00000	9200.00	3600.00000	7200.00	5434.00000	10868.00
0220 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	4400.00000	4400.00	4490.00000	4490.00	6226.46000	6226.46
0225 0425 5 MANHOLE, ADJUST	53.000 EA	510.00000	27030.00	534.00000	28302.00	537.74000	28500.22
0230 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	66.000 LF	85.00000	5610.00	56.20000	3709.20	60.84000	4015.44
0235 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	10.000 LF	90.00000	900.00	112.00000	1120.00	94.02000	940.20

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0240 0515 3 2 PIPE HANDRAIL, ALUMINUM	183.000 LF	58.00000	10614.00	48.30000	8838.90	47.56000	8703.48
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	9816.000 LF	24.00000	235584.00	32.10000	315093.60	32.37000	317743.92
0250 0520 2 4 CONCRETE CURB, TYPE D	796.000 LF	17.00000	13532.00	19.00000	15124.00	25.65000	20417.40
0255 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	52.000 SY	75.00000	3900.00	75.00000	3900.00	73.42000	3817.84
0260 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	143.000 LF	168.00000	24024.00	178.00000	25454.00	266.03000	38042.29
0265 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	4753.000 SY	33.00000	156849.00	43.10000	204854.30	169.41000	805205.73
0270 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	93.000 SY	46.00000	4278.00	51.70000	4808.10	80.47000	7483.71
0275 0527 2 DETECTABLE WARNINGS	1683.000 SF	28.00000	47124.00	25.30000	42579.90	24.89000	41889.87
0280 0570 1 2 PERFORMANCE TURF, SOD	1194.000 SY	4.00000	4776.00	16.90000	20178.60	4.42000	5277.48
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	12.000 EA	777.80000	9333.60	544.00000	6528.00	553.08000	6636.96
0290 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.750 NM	755.00000	11891.25	1070.00000	16852.50	757.71000	11933.93
0295 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	15370.000 LF	0.31000	4764.70	0.20000	3074.00	0.31000	4764.70
0300 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	22626.000 LF	0.55000	12444.30	0.80000	18100.80	0.55000	12444.30
0305 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	3922.000 LF	1.00000	3922.00	1.20000	4706.40	1.00000	3922.00
0310 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	20703.000 LF	1.10000	22773.30	1.70000	35195.10	1.11000	22980.33

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0315 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	13.693 GM	425.00000	5819.53	449.00000	6148.16	425.87000	5831.44
0320 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	969.000 LF	0.28000	271.32	0.60000	581.40	0.28000	271.32
0325 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	335.000 EA	39.00000	13065.00	22.50000	7537.50	38.72000	12971.20
0330 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	288.000 EA	20.00000	5760.00	30.30000	8726.40	19.91000	5734.08
0335 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	15.643 NM	755.00000	11810.47	1070.00000	16738.01	757.71000	11852.86
0340 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1309.000 LF	0.33000	431.97	0.20000	261.80	0.33000	431.97
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1150.000 LF	1.00000	1150.00	1.20000	1380.00	1.00000	1150.00
0350 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.638 GM	385.00000	630.63	447.00000	732.19	387.15000	634.15
0355 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	95.000 LF	1.00000	95.00	0.60000	57.00	0.28000	26.60
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42745215201	LUMP	60528.00000	60528.00	60528.00000	60528.00	60528.00000	60528.00
SECTION 0002 TOTALS			$ 4,464,815.04		$ 4,883,170.96		$ 6,162,252.54
SECTION 0003 SIGNING							
0365 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	242.000 AS	285.00000	68970.00	376.00000	90992.00	376.09000	91013.78

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0370 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	42.000 AS	885.00000	37170.00	893.00000	37506.00	1039.78000	43670.76
0375 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	13.000 AS	2000.00000	26000.00	1760.00000	22880.00	1548.61000	20131.93
0380 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31 SF	3.000 AS	2900.00000	8700.00	2120.00000	6360.00	1769.84000	5309.52
0385 0700 1 60 SINGLE POST SIGN, REMOVE	122.000 AS	12.00000	1464.00	39.30000	4794.60	33.18000	4047.96
0390 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	3.000 EA	145.00000	435.00	61.80000	185.40	66.37000	199.11
0395 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	13.000 EA	30.00000	390.00	14.60000	189.80	33.18000	431.34
0400 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	125.00000	375.00	146.00000	438.00	243.35000	730.05
0405 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	35.000 EA	205.00000	7175.00	202.00000	7070.00	199.11000	6968.85
0410 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2585.000 EA	3.85000	9952.25	3.70000	9564.50	3.87000	10003.95
0415 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	14.300 SF	2.50000	35.75	5.60000	80.08	2.49000	35.61
0420 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2875.000 LF	2.20000	6325.00	2.40000	6900.00	2.21000	6353.75
0425 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1513.000 LF	2.85000	4312.05	3.90000	5900.70	2.77000	4191.01
0430 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2584.000 LF	3.85000	9948.40	5.90000	15245.60	3.87000	10000.08
0435 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	425.000 LF	1.00000	425.00	1.90000	807.50	0.88000	374.00

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0440 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	24.000 EA	110.00000	2640.00	140.00000	3360.00	105.08000	2521.92
0445 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	123.000 EA	50.00000	6150.00	70.80000	8708.40	49.78000	6122.94
0450 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1150.000 LF	2.85000	3277.50	3.80000	4370.00	2.77000	3185.50
0455 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	39.000 LF	1.00000	39.00	2.30000	89.70	0.88000	34.32
0460 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	6094.000 LF	8.00000	48752.00	8.20000	49970.80	8.02000	48873.88
0465 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	5357.000 LF	16.00000	85712.00	15.70000	84104.90	15.49000	82979.93
0470 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	101.000 EA	315.00000	31815.00	253.00000	25553.00	315.25000	31840.25
0475 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6.167 NM	4200.00000	25901.40	4260.00000	26271.42	4203.38000	25922.24
0480 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	1.160 NM	6900.00000	8004.00	7420.00000	8607.20	6858.15000	7955.45
0485 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	5.441 GM	1400.00000	7617.40	1430.00000	7780.63	1410.34000	7673.66
0490 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6.095 NM	4050.00000	24684.75	4120.00000	25111.40	4059.58000	24743.14
0495 0711 16212 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	0.098 NM	6600.00000	646.80	6810.00000	667.38	6636.92000	650.42
0500 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.819 GM	1400.00000	1146.60	1370.00000	1122.03	1360.57000	1114.31
SECTION 0003 TOTALS			$ 428,063.90		$ 454,631.04		$ 447,079.66
SECTION 0004 LIGHTING							

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0505 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	27294.000 LF	10.60000	289316.40	11.60000	316610.40	22.12000	603743.28
0510 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	123.000 EA	586.60000	72151.80	544.00000	66912.00	475.65000	58504.95
0515 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	67918.000 LF	2.00000	135836.00	1.40000	95085.20	1.66000	112743.88
0520 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	12511.000 LF	2.40000	30026.40	1.70000	21268.70	2.54000	31777.94
0525 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	12543.000 LF	0.50000	6271.50	0.10000	1254.30	0.44000	5518.92
0530 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	107.000 EA	3913.10000	418701.70	3820.00000	408740.00	4314.00000	461598.00
0535 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	1.000 EA	4530.40000	4530.40	4550.00000	4550.00	4977.69000	4977.69
0540 0715 4600 LIGHT POLE COMPLETE, REMOVE	21.000 EA	4100.00000	86100.00	5550.00000	116550.00	442.46000	9291.66
0545 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	10259.80000	30779.40	8640.00000	25920.00	9844.76000	29534.28
0550 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	636.90000	636.90	719.00000	719.00	873.86000	873.86
0555 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	108.000 EA	1773.10000	191494.80	1920.00000	207360.00	2024.26000	218620.08
0560 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42745215202	LUMP	24404.00000	24404.00	24404.00000	24404.00	24404.00000	24404.00
SECTION 0004 TOTALS			$ 1,290,249.30		$ 1,289,373.60		$ 1,561,588.54
SECTION 0005 SIGNALIZATION							
0565 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	10563.000 LF	19.00000	200697.00	14.30000	151050.90	25.77000	272208.51

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0570 0630 2 13 CONDUIT, FURNISH & INSTALL, JACK & BORE UNDER RAILROAD	80.000 LF	284.50000	22760.00	29.80000	2384.00	37.94000	3035.20
0575 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	15.000 PI	6608.60000	99129.00	6610.00000	99150.00	6194.46000	92916.90
0580 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	110.000 LF	8.30000	913.00	7.30000	803.00	7.30000	803.00
0585 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	330.000 EA	659.60000	217668.00	474.00000	156420.00	475.65000	156964.50
0590 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED	1.000 AS	1963.50000	1963.50	1270.00000	1270.00	2322.92000	2322.92
0595 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	15.000 AS	1963.50000	29452.50	1150.00000	17250.00	2322.92000	34843.80
0600 0639 2 1 ELECTRICAL SERVICE WIRE	6359.000 LF	1.90000	12082.10	4.50000	28615.50	1.66000	10555.94
0605 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	2110.50000	2110.50	633.00000	633.00	1548.61000	1548.61
0610 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	15.000 EA	1853.30000	27799.50	1420.00000	21300.00	1216.77000	18251.55
0615 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	65.000 EA	2057.60000	133744.00	1010.00000	65650.00	1106.15000	71899.75
0620 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	9.000 EA	26925.50000	242329.50	25200.00000	226800.00	24114.13000	217027.17
0625 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	13.000 EA	31119.70000	404556.10	30500.00000	396500.00	28759.98000	373879.74
0630 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	11.000 EA	37610.00000	413710.00	37200.00000	409200.00	35507.51000	390582.61
0635 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	41551.40000	41551.40	41400.00000	41400.00	39268.43000	39268.43

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0640 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	44508.30000	44508.30	44900.00000	44900.00	40817.04000	40817.04
0645 0649 31111 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 36-46	3.000 EA	37050.00000	111150.00	36000.00000	108000.00	33295.20000	99885.60
0650 0649 31112 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	41578.90000	41578.90	42100.00000	42100.00	41038.27000	41038.27
0655 0649 31113 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 36-70.5	2.000 EA	49789.30000	99578.60	46400.00000	92800.00	48117.65000	96235.30
0660 0649 31115 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	50517.00000	50517.00	52300.00000	52300.00	51546.73000	51546.73
0665 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	2.000 EA	28434.10000	56868.20	24900.00000	49800.00	24224.75000	48449.50
0670 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	82.000 AS	921.20000	75538.40	875.00000	71750.00	984.48000	80727.36
0675 0650 1314 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE	5.000 AS	3479.30000	17396.50	4460.00000	22300.00	5088.30000	25441.50
0680 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	2.000 AS	1286.10000	2572.20	1100.00000	2200.00	1216.77000	2433.54
0685 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	24.000 AS	1449.60000	34790.40	1280.00000	30720.00	1438.00000	34512.00
0690 0650 1514 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, PROGRAMMABLE	1.000 AS	6059.90000	6059.90	7120.00000	7120.00	7743.07000	7743.07
0695 0650 4 TRAFFIC SIGNAL, RELOCATE	4.000 AS	681.20000	2724.80	633.00000	2532.00	530.95000	2123.80
0700 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	42.000 AS	733.40000	30802.80	584.00000	24528.00	801.96000	33682.32

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0705 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	22.000 AS	1313.20000	28890.40	1050.00000	23100.00	1078.50000	23727.00
0710 0654 2 11 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY- SINGLE DIRECTION	40.000 AS	4247.00000	169880.00	3370.00000	134800.00	3650.30000	146012.00
0715 0654 2 12 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY- BACK TO BACK	5.000 AS	37102.90000	185514.50	8520.00000	42600.00	4645.84000	23229.20
0720 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	50.000 EA	187.10000	9355.00	161.00000	8050.00	199.11000	9955.50
0725 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	68.000 AS	901.00000	61268.00	803.00000	54604.00	995.54000	67696.72
0730 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	50.000 EA	252.10000	12605.00	237.00000	11850.00	309.72000	15486.00
0735 0665 1 60 PEDESTRIAN DETECTOR, REMOVE	45.000 EA	76.80000	3456.00	59.90000	2695.50	55.31000	2488.95
0740 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	10.000 AS	23147.40000	231474.00	24800.00000	248000.00	25773.36000	257733.60
0743 0670 5121 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170, 1 PREEMPTION PLAN	2.000 AS	23147.40000	46294.80	25800.00000	51600.00	26879.52000	53759.04
0745 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	1.000 AS	1522.60000	1522.60	1670.00000	1670.00	2212.31000	2212.31
0750 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	100.000 EA	153.60000	15360.00	59.90000	5990.00	55.31000	5531.00
0755 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	80.000 EA	76.80000	6144.00	59.90000	4792.00	55.31000	4424.80
0760 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	307.20000	1228.80	240.00000	960.00	221.23000	884.92
0765 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	8.000 EA	1228.60000	9828.80	2170.00000	17360.00	652.63000	5221.04
0770 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	41.000 EA	1842.90000	75558.90	1730.00000	70930.00	1305.26000	53515.66

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0775 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	13.000 EA	1228.60000	15971.80	958.00000	12454.00	442.46000	5751.98
0780 0690 80 SPAN WIRE ASSEMBLY, REMOVE	32.000 EA	614.30000	19657.60	1440.00000	46080.00	442.46000	14158.72
0785 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	13.000 PI	1842.90000	23957.70	958.00000	12454.00	1769.84000	23007.92
0790 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	15.000 PI	614.30000	9214.50	958.00000	14370.00	558.61000	8379.15
0795 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	113.60000	113.60	321.00000	321.00	176.98000	176.98
0800 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	58.000 EA	637.90000	36998.20	547.00000	31726.00	685.81000	39776.98
0805 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	13.000 EA	76.80000	998.40	120.00000	1560.00	55.31000	719.03
0810 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	35.000 EA	2364.90000	82771.50	2920.00000	102200.00	2876.00000	100660.00
0815 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	13.000 EA	527.70000	6860.10	1230.00000	15990.00	1438.00000	18694.00
0820 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	1.000 EA	153.60000	153.60	359.00000	359.00	221.23000	221.23
SECTION 0005 TOTALS		$	3,479,629.90	$	3,085,991.90	$	3,134,168.39
SECTION 0006 LANDSCAPE / PERIPHERAL							
0825 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42745215201	LUMP	12000.00000	12000.00	10600.00000	10600.00	10397.84000	10397.84
SECTION 0006 TOTALS		$	12,000.00	$	10,600.00	$	10,397.84
SECTION 0007 UTILITIES							
0830 0425 5 1 MANHOLE, ADJUST, UTILITIES	59.000 EA	400.00000	23600.00	646.00000	38114.00	537.74000	31726.66

CALL ORDER: 023 PROPOSAL ID: T6328 LETTING DATE: 04/30/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0835 0425 6 VALVE BOXES, ADJUST	95.000 EA	260.00000	24700.00	337.00000	32015.00	424.53000	40330.35
0840 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42745215601	LUMP	6865.00000	6865.00	6865.00000	6865.00	6865.00000	6865.00
SECTION 0007 TOTALS		$	55,165.00	$	76,994.00	$	78,922.01
CONTRACT TOTALS		$	9,873,635.64	$	9,935,597.10	$	11,539,936.14

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.