VENDOR RANKING

CALL ORDER : 007 PROPOSAL ID : T2548 PROPOSAL DESC :
LETTING DATE : 08/27/14 10:30 A.M. DISTRICT : 02 Table A -- Schedule of Values is required to be submitted
SET-ASIDE : U/R CODE : with the bid, as per Technical Special Provision T1000-17.
CONTRACT TIME : 770 WORKING DAYS (AVAILABLE DAYS)

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, guardrail, bridges, sidewalks/bicycle paths, JEA utility work and other incidental construction on SR 243.

FINPROJ(S) : 20939965201 (*) F.A. NO. : 9041100C COUNTIES : DUVAL
20939965601 N/A
LOCAL NAME : SR243 (JIA N ACCESS) FROM SR102/AIRPORT ROAD TO P ROAD NAME : SR 243
PROJ LIMITS :) FROM AIRPORT ROAD TO PECAN PARK (I-95)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$ 14,832,876.06	0.00%
2	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 16,485,423.60	11.14%
3	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 16,565,467.65	11.68%
4	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 17,237,237.00	16.20%
5	R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES	Responsive	Non-Winning Bid	$ 17,947,587.88	20.99%
6	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 19,291,422.65	30.05%

CALL ORDER : 007 PROPOSAL ID : T2548 PROPOSAL DESC :
LETTING DATE : 08/27/14 10:30 A.M. DISTRICT : 02 Table A -- Schedule of Values is required to be submitted
SET-ASIDE : U/R CODE : with the bid, as per Technical Special Provision T1000-17.
CONTRACT TIME : 770 WORKING DAYS (AVAILABLE DAYS)

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, guardrail, bridges, sidewalks/bicycle paths, JEA utility work and other incidental construction on SR 243.

FINPROJ(S) : 20939965201 (*) F.A. NO. : 9041100C COUNTIES : DUVAL
20939965601 N/A
LOCAL NAME : SR243 (JIA N ACCESS) FROM SR102/AIRPORT ROAD TO P ROAD NAME : SR 243
PROJ LIMITS :) FROM AIRPORT ROAD TO PECAN PARK (I-95)

		(1) SUPERIOR CONSTRUCTION COMPA		(2) COXWELL, J.B. CONTRACTING,		(3) PETTICOAT-SCHMITT CIVIL CONTRAC	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	203.500 CY	650.00000	132275.00	840.00000	170940.00	825.06000	167899.71
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	129.400 CY	250.00000	32350.00	420.00000	54348.00	605.05000	78293.47
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	154.900 CY	500.00000	77450.00	998.00000	154590.20	632.55000	97982.00
0020 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	987.000 SY	7.00000	6909.00	11.00000	10857.00	11.00000	10857.00
0025 0400147 COMPOSITE NEOPRENE PADS	7.700 CF	1050.00000	8085.00	1155.00000	8893.50	825.06000	6352.96
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	53983.000 LB	0.67000	36168.61	1.05000	56682.15	2.20000	118762.60
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	19616.000 LB	0.67000	13142.72	1.05000	20596.80	2.20000	43155.20
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	24033.000 LB	0.67000	16102.11	1.05000	25234.65	2.20000	52872.60
0045 0450 1 1 PRESTRESSED BEAMS, TYPE II	832.000 LF	90.00000	74880.00	157.50000	131040.00	280.52000	233392.64

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1894.000 LF	62.00000	117428.00	84.00000	159096.00	38.50000	72919.00
0055 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	277.000 LF	175.00000	48475.00	189.00000	52353.00	165.01000	45707.77
0060 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	90.000 LF	60.00000	5400.00	36.75000	3307.50	58.30000	5247.00
0065 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	202.000 LF	56.00000	11312.00	46.20000	9332.40	56.00000	11312.00
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	404.000 LF	85.00000	34340.00	94.50000	38178.00	35.20000	14220.80
0075 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	202.000 LF	65.00000	13130.00	84.00000	16968.00	24.20000	4888.40
SECTION 0001 TOTALS		$	627,447.44	$	912,417.20	$	963,863.15
SECTION 0002 ROADWAY							
0080 0101 1 MOBILIZATION 20939965201	LUMP	1359706.00000	1359706.00	1173745.00000	1173745.00	1100000.00000	1100000.00
0085 0102 1 MAINTENANCE OF TRAFFIC 20939965201	770.000 LS	135000.00000	135000.00	249900.00000	249900.00	300000.00000	300000.00
0090 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	656.000 CY	1.00000	656.00	30.00000	19680.00	18.02000	11821.12
0095 0102 14 TRAFFIC CONTROL OFFICER	480.000 MH	39.00000	18720.00	40.00000	19200.00	50.00000	24000.00
0100 0102 60 WORK ZONE SIGN	70490.000 ED	0.25000	17622.50	0.26000	18327.40	0.27000	19032.30
0105 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	4620.000 ED	0.16000	739.20	0.17000	785.40	0.17000	785.40
0110 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	20790.000 ED	0.28000	5821.20	0.29000	6029.10	0.30000	6237.00
0115 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	16350.000 ED	0.25000	4087.50	0.26000	4251.00	0.27000	4414.50

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0120 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2610.000 ED	12.00000	31320.00	12.60000	32886.00	12.90000	33669.00
0125 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	770.000 ED	1.00000	770.00	10.00000	7700.00	1.07000	823.90
0130 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	770.000 ED	1.00000	770.00	12.00000	9240.00	1.07000	823.90
0135 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2133.000 SY	5.00000	10665.00	2.25000	4799.25	2.69000	5737.77
0140 0104 10 3 SEDIMENT BARRIER	34510.000 LF	4.00000	138040.00	2.42000	83514.20	1.39000	47968.90
0145 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	2968.000 LF	5.00000	14840.00	4.16000	12346.88	4.55000	13504.40
0150 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	3900.00000	11700.00	3048.50000	9145.50	3356.57000	10069.71
0155 0104 18 INLET PROTECTION SYSTEM	31.000 EA	75.00000	2325.00	78.75000	2441.25	113.62000	3522.22
0160 0107 1 LITTER REMOVAL	3030.290 AC	1.00000	3030.29	31.50000	95454.14	25.00000	75757.25
0165 0107 2 MOWING	1268.720 AC	1.00000	1268.72	47.25000	59947.02	45.92000	58259.62
0170 0110 1 1 CLEARING & GRUBBING 20939965201	71.352 LS	730850.00000	730850.00	350000.00000	350000.00	332428.56000	332428.56
0175 0120 1 REGULAR EXCAVATION	104601.000 CY	3.00000	313803.00	4.80000	502084.80	3.47000	362965.47
0180 0120 4 SUBSOIL EXCAVATION	60628.000 CY	10.00000	606280.00	5.71000	346185.88	3.18000	192797.04
0185 0120 6 EMBANKMENT	475230.000 CY	8.00000	3801840.00	12.10000	5750283.00	11.36000	5398612.80
0190 0120 74 SURCHARGE EMBANKMENT	92736.000 CY	11.00000	1020096.00	10.27000	952398.72	16.29000	1510669.44
0195 0141 70 SETTLEMENT PLATE ASSEMBLY	67.000 AS	500.00000	33500.00	555.00000	37185.00	353.69000	23697.23
0200 0160 4 TYPE B STABILIZATION	95068.000 SY	5.00000	475340.00	2.90000	275697.20	4.96000	471537.28

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0205 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	167386.000 SY	0.01000	1673.86	1.38000	230992.68	0.19000	31803.34
0210 0285701 OPTIONAL BASE, BASE GROUP 01	11856.000 SY	9.00000	106704.00	9.84000	116663.04	8.35000	98997.60
0215 0285709 OPTIONAL BASE, BASE GROUP 09	58620.000 SY	14.50000	849990.00	15.07000	883403.40	15.21000	891610.20
0220 0286 1 TURNOUT CONSTRUCTION	1075.000 SY	15.00000	16125.00	13.00000	13975.00	32.21000	34625.75
0225 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	391.000 SY	7.50000	2932.50	15.57000	6087.87	14.94000	5841.54
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	5801.000 SY	1.50000	8701.50	3.62000	20999.62	3.48000	20187.48
0235 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	10509.000 TN	108.00000	1134972.00	111.59000	1172699.31	107.08000	1125303.72
0240 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	2833.300 TN	135.00000	382495.50	175.64000	497640.81	168.54000	477524.38
0245 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	20.300 TN	250.00000	5075.00	388.79000	7892.44	373.08000	7573.52
0250 0400 1 2 CONCRETE CLASS I, ENDWALLS	64.100 CY	924.00000	59228.40	1020.00000	65382.00	1070.88000	68643.41
0255 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2890.00000	2890.00	3010.00000	3010.00	2570.73000	2570.73
0260 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	2.000 EA	5184.00000	10368.00	5175.00000	10350.00	4459.78000	8919.56
0265 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	3356.00000	3356.00	3220.00000	3220.00	3190.82000	3190.82
0270 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	3.000 EA	4258.00000	12774.00	5180.00000	15540.00	4864.35000	14593.05
0275 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	2.000 EA	7039.00000	14078.00	7890.00000	15780.00	7871.83000	15743.66
0280 0425 1581 INLETS, DT BOT, TYPE H, <10'	3.000 EA	4464.00000	13392.00	3680.00000	11040.00	3834.74000	11504.22
0285 0425 1583 INLETS, DT BOT, TYPE H, J BOTTOM <10'	1.000 EA	5784.00000	5784.00	8330.00000	8330.00	7877.24000	7877.24

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0290 0425 1701 INLETS, GUTTER, TYPE S, <10'	4.000 EA	2790.00000	11160.00	2665.00000	10660.00	3852.61000	15410.44
0295 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	3185.00000	6370.00	3765.00000	7530.00	4382.00000	8764.00
0300 0425 2 91 MANHOLES, J-8, <10'	7.000 EA	3306.00000	23142.00	4865.00000	34055.00	5508.93000	38562.51
0305 0425 6 VALVE BOXES, ADJUST	8.000 EA	660.00000	5280.00	275.00000	2200.00	341.79000	2734.32
0310 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	71.000 LF	75.00000	5325.00	53.14000	3772.94	77.50000	5502.50
0315 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	86.000 LF	85.00000	7310.00	65.03000	5592.58	73.60000	6329.60
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	610.000 LF	37.00000	22570.00	36.57000	22307.70	41.50000	25315.00
0325 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1961.000 LF	51.00000	100011.00	38.03000	74576.83	57.02000	111816.22
0330 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	997.000 LF	60.00000	59820.00	57.50000	57327.50	59.26000	59082.22
0335 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	796.000 LF	87.00000	69252.00	66.30000	52774.80	88.15000	70167.40
0340 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	295.000 LF	113.00000	33335.00	82.28000	24272.60	122.14000	36031.30
0345 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	1474.000 LF	55.00000	81070.00	53.87000	79404.38	56.26000	82927.24
0350 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	2987.000 LF	79.00000	235973.00	74.38000	222173.06	82.63000	246815.81
0355 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1225.00000	1225.00	1090.00000	1090.00	1816.88000	1816.88

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0360 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1290.00000	2580.00	1245.00000	2490.00	1778.23000	3556.46
0365 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	2590.00000	5180.00	2030.00000	4060.00	2729.43000	5458.86
0370 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	3415.00000	6830.00	2290.00000	4580.00	3067.34000	6134.68
0375 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	12.000 EA	1247.00000	14964.00	780.00000	9360.00	1809.69000	21716.28
0380 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	2.000 EA	1327.00000	2654.00	985.00000	1970.00	1921.08000	3842.16
0385 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	1247.00000	4988.00	810.00000	3240.00	1711.38000	6845.52
0390 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	4.000 EA	1327.00000	5308.00	1810.00000	7240.00	2019.40000	8077.60
0395 0520 6 SHOULDER GUTTER- CONCRETE	176.000 LF	24.00000	4224.00	21.78000	3833.28	26.08000	4590.08
0400 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	40.000 LF	300.00000	12000.00	396.00000	15840.00	385.04000	15401.60
0405 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	7077.000 SY	28.00000	198156.00	27.17000	192282.09	28.21000	199642.17
0410 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	34.000 SY	49.00000	1666.00	56.00000	1904.00	52.12000	1772.08
0415 0527 2 DETECTABLE WARNINGS	26.000 SF	32.00000	832.00	74.00000	1924.00	25.51000	663.26
0420 0530 1 RIPRAP, SAND-CEMENT	59.000 CY	500.00000	29500.00	472.50000	27877.50	220.02000	12981.18
0425 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1392.600 TN	68.00000	94696.80	84.00000	116978.40	104.51000	145540.63

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0430 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	6260.700 TN	60.00000	375642.00	57.00000	356859.90	62.58000	391794.61
0435 0530 74 BEDDING STONE	496.000 TN	65.00000	32240.00	102.26000	50720.96	104.51000	51836.96
0440 0536 1 1 GUARDRAIL -ROADWAY	425.000 LF	48.75000	20718.75	16.80000	7140.00	48.75000	20718.75
0445 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	750.00000	1500.00	2100.00000	4200.00	750.00000	1500.00
0450 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	2.000 EA	750.00000	1500.00	1837.50000	3675.00	750.00000	1500.00
0455 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1800.00000	7200.00	2100.00000	8400.00	1800.00000	7200.00
0460 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	6808.000 LF	9.25000	62974.00	9.98000	67943.84	9.10000	61952.80
0465 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	4.000 EA	1700.00000	6800.00	2625.00000	10500.00	1700.00000	6800.00
0470 0570 1 1 PERFORMANCE TURF	167386.000 SY	1.50000	251079.00	0.37000	61932.82	0.78000	130561.08
0475 0570 1 2 PERFORMANCE TURF, SOD	45864.000 SY	4.50000	206388.00	2.10000	96314.40	2.59000	118787.76
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20939965201	LUMP	143765.00000	143765.00	143765.00000	143765.00	143765.00000	143765.00
SECTION 0002 TOTALS			$ 13,524,558.72		$ 14,909,001.49		$ 14,919,559.99
SECTION 0003 SIGNING							
0485 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	37.000 AS	270.00000	9990.00	294.00000	10878.00	265.00000	9805.00
0490 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	1300.00000	1300.00	1260.00000	1260.00	1298.00000	1298.00
0495 0700 1 60 SINGLE POST SIGN, REMOVE	4.000 AS	1.00000	4.00	26.25000	105.00	1.00000	4.00
0500 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	3000.00000	3000.00	3150.00000	3150.00	2980.00000	2980.00

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0505 0705 10 4 OBJECT MARKER, TYPE 4	3.000 EA	140.00000	420.00	141.75000	425.25	136.00000	408.00
0510 0705 11 2 DELINEATOR, NON-FLEXIBLE	2.000 EA	65.00000	130.00	189.00000	378.00	62.00000	124.00
0515 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20939965201	LUMP	30000.00000	30000.00	33786.90000	33786.90	33762.00000	33762.00
0520 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.053 NM	6000.00000	318.00	20306.60000	1076.25	7075.47000	375.00
0525 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.027 GM	5000.00000	135.00	8108.52000	218.93	13333.33000	360.00
SECTION 0003 TOTALS		$	45,297.00	$	51,278.33	$	49,116.00
SECTION 0004 SIGNALIZATION							
0530 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	14744.000 LF	6.75000	99522.00	3.83000	56469.52	7.05000	103945.20
0535 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	883.000 LF	16.95000	14966.85	19.95000	17615.85	17.70000	15629.10
0540 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUN	20.000 LF	25.65000	513.00	17.85000	357.00	26.78000	535.60
0545 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	2310.00000	4620.00	7455.00000	14910.00	2410.62000	4821.24
0550 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	430.000 LF	1.85000	795.50	2.21000	950.30	1.93000	829.90
0555 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	2261.000 LF	2.30000	5200.30	2.63000	5946.43	2.36000	5335.96
0560 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	16.000 EA	41.00000	656.00	53.55000	856.80	42.86000	685.76
0565 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	36.000 EA	75.00000	2700.00	69.30000	2494.80	78.21000	2815.56

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0570 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	650.00000	1300.00	735.00000	1470.00	677.97000	1355.94
0575 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	2.000 EA	55.50000	111.00	58.80000	117.60	57.86000	115.72
0580 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	3.000 EA	76.95000	230.85	126.00000	378.00	80.35000	241.05
0585 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	2.000 EA	770.00000	1540.00	1417.50000	2835.00	803.54000	1607.08
0590 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	4053.00000	4053.00	7245.00000	7245.00	4231.96000	4231.96
0595 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	36.000 EA	478.00000	17208.00	325.50000	11718.00	498.19000	17934.84
0600 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	11.000 EA	920.00000	10120.00	66.15000	727.65	959.96000	10559.56
0605 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2.000 EA	1745.00000	3490.00	1207.50000	2415.00	1819.21000	3638.42
0610 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTE	3.000 EA	477.00000	1431.00	630.00000	1890.00	498.19000	1494.57
0615 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	1.000 AS	1080.00000	1080.00	2362.50000	2362.50	1124.95000	1124.95
0620 0639 2 1 ELECTRICAL SERVICE WIRE	198.000 LF	1.55000	306.90	2.36000	467.28	1.61000	318.78
0625 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	975.00000	975.00	745.50000	745.50	1017.81000	1017.81
0630 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	10106.00000	40424.00	7192.50000	28770.00	10553.13000	42212.52
0635 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	2.000 EA	975.00000	1950.00	651.00000	1302.00	1017.82000	2035.64

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0640 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	37735.00000	37735.00	37800.00000	37800.00	39404.41000	39404.41
0645 0649 31218 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	48481.00000	48481.00	47250.00000	47250.00	50628.22000	50628.22
0650 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	13.000 AS	1460.00000	18980.00	945.00000	12285.00	1524.58000	19819.54
0655 0650 1314 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE	7.000 AS	3030.00000	21210.00	4305.00000	30135.00	3160.58000	22124.06
0660 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	2.000 AS	1925.00000	3850.00	1470.00000	2940.00	2009.92000	4019.84
0665 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	1.000 AS	1693.00000	1693.00	1785.00000	1785.00	1767.78000	1767.78
0670 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	539.00000	1078.00	640.50000	1281.00	562.48000	1124.96
0675 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	13.000 EA	229.00000	2977.00	210.00000	2730.00	238.92000	3105.96
0680 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	426.00000	1704.00	934.50000	3738.00	444.63000	1778.52
0685 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	20.000 AS	442.00000	8840.00	1354.50000	27090.00	460.70000	9214.00
0690 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	2.000 EA	205.00000	410.00	283.50000	567.00	213.21000	426.42
0695 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	2.000 AS	19442.00000	38884.00	24780.00000	49560.00	20302.72000	40605.44
0700 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	2.000 EA	2514.00000	5028.00	882.00000	1764.00	2624.89000	5249.78
0705 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	5079.00000	5079.00	7822.50000	7822.50	5303.35000	5303.35

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0710 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	7.000 EA	77.00000	539.00	32.55000	227.85	80.35000	562.45
0715 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	2.000 EA	1899.00000	3798.00	4410.00000	8820.00	1982.06000	3964.12
0720 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	360.00000	360.00	273.00000	273.00	374.98000	374.98
0725 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	360.00000	360.00	1312.50000	1312.50	374.98000	374.98
0730 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	360.00000	360.00	472.50000	472.50	374.98000	374.98
0735 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	4.000 EA	1635.00000	6540.00	472.50000	1890.00	1705.64000	6822.56
0740 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	7.000 EA	1740.00000	12180.00	1417.50000	9922.50	1815.99000	12711.93
0745 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	1.000 EA	77.00000	77.00	105.00000	105.00	80.35000	80.35
0750 0700 3602 SIGN PANEL, REMOVE, 12-20 SF	3.000 EA	98.00000	294.00	157.50000	472.50	101.78000	305.34
SECTION 0004 TOTALS			$ 433,650.40		$ 412,287.58		$ 452,631.13
SECTION 0005 UTILITIES							
0755 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20939965601	LUMP	6235.00000	6235.00	6235.00000	6235.00	6235.00000	6235.00
0760 1000 5 UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 20939965601	LUMP	120535.00000	120535.00	141994.00000	141994.00	123515.24000	123515.24
0765 1000 6 UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 20939965601 - Local Funds Only	LUMP	75152.50000	75152.50	52210.00000	52210.00	50547.14000	50547.14
SECTION 0005 TOTALS			$ 201,922.50		$ 200,439.00		$ 180,297.38
CONTRACT TOTALS			$ 14,832,876.06		$ 16,485,423.60		$ 16,565,467.65

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	203.500 CY	560.00000	113960.00	815.00000	165852.50	1100.00000	223850.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	129.400 CY	320.00000	41408.00	600.00000	77640.00	450.00000	58230.00
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	154.900 CY	570.00000	88293.00	625.00000	96812.50	1260.00000	195174.00
0020 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	987.000 SY	11.00000	10857.00	10.85000	10708.95	15.00000	14805.00
0025 0400147 COMPOSITE NEOPRENE PADS	7.700 CF	2000.00000	15400.00	815.00000	6275.50	1250.00000	9625.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	53983.000 LB	0.70000	37788.10	2.17000	117143.11	0.85000	45885.55
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	19616.000 LB	0.70000	13731.20	2.17000	42566.72	0.85000	16673.60
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	24033.000 LB	0.70000	16823.10	2.17000	52151.61	0.85000	20428.05
0045 0450 1 1 PRESTRESSED BEAMS, TYPE II	832.000 LF	110.00000	91520.00	277.00000	230464.00	250.00000	208000.00
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1894.000 LF	95.00000	179930.00	38.00000	71972.00	155.00000	293570.00
0055 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	277.000 LF	230.00000	63710.00	163.00000	45151.00	360.00000	99720.00
0060 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	90.000 LF	58.00000	5220.00	57.60000	5184.00	45.00000	4050.00
0065 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	202.000 LF	85.00000	17170.00	47.30000	9554.60	85.00000	17170.00
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	404.000 LF	71.00000	28684.00	34.80000	14059.20	75.00000	30300.00
0075 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	202.000 LF	57.00000	11514.00	23.90000	4827.80	50.00000	10100.00
SECTION 0001 TOTALS		$	736,008.40	$	950,363.49	$	1,247,581.20
SECTION 0002 ROADWAY							

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0080 0101 1 MOBILIZATION 20939965201	LUMP	1500000.00000	1500000.00	1106000.00000	1106000.00	1476000.00000	1476000.00
0085 0102 1 MAINTENANCE OF TRAFFIC 20939965201	770.000 LS	50000.00000	50000.00	508000.00000	508000.00	300000.00000	300000.00
0090 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	656.000 CY	40.00000	26240.00	42.80000	28076.80	0.01000	6.56
0095 0102 14 TRAFFIC CONTROL OFFICER	480.000 MH	67.00000	32160.00	45.15000	21672.00	50.00000	24000.00
0100 0102 60 WORK ZONE SIGN	70490.000 ED	0.25000	17622.50	0.27000	19032.30	0.25000	17622.50
0105 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	4620.000 ED	0.15000	693.00	0.17000	785.40	0.15000	693.00
0110 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	20790.000 ED	0.30000	6237.00	0.30000	6237.00	0.30000	6237.00
0115 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	16350.000 ED	0.25000	4087.50	0.27000	4414.50	0.25000	4087.50
0120 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2610.000 ED	13.00000	33930.00	12.90000	33669.00	12.00000	31320.00
0125 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	770.000 ED	10.00000	7700.00	1.10000	847.00	25.95000	19981.50
0130 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	770.000 ED	12.00000	9240.00	1.10000	847.00	8.30000	6391.00
0135 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2133.000 SY	1.45000	3092.85	1.60000	3412.80	1.35000	2879.55
0140 0104 10 3 SEDIMENT BARRIER	34510.000 LF	0.65000	22431.50	1.36000	46933.60	1.55000	53490.50
0145 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	2968.000 LF	3.40000	10091.20	3.65000	10833.20	6.40000	18995.20
0150 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	3100.00000	9300.00	5855.07000	17565.21	3800.00000	11400.00

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0155 0104 18 INLET PROTECTION SYSTEM	31.000 EA	82.00000	2542.00	97.06000	3008.86	150.00000	4650.00
0160 0107 1 LITTER REMOVAL	3030.290 AC	10.00000	30302.90	10.00000	30302.90	0.01000	30.30
0165 0107 2 MOWING	1268.720 AC	25.00000	31718.00	10.00000	12687.20	0.01000	12.69
0170 0110 1 1 CLEARING & GRUBBING 20939965201	71.352 LS	542589.40000	542589.40	547866.80000	547866.80	750000.00000	750000.00
0175 0120 1 REGULAR EXCAVATION	104601.000 CY	3.00000	313803.00	1.95000	203971.95	6.00000	627606.00
0180 0120 4 SUBSOIL EXCAVATION	60628.000 CY	5.50000	333454.00	6.15000	372862.20	16.00000	970048.00
0185 0120 6 EMBANKMENT	475230.000 CY	12.50000	5940375.00	14.00000	6653220.00	12.50000	5940375.00
0190 0120 74 SURCHARGE EMBANKMENT	92736.000 CY	5.75000	533232.00	6.82000	632459.52	7.65000	709430.40
0195 0141 70 SETTLEMENT PLATE ASSEMBLY	67.000 AS	750.00000	50250.00	1656.73000	111000.91	500.00000	33500.00
0200 0160 4 TYPE B STABILIZATION	95068.000 SY	5.00000	475340.00	4.72000	448720.96	5.50000	522874.00
0205 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	167386.000 SY	0.50000	83693.00	0.97000	162364.42	3.00000	502158.00
0210 0285701 OPTIONAL BASE, BASE GROUP 01	11856.000 SY	11.00000	130416.00	7.21000	85481.76	9.74000	115477.44
0215 0285709 OPTIONAL BASE, BASE GROUP 09	58620.000 SY	16.00000	937920.00	13.22000	774956.40	16.75000	981885.00
0220 0286 1 TURNOUT CONSTRUCTION	1075.000 SY	30.00000	32250.00	17.12000	18404.00	17.00000	18275.00
0225 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	391.000 SY	16.00000	6256.00	16.07000	6283.37	12.50000	4887.50
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	5801.000 SY	3.80000	22043.80	3.74000	21695.74	2.50000	14502.50
0235 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	10509.000 TN	120.00000	1261080.00	115.15000	1210111.35	116.00000	1219044.00
0240 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	2833.300 TN	180.00000	509994.00	181.24000	513507.29	150.00000	424995.00

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0245 0339 1	20.300 TN	410.00000	8323.00	429.23000	8713.37	270.00000	5481.00
MISCELLANEOUS ASPHALT PAVEMENT							
0250 0400 1 2	64.100 CY	1500.00000	96150.00	1781.99000	114225.56	1450.00000	92945.00
CONCRETE CLASS I, ENDWALLS							
0255 0425 1521	1.000 EA	2600.00000	2600.00	3454.24000	3454.24	2500.00000	2500.00
INLETS, DT BOT, TYPE C,<10'							
0260 0425 1529	2.000 EA	9600.00000	19200.00	5247.21000	10494.42	3500.00000	7000.00
INLETS, DT BOT, TYPE C, MODIFY							
0265 0425 1551	1.000 EA	4600.00000	4600.00	4202.59000	4202.59	2700.00000	2700.00
INLETS, DT BOT, TYPE E, <10'							
0270 0425 1553	3.000 EA	4800.00000	14400.00	5567.61000	16702.83	3800.00000	11400.00
INLETS, DT BOT, TYPE E, J BOT, <10'							
0275 0425 1559	2.000 EA	11500.00000	23000.00	6980.92000	13961.84	4200.00000	8400.00
INLETS, DT BOT, TYPE E, MODIFY							
0280 0425 1581	3.000 EA	4200.00000	12600.00	6227.08000	18681.24	3200.00000	9600.00
INLETS, DT BOT, TYPE H, <10'							
0285 0425 1583	1.000 EA	9700.00000	9700.00	9526.61000	9526.61	8350.00000	8350.00
INLETS, DT BOT, TYPE H, J BOTTOM <10'							
0290 0425 1701	4.000 EA	2700.00000	10800.00	4066.53000	16266.12	2800.00000	11200.00
INLETS, GUTTER, TYPE S, <10'							
0295 0425 2 61	2.000 EA	4100.00000	8200.00	3700.04000	7400.08	3750.00000	7500.00
MANHOLES, P-8, <10'							
0300 0425 2 91	7.000 EA	4600.00000	32200.00	5126.51000	35885.57	3700.00000	25900.00
MANHOLES, J-8, <10'							
0305 0425 6	8.000 EA	1300.00000	10400.00	334.67000	2677.36	200.00000	1600.00
VALVE BOXES, ADJUST							
0310 0430174218	71.000 LF	59.00000	4189.00	72.78000	5167.38	55.00000	3905.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD							
0315 0430174224	86.000 LF	78.00000	6708.00	91.43000	7862.98	65.00000	5590.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD							
0320 0430175118	610.000 LF	47.00000	28670.00	69.49000	42388.90	45.00000	27450.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD							
0325 0430175124	1961.000 LF	58.00000	113738.00	84.85000	166390.85	63.00000	123543.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD							

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0330 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	997.000 LF	63.00000	62811.00	100.21000	99909.37	78.00000	77766.00
0335 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	796.000 LF	80.00000	63680.00	124.35000	98982.60	87.00000	69252.00
0340 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	295.000 LF	100.00000	29500.00	184.70000	54486.50	102.00000	30090.00
0345 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	1474.000 LF	68.00000	100232.00	72.78000	107277.72	58.00000	85492.00
0350 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	2987.000 LF	74.00000	221038.00	91.43000	273101.41	78.00000	232986.00
0355 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	2200.00000	2200.00	1294.80000	1294.80	900.00000	900.00
0360 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	2300.00000	4600.00	1678.85000	3357.70	1050.00000	2100.00
0365 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	3600.00000	7200.00	3160.18000	6320.36	2500.00000	5000.00
0370 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	3700.00000	7400.00	4021.54000	8043.08	3020.00000	6040.00
0375 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	12.000 EA	2200.00000	26400.00	1212.50000	14550.00	990.00000	11880.00
0380 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	2.000 EA	2300.00000	4600.00	1673.36000	3346.72	1150.00000	2300.00
0385 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	2200.00000	8800.00	1799.55000	7198.20	990.00000	3960.00
0390 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	4.000 EA	2300.00000	9200.00	2315.27000	9261.08	1900.00000	7600.00

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0395 0520 6 SHOULDER GUTTER- CONCRETE	176.000 LF	32.00000	5632.00	23.66000	4164.16	41.00000	7216.00
0400 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	40.000 LF	250.00000	10000.00	430.14000	17205.60	332.00000	13280.00
0405 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	7077.000 SY	44.00000	311388.00	27.44000	194192.88	30.69000	217193.13
0410 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	34.000 SY	100.00000	3400.00	40.40000	1373.60	70.00000	2380.00
0415 0527 2 DETECTABLE WARNINGS	26.000 SF	45.00000	1170.00	31.24000	812.24	41.00000	1066.00
0420 0530 1 RIPRAP, SAND-CEMENT	59.000 CY	730.00000	43070.00	217.24000	12817.16	455.00000	26845.00
0425 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1392.600 TN	85.00000	118371.00	103.19000	143702.39	96.05000	133759.23
0430 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	6260.700 TN	91.00000	569723.70	88.95000	556889.27	91.00000	569723.70
0435 0530 74 BEDDING STONE	496.000 TN	81.00000	40176.00	103.19000	51182.24	125.00000	62000.00
0440 0536 1 1 GUARDRAIL -ROADWAY	425.000 LF	14.00000	5950.00	17.21000	7314.25	15.00000	6375.00
0445 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	2800.00000	5600.00	2150.68000	4301.36	2000.00000	4000.00
0450 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	2.000 EA	2800.00000	5600.00	1881.84000	3763.68	1800.00000	3600.00
0455 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	2100.00000	8400.00	2150.68000	8602.72	2000.00000	8000.00
0460 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	6808.000 LF	11.00000	74888.00	10.37000	70598.96	10.00000	68080.00
0465 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	4.000 EA	1900.00000	7600.00	2729.28000	10917.12	2500.00000	10000.00
0470 0570 1 1 PERFORMANCE TURF	167386.000 SY	1.40000	234340.40	0.75000	125539.50	1.90000	318033.40
0475 0570 1 2 PERFORMANCE TURF, SOD	45864.000 SY	4.80000	220147.20	2.57000	117870.48	1.90000	87141.60

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20939965201	LUMP	143765.00000	143765.00	143765.00000	143765.00	143765.00000	143765.00
SECTION 0002 TOTALS			$ 15,732,444.95		$ 16,263,375.53		$ 17,385,743.20
SECTION 0003 SIGNING							
0485 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	37.000 AS	270.00000	9990.00	322.60000	11936.20	270.00000	9990.00
0490 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	1400.00000	1400.00	1182.87000	1182.87	1300.00000	1300.00
0495 0700 1 60 SINGLE POST SIGN, REMOVE	4.000 AS	10.00000	40.00	26.88000	107.52	1.00000	4.00
0500 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	3300.00000	3300.00	2688.34000	2688.34	3000.00000	3000.00
0505 0705 10 4 OBJECT MARKER, TYPE 4	3.000 EA	130.00000	390.00	107.53000	322.59	135.00000	405.00
0510 0705 11 2 DELINEATOR, NON-FLEXIBLE	2.000 EA	71.00000	142.00	134.42000	268.84	62.00000	124.00
0515 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20939965201	LUMP	34300.00000	34300.00	36305.55000	36305.55	32000.00000	32000.00
0520 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.053 NM	5550.00000	294.15	7608.49000	403.25	5000.00000	265.00
0525 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.027 GM	3700.00000	99.90	14337.78000	387.12	3500.00000	94.50
SECTION 0003 TOTALS			$ 49,956.05		$ 53,602.28		$ 47,182.50
SECTION 0004 SIGNALIZATION							
0530 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	14744.000 LF	7.00000	103208.00	7.15000	105419.60	6.50000	95836.00
0535 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	883.000 LF	17.00000	15011.00	17.94000	15841.02	15.00000	13245.00

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0540 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUN	20.000 LF	24.00000	480.00	27.16000	543.20	22.00000	440.00
0545 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	4800.00000	9600.00	2443.95000	4887.90	4500.00000	9000.00
0550 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	430.000 LF	1.70000	731.00	1.96000	842.80	1.50000	645.00
0555 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	2261.000 LF	2.00000	4522.00	2.39000	5403.79	1.75000	3956.75
0560 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	16.000 EA	44.00000	704.00	43.45000	695.20	40.00000	640.00
0565 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	36.000 EA	88.00000	3168.00	79.29000	2854.44	80.00000	2880.00
0570 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	690.00000	1380.00	687.35000	1374.70	650.00000	1300.00
0575 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	2.000 EA	55.00000	110.00	58.66000	117.32	50.00000	100.00
0580 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	3.000 EA	66.00000	198.00	81.47000	244.41	60.00000	180.00
0585 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	2.000 EA	690.00000	1380.00	814.65000	1629.30	650.00000	1300.00
0590 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	5700.00000	5700.00	4290.49000	4290.49	5400.00000	5400.00
0595 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	36.000 EA	800.00000	28800.00	505.08000	18182.88	350.00000	12600.00
0600 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	11.000 EA	2300.00000	25300.00	973.24000	10705.64	1700.00000	18700.00
0605 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2.000 EA	3200.00000	6400.00	1844.37000	3688.74	2400.00000	4800.00

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0610 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTE	3.000 EA	830.00000	2490.00	505.08000	1515.24	350.00000	1050.00
0615 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	1.000 AS	1900.00000	1900.00	1140.52000	1140.52	1700.00000	1700.00
0620 0639 2 1 ELECTRICAL SERVICE WIRE	198.000 LF	2.20000	435.60	1.63000	322.74	2.00000	396.00
0625 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	720.00000	720.00	1031.89000	1031.89	650.00000	650.00
0630 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	8600.00000	34400.00	10699.07000	42796.28	8000.00000	32000.00
0635 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	2.000 EA	800.00000	1600.00	1031.89000	2063.78	750.00000	1500.00
0640 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	33200.00000	33200.00	39949.34000	39949.34	31000.00000	31000.00
0645 0649 31218 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	43100.00000	43100.00	51328.36000	51328.36	40000.00000	40000.00
0650 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	13.000 AS	1800.00000	23400.00	1545.66000	20093.58	1700.00000	22100.00
0655 0650 1314 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE	7.000 AS	4300.00000	30100.00	3204.29000	22430.03	4000.00000	28000.00
0660 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	2.000 AS	2400.00000	4800.00	2037.71000	4075.42	2200.00000	4400.00
0665 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	1.000 AS	1700.00000	1700.00	1792.23000	1792.23	1500.00000	1500.00
0670 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	580.00000	1160.00	570.26000	1140.52	550.00000	1100.00
0675 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	13.000 EA	150.00000	1950.00	242.22000	3148.86	140.00000	1820.00

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0680 0660 2102 4.000 AS LOOP ASSEMBLY, F&I, TYPE B	660.00000	2640.00	450.77000	1803.08	650.00000	2600.00
0685 0660 2106 20.000 AS LOOP ASSEMBLY, F&I, TYPE F	770.00000	15400.00	467.07000	9341.40	750.00000	15000.00
0690 0665 1 11 2.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	170.00000	340.00	216.16000	432.32	150.00000	300.00
0695 0670 5110 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	21000.00000	42000.00	20583.48000	41166.96	20000.00000	40000.00
0700 0684 1 1 2.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	2400.00000	4800.00	2661.19000	5322.38	2200.00000	4400.00
0705 0685106 1.000 EA SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	6600.00000	6600.00	5376.69000	5376.69	6200.00000	6200.00
0710 0690 10 7.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	55.00000	385.00	81.46000	570.22	50.00000	350.00
0715 0690 34 2 2.000 EA COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	5500.00000	11000.00	2009.47000	4018.94	5100.00000	10200.00
0720 0690 50 1.000 EA CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	190.00000	190.00	380.18000	380.18	180.00000	180.00
0725 0690 90 1.000 PI CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	280.00000	280.00	380.18000	380.18	250.00000	250.00
0730 0690100 1.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	830.00000	830.00	380.18000	380.18	800.00000	800.00
0735 0700 3201 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	500.00000	2000.00	1729.23000	6916.92	460.00000	1840.00
0740 0700 3202 7.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	2000.00000	14000.00	1841.11000	12887.77	1870.00000	13090.00
0745 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	110.00000	110.00	81.47000	81.47	105.00000	105.00
0750 0700 3602 3.000 EA SIGN PANEL, REMOVE, 12-20 SF	140.00000	420.00	103.19000	309.57	130.00000	390.00
SECTION 0004 TOTALS	$	488,642.60	$	458,918.48	$	433,943.75
SECTION 0005 UTILITIES						

CALL ORDER: 007 PROPOSAL ID: T2548 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) R.B. BAKER CONSTRUCTION COM UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0755 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20939965601	LUMP	6235.00000	6235.00	6235.00000	6235.00	6235.00000	6235.00
0760 1000 5 UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 20939965601	LUMP	140000.00000	140000.00	132523.10000	132523.10	129107.00000	129107.00
0765 1000 6 UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 20939965601 - Local Funds Only	LUMP	83950.00000	83950.00	82570.00000	82570.00	41630.00000	41630.00
SECTION 0005 TOTALS			$ 230,185.00		$ 221,328.10		$ 176,972.00
CONTRACT TOTALS			$ 17,237,237.00		$ 17,947,587.88		$ 19,291,422.65

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.