VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T3515 PROPOSAL DESC :
LETTING DATE : 08/27/14 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing SR 8 (I-10). Additional work includes, but is
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS) not limited to, the installation of guardrail, drainage improvements, wildlife fence replacement and signing and pavement markings.

FINPROJ(S) : 43090835201 (*) F.A. NO. : 0102158I COUNTIES : WALTON

LOCAL NAME : SR 8 (I-10) FROM EAST OF BOY SCOUT RD TO EAST OF S ROAD NAME : SR 8
PROJ LIMITS : FROM EAST OF BOY SCOUT RD TO EAST OF SR 83 (US 331)

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | MIDSOUTH PAVING, INC. | Responsive | Winning bid | $ 8,076,272.17 | 0.00% |
| 2 | ROBERTS, C.W., CONTRACTING, INC. | Responsive | Non-Winning Bid | $ 8,106,038.44 | 0.36% |
| 3 | ROBERTS AND ROBERTS, INC. | Responsive | Non-Winning Bid | $ 8,651,913.15 | 7.12% |
| 4 | ANDERSON COLUMBIA CO., INC. | Responsive | Non-Winning Bid | $ 8,868,614.93 | 9.81% |

CALL ORDER : 010
LETTING DATE : 08/27/14 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T3515
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing SR 8 (I-10). Additional work includes, but is not limited to, the installation of guardrail, drainage improvements, wildlife fence replacement and signing and pavement markings.

FINPROJ(S) : 43090835201 (*)
F.A. NO. : 0102158I
COUNTIES : WALTON

LOCAL NAME : SR 8 (I-10) FROM EAST OF BOY SCOUT RD TO EAST OF S ROAD NAME : SR 8
PROJ LIMITS : FROM EAST OF BOY SCOUT RD TO EAST OF SR 83 (US 331)

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>MIDSOUTH PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>ROBERTS AND ROBERTS, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 43090835201 | LUMP | 261453.00000 | 261453.00 | 233156.00000 | 233156.00 | 300000.00000 | 300000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 43090835201 | 240.000 LS | 235951.88000 | 235951.88 | 279500.00000 | 279500.00 | 295000.00000 | 295000.00 |
| 0015 0102 60<br>WORK ZONE SIGN | 14556.000 ED | 0.25000 | 3639.00 | 0.25000 | 3639.00 | 0.25000 | 3639.00 |
| 0020 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 89235.000 ED | 0.10000 | 8923.50 | 0.10000 | 8923.50 | 0.12000 | 10708.20 |
| 0025 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 676.000 ED | 5.00000 | 3380.00 | 5.20000 | 3515.20 | 5.25000 | 3549.00 |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 1396.000 ED | 0.25000 | 349.00 | 0.25000 | 349.00 | 0.30000 | 418.80 |
| 0035 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 3594.000 EA | 3.75000 | 13477.50 | 3.90000 | 14016.60 | 4.00000 | 14376.00 |
| 0040 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 494.000 ED | 14.00000 | 6916.00 | 14.50000 | 7163.00 | 15.00000 | 7410.00 |
| 0045 0102150 1<br>PORTABLE REGULATORY, SIGN | 960.000 ED | 5.00000 | 4800.00 | 5.20000 | 4992.00 | 5.25000 | 5040.00 |
| 0050 0102150 2<br>RADAR SPEED DISPLAY UNIT | 960.000 ED | 5.00000 | 4800.00 | 5.20000 | 4992.00 | 5.25000 | 5040.00 |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>MIDSOUTH PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>ROBERTS AND ROBERTS, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0055 0104 10 3<br>SEDIMENT BARRIER | 2397.000 LF | 2.03000 | 4865.91 | 4.10000 | 9827.70 | 1.60000 | 3835.20 |
| 0060 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 6029.000 LF | 5.85000 | 35269.65 | 5.75000 | 34666.75 | 6.55000 | 39489.95 |
| 0065 0104 18<br>INLET PROTECTION SYSTEM | 45.000 EA | 139.52000 | 6278.40 | 80.20000 | 3609.00 | 140.00000 | 6300.00 |
| 0070 0107 1<br>LITTER REMOVAL | 2437.410 AC | 9.00000 | 21936.69 | 10.35000 | 25227.19 | 10.00000 | 24374.10 |
| 0075 0107 2<br>MOWING | 2437.410 AC | 31.00000 | 75559.71 | 28.00000 | 68247.48 | 30.00000 | 73122.30 |
| 0080 0110 1 1<br>CLEARING & GRUBBING 43090835201 | 18.660 LS | 898.80000 | 898.80 | 18500.00000 | 18500.00 | 25000.00000 | 25000.00 |
| 0085 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 1745.000 SY | 16.91000 | 29507.95 | 8.20000 | 14309.00 | 11.60000 | 20242.00 |
| 0090 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE | 9545.000 CY | 1.00000 | 9545.00 | 13.00000 | 124085.00 | 8.20000 | 78269.00 |
| 0095 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY) 43090835201 | LUMP | 23794.51000 | 23794.51 | 10500.00000 | 10500.00 | 5250.00000 | 5250.00 |
| 0100 0160 4<br>TYPE B STABILIZATION | 794.000 SY | 1.28000 | 1016.32 | 4.75000 | 3771.50 | 10.00000 | 7940.00 |
| 0105 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 53404.000 SY | 0.78000 | 41655.12 | 0.85000 | 45393.40 | 0.40000 | 21361.60 |
| 0110 0285704<br>OPTIONAL BASE, BASE GROUP 04 | 514.000 SY | 12.00000 | 6168.00 | 11.20000 | 5756.80 | 10.30000 | 5294.20 |
| 0115 0327 70 4<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH | 102922.000 SY | 1.44000 | 148207.68 | 0.95000 | 97775.90 | 1.00000 | 102922.00 |
| 0120 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 17382.000 SY | 1.26000 | 21901.32 | 1.30000 | 22596.60 | 1.00000 | 17382.00 |
| 0125 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 80885.000 SY | 1.17000 | 94635.45 | 0.90000 | 72796.50 | 1.00000 | 80885.00 |
| 0130 0327 70 8<br>MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH | 98208.000 SY | 1.35000 | 132580.80 | 0.95000 | 93297.60 | 1.00000 | 98208.00 |
| 0135 0327 70 16<br>MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH | 32737.000 SY | 0.95000 | 31100.15 | 0.65000 | 21279.05 | 1.00000 | 32737.00 |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) MIDSOUTH PAVING, INC.<br>UNIT PRICE | <br>AMOUNT | (2) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (3) ROBERTS AND ROBERTS, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0140 0334 1 22<br>SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA | 40.500 TN | 125.86000 | 5097.33 | 156.00000 | 6318.00 | 115.00000 | 4657.50 |
| 0145 0334 1 23<br>SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA | 6675.500 TN | 81.38000 | 543252.19 | 82.00000 | 547391.00 | 95.00000 | 634172.50 |
| 0150 0334 1 34<br>SUPERPAVE ASPH CONC, TRAFFIC D, PG82-22 PMA | 27591.300 TN | 83.10000 | 2292837.03 | 90.00000 | 2483217.00 | 98.00000 | 2703947.40 |
| 0155 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA | 8499.000 TN | 115.70000 | 983334.30 | 114.00000 | 968886.00 | 117.00000 | 994383.00 |
| 0160 0337 7 55<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 82-22, PMA | 1912.200 TN | 95.08000 | 181811.98 | 96.50000 | 184527.30 | 103.00000 | 196956.60 |
| 0165 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 2594.900 TN | 133.41000 | 346185.61 | 85.00000 | 220566.50 | 92.00000 | 238730.80 |
| 0170 0430174118<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | 38.000 LF | 93.91000 | 3568.58 | 63.00000 | 2394.00 | 55.00000 | 2090.00 |
| 0175 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 2.000 EA | 1099.85000 | 2199.70 | 1035.00000 | 2070.00 | 850.00000 | 1700.00 |
| 0180 0446 71 1<br>EDGEDRAIN OUTLET PIPE, 4" | 12.000 LF | 94.10000 | 1129.20 | 189.00000 | 2268.00 | 55.00000 | 660.00 |
| 0185 0524 1 2<br>CONCRETE DITCH PAVEMENT, NON REINFORCED 4" | 283.000 SY | 61.45000 | 17390.35 | 66.80000 | 18904.40 | 53.00000 | 14999.00 |
| 0190 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 410.000 TN | 87.91000 | 36043.10 | 87.60000 | 35916.00 | 80.00000 | 32800.00 |
| 0195 0530 76 2<br>GABION MAT, 9" THICK | 1303.000 SY | 143.45000 | 186915.35 | 68.00000 | 88604.00 | 99.00000 | 128997.00 |
| 0200 0536 1 1<br>GUARDRAIL -ROADWAY | 1057.000 LF | 17.50000 | 18497.50 | 18.20000 | 19237.40 | 18.50000 | 19554.50 |
| 0205 0536 1 3<br>GUARDRAIL- ROADWAY, DOUBLE FACE | 35288.000 LF | 20.25000 | 714582.00 | 21.00000 | 741048.00 | 21.30000 | 751634.40 |
| 0210 0536 5 1<br>RUB RAIL FOR GUARDRAIL, SINGLE SIDED | 36188.000 LF | 5.50000 | 199034.00 | 5.75000 | 208081.00 | 5.80000 | 209890.40 |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) MIDSOUTH PAVING, INC.<br>UNIT PRICE | <br>AMOUNT | (2) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (3) ROBERTS AND ROBERTS, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0215 0536 73<br>GUARDRAIL REMOVAL | 75.000 LF | 5.00000 | 375.00 | 5.20000 | 390.00 | 6.00000 | 450.00 |
| 0220 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | 2.000 EA | 2250.00000 | 4500.00 | 2337.00000 | 4674.00 | 2365.00000 | 4730.00 |
| 0225 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY-<br>PARALLEL | 5.000 EA | 2250.00000 | 11250.00 | 2337.00000 | 11685.00 | 2365.00000 | 11825.00 |
| 0230 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE<br>II | 5.000 EA | 815.00000 | 4075.00 | 847.00000 | 4235.00 | 860.00000 | 4300.00 |
| 0235 0536 85 27<br>GUARDRAIL END ANCHORAGE ASSEMBLY-<br>DOUBLE FACE TERMINAL | 2.000 EA | 3600.00000 | 7200.00 | 3740.00000 | 7480.00 | 3800.00000 | 7600.00 |
| 0240 0546 72 51<br>RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | 27.600 PM | 945.76000 | 26102.98 | 940.00000 | 25944.00 | 850.00000 | 23460.00 |
| 0245 0550 10959<br>FENCING, SPECIAL TYPE, 8.1-10.0',<br>SPECIAL FEATURES | 73962.000 LF | 9.50000 | 702639.00 | 10.00000 | 739620.00 | 10.90000 | 806185.80 |
| 0250 0570 1 2<br>PERFORMANCE TURF, SOD | 63334.000 SY | 2.00000 | 126668.00 | 1.65000 | 104501.10 | 1.85000 | 117167.90 |
| 0255 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 6" | 17.225 NM | 949.72000 | 16358.93 | 985.00000 | 16966.63 | 1000.00000 | 17225.00 |
| 0260 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 8" | 1219.000 LF | 0.45000 | 548.55 | 0.50000 | 609.50 | 0.50000 | 609.50 |
| 0265 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 12" | 3422.000 LF | 1.25000 | 4277.50 | 1.30000 | 4448.60 | 1.50000 | 5133.00 |
| 0270 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 18" | 105.000 LF | 1.85000 | 194.25 | 1.95000 | 204.75 | 2.00000 | 210.00 |
| 0275 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 32.000 LF | 5.00000 | 160.00 | 5.20000 | 166.40 | 6.00000 | 192.00 |
| 0280 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 14.081 GM | 450.61000 | 6345.04 | 467.00000 | 6575.83 | 475.00000 | 6688.48 |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) MIDSOUTH PAVING, INC.<br>UNIT PRICE | (1) MIDSOUTH PAVING, INC.<br>AMOUNT | (2) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | (2) ROBERTS, C.W., CONTRACTING,<br>AMOUNT | (3) ROBERTS AND ROBERTS, INC.<br>UNIT PRICE | (3) ROBERTS AND ROBERTS, INC.<br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0285 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 2.000 EA | 65.00000 | 130.00 | 67.40000 | 134.80 | 70.00000 | 140.00 |
| 0290 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 6.000 EA | 45.00000 | 270.00 | 46.65000 | 279.90 | 50.00000 | 300.00 |
| 0295 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 17.263 NM | 949.83000 | 16396.92 | 985.00000 | 17004.06 | 1000.00000 | 17263.00 |
| 0300 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 43090835201 | LUMP | 85662.00000 | 85662.00 | 85662.00000 | 85662.00 | 85662.00000 | 85662.00 |
| SECTION 0001 TOTALS | | | $ 7,773,642.73 | | $ 7,791,895.94 | | $ 8,332,108.13 |
| SECTION 0002 SIGNING | | | | | | | |
| 0305 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 3.000 AS | 200.00000 | 600.00 | 207.25000 | 621.75 | 250.00000 | 750.00 |
| 0310 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 10.000 AS | 1000.00000 | 10000.00 | 1037.00000 | 10370.00 | 1100.00000 | 11000.00 |
| 0315 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 2.000 AS | 1500.00000 | 3000.00 | 1555.00000 | 3110.00 | 1600.00000 | 3200.00 |
| 0320 0700 1 50<br>SINGLE POST SIGN, RELOCATE | 4.000 AS | 25.00000 | 100.00 | 26.00000 | 104.00 | 30.00000 | 120.00 |
| 0325 0700 1 60<br>SINGLE POST SIGN, REMOVE | 12.000 AS | 10.00000 | 120.00 | 10.40000 | 124.80 | 25.00000 | 300.00 |
| 0330 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | 1.000 AS | 4400.00000 | 4400.00 | 4560.00000 | 4560.00 | 4700.00000 | 4700.00 |
| 0335 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF | 4.000 AS | 5100.00000 | 20400.00 | 5285.00000 | 21140.00 | 5400.00000 | 21600.00 |
| 0340 0700 2 17<br>MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF | 3.000 AS | 15800.00000 | 47400.00 | 16373.00000 | 49119.00 | 16600.00000 | 49800.00 |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>MIDSOUTH PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>ROBERTS AND ROBERTS, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0345 0700 2 60<br>MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE | 7.000 AS | 300.00000 | 2100.00 | 311.00000 | 2177.00 | 320.00000 | 2240.00 |
| 0350 0705 11 2<br>DELINEATOR, NON-FLEXIBLE | 2.000 EA | 25.00000 | 50.00 | 26.00000 | 52.00 | 30.00000 | 60.00 |
| 0355 0705 11 4<br>DELINEATOR, FLEXIBLE HIGH PERFORMANCE | 167.000 EA | 30.00000 | 5010.00 | 31.10000 | 5193.70 | 32.00000 | 5344.00 |
| 0360 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43090835201 | LUMP | 48500.00000 | 48500.00 | 50260.00000 | 50260.00 | 51000.00000 | 51000.00 |
| 0365 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 1219.000 LF | 1.05000 | 1279.95 | 1.10000 | 1340.90 | 1.20000 | 1462.80 |
| 0370 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 3422.000 LF | 2.25000 | 7699.50 | 2.35000 | 8041.70 | 2.40000 | 8212.80 |
| 0375 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 105.000 LF | 6.00000 | 630.00 | 6.25000 | 656.25 | 7.00000 | 735.00 |
| 0380 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 32.000 LF | 10.00000 | 320.00 | 10.40000 | 332.80 | 11.00000 | 352.00 |
| 0385 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 6.000 EA | 100.00000 | 600.00 | 233.15000 | 1398.90 | 240.00000 | 1440.00 |
| 0390 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 2.000 EA | 225.00000 | 450.00 | 103.60000 | 207.20 | 110.00000 | 220.00 |
| 0395 0711 15111<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | 13.982 NM | 4102.35000 | 57359.06 | 4249.00000 | 59409.52 | 4310.00000 | 60262.42 |
| 0400 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 13.989 GM | 1851.45000 | 25899.93 | 1917.00000 | 26816.91 | 1945.00000 | 27208.61 |
| 0405 0711 15211<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | 14.020 NM | 4100.00000 | 57482.00 | 4249.00000 | 59570.98 | 4305.00000 | 60356.10 |
| 0410 0711 16111<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 1.117 NM | 4111.01000 | 4592.00 | 4249.00000 | 4746.13 | 4305.00000 | 4808.69 |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) MIDSOUTH PAVING, INC.<br>UNIT PRICE | (1)<br>AMOUNT | (2) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | (2)<br>AMOUNT | (3) ROBERTS AND ROBERTS, INC.<br>UNIT PRICE | (3)<br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0415 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 0.092 GM | 2717.39000 | 250.00 | 2590.00000 | 238.28 | 2625.00000 | 241.50 |
| 0420 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 1.071 NM | 4096.17000 | 4387.00 | 4249.00000 | 4550.68 | 4100.00000 | 4391.10 |
| SECTION 0002 TOTALS | | | $ 302,629.44 | | $ 314,142.50 | | $ 319,805.02 |
| CONTRACT TOTALS | | | $ 8,076,272.17 | | $ 8,106,038.44 | | $ 8,651,913.15 |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 43090835201 | LUMP | 286000.00000 | 286000.00 | | | | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 43090835201 | 240.000 LS | 165797.79000 | 165797.79 | | | | |
| 0015 0102 60<br>WORK ZONE SIGN | 14556.000 ED | 0.28000 | 4075.68 | | | | |
| 0020 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 89235.000 ED | 0.11000 | 9815.85 | | | | |
| 0025 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 676.000 ED | 5.55000 | 3751.80 | | | | |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 1396.000 ED | 0.28000 | 390.88 | | | | |
| 0035 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 3594.000 EA | 4.16000 | 14951.04 | | | | |
| 0040 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 494.000 ED | 15.53000 | 7671.82 | | | | |
| 0045 0102150 1<br>PORTABLE REGULATORY, SIGN | 960.000 ED | 5.55000 | 5328.00 | | | | |
| 0050 0102150 2<br>RADAR SPEED DISPLAY UNIT | 960.000 ED | 5.55000 | 5328.00 | | | | |
| 0055 0104 10 3<br>SEDIMENT BARRIER | 2397.000 LF | 3.28000 | 7862.16 | | | | |
| 0060 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 6029.000 LF | 3.90000 | 23513.10 | | | | |
| 0065 0104 18<br>INLET PROTECTION SYSTEM | 45.000 EA | 377.75000 | 16998.75 | | | | |
| 0070 0107 1<br>LITTER REMOVAL | 2437.410 AC | 38.82000 | 94620.26 | | | | |
| 0075 0107 2<br>MOWING | 2437.410 AC | 9.43000 | 22984.78 | | | | |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0110 1 1<br>CLEARING & GRUBBING 43090835201 | 18.660 LS | 84811.06000 | 84811.06 | | | | |
| 0085 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 1745.000 SY | 13.31000 | 23225.95 | | | | |
| 0090 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE | 9545.000 CY | 14.98000 | 142984.10 | | | | |
| 0095 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY)<br>43090835201 | LUMP | 12172.64000 | 12172.64 | | | | |
| 0100 0160 4<br>TYPE B STABILIZATION | 794.000 SY | 8.32000 | 6606.08 | | | | |
| 0105 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 53404.000 SY | 1.22000 | 65152.88 | | | | |
| 0110 0285704<br>OPTIONAL BASE, BASE GROUP 04 | 514.000 SY | 10.67000 | 5484.38 | | | | |
| 0115 0327 70 4<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH | 102922.000 SY | 1.78000 | 183201.16 | | | | |
| 0120 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 17382.000 SY | 3.35000 | 58229.70 | | | | |
| 0125 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 80885.000 SY | 1.53000 | 123754.05 | | | | |
| 0130 0327 70 8<br>MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH | 98208.000 SY | 1.27000 | 124724.16 | | | | |
| 0135 0327 70 16<br>MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH | 32737.000 SY | 1.22000 | 39939.14 | | | | |
| 0140 0334 1 22<br>SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA | 40.500 TN | 197.07000 | 7981.34 | | | | |
| 0145 0334 1 23<br>SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA | 6675.500 TN | 98.05000 | 654532.78 | | | | |
| 0150 0334 1 34<br>SUPERPAVE ASPH CONC, TRAFFIC D, PG82-22 PMA | 27591.300 TN | 97.49000 | 2689875.84 | | | | |
| 0155 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA | 8499.000 TN | 126.89000 | 1078438.11 | | | | |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0160 0337 7 55<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 82-22, PMA | 1912.200 TN | 98.97000 | 189250.43 | | | | |
| 0165 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 2594.900 TN | 115.39000 | 299425.51 | | | | |
| 0170 0430174118<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | 38.000 LF | 66.38000 | 2522.44 | | | | |
| 0175 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 2.000 EA | 1650.55000 | 3301.10 | | | | |
| 0180 0446 71 1<br>EDGEDRAIN OUTLET PIPE, 4" | 12.000 LF | 190.41000 | 2284.92 | | | | |
| 0185 0524 1 2<br>CONCRETE DITCH PAVEMENT, NON REINFORCED 4" | 283.000 SY | 78.79000 | 22297.57 | | | | |
| 0190 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 410.000 TN | 142.10000 | 58261.00 | | | | |
| 0195 0530 76 2<br>GABION MAT, 9" THICK | 1303.000 SY | 68.84000 | 89698.52 | | | | |
| 0200 0536 1 1<br>GUARDRAIL -ROADWAY | 1057.000 LF | 19.41000 | 20516.37 | | | | |
| 0205 0536 1 3<br>GUARDRAIL- ROADWAY, DOUBLE FACE | 35288.000 LF | 20.25000 | 714582.00 | | | | |
| 0210 0536 5 1<br>RUB RAIL FOR GUARDRAIL, SINGLE SIDED | 36188.000 LF | 5.50000 | 199034.00 | | | | |
| 0215 0536 73<br>GUARDRAIL REMOVAL | 75.000 LF | 5.55000 | 416.25 | | | | |
| 0220 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | 2.000 EA | 2495.56000 | 4991.12 | | | | |
| 0225 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL | 5.000 EA | 2495.56000 | 12477.80 | | | | |
| 0230 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II | 5.000 EA | 903.95000 | 4519.75 | | | | |
| 0235 0536 85 27<br>GUARDRAIL END ANCHORAGE ASSEMBLY- DOUBLE FACE TERMINAL | 2.000 EA | 3992.90000 | 7985.80 | | | | |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0240 0546 72 51<br>RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | 27.600 PM | 465.84000 | 12857.18 | | | | |
| 0245 0550 10959<br>FENCING, SPECIAL TYPE, 8.1-10.0',<br>SPECIAL FEATURES | 73962.000 LF | 8.93000 | 660480.66 | | | | |
| 0250 0570 1 2<br>PERFORMANCE TURF, SOD | 63334.000 SY | 1.94000 | 122867.96 | | | | |
| 0255 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 6" | 17.225 NM | 1053.68000 | 18149.64 | | | | |
| 0260 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 8" | 1219.000 LF | 0.50000 | 609.50 | | | | |
| 0265 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 12" | 3422.000 LF | 1.39000 | 4756.58 | | | | |
| 0270 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 18" | 105.000 LF | 2.05000 | 215.25 | | | | |
| 0275 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 32.000 LF | 5.55000 | 177.60 | | | | |
| 0280 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 14.081 GM | 499.11000 | 7027.97 | | | | |
| 0285 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, MESSAGE | 2.000 EA | 72.09000 | 144.18 | | | | |
| 0290 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, ARROWS | 6.000 EA | 49.91000 | 299.46 | | | | |
| 0295 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 6" | 17.263 NM | 1053.68000 | 18189.68 | | | | |
| 0300 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43090835201 | LUMP | 85662.00000 | 85662.00 | | | | |
| SECTION 0001 TOTALS | | $ | 8,533,205.52 | $ | | $ | |
| SECTION 0002 SIGNING | | | | | | | |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0305 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 3.000 AS | 221.83000 | 665.49 | | | | |
| 0310 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 10.000 AS | 1109.13000 | 11091.30 | | | | |
| 0315 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 2.000 AS | 1663.70000 | 3327.40 | | | | |
| 0320 0700 1 50<br>SINGLE POST SIGN, RELOCATE | 4.000 AS | 27.73000 | 110.92 | | | | |
| 0325 0700 1 60<br>SINGLE POST SIGN, REMOVE | 12.000 AS | 11.09000 | 133.08 | | | | |
| 0330 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | 1.000 AS | 4880.21000 | 4880.21 | | | | |
| 0335 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF | 4.000 AS | 5656.60000 | 22626.40 | | | | |
| 0340 0700 2 17<br>MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF | 3.000 AS | 17524.37000 | 52573.11 | | | | |
| 0345 0700 2 60<br>MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE | 7.000 AS | 332.74000 | 2329.18 | | | | |
| 0350 0705 11 2<br>DELINEATOR, NON-FLEXIBLE | 2.000 EA | 27.73000 | 55.46 | | | | |
| 0355 0705 11 4<br>DELINEATOR, FLEXIBLE HIGH PERFORMANCE | 167.000 EA | 33.27000 | 5556.09 | | | | |
| 0360 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43090835201 | LUMP | 53793.17000 | 53793.17 | | | | |
| 0365 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 1219.000 LF | 1.16000 | 1414.04 | | | | |
| 0370 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 3422.000 LF | 2.50000 | 8555.00 | | | | |

CALL ORDER: 010 PROPOSAL ID: T3515 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0375 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 105.000 LF | 6.65000 | 698.25 | | | | |
| 0380 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 32.000 LF | 11.09000 | 354.88 | | | | |
| 0385 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 6.000 EA | 110.91000 | 665.46 | | | | |
| 0390 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 2.000 EA | 166.37000 | 332.74 | | | | |
| 0395 0711 15111<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | 13.982 NM | 4547.47000 | 63582.73 | | | | |
| 0400 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 13.989 GM | 2051.90000 | 28704.03 | | | | |
| 0405 0711 15211<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | 14.020 NM | 4547.47000 | 63755.53 | | | | |
| 0410 0711 16111<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 1.117 NM | 4547.47000 | 5079.52 | | | | |
| 0415 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 0.092 GM | 2772.59000 | 255.08 | | | | |
| 0420 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 1.071 NM | 4547.47000 | 4870.34 | | | | |
| SECTION 0002 TOTALS | | $ | 335,409.41 | $ | | $ | |
| CONTRACT TOTALS | | $ | 8,868,614.93 | $ | 0.00 | $ | 0.00 |

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.