VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T4384 PROPOSAL DESC :
LETTING DATE : 08/27/14 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of milling,
SET-ASIDE : U/R CODE : resurfacing and signal improvements on SR 805 (Dixie
CONTRACT TIME : 96 WORKING DAYS (AVAILABLE DAYS) Hwy.).

FINPROJ(S) : 42973815201 (*) F.A. NO. : 4854085P COUNTIES : PALM BEACH

LOCAL NAME : SR-805/DIXIE HWY @ 12TH AVENUE SOUTH SAFETY PROJEC ROAD NAME : SR 805
PROJ LIMITS : @ 12TH AVENUE SOUTH SAFETY PROJECT

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 547,622.14	0.00%
2	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 629,432.10	14.93%
3	AGC ELECTRIC, INC.	Responsive	Non-Winning Bid	$ 636,405.10	16.21%

CALL ORDER : 011 PROPOSAL ID : T4384 PROPOSAL DESC :
LETTING DATE : 08/27/14 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of milling,
SET-ASIDE : U/R CODE : resurfacing and signal improvements on SR 805 (Dixie
CONTRACT TIME : 96 WORKING DAYS (AVAILABLE DAYS) Hwy.).

FINPROJ(S) : 42973815201 (*) F.A. NO. : 4854085P COUNTIES : PALM BEACH

LOCAL NAME : SR-805/DIXIE HWY @ 12TH AVENUE SOUTH SAFETY PROJEC ROAD NAME : SR 805
PROJ LIMITS : @ 12TH AVENUE SOUTH SAFETY PROJECT

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) AGC ELECTRIC, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42973815201	LUMP	30938.00000	30938.00	50000.00000	50000.00	15000.00000	15000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42973815201	96.000 LS	62478.00000	62478.00	20000.00000	20000.00	12600.00000	12600.00
0015 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	55.00000	880.00	100.00000	1600.00	55.00000	880.00
0020 0102 60 WORK ZONE SIGN	1920.000 ED	0.40000	768.00	0.50000	960.00	0.60000	1152.00
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	4746.000 ED	0.22000	1044.12	0.25000	1186.50	1.00000	4746.00
0030 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	384.000 ED	0.35000	134.40	0.50000	192.00	2.00000	768.00
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	192.000 ED	9.00000	1728.00	10.00000	1920.00	35.00000	6720.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	768.000 ED	0.45000	345.60	1.00000	768.00	1.00000	768.00
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	199.000 EA	5.00000	995.00	4.00000	796.00	5.00000	995.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	28.000 ED	20.00000	560.00	20.00000	560.00	35.00000	980.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	96.000 ED	5.80000	556.80	100.00000	9600.00	12.00000	1152.00

CALL ORDER: 011 PROPOSAL ID: T4384 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) AGC ELECTRIC, INC. UNIT PRICE	 AMOUNT
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	96.000 ED	26.50000	2544.00	10.00000	960.00	9.00000	864.00
0065 0104 18 INLET PROTECTION SYSTEM	16.000 EA	90.00000	1440.00	100.00000	1600.00	200.00000	3200.00
0070 0107 1 LITTER REMOVAL	3.180 AC	59.00000	187.62	100.00000	318.00	350.00000	1113.00
0075 0107 2 MOWING	1.050 AC	150.00000	157.50	100.00000	105.00	750.00000	787.50
0080 0110 1 1 CLEARING & GRUBBING 42973815201	0.010 LS	20310.00000	20310.00	27000.00000	27000.00	3000.00000	3000.00
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	367.000 SY	28.00000	10276.00	25.00000	9175.00	40.00000	14680.00
0090 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	9962.000 SY	3.75000	37357.50	5.00000	49810.00	5.00000	49810.00
0095 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	547.900 TN	155.00000	84924.50	300.00000	164370.00	300.00000	164370.00
0100 0425 5 MANHOLE, ADJUST	11.000 EA	340.00000	3740.00	1000.00000	11000.00	950.00000	10450.00
0105 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	484.000 LF	37.00000	17908.00	24.00000	11616.00	40.00000	19360.00
0110 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	280.000 SY	65.00000	18200.00	32.00000	8960.00	65.00000	18200.00
0115 0527 2 DETECTABLE WARNINGS	203.200 SF	28.00000	5689.60	28.00000	5689.60	25.00000	5080.00
0120 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.250 NM	1400.00000	350.00	2000.00000	500.00	2000.00000	500.00
0125 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	659.000 LF	1.20000	790.80	1.00000	659.00	1.70000	1120.30
0130 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	459.000 LF	2.00000	918.00	2.00000	918.00	2.50000	1147.50
0135 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.322 GM	550.00000	177.10	1000.00000	322.00	900.00000	289.80

CALL ORDER: 011 PROPOSAL ID: T4384 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) AGC ELECTRIC, INC. UNIT PRICE	 AMOUNT
0140 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.555 NM	1300.00000	721.50	2000.00000	1110.00	3000.00000	1665.00
0145 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42973815201	LUMP	25962.00000	25962.00	25962.00000	25962.00	25962.00000	25962.00
SECTION 0001 TOTALS			$ 332,082.04		$ 407,657.10		$ 367,360.10
SECTION 0002 SIGNING							
0150 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	25.000 AS	295.00000	7375.00	250.00000	6250.00	600.00000	15000.00
0155 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	1050.00000	1050.00	1500.00000	1500.00	1000.00000	1000.00
0160 0700 1 60 SINGLE POST SIGN, REMOVE	23.000 AS	10.00000	230.00	15.00000	345.00	100.00000	2300.00
0165 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	2950.00000	5900.00	3500.00000	7000.00	2500.00000	5000.00
0170 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	2.000 AS	350.00000	700.00	400.00000	800.00	300.00000	600.00
0175 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE	34.000 EA	65.00000	2210.00	95.00000	3230.00	75.00000	2550.00
0180 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42973815201	LUMP	5300.00000	5300.00	11000.00000	11000.00	2000.00000	2000.00
SECTION 0002 TOTALS			$ 22,765.00		$ 30,125.00		$ 28,450.00
SECTION 0003 LIGHTING							
0185 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	110.000 LF	18.50000	2035.00	14.00000	1540.00	25.00000	2750.00
0190 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1.000 EA	660.40000	660.40	300.00000	300.00	500.00000	500.00

CALL ORDER: 011 PROPOSAL ID: T4384 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) AGC ELECTRIC, INC. UNIT PRICE	 AMOUNT
0195 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	110.000 LF	1.70000	187.00	1.00000	110.00	3.00000	330.00
0200 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	220.000 LF	2.50000	550.00	2.00000	440.00	5.00000	1100.00
0205 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	498.70000	498.70	400.00000	400.00	1800.00000	1800.00
0210 0715511320 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 20'	1.000 EA	9419.50000	9419.50	9500.00000	9500.00	9960.00000	9960.00
SECTION 0003 TOTALS		$	13,350.60	$	12,290.00	$	16,440.00
SECTION 0004 SIGNALIZATION							
0215 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	90.000 LF	14.70000	1323.00	10.00000	900.00	25.00000	2250.00
0220 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	295.000 LF	18.50000	5457.50	18.00000	5310.00	25.00000	7375.00
0225 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	3391.60000	3391.60	4000.00000	4000.00	9800.00000	9800.00
0230 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	18.000 EA	737.20000	13269.60	600.00000	10800.00	480.00000	8640.00
0235 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	8.000 EA	905.90000	7247.20	850.00000	6800.00	980.00000	7840.00
0240 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	1.000 EA	26046.80000	26046.80	26000.00000	26000.00	28000.00000	28000.00
0245 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	27457.20000	27457.20	38000.00000	38000.00	30800.00000	30800.00
0250 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	8.000 AS	769.40000	6155.20	800.00000	6400.00	1100.00000	8800.00

CALL ORDER: 011 PROPOSAL ID: T4384 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) AGC ELECTRIC, INC. UNIT PRICE	 AMOUNT
0255 0650 1314 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE	3.000 AS	4269.80000	12809.40	4000.00000	12000.00	4000.00000	12000.00
0260 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	498.70000	2992.20	500.00000	3000.00	620.00000	3720.00
0265 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1005.10000	2010.20	1000.00000	2000.00	1190.00000	2380.00
0270 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	5.000 EA	3731.10000	18655.50	3500.00000	17500.00	9000.00000	45000.00
0275 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	5.000 EA	3069.70000	15348.50	2500.00000	12500.00	2950.00000	14750.00
0280 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	10.000 EA	195.70000	1957.00	140.00000	1400.00	180.00000	1800.00
0285 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	24398.20000	24398.20	21000.00000	21000.00	28000.00000	28000.00
0290 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	7.000 EA	52.30000	366.10	50.00000	350.00	100.00000	700.00
0295 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	52.30000	523.00	40.00000	400.00	50.00000	500.00
0300 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	418.50000	1674.00	200.00000	800.00	280.00000	1120.00
0305 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	2.000 EA	1412.60000	2825.20	3500.00000	7000.00	2000.00000	4000.00
0310 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	209.30000	209.30	200.00000	200.00	680.00000	680.00
0315 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	10.000 EA	52.30000	523.00	20.00000	200.00	30.00000	300.00
0320 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	627.80000	627.80	200.00000	200.00	1200.00000	1200.00

CALL ORDER: 011 PROPOSAL ID: T4384 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) AGC ELECTRIC, INC. UNIT PRICE	 AMOUNT
0325 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	1255.60000	1255.60	600.00000	600.00	1580.00000	1580.00
0330 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	2.000 EA	701.60000	1403.20	500.00000	1000.00	480.00000	960.00
0335 0700 11500 ELECTRONIC DISPLAY SIGN, RELOCATE	2.000 AS	749.10000	1498.20	500.00000	1000.00	980.00000	1960.00
SECTION 0004 TOTALS		$	179,424.50	$	179,360.00	$	224,155.00
CONTRACT TOTALS		$	547,622.14	$	629,432.10	$	636,405.10

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.