VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T4398 PROPOSAL DESC :
LETTING DATE : 08/27/14 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE : The improvements under this contract consist of minor safety
CONTRACT TIME : 126 WORKING DAYS (AVAILABLE DAYS) improvements.

FINPROJ(S) : 42974115201 (*) F.A. NO. : 6812021U COUNTIES : BROWARD

LOCAL NAME : SR-814/ATLANTIC BLVD @ NB TURNPIKE OFF-RAMP ROAD NAME : SR 814
PROJ LIMITS : @ NB TURNPIKE OFF-RAMP

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 420,984.90	0.00%
2	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 498,914.90	18.51%
3	SIGNAL GROUP, INC. (THE)	Responsive	Non-Winning Bid	$ 523,514.90	24.35%
4	AGC ELECTRIC, INC.	Responsive	Non-Winning Bid	$ 568,232.90	34.97%
5	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 582,318.26	38.32%
6	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 620,914.90	47.49%

CALL ORDER : 012 PROPOSAL ID : T4398 PROPOSAL DESC :
LETTING DATE : 08/27/14 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE : The improvements under this contract consist of minor safety
CONTRACT TIME : 126 WORKING DAYS (AVAILABLE DAYS) improvements.

FINPROJ(S) : 42974115201 (*) F.A. NO. : 6812021U COUNTIES : BROWARD

LOCAL NAME : SR-814/ATLANTIC BLVD @ NB TURNPIKE OFF-RAMP ROAD NAME : SR 814
PROJ LIMITS : @ NB TURNPIKE OFF-RAMP

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(3) SIGNAL GROUP, INC. (THE) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY						
0005 0999 2 LUMP LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42974115201	400070.00000	400070.00	478000.00000	478000.00	502600.00000	502600.00
0010 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 42974115201	20914.90000	20914.90	20914.90000	20914.90	20914.90000	20914.90
SECTION 0001 TOTALS		$ 420,984.90		$ 498,914.90		$ 523,514.90
CONTRACT TOTALS		$ 420,984.90		$ 498,914.90		$ 523,514.90

CALL ORDER: 012 PROPOSAL ID: T4398 LETTING DATE: 08/27/14 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AGC ELECTRIC, INC. UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) AMERICAN LIGHTING AND SIGNALIZA UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42974115201	LUMP	547318.00000	547318.00	561403.36000	561403.36	600000.00000	600000.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42974115201	LUMP	20914.90000	20914.90	20914.90000	20914.90	20914.90000	20914.90
SECTION 0001 TOTALS		$	568,232.90	$	582,318.26	$	620,914.90
CONTRACT TOTALS		$	568,232.90	$	582,318.26	$	620,914.90

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.