VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T1A02 PROPOSAL DESC :
LETTING DATE : 12/03/14 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of structural,
SET-ASIDE : U/R CODE : electrical and mechanical repairs to Bridge Nos. 170052 and
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS) 170065 (Stickney Point Drawbridge) and signing and pavement marking on SR 72.

FINPROJ(S) : 42518315201 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : SR 72 (STICKNEY PT) FROM EAST OF SR 758 TO WEST OF ROAD NAME : SR 72
PROJ LIMITS : FROM EAST OF SR 758 TO WEST OF BEACHWOOD AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COASTAL MARINE CONSTRUCTION, INC.	Responsive	Winning bid	$ 5,396,928.04	0.00%
2	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 6,818,162.28	26.33%
3	QUINN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 6,843,535.38	26.80%
4	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 8,000,245.21	48.23%

CALL ORDER : 002 PROPOSAL ID : T1A02 PROPOSAL DESC :
LETTING DATE : 12/03/14 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of structural,
SET-ASIDE : U/R CODE : electrical and mechanical repairs to Bridge Nos. 170052 and
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS) 170065 (Stickney Point Drawbridge) and signing and pavement
marking on SR 72.

FINPROJ(S) : 42518315201 (*) F.A. NO. : N/A COUNTIES : SARASOTA

LOCAL NAME : SR 72 (STICKNEY PT) FROM EAST OF SR 758 TO WEST OF ROAD NAME : SR 72
PROJ LIMITS : FROM EAST OF SR 758 TO WEST OF BEACHWOOD AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0104 11 FLOATING TURBIDITY BARRIER	3320.000 LF	11.55000	38346.00	10.95000	36354.00	4.60000	15272.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42518315201	3921.000 LS	103950.00000	103950.00	106112.80000	106112.80	10000.00000	10000.00
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 42518315201	3921.000 LS	103950.00000	103950.00	106112.80000	106112.80	10000.00000	10000.00
0020 0110 12 1 HYDRODEMOLITION, REMOVAL OF DECK SURFAC	387.000 SY	489.46000	189421.02	598.32000	231549.84	1.00000	387.00
0025 0110 73 REMOVE EXISTING BULKHEAD	366.000 LF	55.44000	20291.04	180.69000	66132.54	144.00000	52704.00
0030 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42518315201	LUMP	1155.00000	1155.00	2358.06000	2358.06	5000.00000	5000.00
0035 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42518315201	LUMP	1155.00000	1155.00	2358.06000	2358.06	5000.00000	5000.00
0040 0120 6 EMBANKMENT	316.000 CY	60.06000	18978.96	95.29000	30111.64	120.00000	37920.00
0045 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	33.500 CY	1460.99000	48943.17	2893.03000	96916.51	13128.00000	439788.00
0050 0400 4 8 CONC CLASS IV, BULKHEAD	17.200 CY	2829.75000	48671.70	2947.58000	50698.38	1000.00000	17200.00
0055 0400145 CLEANING CONCRETE SURFACE	48761.000 SF	0.29000	14140.69	0.51000	24868.11	1.25000	60951.25

CALL ORDER: 002 PROPOSAL ID: T1A02 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0060 0401 70 1 RESTORE SPALLED AREAS, EPOXY	261.000 CF	433.13000	113046.93	549.43000	143401.23	494.00000	128934.00
0065 0411 1 EPOXY MATERIAL FOR CRACK INJECTION-STRUCTURES REHAB	10.000 GA	86.63000	866.30	249.95000	2499.50	100.00000	1000.00
0070 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	200.000 LF	23.10000	4620.00	40.09000	8018.00	50.00000	10000.00
0075 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	224.000 LB	1.16000	259.84	5.01000	1122.24	4.50000	1008.00
0080 0415 1 8 REINFORCING STEEL- BULKHEAD	2631.000 LB	1.16000	3051.96	2.48000	6524.88	2.48000	6524.88
0085 0455 76 WRAP PILE CLUSTERS	172.000 EA	335.76000	57750.72	191.47000	32932.84	70.00000	12040.00
0090 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	640.000 LF	48.51000	31046.40	47.16000	30182.40	54.06000	34598.40
0095 0460 1 5 STRUCT STEEL - REHABILITATION, BASCULE LEAVES	365.000 LB	132.83000	48482.95	135.59000	49490.35	20.00000	7300.00
0100 0460 6 2 LADDERS & PLATFORMS, REHAB	1500.000 LB	23.10000	34650.00	23.58000	35370.00	20.00000	30000.00
0105 0460 81 RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT	76.000 EA	115.50000	8778.00	117.90000	8960.40	150.00000	11400.00
0110 0465 2108 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I LIVE LOAD SHOES 42518315201	LUMP	17325.00000	17325.00	17685.47000	17685.47	25000.00000	25000.00
0115 0465 2108 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I LIVE LOAD SHOES 42518315201	LUMP	17325.00000	17325.00	17685.47000	17685.47	25000.00000	25000.00
0120 0465 2401 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN 42518315201	LUMP	28875.00000	28875.00	29475.78000	29475.78	55200.00000	55200.00
0125 0465 2401 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN 42518315201	LUMP	28875.00000	28875.00	29475.78000	29475.78	35000.00000	35000.00

CALL ORDER: 002 PROPOSAL ID: T1A02 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0130 0465 2405 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPAN LOCKS	4.000 AS	36962.31000	147849.24	37731.35000	150925.40	49115.00000	196460.00
0135 0465 2411 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, HOPKINS FRAME	4.000 EA	6930.00000	27720.00	7074.19000	28296.76	22700.00000	90800.00
0140 0465 2605 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS	4.000 AS	2310.00000	9240.00	2358.06000	9432.24	1000.00000	4000.00
0145 0465 2608 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, LIVE LOAD SHOES 42518315201	LUMP	5775.00000	5775.00	5895.16000	5895.16	500.00000	500.00
0150 0465 2608 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, LIVE LOAD SHOES 42518315201	LUMP	5775.00000	5775.00	5895.16000	5895.16	500.00000	500.00
0155 0465 3 17 MOVABLE BRIDGE COUNTERWEITHT, F&I, BALANCE BLOCKS	204.000 EA	173.25000	35343.00	176.85000	36077.40	130.00000	26520.00
0160 0465 3 50 MOVABLE BRIDGE COUNTERWEITHT, ADJUST	4.000 EA	8662.50000	34650.00	8842.73000	35370.92	2000.00000	8000.00
0165 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42518315201	1.000 LS	2887.50000	2887.50	13264.10000	13264.10	36000.00000	36000.00
0170 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42518315201	1.000 LS	2887.50000	2887.50	13264.10000	13264.10	36000.00000	36000.00
0175 0465 21 MOVABLE BRIDGE OPERATOR	250.000 DA	531.23000	132807.50	541.18000	135295.00	506.00000	126500.00
0180 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 42518315201	LUMP	8258.25000	8258.25	15799.02000	15799.02	25000.00000	25000.00

CALL ORDER: 002 PROPOSAL ID: T1A02 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0185 0504 1 1 ROADWAY FLOOR, STEEL, 5" OPEN	6516.000 SF	97.98000	638437.68	100.87000	657268.92	100.00000	651600.00
0190 0507 70 ALUMINUM SIDEWALK FLOOR	1172.000 SF	49.02000	57451.44	50.04000	58646.88	45.00000	52740.00
0195 0508 3 1 MOVABLE BRIDGE - SIGNAL, F&I	4.000 AS	2906.27000	11625.08	2966.74000	11866.96	2516.25000	10065.00
0200 0508 3 7 MOVABLE BRIDGE - SIGNAL, REMOVE & STOCKPILE/SALVAGE	4.000 AS	620.81000	2483.24	633.73000	2534.92	537.50000	2150.00
0205 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 42518315201	LUMP	132748.25000	132748.25	131012.23000	131012.23	111118.55000	111118.55
0210 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 42518315201	LUMP	132748.25000	132748.25	131012.23000	131012.23	111118.55000	111118.55
0215 0508 76 1 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I 42518315201	LUMP	46694.94000	46694.94	77296.69000	77296.69	36517.50000	36517.50
0220 0508 76 4 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE 42518315201	LUMP	3527.37000	3527.37	5958.82000	5958.82	3054.00000	3054.00
0225 0508 77 1 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I	1.000 EA	240917.75000	240917.75	251224.41000	251224.41	273077.00000	273077.00
0230 0508 77 4 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER REMOVE	1.000 EA	1155.00000	1155.00	14912.39000	14912.39	12648.00000	12648.00
0235 0508 77 5 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER PROGRAMMING	1.000 EA	4042.50000	4042.50	35021.06000	35021.06	29703.25000	29703.25
0240 0508 78 1 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I 42518315201	LUMP	10117.80000	10117.80	14178.44000	14178.44	12025.50000	12025.50
0245 0508 78 1 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I 42518315201	LUMP	10117.80000	10117.80	14178.44000	14178.44	12025.50000	12025.50
0250 0508 78 4 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE 42518315201	LUMP	1657.43000	1657.43	1691.91000	1691.91	1435.00000	1435.00

CALL ORDER: 002 PROPOSAL ID: T1A02 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0255 0508 78 4 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE 42518315201	LUMP	1657.43000	1657.43	1691.91000	1691.91	2870.00000	2870.00
0260 0512 1 1 MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 42518315201	LUMP	263926.74000	263926.74	438157.43000	438157.43	297000.00000	297000.00
0265 0530 1 RIPRAP, SAND-CEMENT	54.000 CY	433.13000	23389.02	448.03000	24193.62	530.00000	28620.00
0270 0561 1 COATING EXISTING STRUCTURAL STEEL 42518315201	165.000 LS	877095.45000	877095.45	1274864.00000	1274864.00	1394400.00000	1394400.00
0275 0561 1 COATING EXISTING STRUCTURAL STEEL 42518315201	165.000 LS	877095.45000	877095.45	1274864.00000	1274864.00	1394400.00000	1394400.00
SECTION 0001 TOTALS			$ 4,734,037.29		$ 6,036,487.60		$ 6,024,075.38
SECTION 0002 ROADWAY							
0280 0101 1 MOBILIZATION 42518315201	LUMP	512000.00000	512000.00	569164.48000	569164.48	521560.00000	521560.00
0285 0102 1 MAINTENANCE OF TRAFFIC 42518315201	250.000 LS	28875.00000	28875.00	89960.07000	89960.07	175000.00000	175000.00
0290 0102 60 WORK ZONE SIGN	2500.000 ED	0.69000	1725.00	0.71000	1775.00	1.00000	2500.00
0295 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	8250.000 ED	0.02000	165.00	0.01000	82.50	0.10000	825.00
0300 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	500.000 ED	0.40000	200.00	0.41000	205.00	0.40000	200.00
0305 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	250.000 ED	0.58000	145.00	0.59000	147.50	0.70000	175.00
0310 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1000.000 ED	0.36000	360.00	0.37000	370.00	0.40000	400.00
0315 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	250.000 ED	15.02000	3755.00	15.33000	3832.50	15.00000	3750.00

CALL ORDER: 002 PROPOSAL ID: T1A02 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0320 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2340.000 LF	3.03000	7090.20	3.09000	7230.60	3.00000	7020.00
0325 0999 16 PARTNERING, DO NOT BID 42518315201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0330 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	9.000 DA	3300.00000	29700.00	3300.00000	29700.00	3300.00000	29700.00
0335 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0340 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42518315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	647,015.20	$	765,467.65	$	804,130.00
SECTION 0003 SIGNING							
0345 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	438.90000	438.90	448.03000	448.03	400.00000	400.00
0350 0700 1 60 SINGLE POST SIGN, REMOVE	1.000 AS	92.40000	92.40	94.32000	94.32	100.00000	100.00
0355 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	26.000 EA	415.80000	10810.80	424.45000	11035.70	400.00000	10400.00
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42518315201	LUMP	979.44000	979.44	999.82000	999.82	950.00000	950.00
0365 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	24.000 LF	5.20000	124.80	5.31000	127.44	5.00000	120.00
0370 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.150 NM	9986.90000	1498.04	10198.62000	1529.79	9800.00000	1470.00
0375 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.150 GM	2887.50000	433.13	2947.58000	442.14	2800.00000	420.00
0380 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.150 NM	9986.90000	1498.04	10198.62000	1529.79	9800.00000	1470.00
SECTION 0003 TOTALS		$	15,875.55	$	16,207.03	$	15,330.00
CONTRACT TOTALS		$	5,396,928.04	$	6,818,162.28	$	6,843,535.38

CALL ORDER: 002 PROPOSAL ID: T1A02 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0104 11 FLOATING TURBIDITY BARRIER	3320.000 LF	15.00000	49800.00				
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42518315201	3921.000 LS	50000.00000	50000.00				
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 42518315201	3921.000 LS	50000.00000	50000.00				
0020 0110 12 1 HYDRODEMOLITION, REMOVAL OF DECK SURFAC	387.000 SY	635.00000	245745.00				
0025 0110 73 REMOVE EXISTING BULKHEAD	366.000 LF	1.00000	366.00				
0030 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42518315201	LUMP	1420.00000	1420.00				
0035 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42518315201	LUMP	1540.00000	1540.00				
0040 0120 6 EMBANKMENT	316.000 CY	120.00000	37920.00				
0045 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	33.500 CY	1100.00000	36850.00				
0050 0400 4 8 CONC CLASS IV, BULKHEAD	17.200 CY	8000.00000	137600.00				
0055 0400145 CLEANING CONCRETE SURFACE	48761.000 SF	1.60000	78017.60				
0060 0401 70 1 RESTORE SPALLED AREAS, EPOXY	261.000 CF	800.00000	208800.00				
0065 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	10.000 GA	520.00000	5200.00				
0070 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	200.000 LF	790.00000	158000.00				
0075 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	224.000 LB	2.00000	448.00				
0080 0415 1 8 REINFORCING STEEL- BULKHEAD	2631.000 LB	2.00000	5262.00				

CALL ORDER: 002 PROPOSAL ID: T1A02 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0455 76 WRAP PILE CLUSTERS	172.000 EA	350.00000	60200.00				
0090 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	640.000 LF	150.00000	96000.00				
0095 0460 1 5 STRUCT STEEL - REHABILITATION, BASCULE LEAVES	365.000 LB	20.00000	7300.00				
0100 0460 6 2 LADDERS & PLATFORMS, REHAB	1500.000 LB	20.00000	30000.00				
0105 0460 81 RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT	76.000 EA	300.00000	22800.00				
0110 0465 2108 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I LIVE LOAD SHOES 42518315201	LUMP	15000.00000	15000.00				
0115 0465 2108 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I LIVE LOAD SHOES 42518315201	LUMP	15000.00000	15000.00				
0120 0465 2401 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN 42518315201	LUMP	24000.00000	24000.00				
0125 0465 2401 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN 42518315201	LUMP	10000.00000	10000.00				
0130 0465 2405 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPAN LOCKS	4.000 AS	60000.00000	240000.00				
0135 0465 2411 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, HOPKINS FRAME	4.000 EA	30000.00000	120000.00				

CALL ORDER: 002 PROPOSAL ID: T1A02 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0140 0465 2605 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS	4.000 AS	5000.00000	20000.00				
0145 0465 2608 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, LIVE LOAD SHOES 42518315201	LUMP	5000.00000	5000.00				
0150 0465 2608 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, LIVE LOAD SHOES 42518315201	LUMP	14000.00000	14000.00				
0155 0465 3 17 MOVABLE BRIDGE COUNTERWEITHT, F&I, BALANCE BLOCKS	204.000 EA	120.00000	24480.00				
0160 0465 3 50 MOVABLE BRIDGE COUNTERWEITHT, ADJUST	4.000 EA	18000.00000	72000.00				
0165 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42518315201	1.000 LS	10000.00000	10000.00				
0170 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42518315201	1.000 LS	10000.00000	10000.00				
0175 0465 21 MOVABLE BRIDGE OPERATOR	250.000 DA	460.00000	115000.00				
0180 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 42518315201	LUMP	20000.00000	20000.00				
0185 0504 1 1 ROADWAY FLOOR, STEEL, 5" OPEN	6516.000 SF	160.00000	1042560.00				
0190 0507 70 ALUMINUM SIDEWALK FLOOR	1172.000 SF	90.00000	105480.00				
0195 0508 3 1 MOVABLE BRIDGE - SIGNAL, F&I	4.000 AS	10000.00000	40000.00				
0200 0508 3 7 MOVABLE BRIDGE - SIGNAL, REMOVE & STOCKPILE/SALVAGE	4.000 AS	113.63000	454.52				

CALL ORDER: 002 PROPOSAL ID: T1A02 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0205 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 42518315201	LUMP	245000.00000	245000.00				
0210 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 42518315201	LUMP	245000.00000	245000.00				
0215 0508 76 1 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I 42518315201	LUMP	37415.84000	37415.84				
0220 0508 76 4 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE 42518315201	LUMP	11792.76000	11792.76				
0225 0508 77 1 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I	1.000 EA	80000.00000	80000.00				
0230 0508 77 4 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER REMOVE	1.000 EA	80000.00000	80000.00				
0235 0508 77 5 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER PROGRAMMING	1.000 EA	28132.69000	28132.69				
0240 0508 78 1 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I 42518315201	LUMP	2100.00000	2100.00				
0245 0508 78 1 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I 42518315201	LUMP	520.00000	520.00				
0250 0508 78 4 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE 42518315201	LUMP	2100.00000	2100.00				
0255 0508 78 4 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE 42518315201	LUMP	520.00000	520.00				
0260 0512 1 1 MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 42518315201	LUMP	70000.00000	70000.00				
0265 0530 1 RIPRAP, SAND-CEMENT	54.000 CY	380.00000	20520.00				

CALL ORDER: 002 PROPOSAL ID: T1A02 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0270 0561 1 COATING EXISTING STRUCTURAL STEEL 42518315201	165.000 LS	1400000.00000	1400000.00				
0275 0561 1 COATING EXISTING STRUCTURAL STEEL 42518315201	165.000 LS	1400000.00000	1400000.00				
SECTION 0001 TOTALS		$	6,809,344.41	$		$	
SECTION 0002 ROADWAY							
0280 0101 1 MOBILIZATION 42518315201	LUMP	780000.00000	780000.00				
0285 0102 1 MAINTENANCE OF TRAFFIC 42518315201	250.000 LS	302000.00000	302000.00				
0290 0102 60 WORK ZONE SIGN	2500.000 ED	0.71000	1775.00				
0295 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	8250.000 ED	0.40000	3300.00				
0300 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	500.000 ED	0.40000	200.00				
0305 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	250.000 ED	0.60000	150.00				
0310 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1000.000 ED	0.40000	400.00				
0315 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	250.000 ED	16.00000	4000.00				
0320 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2340.000 LF	2.00000	4680.00				
0325 0999 16 PARTNERING, DO NOT BID 42518315201	LUMP	5000.00000	5000.00				
0330 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	9.000 DA	3300.00000	29700.00				

CALL ORDER: 002 PROPOSAL ID: T1A02 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00				
0340 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42518315201	LUMP	50000.00000	50000.00				
SECTION 0002 TOTALS		$	1,189,205.00	$		$	
SECTION 0003 SIGNING							
0345 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	380.00000	380.00				
0350 0700 1 60 SINGLE POST SIGN, REMOVE	1.000 AS	80.00000	80.00				
0355 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	26.000 EA	3.10000	80.60				
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42518315201	LUMP	155.00000	155.00				
0365 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	24.000 LF	2.80000	67.20				
0370 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.150 NM	2800.00000	420.00				
0375 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.150 GM	720.00000	108.00				
0380 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.150 NM	2700.00000	405.00				
SECTION 0003 TOTALS		$	1,695.80	$		$	
CONTRACT TOTALS		$	8,000,245.21	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.