VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T2560 PROPOSAL DESC :
LETTING DATE : 12/03/14 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of resurfacing,
SET-ASIDE : U/R CODE : restoring and rehabilitating (RRR) SR 10 (Atlantic Blvd.).
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS) This includes milling and resurfacing the existing roadway pavement, pavement and curb and gutter repair, drainage improvements, sidewalk and pedestrian ramp reconstruction, signing and pavement markings as well as minor signalization improvements.

FINPROJ(S) : 43054615201 (*) F.A. NO. : 4581039P COUNTIES : DUVAL

LOCAL NAME : SR 10 (ATLANTIC BLVD) FROM BROOKVIEW TO KERNAN BL ROAD NAME : SR 10
PROJ LIMITS :) FROM BROOKVIEW TO KERNAN BLVD.

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PREFERRED MATERIALS INC.	Responsive	Winning bid	$ 2,422,563.95	0.00%
2	DUVAL ASPHALT PRODUCTS, INC.	Responsive	Non-Winning Bid	$ 2,531,174.50	4.48%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 2,939,666.34	21.34%
4	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$ 2,997,711.99	23.74%

CALL ORDER : 006 PROPOSAL ID : T2560 PROPOSAL DESC :
LETTING DATE : 12/03/14 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of resurfacing, restoring and rehabilitating (RRR) SR 10 (Atlantic Blvd.). This includes milling and resurfacing the existing roadway pavement, pavement and curb and gutter repair, drainage improvements, sidewalk and pedestrian ramp reconstruction, signing and pavement markings as well as minor signalization improvements.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43054615201 (*) F.A. NO. : 4581039P COUNTIES : DUVAL

LOCAL NAME : SR 10 (ATLANTIC BLVD) FROM BROOKVIEW TO KERNAN BL ROAD NAME : SR 10
PROJ LIMITS :) FROM BROOKVIEW TO KERNAN BLVD.

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43054615201	LUMP	95719.63000	95719.63	118200.01000	118200.01	290000.00000	290000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43054615201	120.000 LS	94287.60000	94287.60	114025.00000	114025.00	50000.00000	50000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	488.000 MH	55.00000	26840.00	50.00000	24400.00	45.00000	21960.00
0020 0102 60 WORK ZONE SIGN	5460.000 ED	0.35000	1911.00	0.40000	2184.00	0.25000	1365.00
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	17214.000 ED	0.22000	3787.08	0.25000	4303.50	0.15000	2582.10
0030 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	80.000 ED	0.55000	44.00	0.60000	48.00	0.40000	32.00
0035 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	276.000 LF	25.00000	6900.00	27.00000	7452.00	13.00000	3588.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	200.000 ED	9.00000	1800.00	10.00000	2000.00	6.00000	1200.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	580.000 ED	0.45000	261.00	0.50000	290.00	0.25000	145.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1341.000 EA	3.00000	4023.00	3.25000	4358.25	3.00000	4023.00

CALL ORDER: 006 PROPOSAL ID: T2560 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	570.000 ED	18.00000	10260.00	20.00000	11400.00	12.00000	6840.00
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	600.000 ED	1.00000	600.00	1.10000	660.00	1.00000	600.00
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	600.000 ED	1.00000	600.00	1.10000	660.00	1.00000	600.00
0070 0104 18 INLET PROTECTION SYSTEM	69.000 EA	75.00000	5175.00	80.00000	5520.00	61.00000	4209.00
0075 0107 1 LITTER REMOVAL	40.200 AC	100.00000	4020.00	165.00000	6633.00	120.00000	4824.00
0080 0107 2 MOWING	19.840 AC	10.00000	198.40	165.00000	3273.60	120.00000	2380.80
0085 0110 1 1 CLEARING & GRUBBING 43054615201	0.360 LS	11282.60000	11282.60	4525.00000	4525.00	47000.00000	47000.00
0090 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	42.000 CY	15.52000	651.84	15.00000	630.00	60.00000	2520.00
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43054615201	LUMP	9164.48000	9164.48	10375.00000	10375.00	7500.00000	7500.00
0100 0121 70 FLOWABLE FILL	25.000 CY	153.70000	3842.50	250.00000	6250.00	160.00000	4000.00
0105 0285710 OPTIONAL BASE, BASE GROUP 10	237.000 SY	90.93000	21550.41	58.50000	13864.50	79.00000	18723.00
0110 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	91324.000 SY	1.33000	121460.92	2.60000	237442.40	3.50000	319634.00
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3208.000 SY	3.67000	11773.36	2.15000	6897.20	2.71000	8693.68
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	10070.600 TN	81.04000	816121.42	74.25000	747742.05	93.00000	936565.80
0125 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	7818.400 TN	103.36000	808109.82	90.75000	709519.80	103.00000	805295.20
0130 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	1.000 EA	3020.19000	3020.19	12210.00000	12210.00	6500.00000	6500.00

CALL ORDER: 006 PROPOSAL ID: T2560 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0135 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4712.13000	4712.13	15175.00000	15175.00	7500.00000	7500.00
0140 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	4905.04000	4905.04	9350.00000	9350.00	4000.00000	4000.00
0145 0425 5 MANHOLE, ADJUST	11.000 EA	927.53000	10202.83	1170.00000	12870.00	1200.00000	13200.00
0150 0425 5 1 MANHOLE, ADJUST, UTILITIES	8.000 EA	831.11000	6648.88	1280.00000	10240.00	1200.00000	9600.00
0155 0425 6 VALVE BOXES, ADJUST	5.000 EA	691.96000	3459.80	650.00000	3250.00	300.00000	1500.00
0160 0425 82 REPLACE GRATE	3.000 EA	2166.31000	6498.93	1825.00000	5475.00	1700.00000	5100.00
0165 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	104.000 LF	112.82000	11733.28	360.00000	37440.00	620.00000	64480.00
0170 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	47.000 LF	117.35000	5515.45	440.00000	20680.00	170.00000	7990.00
0175 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	262.000 LF	45.92000	12031.04	109.00000	28558.00	43.00000	11266.00
0180 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	95.000 LF	83.71000	7952.45	103.00000	9785.00	40.00000	3800.00
0185 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	564.000 SY	63.96000	36073.44	92.00000	51888.00	30.00000	16920.00
0190 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	18.000 SY	83.75000	1507.50	182.00000	3276.00	35.00000	630.00
0195 0527 2 DETECTABLE WARNINGS	514.000 SF	36.80000	18915.20	38.75000	19917.50	30.00000	15420.00
0200 0570 1 2 PERFORMANCE TURF, SOD	1949.000 SY	3.00000	5847.00	2.50000	4872.50	1.84000	3586.16
0205 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.349 NM	900.21000	3915.01	1000.00000	4349.00	900.00000	3914.10
0210 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	305.000 LF	0.25000	76.25	0.28000	85.40	0.25000	76.25

CALL ORDER: 006 PROPOSAL ID: T2560 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0215 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4042.000 LF	0.85000	3435.70	0.95000	3839.90	0.85000	3435.70
0220 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	12.000 LF	1.50000	18.00	1.65000	19.80	1.50000	18.00
0225 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	977.000 LF	1.75000	1709.75	1.95000	1905.15	1.75000	1709.75
0230 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.654 GM	399.72000	2260.02	445.00000	2516.03	400.00000	2261.60
0235 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2183.000 LF	0.25000	545.75	0.28000	611.24	0.25000	545.75
0240 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	12.000 EA	40.00000	480.00	45.00000	540.00	40.00000	480.00
0245 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	103.000 EA	20.00000	2060.00	22.25000	2291.75	20.00000	2060.00
0250 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.963 NM	899.09000	2664.00	1000.00000	2963.00	900.00000	2666.70
0255 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	37.000 LF	1.50000	55.50	1.65000	61.05	1.50000	55.50
0260 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.086 GM	418.60000	36.00	445.00000	38.27	418.60000	36.00
0265 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1855.000 LF	0.25000	463.75	0.28000	519.40	0.25000	463.75
0270 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43054615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,267,126.95		$ 2,357,380.30		$ 2,783,495.84
SECTION 0002 SIGNING							

CALL ORDER: 006 PROPOSAL ID: T2560 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0275 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	4.000 AS	310.00000	1240.00	390.00000	1560.00	350.00000	1400.00
0280 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	2.000 AS	1357.00000	2714.00	1840.00000	3680.00	1650.00000	3300.00
0285 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	350.00000	350.00	375.00000	375.00	339.00000	339.00
0290 0700 1 60 SINGLE POST SIGN, REMOVE	5.000 AS	15.00000	75.00	31.25000	156.25	28.00000	140.00
0295 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	21.000 EA	64.00000	1344.00	60.00000	1260.00	54.50000	1144.50
0300 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	372.000 SF	1.00000	372.00	1.10000	409.20	1.00000	372.00
0305 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43054615201	LUMP	39000.00000	39000.00	43500.00000	43500.00	39000.00000	39000.00
SECTION 0002 TOTALS		$	45,095.00	$	50,940.45	$	45,695.50
SECTION 0003 SIGNALIZATION							
0310 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	995.000 LF	14.00000	13930.00	15.50000	15422.50	14.00000	13930.00
0315 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	1950.00000	3900.00	2175.00000	4350.00	1950.00000	3900.00
0320 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	15.000 EA	495.00000	7425.00	552.00000	8280.00	500.00000	7500.00
0325 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	11.000 EA	950.00000	10450.00	1060.00000	11660.00	950.00000	10450.00
0330 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	1.000 AS	950.00000	950.00	1060.00000	1060.00	950.00000	950.00
0335 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	9.000 AS	535.00000	4815.00	595.00000	5355.00	535.00000	4815.00

CALL ORDER: 006 PROPOSAL ID: T2560 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	(1) AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	(2) AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	(3) AMOUNT
0340 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1050.00000	1050.00	1170.00000	1170.00	1050.00000	1050.00
0345 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	54.000 AS	400.00000	21600.00	445.00000	24030.00	400.00000	21600.00
0350 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	25.000 AS	425.00000	10625.00	474.00000	11850.00	425.00000	10625.00
0355 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	2.000 EA	3950.00000	7900.00	4405.00000	8810.00	3950.00000	7900.00
0360 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3.000 EA	4950.00000	14850.00	5520.00000	16560.00	4950.00000	14850.00
0365 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	19.000 EA	198.00000	3762.00	220.00000	4180.00	200.00000	3800.00
0370 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	3.000 AS	2450.00000	7350.00	2730.00000	8190.00	2450.00000	7350.00
0375 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	1.000 EA	25.00000	25.00	28.00000	28.00	25.00000	25.00
0380 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	250.00000	250.00	280.00000	280.00	250.00000	250.00
0385 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	9.000 EA	20.00000	180.00	22.25000	200.25	20.00000	180.00
0390 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	4.000 EA	295.00000	1180.00	329.00000	1316.00	300.00000	1200.00
0395 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	4.000 EA	25.00000	100.00	28.00000	112.00	25.00000	100.00
SECTION 0003 TOTALS			$ 110,342.00		$ 122,853.75		$ 110,475.00
CONTRACT TOTALS			$ 2,422,563.95		$ 2,531,174.50		$ 2,939,666.34

CALL ORDER: 006 PROPOSAL ID: T2560 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43054615201	LUMP	110000.00000	110000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 43054615201	120.000 LS	96000.00000	96000.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	488.000 MH	45.00000	21960.00				
0020 0102 60 WORK ZONE SIGN	5460.000 ED	0.39000	2129.40				
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	17214.000 ED	0.25000	4303.50				
0030 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	80.000 ED	0.75000	60.00				
0035 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	276.000 LF	28.00000	7728.00				
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	200.000 ED	9.50000	1900.00				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	580.000 ED	0.55000	319.00				
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1341.000 EA	3.25000	4358.25				
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	570.000 ED	20.00000	11400.00				
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	600.000 ED	33.00000	19800.00				
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	600.000 ED	15.50000	9300.00				
0070 0104 18 INLET PROTECTION SYSTEM	69.000 EA	95.00000	6555.00				

CALL ORDER: 006 PROPOSAL ID: T2560 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0107 1 LITTER REMOVAL	40.200 AC	55.00000	2211.00				
0080 0107 2 MOWING	19.840 AC	55.00000	1091.20				
0085 0110 1 1 CLEARING & GRUBBING 43054615201	0.360 LS	49535.00000	49535.00				
0090 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	42.000 CY	19.30000	810.60				
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43054615201	LUMP	5377.00000	5377.00				
0100 0121 70 FLOWABLE FILL	25.000 CY	155.00000	3875.00				
0105 0285710 OPTIONAL BASE, BASE GROUP 10	237.000 SY	57.32000	13584.84				
0110 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	91324.000 SY	2.45000	223743.80				
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3208.000 SY	2.45000	7859.60				
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	10070.600 TN	107.62000	1083797.97				
0125 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	7818.400 TN	120.46000	941804.46				
0130 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	1.000 EA	2920.00000	2920.00				
0135 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4980.00000	4980.00				
0140 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	3980.00000	3980.00				
0145 0425 5 MANHOLE, ADJUST	11.000 EA	995.00000	10945.00				
0150 0425 5 1 MANHOLE, ADJUST, UTILITIES	8.000 EA	875.00000	7000.00				
0155 0425 6 VALVE BOXES, ADJUST	5.000 EA	525.00000	2625.00				

CALL ORDER: 006 PROPOSAL ID: T2560 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0425 82 REPLACE GRATE	3.000 EA	720.00000	2160.00				
0165 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	104.000 LF	179.23000	18639.92				
0170 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	47.000 LF	195.90000	9207.30				
0175 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	262.000 LF	45.22000	11847.64				
0180 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	95.000 LF	57.45000	5457.75				
0185 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	564.000 SY	37.80000	21319.20				
0190 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	18.000 SY	55.20000	993.60				
0195 0527 2 DETECTABLE WARNINGS	514.000 SF	19.95000	10254.30				
0200 0570 1 2 PERFORMANCE TURF, SOD	1949.000 SY	2.30000	4482.70				
0205 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.349 NM	1200.00000	5218.80				
0210 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	305.000 LF	0.30000	91.50				
0215 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4042.000 LF	0.99000	4001.58				
0220 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	12.000 LF	2.00000	24.00				
0225 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	977.000 LF	1.95000	1905.15				

CALL ORDER: 006 PROPOSAL ID: T2560 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.654 GM	500.00000	2827.00				
0235 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2183.000 LF	0.30000	654.90				
0240 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	12.000 EA	45.00000	540.00				
0245 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	103.000 EA	21.00000	2163.00				
0250 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.963 NM	1200.00000	3555.60				
0255 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	37.000 LF	2.00000	74.00				
0260 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.086 GM	500.00000	43.00				
0265 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1855.000 LF	0.30000	556.50				
0270 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43054615201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	2,817,971.06	$		$	
SECTION 0002 SIGNING							
0275 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	4.000 AS	395.00000	1580.00				
0280 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	2.000 AS	1850.00000	3700.00				

CALL ORDER: 006 PROPOSAL ID: T2560 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0285 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	350.00000	350.00				
0290 0700 1 60 SINGLE POST SIGN, REMOVE	5.000 AS	40.00000	200.00				
0295 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	21.000 EA	65.33000	1371.93				
0300 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	372.000 SF	1.50000	558.00				
0305 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43054615201	LUMP	45300.00000	45300.00				
SECTION 0002 TOTALS		$	53,059.93	$		$	
SECTION 0003 SIGNALIZATION							
0310 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	995.000 LF	21.00000	20895.00				
0315 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	2400.00000	4800.00				
0320 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	15.000 EA	345.00000	5175.00				
0325 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	11.000 EA	750.00000	8250.00				
0330 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	1.000 AS	1100.00000	1100.00				
0335 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	9.000 AS	555.00000	4995.00				
0340 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1320.00000	1320.00				
0345 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	54.000 AS	625.00000	33750.00				

CALL ORDER: 006 PROPOSAL ID: T2560 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0350 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	25.000 AS	675.00000	16875.00				
0355 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	2.000 EA	7710.00000	15420.00				
0360 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3.000 EA	3100.00000	9300.00				
0365 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	19.000 EA	165.00000	3135.00				
0370 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	3.000 AS	255.00000	765.00				
0375 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	1.000 EA	100.00000	100.00				
0380 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	150.00000	150.00				
0385 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	9.000 EA	35.00000	315.00				
0390 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	4.000 EA	59.00000	236.00				
0395 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	4.000 EA	25.00000	100.00				
SECTION 0003 TOTALS		$	126,681.00	$		$	
CONTRACT TOTALS		$	2,997,711.99	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.