VENDOR RANKING

CALL ORDER : 007 PROPOSAL ID : T2561 PROPOSAL DESC :
LETTING DATE : 12/03/14 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS) improvements, curb and gutter, highway signing, sidewalks
and other incidental construction on SR 121.

FINPROJ(S) : 43055815201 (*) F.A. NO. : 3311046P COUNTIES : UNION

LOCAL NAME : SR 121 FROM: BEGIN C & G TO: BAKER C/L ROAD NAME : SR 121
PROJ LIMITS : FROM: BEGIN C & G TO: BAKER C/L

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PREFERRED MATERIALS INC.	Responsive	Winning bid	$ 5,337,201.88	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 5,720,637.47	7.18%
3	HIPP, JOHN C., CONSTRUCTION EQUIPMENT COMPANY, INC.	Responsive	Non-Winning Bid	$ 6,296,132.44	17.96%
4	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bid	$ 6,338,139.94	18.75%
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 6,942,057.42	30.06%

CALL ORDER : 007 PROPOSAL ID : T2561 PROPOSAL DESC :
LETTING DATE : 12/03/14 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS) improvements, curb and gutter, highway signing, sidewalks
and other incidental construction on SR 121.

FINPROJ(S) : 43055815201 (*) F.A. NO. : 3311046P COUNTIES : UNION

LOCAL NAME : SR 121 FROM: BEGIN C & G TO: BAKER C/L ROAD NAME : SR 121
PROJ LIMITS : FROM: BEGIN C & G TO: BAKER C/L

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) HIPP, JOHN C., CONSTRUCTION EQU UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43055815201	LUMP	117177.32000	117177.32	164489.98000	164489.98	280446.00000	280446.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43055815201	160.000 LS	142534.29000	142534.29	77980.40000	77980.40	230308.00000	230308.00
0015 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	75.00000	1200.00	56.34000	901.44	50.00000	800.00
0020 0102 60 WORK ZONE SIGN	22400.000 ED	0.40000	8960.00	0.39000	8736.00	0.29000	6496.00
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	19360.000 ED	0.01000	193.60	0.11000	2129.60	0.17000	3291.20
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	320.000 ED	0.25000	80.00	10.14000	3244.80	6.30000	2016.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18240.000 ED	0.29000	5289.60	0.51000	9302.40	0.29000	5289.60
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3605.000 EA	2.00000	7210.00	2.25000	8111.25	2.10000	7570.50
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	320.000 ED	13.25000	4240.00	20.28000	6489.60	15.75000	5040.00
0050 0104 10 3 SEDIMENT BARRIER	9905.000 LF	1.00000	9905.00	1.86000	18423.30	3.00000	29715.00
0055 0104 18 INLET PROTECTION SYSTEM	41.000 EA	75.00000	3075.00	90.14000	3695.74	300.00000	12300.00

CALL ORDER: 007 PROPOSAL ID: T2561 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) HIPP, JOHN C., CONSTRUCTION EQU UNIT PRICE	 AMOUNT
0060 0107 1 LITTER REMOVAL	825.570 AC	20.00000	16511.40	28.17000	23256.31	25.00000	20639.25
0065 0107 2 MOWING	520.470 AC	25.00000	13011.75	50.71000	26393.03	41.00000	21339.27
0070 0110 1 1 CLEARING & GRUBBING 43055815201	0.840 LS	38994.53000	38994.53	53259.23000	53259.23	172500.00000	172500.00
0075 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	3201.000 CY	21.69000	69429.69	12.91000	41324.91	20.00000	64020.00
0080 0120 4 SUBSOIL EXCAVATION	29.000 CY	50.00000	1450.00	31.81000	922.49	50.00000	1450.00
0085 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43055815201	LUMP	10281.90000	10281.90	54764.48000	54764.48	25000.00000	25000.00
0090 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	8727.000 SY	2.36000	20595.72	1.28000	11170.56	1.00000	8727.00
0095 0285709 OPTIONAL BASE, BASE GROUP 09	681.700 SY	49.36000	33648.71	42.66000	29081.32	27.50000	18746.75
0100 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	150121.800 SY	0.72000	108087.70	1.88000	282228.98	2.00000	300243.60
0105 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	142826.500 SY	0.70000	99978.55	1.25000	178533.13	2.85000	407055.53
0110 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH	533.900 SY	0.73000	389.75	4.23000	2258.40	15.36000	8200.70
0115 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	20719.700 TN	78.23000	1620902.13	84.83000	1757652.15	86.00000	1781894.20
0120 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	26630.800 TN	94.54000	2517675.83	92.31000	2458289.15	90.00000	2396772.00
0125 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	250.200 TN	135.37000	33869.57	149.07000	37297.31	150.00000	37530.00
0130 0400 4 2 CONCRETE CLASS IV, ENDWALLS	17.030 CY	2096.00000	35694.88	1343.60000	22881.51	17.88000	304.50
0135 0415 1 1 REINF STEEL- ROADWAY	2769.000 LB	1.19000	3295.11	2.03000	5621.07	1.25000	3461.25
0140 0425 6 VALVE BOXES, ADJUST	3.000 EA	543.75000	1631.25	563.40000	1690.20	571.00000	1713.00

CALL ORDER: 007 PROPOSAL ID: T2561 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) HIPP, JOHN C., CONSTRUCTION EQU UNIT PRICE	 AMOUNT
0145 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	56.000 LF	85.53000	4789.68	52.26000	2926.56	89.81000	5029.36
0150 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	1690.00000	1690.00	922.65000	922.65	1775.00000	1775.00
0155 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1810.00000	3620.00	979.00000	1958.00	1901.00000	3802.00
0160 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	46.000 LF	27.00000	1242.00	50.71000	2332.66	44.63000	2052.98
0165 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	220.000 LF	49.52000	10894.40	32.81000	7218.20	52.00000	11440.00
0170 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	110.000 SY	73.24000	8056.40	120.32000	13235.20	77.00000	8470.00
0175 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	408.500 SY	75.52000	30849.92	62.77000	25641.55	79.30000	32394.05
0180 0527 2 DETECTABLE WARNINGS	824.600 SF	34.80000	28696.08	24.79000	20441.83	36.54000	30130.88
0185 0536 1 1 GUARDRAIL -ROADWAY	2603.500 LF	16.00000	41656.00	17.80000	46342.30	21.00000	54673.50
0190 0536 2 GUARDRAIL- SHOP-BENT PANELS	50.000 LF	20.00000	1000.00	20.06000	1003.00	22.05000	1102.50
0195 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	150.00000	300.00	180.29000	360.58	196.88000	393.76
0200 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1900.00000	1900.00	2760.63000	2760.63	2362.50000	2362.50
0205 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2000.00000	2000.00	2760.63000	2760.63	2493.75000	2493.75
0210 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	4.000 EA	950.00000	3800.00	2084.55000	8338.20	2362.50000	9450.00
0215 0570 1 2 PERFORMANCE TURF, SOD	8917.000 SY	2.25000	20063.25	2.20000	19617.40	2.00000	17834.00
0220 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.105 NM	734.89000	23593.64	828.19000	26589.04	771.75000	24777.03

CALL ORDER: 007 PROPOSAL ID: T2561 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) HIPP, JOHN C., CONSTRUCTION EQU UNIT PRICE	 AMOUNT
0225 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	0.074 LF	4.73000	0.35	112.71000	8.34	1.05000	0.08
0230 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2520.900 LF	1.00000	2520.90	1.13000	2848.62	1.05000	2646.95
0235 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1343.800 LF	2.25000	3023.55	2.54000	3413.25	2.36000	3171.37
0240 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	366.300 LF	0.25000	91.58	0.28000	102.56	0.26000	95.24
0245 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	16.000 EA	65.00000	1040.00	73.25000	1172.00	68.25000	1092.00
0250 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	109.000 EA	30.00000	3270.00	33.81000	3685.29	31.50000	3433.50
0255 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.152 NM	734.91000	12605.18	828.19000	14205.11	771.75000	13237.06
0260 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1029.000 LF	1.75000	1800.75	1.97000	2027.13	1.84000	1893.36
0265 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	11.613 GM	314.92000	3657.17	354.94000	4121.92	330.75000	3841.00
0270 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43055815201	LUMP	59865.54000	59865.54	59865.54000	59865.54	59865.54000	59865.54
SECTION 0001 TOTALS			$ 5,197,339.67		$ 5,564,026.93		$ 6,150,326.76
SECTION 0002 SIGNING							
0275 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	62.000 AS	265.00000	16430.00	298.60000	18513.20	278.25000	17251.50

CALL ORDER: 007 PROPOSAL ID: T2561 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) HIPP, JOHN C., CONSTRUCTION EQU UNIT PRICE	 AMOUNT
0280 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	50.00000	50.00	56.35000	56.35	52.50000	52.50
0285 0700 1 60 SINGLE POST SIGN, REMOVE	48.000 AS	15.00000	720.00	16.90000	811.20	15.75000	756.00
0290 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	65.00000	390.00	112.68000	676.08	68.25000	409.50
0295 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	17.000 SF	1.50000	25.50	1.69000	28.73	1.58000	26.86
0300 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43055815201	LUMP	118965.71000	118965.71	130507.80000	130507.80	124914.00000	124914.00
0305 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	54.000 SF	1.50000	81.00	11.27000	608.58	1.58000	85.32
SECTION 0002 TOTALS		$	136,662.21	$	151,201.94	$	143,495.68
SECTION 0003 SIGNALIZATION							
0310 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	800.00000	3200.00	1352.15000	5408.60	577.50000	2310.00
SECTION 0003 TOTALS		$	3,200.00	$	5,408.60	$	2,310.00
CONTRACT TOTALS		$	5,337,201.88	$	5,720,637.47	$	6,296,132.44

CALL ORDER: 007 PROPOSAL ID: T2561 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43055815201	LUMP	230620.00000	230620.00	634000.00000	634000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 43055815201	160.000 LS	161240.00000	161240.00	25000.00000	25000.00		
0015 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	45.00000	720.00	45.00000	720.00		
0020 0102 60 WORK ZONE SIGN	22400.000 ED	0.31000	6944.00	0.30000	6720.00		
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	19360.000 ED	0.18000	3484.80	0.16000	3097.60		
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	320.000 ED	6.45000	2064.00	6.00000	1920.00		
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18240.000 ED	0.31000	5654.40	0.30000	5472.00		
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3605.000 EA	2.15000	7750.75	3.00000	10815.00		
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	320.000 ED	16.15000	5168.00	15.00000	4800.00		
0050 0104 10 3 SEDIMENT BARRIER	9905.000 LF	1.00000	9905.00	1.00000	9905.00		
0055 0104 18 INLET PROTECTION SYSTEM	41.000 EA	64.50000	2644.50	70.00000	2870.00		
0060 0107 1 LITTER REMOVAL	825.570 AC	16.15000	13332.96	25.00000	20639.25		
0065 0107 2 MOWING	520.470 AC	64.50000	33570.32	41.00000	21339.27		
0070 0110 1 1 CLEARING & GRUBBING 43055815201	0.840 LS	23410.00000	23410.00	30000.00000	30000.00		
0075 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	3201.000 CY	13.56000	43405.56	14.00000	44814.00		
0080 0120 4 SUBSOIL EXCAVATION	29.000 CY	50.00000	1450.00	13.00000	377.00		

CALL ORDER: 007 PROPOSAL ID: T2561 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43055815201	LUMP	7000.00000	7000.00	10000.00000	10000.00		
0090 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	8727.000 SY	5.18000	45205.86	1.00000	8727.00		
0095 0285709 OPTIONAL BASE, BASE GROUP 09	681.700 SY	30.00000	20451.00	18.00000	12270.60		
0100 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	150121.800 SY	2.96000	444360.53	2.96000	444360.53		
0105 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	142826.500 SY	2.27000	324216.16	2.11000	301363.92		
0110 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH	533.900 SY	3.38000	1804.58	6.06000	3235.43		
0115 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	20719.700 TN	89.59000	1856277.92	99.25000	2056430.23		
0120 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	26630.800 TN	97.35000	2592508.38	105.85000	2818870.18		
0125 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	250.200 TN	200.00000	50040.00	150.00000	37530.00		
0130 0400 4 2 CONCRETE CLASS IV, ENDWALLS	17.030 CY	970.00000	16519.10	1800.00000	30654.00		
0135 0415 1 1 REINF STEEL- ROADWAY	2769.000 LB	1.30000	3599.70	1.00000	2769.00		
0140 0425 6 VALVE BOXES, ADJUST	3.000 EA	270.00000	810.00	360.00000	1080.00		
0145 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	56.000 LF	74.00000	4144.00	110.00000	6160.00		
0150 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	810.00000	810.00	1400.00000	1400.00		
0155 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	860.00000	1720.00	1500.00000	3000.00		
0160 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	46.000 LF	74.00000	3404.00	27.55000	1267.30		

CALL ORDER: 007 PROPOSAL ID: T2561 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	220.000 LF	21.50000	4730.00	13.00000	2860.00		
0170 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	110.000 SY	89.00000	9790.00	35.00000	3850.00		
0175 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	408.500 SY	50.30000	20547.55	28.50000	11642.25		
0180 0527 2 DETECTABLE WARNINGS	824.600 SF	35.00000	28861.00	28.50000	23501.10		
0185 0536 1 1 GUARDRAIL -ROADWAY	2603.500 LF	18.50000	48164.75	16.00000	41656.00		
0190 0536 2 GUARDRAIL- SHOP-BENT PANELS	50.000 LF	20.40000	1020.00	18.00000	900.00		
0195 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	200.00000	400.00	150.00000	300.00		
0200 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2350.00000	2350.00	1900.00000	1900.00		
0205 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2485.00000	2485.00	2000.00000	2000.00		
0210 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	4.000 EA	1825.00000	7300.00	950.00000	3800.00		
0215 0570 1 2 PERFORMANCE TURF, SOD	8917.000 SY	2.15000	19171.55	2.30000	20509.10		
0220 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.105 NM	790.00000	25362.95	1000.00000	32105.00		
0225 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	0.074 LF	1.10000	0.08	10.00000	0.74		
0230 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2520.900 LF	1.10000	2772.99	1.00000	2520.90		
0235 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1343.800 LF	2.40000	3225.12	2.00000	2687.60		

CALL ORDER: 007 PROPOSAL ID: T2561 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	366.300 LF	0.30000	109.89	0.25000	91.58		
0245 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	16.000 EA	70.00000	1120.00	40.00000	640.00		
0250 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	109.000 EA	32.25000	3515.25	20.00000	2180.00		
0255 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.152 NM	790.00000	13550.08	1000.00000	17152.00		
0260 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1029.000 LF	1.90000	1955.10	1.50000	1543.50		
0265 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	11.613 GM	340.00000	3948.42	400.00000	4645.20		
0270 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43055815201	LUMP	59865.54000	59865.54	59865.54000	59865.54		
SECTION 0001 TOTALS			$ 6,184,480.79		$ 6,797,957.82		$
SECTION 0002 SIGNING							
0275 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	62.000 AS	345.00000	21390.00	265.00000	16430.00		
0280 0700 1 50 SINGLE POST SIGN, RELOCATE	1.000 AS	220.00000	220.00	50.00000	50.00		
0285 0700 1 60 SINGLE POST SIGN, REMOVE	48.000 AS	12.00000	576.00	15.00000	720.00		
0290 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	216.00000	1296.00	130.00000	780.00		
0295 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	17.000 SF	1.65000	28.05	1.00000	17.00		

CALL ORDER: 007 PROPOSAL ID: T2561 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0300 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43055815201	LUMP	127900.00000	127900.00	123000.00000	123000.00		
0305 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	54.000 SF	1.65000	89.10	1.90000	102.60		
SECTION 0002 TOTALS			$ 151,499.15		$ 141,099.60		$
SECTION 0003 SIGNALIZATION							
0310 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	540.00000	2160.00	750.00000	3000.00		
SECTION 0003 TOTALS			$ 2,160.00		$ 3,000.00		$
CONTRACT TOTALS			$ 6,338,139.94		$ 6,942,057.42		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.