VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T5313 PROPOSAL DESC :
LETTING DATE : 12/03/14 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of widening and
SET-ASIDE : U/R CODE : reconstruction of SR 50, including twin bridge structures
CONTRACT TIME : A+B CONTRACT DAYS over Lake Bennett, structure numbers 750582 and 750583.
Work includes roadway lighting, signalization, signing and
pavement markings, and utility relocation and improvements,
wastewater collection, wastewater transmission, reclaimed
water distribution and water distribution systems.

FINPROJ(S) : 23953535201 (*) F.A. NO. : 3003056P COUNTIES : ORANGE
23953535601 N/A
23953535602 3003056P
LOCAL NAME : SR 50 SR 429 (WESTERN BELTWAY) TO E OF WEST OAKS M ROAD NAME : SR 50
PROJ LIMITS : SR 429 (WESTERN BELTWAY) TO E OF WEST OAKS MALL

A+B BREAKOUT

SITE NUMBER: 00 Contract Time ROAD USER COST PER DAY: $15833

RANK	VENDOR NAME	CALENDAR DAYS	STANDARD BID (A)	TIME BID (B)	TOTAL BID (A+B)
1	LANE CONSTRUCTION CORPORATION (THE)	643	$ 37,587,579.02	$ 10,180,619.00	$ 47,768,198.02
2	PRINCE CONTRACTING, LLC.	730	$ 40,537,500.00	$ 11,558,090.00	$ 52,095,590.00
3	CONALVIAS USA LLC	845	$ 41,819,727.00	$ 13,378,885.00	$ 55,198,612.00
4	RANGER CONSTRUCTION INDUSTRIES, INC.	845	$ 45,573,829.93	$ 13,378,885.00	$ 58,952,714.93

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Winning bid	$ 47,768,198.02	0.00%
2	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 52,095,590.00	9.05%
3	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 55,198,612.00	15.55%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 58,952,714.93	23.41%

CALL ORDER : 014 PROPOSAL ID : T5313 PROPOSAL DESC :
LETTING DATE : 12/03/14 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of widening and
SET-ASIDE : U/R CODE : reconstruction of SR 50, including twin bridge structures
CONTRACT TIME : A+B CONTRACT DAYS over Lake Bennett, structure numbers 750582 and 750583.
Work includes roadway lighting, signalization, signing and
pavement markings, and utility relocation and improvements,
wastewater collection, wastewater transmission, reclaimed
water distribution and water distribution systems.

FINPROJ(S) : 23953535201 (*) F.A. NO. : 3003056P COUNTIES : ORANGE
23953535601 N/A
23953535602 3003056P
LOCAL NAME : SR 50 SR 429 (WESTERN BELTWAY) TO E OF WEST OAKS M ROAD NAME : SR 50
PROJ LIMITS : SR 429 (WESTERN BELTWAY) TO E OF WEST OAKS MALL

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1436.400 CY	548.00000	787147.20	850.00000	1220940.00	470.00000	675108.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	289.600 CY	212.00000	61395.20	320.00000	92672.00	280.00000	81088.00
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	433.800 CY	544.00000	235987.20	1100.00000	477180.00	480.00000	208224.00
0020 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2948.000 SY	5.50000	16214.00	8.00000	23584.00	12.00000	35376.00
0025 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	386616.000 LB	0.79000	305426.64	0.80000	309292.80	1.00000	386616.00
0030 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	50976.000 LB	0.80000	40780.80	0.80000	40780.80	1.00000	50976.00
0035 0415 1 9 REINFORCING STEEL- APPROACH SLABS	51788.000 LB	0.86000	44537.68	0.80000	41430.40	1.00000	51788.00
0040 0455 18 PROTECTION OF EXISTING STRUCTURES 23953535201	LUMP	500.00000	500.00	6500.00000	6500.00	28000.00000	28000.00
0045 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	24702.000 LF	57.00000	1408014.00	100.00000	2470200.00	60.00000	1482120.00
0050 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	839.000 LF	163.00000	136757.00	300.00000	251700.00	80.00000	67120.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	(2) AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	(3) AMOUNT
0055 0506 2 BRIDGE DRAINAGE PIPE	720.000 LF	60.60000	43632.00	50.00000	36000.00	200.00000	144000.00
0060 0506 3 BRIDGE DRAINS	4.000 EA	3620.00000	14480.00	3000.00000	12000.00	3300.00000	13200.00
0065 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	622.000 LF	43.00000	26746.00	45.00000	27990.00	48.00000	29856.00
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	622.000 LF	78.00000	48516.00	75.00000	46650.00	90.00000	55980.00
0075 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	622.000 LF	100.00000	62200.00	95.00000	59090.00	121.00000	75262.00
0080 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	668.700 TN	120.00000	80244.00	110.00000	73557.00	106.00000	70882.20
SECTION 0001 TOTALS			$ 3,312,577.72		$ 5,189,567.00		$ 3,455,596.20
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 23953535201	LUMP	3559000.00000	3559000.00	3285440.00000	3285440.00	4180000.00000	4180000.00
0090 0102 1 MAINTENANCE OF TRAFFIC 23953535201	845.000 LS	545000.00000	545000.00	400000.00000	400000.00	2100000.00000	2100000.00
0095 0102 2 1 SPECIAL DETOUR 1 23953535201	LUMP	996000.00000	996000.00	1100000.00000	1100000.00	1060000.00000	1060000.00
0100 0102 2 2 SPECIAL DETOUR 2 23953535201	LUMP	150000.00000	150000.00	55000.00000	55000.00	110000.00000	110000.00
0105 0102 2 3 SPECIAL DETOUR 3 23953535201	LUMP	195000.00000	195000.00	105000.00000	105000.00	170000.00000	170000.00
0110 0102 2 4 SPECIAL DETOUR 4 23953535201	LUMP	160000.00000	160000.00	68000.00000	68000.00	70000.00000	70000.00
0115 0102 2 5 SPECIAL DETOUR 5 23953535201	LUMP	140000.00000	140000.00	42000.00000	42000.00	90000.00000	90000.00
0120 0102 2 6 SPECIAL DETOUR 6 23953535201	LUMP	540000.00000	540000.00	725000.00000	725000.00	900000.00000	900000.00
0125 0102 2 7 SPECIAL DETOUR 7 23953535201	LUMP	125000.00000	125000.00	24941.72000	24941.72	35000.00000	35000.00
0130 0102 14 TRAFFIC CONTROL OFFICER	288.000 MH	35.00000	10080.00	55.00000	15840.00	60.00000	17280.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0135 0102 60 WORK ZONE SIGN	66980.000 ED	0.25000	16745.00	0.25000	16745.00	0.27000	18084.60
0140 0102 61 BUSINESS SIGN	32.000 EA	60.00000	1920.00	100.00000	3200.00	66.77000	2136.64
0145 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	5191.000 LF	34.50000	179089.50	20.00000	103820.00	30.92000	160505.72
0150 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4943.000 LF	20.00000	98860.00	12.00000	59316.00	12.80000	63270.40
0155 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	601316.000 ED	0.13000	78171.08	0.14000	84184.24	0.16000	96210.56
0160 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	13362.000 ED	0.24000	3206.88	0.35000	4676.70	0.28000	3741.36
0162 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	5233.000 LF	14.50000	75878.50	31.00000	162223.00	16.69000	87338.77
0165 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE	252.000 LF	76.00000	19152.00	20.00000	5040.00	29.14000	7343.28
0170 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	925.000 ED	6.95000	6428.75	6.00000	5550.00	7.79000	7205.75
0175 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	17600.000 ED	0.24000	4224.00	0.35000	6160.00	0.28000	4928.00
0180 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	11791.000 EA	3.50000	41268.50	3.00000	35373.00	3.34000	39381.94
0185 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	17.000 LO	850.00000	14450.00	1000.00000	17000.00	945.84000	16079.28
0190 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	341.000 ED	12.00000	4092.00	14.00000	4774.00	13.35000	4552.35
0195 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4920.000 ED	5.40000	26568.00	6.00000	29520.00	6.18000	30405.60
0200 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4920.000 ED	1.00000	4920.00	1.50000	7380.00	1.14000	5608.80

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0205 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	312.000 LF	1.80000	561.60	2.00000	624.00	3.56000	1110.72
0210 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1244.000 LF	1.70000	2114.80	2.00000	2488.00	3.56000	4428.64
0215 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2149.000 LF	1.70000	3653.30	2.00000	4298.00	2.23000	4792.27
0220 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	721.000 SY	1.50000	1081.50	1.00000	721.00	2.23000	1607.83
0225 0104 10 3 SEDIMENT BARRIER	32350.000 LF	0.60000	19410.00	3.00000	97050.00	1.22000	39467.00
0230 0104 11 FLOATING TURBIDITY BARRIER	1460.000 LF	8.57000	12512.20	15.00000	21900.00	8.90000	12994.00
0235 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	730.000 LF	7.00000	5110.00	10.00000	7300.00	4.45000	3248.50
0240 0104 18 INLET PROTECTION SYSTEM	198.000 EA	65.00000	12870.00	50.00000	9900.00	89.02000	17625.96
0245 0107 1 LITTER REMOVAL	1684.650 AC	15.00000	25269.75	35.00000	58962.75	27.82000	46866.96
0250 0107 2 MOWING	1684.650 AC	30.00000	50539.50	75.00000	126348.75	50.07000	84350.43
0255 0110 1 1 CLEARING & GRUBBING 23953535201	59.810 LS	900000.00000	900000.00	2000000.00000	2000000.00	1661431.05000	1661431.05
0260 0120 1 REGULAR EXCAVATION	207624.000 CY	2.55000	529441.20	4.50000	934308.00	4.56000	946765.44
0265 0120 4 SUBSOIL EXCAVATION	12072.000 CY	10.20000	123134.40	20.00000	241440.00	7.32000	88367.04
0270 0120 6 EMBANKMENT	76943.000 CY	4.00000	307772.00	3.00000	230829.00	3.31000	254681.33
0275 0160 4 TYPE B STABILIZATION	156495.000 SY	3.50000	547732.50	4.00000	625980.00	3.85000	602505.75
0280 0285701 OPTIONAL BASE, BASE GROUP 01	1998.000 SY	7.63000	15244.74	15.00000	29970.00	7.35000	14685.30
0285 0285709 OPTIONAL BASE, BASE GROUP 09	3758.000 SY	14.50000	54491.00	14.00000	52612.00	13.49000	50695.42

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0290 0285712 OPTIONAL BASE, BASE GROUP 12	111560.000 SY	15.00000	1673400.00	15.00000	1673400.00	16.47000	1837393.20
0295 0285713 OPTIONAL BASE, BASE GROUP 13	25309.000 SY	34.50000	873160.50	30.00000	759270.00	33.16000	839246.44
0300 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	25338.000 SY	1.90000	48142.20	1.80000	45608.40	1.75000	44341.50
0305 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	17310.000 SY	1.60000	27696.00	1.50000	25965.00	1.45000	25099.50
0310 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	1421.000 SY	5.90000	8383.90	10.00000	14210.00	11.00000	15631.00
0315 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	562.000 SY	14.00000	7868.00	35.00000	19670.00	35.00000	19670.00
0320 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33518.400 TN	83.30000	2792082.72	77.00000	2580916.80	77.00000	2580916.80
0325 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	6994.900 TN	153.00000	1070219.70	160.00000	1119184.00	161.00000	1126178.90
0330 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	1359.900 TN	109.00000	148229.10	115.00000	156388.50	127.00000	172707.30
0335 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	58.300 TN	224.00000	13059.20	185.00000	10785.50	220.00000	12826.00
0340 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	22.400 CY	1040.00000	23296.00	555.00000	12432.00	600.00000	13440.00
0345 0400 1 2 CONCRETE CLASS I, ENDWALLS	93.000 CY	855.00000	79515.00	680.00000	63240.00	1720.00000	159960.00
0350 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	1770.300 CY	280.00000	495684.00	410.00000	725823.00	690.00000	1221507.00
0355 0400 4 1 CONCRETE CLASS IV, CULVERTS	71.000 CY	1250.00000	88750.00	1220.00000	86620.00	2008.00000	142568.00
0360 0400 4 8 CONC CLASS IV, BULKHEAD	1513.000 CY	573.00000	866949.00	640.00000	968320.00	670.00000	1013710.00
0365 0400 4 11 CONC CLASS IV, RETAINING WALLS	233.900 CY	800.00000	187120.00	640.00000	149696.00	620.00000	145018.00
0370 0415 1 1 REINF STEEL- ROADWAY	11211.000 LB	0.80000	8968.80	1.00000	11211.00	1.20000	13453.20

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0375 0415 1 3 REINFORCING STEEL- RETAINING WALL	207532.000 LB	0.79000	163950.28	1.00000	207532.00	1.50000	311298.00
0380 0415 1 8 REINFORCING STEEL- BULKHEAD	69755.000 LB	0.75000	52316.25	1.00000	69755.00	1.50000	104632.50
0385 0425 1311 INLETS, CURB, TYPE P-1, <10'	63.000 EA	3340.00000	210420.00	4000.00000	252000.00	6000.00000	378000.00
0390 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	1.000 EA	1300.00000	1300.00	4000.00000	4000.00	2000.00000	2000.00
0395 0425 1321 INLETS, CURB, TYPE P-2, <10'	17.000 EA	3800.00000	64600.00	4000.00000	68000.00	6000.00000	102000.00
0400 0425 1351 INLETS, CURB, TYPE P-5, <10'	12.000 EA	3900.00000	46800.00	4000.00000	48000.00	4900.00000	58800.00
0405 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	4320.00000	4320.00	4000.00000	4000.00	6500.00000	6500.00
0410 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	8.000 EA	1920.00000	15360.00	4000.00000	32000.00	2500.00000	20000.00
0415 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4160.00000	4160.00	4000.00000	4000.00	4100.00000	4100.00
0420 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	2140.00000	2140.00	5600.00000	5600.00	2500.00000	2500.00
0425 0425 1411 INLETS, CURB TYPE J-1, <10'	13.000 EA	5200.00000	67600.00	5400.00000	70200.00	4500.00000	58500.00
0430 0425 1412 INLETS, CURB, TYPE J-1, >10'	9.000 EA	6500.00000	58500.00	6500.00000	58500.00	7500.00000	67500.00
0435 0425 1421 INLETS, CURB, TYPE J-2, <10'	6.000 EA	5100.00000	30600.00	5800.00000	34800.00	6000.00000	36000.00
0440 0425 1422 INLETS, CURB, TYPE J-2, >10'	3.000 EA	7300.00000	21900.00	7100.00000	21300.00	7200.00000	21600.00
0445 0425 1451 INLETS, CURB, TYPE J-5, <10'	8.000 EA	5500.00000	44000.00	4800.00000	38400.00	5600.00000	44800.00
0450 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	5500.00000	16500.00	5600.00000	16800.00	5600.00000	16800.00
0455 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	7600.00000	7600.00	6800.00000	6800.00	7000.00000	7000.00
0460 0425 1471 INLETS, CURB, TYPE 7, <10'	11.000 EA	3880.00000	42680.00	4500.00000	49500.00	4500.00000	49500.00
0465 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2000.00000	6000.00	2000.00000	6000.00	2900.00000	8700.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0470 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	4170.00000	8340.00	3600.00000	7200.00	4300.00000	8600.00
0475 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	2.000 EA	2740.00000	5480.00	2400.00000	4800.00	2200.00000	4400.00
0480 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2310.00000	2310.00	2800.00000	2800.00	3200.00000	3200.00
0485 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	6.000 EA	4460.00000	26760.00	5500.00000	33000.00	5020.00000	30120.00
0490 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	4690.00000	4690.00	7400.00000	7400.00	5900.00000	5900.00
0495 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	2240.00000	2240.00	2100.00000	2100.00	3400.00000	3400.00
0500 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	2.000 EA	5300.00000	10600.00	2400.00000	4800.00	3600.00000	7200.00
0505 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'	1.000 EA	3790.00000	3790.00	4700.00000	4700.00	4300.00000	4300.00
0510 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2463.02000	4926.04	2700.00000	5400.00	3800.00000	7600.00
0515 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	5.000 EA	2280.00000	11400.00	4000.00000	20000.00	4800.00000	24000.00
0520 0425 1883 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT<10'	5.000 EA	2690.00000	13450.00	5100.00000	25500.00	5800.00000	29000.00
0525 0425 1884 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT>10'	6.000 EA	7500.00000	45000.00	6900.00000	41400.00	7500.00000	45000.00
0530 0425 2 41 MANHOLES, P-7, <10'	18.000 EA	2190.00000	39420.00	3200.00000	57600.00	3200.00000	57600.00
0535 0425 2 42 MANHOLES, P-7, >10'	2.000 EA	3670.00000	7340.00	4000.00000	8000.00	5200.00000	10400.00
0540 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	1100.00000	2200.00	2300.00000	4600.00	2300.00000	4600.00
0545 0425 2 71 MANHOLES, J-7, <10'	10.000 EA	3000.00000	30000.00	4800.00000	48000.00	4200.00000	42000.00
0550 0425 2 72 MANHOLES, J-7, >10'	15.000 EA	5200.00000	78000.00	6400.00000	96000.00	7100.00000	106500.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	(2) AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	(3) AMOUNT
0555 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	2300.00000	2300.00	2100.00000	2100.00	4900.00000	4900.00
0560 0425 5 1 MANHOLE, ADJUST, UTILITIES	8.000 EA	1180.00000	9440.00	765.00000	6120.00	1300.00000	10400.00
0565 0425 6 VALVE BOXES, ADJUST	12.000 EA	357.00000	4284.00	475.00000	5700.00	810.00000	9720.00
0570 0425 10 YARD DRAIN	5.000 EA	1850.00000	9250.00	1400.00000	7000.00	1600.00000	8000.00
0575 0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD	65.000 LF	68.00000	4420.00	30.00000	1950.00	25.00000	1625.00
0580 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	197.000 LF	92.00000	18124.00	28.00000	5516.00	45.00000	8865.00
0585 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	40.000 LF	105.00000	4200.00	32.00000	1280.00	36.00000	1440.00
0590 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	54.000 LF	115.00000	6210.00	70.00000	3780.00	80.00000	4320.00
0595 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11144.000 LF	80.00000	891520.00	55.00000	612920.00	38.00000	423472.00
0600 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4037.000 LF	92.00000	371404.00	60.00000	242220.00	54.00000	217998.00
0605 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	3947.000 LF	103.00000	406541.00	80.00000	315760.00	65.00000	256555.00
0610 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	4294.000 LF	130.00000	558220.00	110.00000	472340.00	81.00000	347814.00
0615 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	651.000 LF	130.00000	84630.00	150.00000	97650.00	111.00000	72261.00
0620 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1460.000 LF	170.00000	248200.00	130.00000	189800.00	150.00000	219000.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0625 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	2385.000 LF	220.00000	524700.00	220.00000	524700.00	185.00000	441225.00
0630 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	36.000 LF	140.00000	5040.00	134.00000	4824.00	101.00000	3636.00
0635 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	1602.000 LF	225.00000	360450.00	184.00000	294768.00	180.00000	288360.00
0640 0430185142 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	132.000 LF	510.00000	67320.00	525.00000	69300.00	1100.00000	145200.00
0645 0430610125 U-ENDWALL, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1290.00000	1290.00	1045.00000	1045.00	2200.00000	2200.00
0650 0430610325 U-ENDWALL, STD 261, 1:2 SLOPE, 18"PIPE	1.000 EA	1270.00000	1270.00	730.00000	730.00	1800.00000	1800.00
0655 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	750.00000	1500.00	825.00000	1650.00	1500.00000	3000.00
0660 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1000.00000	1000.00	1040.00000	1040.00	1900.00000	1900.00
0665 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1510.00000	1510.00	1700.00000	1700.00	2100.00000	2100.00
0670 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	17000.00000	17000.00	2000.00000	2000.00	2500.00000	2500.00
0675 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	2.000 EA	5700.00000	11400.00	4700.00000	9400.00	5700.00000	11400.00
0680 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	1.000 EA	3100.00000	3100.00	2600.00000	2600.00	2800.00000	2800.00
0685 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	3.000 EA	850.00000	2550.00	800.00000	2400.00	1500.00000	4500.00
0690 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	1.000 EA	6200.00000	6200.00	2800.00000	2800.00	2500.00000	2500.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0695 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	1.000 EA	6400.00000	6400.00	3800.00000	3800.00	3050.00000	3050.00
0700 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	2300.00000	4600.00	2500.00000	5000.00	2000.00000	4000.00
0705 0430984642 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 54" SD	1.000 EA	9200.00000	9200.00	7800.00000	7800.00	4900.00000	4900.00
0710 0451 70 PREST SOIL ANCHORS	18.000 EA	6521.51000	117387.18	3600.00000	64800.00	5800.00000	104400.00
0715 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	3.000 EA	1694.85000	5084.55	1000.00000	3000.00	2000.00000	6000.00
0720 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	1.000 EA	6668.89000	6668.89	1500.00000	1500.00	5000.00000	5000.00
0725 0455 35 6 STEEL PILING, HP 14 X 89	526.000 LF	91.00000	47866.00	125.00000	65750.00	100.00000	52600.00
0730 0455 87 ANCHOR BAR, STEEL	229.000 EA	1250.00000	286250.00	800.00000	183200.00	850.00000	194650.00
0735 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	27059.000 SF	47.00000	1271773.00	1.00000	27059.00	34.00000	920006.00
0740 0455133 3 SHEET PILING STEEL, F&I PERMANENT	110571.000 SF	22.00000	2432562.00	20.00000	2211420.00	20.00000	2211420.00
0745 0460 2 2 STRUCT STEEL, LOW ALLOY 23953535201	234826.000 LS	164000.00000	164000.00	250000.00000	250000.00	630000.00000	630000.00
0750 0470 1 TREATED TIMBER, STRUCTURAL	4.000 MB	2090.00000	8360.00	6000.00000	24000.00	12000.00000	48000.00
0755 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	189.000 LF	23.00000	4347.00	24.00000	4536.00	25.00000	4725.00
0760 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	3332.000 LF	43.00000	143276.00	45.00000	149940.00	43.00000	143276.00
0765 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	18923.000 LF	13.20000	249783.60	15.00000	283845.00	20.00000	378460.00
0770 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	25903.000 LF	11.10000	287523.30	15.00000	388545.00	18.00000	466254.00
0775 0520 2 4 CONCRETE CURB, TYPE D	157.000 LF	15.00000	2355.00	27.00000	4239.00	47.00000	7379.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0780 0520 3 VALLEY GUTTER- CONCRETE	378.000 LF	27.80000	10508.40	23.00000	8694.00	60.00000	22680.00
0785 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	3647.000 LF	38.70000	141138.90	37.00000	134939.00	30.00000	109410.00
0790 0520 6 SHOULDER GUTTER- CONCRETE	560.000 LF	23.30000	13048.00	30.00000	16800.00	54.00000	30240.00
0795 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	19.000 SY	87.80000	1668.20	61.00000	1159.00	226.00000	4294.00
0800 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	468.000 LF	220.00000	102960.00	245.00000	114660.00	250.00000	117000.00
0805 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	190.000 LF	280.00000	53200.00	300.00000	57000.00	275.00000	52250.00
0810 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	11969.000 SY	37.30000	446443.70	30.00000	359070.00	27.00000	323163.00
0815 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	1798.000 SY	40.50000	72819.00	35.00000	62930.00	58.00000	104284.00
0820 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	23.000 SY	48.40000	1113.20	65.00000	1495.00	147.00000	3381.00
0825 0527 2 DETECTABLE WARNINGS	1256.000 SF	30.00000	37680.00	25.00000	31400.00	19.00000	23864.00
0830 0530 1 RIPRAP, SAND-CEMENT	19.800 CY	846.00000	16750.80	500.00000	9900.00	400.00000	7920.00
0835 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1567.900 TN	105.00000	164629.50	100.00000	156790.00	95.00000	148950.50
0840 0536 1 1 GUARDRAIL -ROADWAY	1225.000 LF	13.50000	16537.50	14.90000	18252.50	15.00000	18375.00
0845 0536 6 PIPE RAIL FOR GUARDRAIL	346.000 LF	11.50000	3979.00	12.70000	4394.20	13.00000	4498.00
0850 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1.000 EA	3200.00000	3200.00	3500.00000	3500.00	3600.00000	3600.00
0855 0536 73 GUARDRAIL REMOVAL	3177.000 LF	1.50000	4765.50	1.65000	5242.05	1.80000	5718.60

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0860 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2600.00000	2600.00	2875.00000	2875.00	2900.00000	2900.00
0865 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	750.00000	3750.00	820.00000	4100.00	832.00000	4160.00
0870 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2000.00000	2000.00	2200.00000	2200.00	2220.00000	2220.00
0875 0544 75 1 CRASH CUSHION	1.000 EA	12000.00000	12000.00	11620.00000	11620.00	12700.00000	12700.00
0880 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	1847.000 LF	8.90000	16438.30	9.30000	17177.10	11.00000	20317.00
0885 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	2.000 EA	1260.00000	2520.00	1600.00000	3200.00	2000.00000	4000.00
0890 0570 1 2 PERFORMANCE TURF, SOD	72094.000 SY	1.70000	122559.80	3.00000	216282.00	2.00000	144188.00
0895 0591 1 13 IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 23953535201	1664.000 LF	8.40000	13977.60	11.00000	18304.00	20.00000	33280.00
0900 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	23.175 NM	973.00000	22549.28	1000.00000	23175.00	720.00000	16686.00
0905 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4719.000 LF	0.35000	1651.65	0.25000	1179.75	0.20000	943.80
0910 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	10742.000 LF	0.65000	6982.30	0.60000	6445.20	0.30000	3222.60
0915 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	284.000 LF	0.95000	269.80	1.30000	369.20	0.50000	142.00
0920 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	8003.000 LF	1.40000	11204.20	1.65000	13204.95	0.65000	5201.95
0925 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	10.255 GM	361.00000	3702.06	375.00000	3845.63	380.00000	3896.90

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0930 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4126.000 LF	0.35000	1444.10	0.45000	1856.70	0.20000	825.20
0935 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	24.000 EA	30.00000	720.00	60.00000	1440.00	31.00000	744.00
0940 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	382.000 EA	22.00000	8404.00	25.00000	9550.00	20.00000	7640.00
0945 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	22.000 LF	2.50000	55.00	5.00000	110.00	1.75000	38.50
0950 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	16.583 NM	1000.00000	16583.00	1000.00000	16583.00	720.00000	11939.76
0955 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	194.000 LF	0.35000	67.90	0.30000	58.20	0.20000	38.80
0960 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3397.000 LF	0.95000	3227.15	1.35000	4585.95	0.50000	1698.50
0965 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3.847 GM	385.00000	1481.10	3.80000	14.62	380.00000	1461.86
0970 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1404.000 LF	0.35000	491.40	0.45000	631.80	0.20000	280.80
0975 0913548 1 SEGMENTAL BLOCK RETAINING WALL SYSTEM	972.000 SF	25.00000	24300.00	41.00000	39852.00	37.00000	35964.00
0980 0999 16 PARTNERING, DO NOT BID 23953535201	LUMP	26400.00000	26400.00	26400.00000	26400.00	26400.00000	26400.00
0985 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	13.000 DA	3300.00000	42900.00	3300.00000	42900.00	3300.00000	42900.00
0990 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	4.000 EA	8000.00000	32000.00	8000.00000	32000.00	8000.00000	32000.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0995 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23953535201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 29,466,439.25		$ 28,801,855.21		$ 33,421,442.80
SECTION 0003 SIGNING							
1000 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	101.000 AS	351.00000	35451.00	300.00000	30300.00	308.00000	31108.00
1005 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	41.000 AS	1240.00000	50840.00	820.00000	33620.00	947.00000	38827.00
1010 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	7.000 AS	1800.00000	12600.00	1235.00000	8645.00	1380.00000	9660.00
1015 0700 1 50 SINGLE POST SIGN, RELOCATE	16.000 AS	130.00000	2080.00	97.00000	1552.00	210.00000	3360.00
1020 0700 1 60 SINGLE POST SIGN, REMOVE	134.000 AS	55.00000	7370.00	7.00000	938.00	1.00000	134.00
1025 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	2.000 AS	3200.00000	6400.00	2600.00000	5200.00	2520.00000	5040.00
1030 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	3400.00000	6800.00	3200.00000	6400.00	2867.00000	5734.00
1035 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	9.000 AS	4500.00000	40500.00	4000.00000	36000.00	3800.00000	34200.00
1040 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	1.000 AS	4800.00000	4800.00	4633.00000	4633.00	4400.00000	4400.00
1045 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	3.000 AS	8500.00000	25500.00	10900.00000	32700.00	10000.00000	30000.00
1050 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	10.000 AS	660.00000	6600.00	280.00000	2800.00	410.00000	4100.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	(2) AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	(3) AMOUNT
1055 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	2.000 EA	400.00000	800.00	850.00000	1700.00	680.00000	1360.00
1060 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	6.000 EA	4450.00000	26700.00	5500.00000	33000.00	4800.00000	28800.00
1065 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	1.000 EA	55.00000	55.00	41.00000	41.00	350.00000	350.00
1070 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING	1.000 EA	730.00000	730.00	2400.00000	2400.00	700.00000	700.00
1075 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT	3.000 EA	38000.00000	114000.00	42785.00000	128355.00	35300.00000	105900.00
1080 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT	2.000 EA	49000.00000	98000.00	66400.00000	132800.00	55400.00000	110800.00
1085 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	1.000 EA	42000.00000	42000.00	51600.00000	51600.00	41100.00000	41100.00
1090 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	1.000 EA	3050.00000	3050.00	7650.00000	7650.00	3800.00000	3800.00
1095 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	100.000 EA	58.00000	5800.00	50.00000	5000.00	62.00000	6200.00
1100 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23953535201	LUMP	190000.00000	190000.00	215000.00000	215000.00	84000.00000	84000.00
1105 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	558.000 SF	4.00000	2232.00	3.50000	1953.00	3.00000	1674.00
SECTION 0003 TOTALS			$ 682,308.00		$ 742,287.00		$ 551,247.00
SECTION 0004 LIGHTING							
1110 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4228.000 LF	5.90000	24945.20	6.75000	28539.00	6.20000	26213.60
1115 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3760.000 LF	10.00000	37600.00	11.00000	41360.00	11.00000	41360.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	(2) AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	(3) AMOUNT
1120 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	73.000 EA	390.00000	28470.00	435.00000	31755.00	400.00000	29200.00
1125 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	19146.000 LF	1.15000	22017.90	1.25000	23932.50	1.20000	22975.20
1130 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	240.000 LF	2.00000	480.00	2.00000	480.00	1.80000	432.00
1135 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	9.000 EA	4000.00000	36000.00	4580.00000	41220.00	4200.00000	37800.00
1140 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	21.000 EA	4300.00000	90300.00	4900.00000	102900.00	4500.00000	94500.00
1145 0715 4600 LIGHT POLE COMPLETE, REMOVE	23.000 EA	450.00000	10350.00	500.00000	11500.00	461.00000	10603.00
1150 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	16000.00000	16000.00	18050.00000	18050.00	16400.00000	16400.00
1155 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	430.00000	860.00	480.00000	960.00	450.00000	900.00
1160 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	32.000 EA	460.00000	14720.00	525.00000	16800.00	480.00000	15360.00
SECTION 0004 TOTALS		$	281,743.10	$	317,496.50	$	295,743.80
SECTION 0005 SIGNALIZATION							
1165 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	13640.000 LF	5.62000	76656.80	6.00000	81840.00	6.00000	81840.00
1170 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	5055.000 LF	10.55000	53330.25	12.00000	60660.00	11.00000	55605.00
1175 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUN	320.000 LF	25.00000	8000.00	26.00000	8320.00	24.00000	7680.00
1180 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5.000 PI	4600.00000	23000.00	5150.00000	25750.00	4680.00000	23400.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1185 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	780.000 LF	4.00000	3120.00	4.00000	3120.00	4.00000	3120.00
1190 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	16985.000 LF	1.78000	30233.30	2.00000	33970.00	2.00000	33970.00
1195 0633 1610 FIBER OPTIC CABLE, REMOVE, OVERHEAD	14400.000 LF	0.60000	8640.00	0.60000	8640.00	0.60000	8640.00
1200 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	246.000 EA	55.00000	13530.00	60.00000	14760.00	60.00000	14760.00
1205 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	96.000 EA	62.00000	5952.00	70.00000	6720.00	64.00000	6144.00
1210 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	8.000 EA	700.00000	5600.00	785.00000	6280.00	720.00000	5760.00
1215 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	14.000 EA	45.00000	630.00	50.00000	700.00	46.00000	644.00
1220 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	1.000 EA	85.00000	85.00	94.00000	94.00	86.00000	86.00
1225 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	6.000 EA	900.00000	5400.00	1025.00000	6150.00	950.00000	5700.00
1230 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	53.000 EA	385.00000	20405.00	435.00000	23055.00	400.00000	21200.00
1235 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	11.000 EA	890.00000	9790.00	1000.00000	11000.00	920.00000	10120.00
1240 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	4.000 EA	1670.00000	6680.00	1885.00000	7540.00	1800.00000	7200.00
1245 0635 2 40 PULL & SPLICE BOX, RELOCATE	6.000 EA	350.00000	2100.00	400.00000	2400.00	360.00000	2160.00
1250 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5.000 AS	1500.00000	7500.00	1700.00000	8500.00	1600.00000	8000.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1255 0639 1420 ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND	1.000 AS	1700.00000	1700.00	2000.00000	2000.00	1800.00000	1800.00
1260 0639 2 1 ELECTRICAL SERVICE WIRE	630.000 LF	3.00000	1890.00	3.60000	2268.00	3.40000	2142.00
1265 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	5.000 EA	900.00000	4500.00	1000.00000	5000.00	910.00000	4550.00
1270 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	773.00000	773.00	875.00000	875.00	800.00000	800.00
1275 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	800.00000	4000.00	820.00000	4100.00	760.00000	3800.00
1280 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	28.000 EA	920.00000	25760.00	1000.00000	28000.00	950.00000	26600.00
1285 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	32000.00000	32000.00	35000.00000	35000.00	33100.00000	33100.00
1290 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	6.000 EA	36000.00000	216000.00	40000.00000	240000.00	37500.00000	225000.00
1295 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	10.000 EA	36000.00000	360000.00	40000.00000	400000.00	36600.00000	366000.00
1300 0649 31213 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-70.5	1.000 EA	42000.00000	42000.00	47000.00000	47000.00	43000.00000	43000.00
1305 0649 31299 MAST ARM,F&I, WIND SPEED-130, CUSTOM	1.000 EA	53000.00000	53000.00	60200.00000	60200.00	54800.00000	54800.00
1310 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	81.000 AS	865.00000	70065.00	975.00000	78975.00	900.00000	72900.00
1315 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1450.00000	2900.00	1645.00000	3290.00	1500.00000	3000.00
1320 0650 4 TRAFFIC SIGNAL, RELOCATE	11.000 AS	330.00000	3630.00	370.00000	4070.00	340.00000	3740.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1325 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	38.000 AS	600.00000	22800.00	645.00000	24510.00	600.00000	22800.00
1330 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	5.000 EA	14000.00000	70000.00	15800.00000	79000.00	14500.00000	72500.00
1335 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	5.000 EA	5200.00000	26000.00	5800.00000	29000.00	5400.00000	27000.00
1340 0660 4 42 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT	1.000 EA	1500.00000	1500.00	1700.00000	1700.00	1600.00000	1600.00
1345 0660 4 51 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT	2.000 EA	1400.00000	2800.00	1585.00000	3170.00	1500.00000	3000.00
1350 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	5.000 EA	7900.00000	39500.00	8900.00000	44500.00	8100.00000	40500.00
1355 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE	1.000 EA	350.00000	350.00	400.00000	400.00	400.00000	400.00
1360 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	38.000 EA	140.00000	5320.00	160.00000	6080.00	160.00000	6080.00
1365 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	5.000 AS	19000.00000	95000.00	21500.00000	107500.00	20000.00000	100000.00
1370 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	5.000 EA	860.00000	4300.00	970.00000	4850.00	900.00000	4500.00
1375 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	5.000 EA	2200.00000	11000.00	2500.00000	12500.00	2400.00000	12000.00
1380 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	47.000 EA	30.00000	1410.00	31.00000	1457.00	30.00000	1410.00
1385 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	30.00000	600.00	31.00000	620.00	30.00000	600.00
1390 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	18.000 EA	2100.00000	37800.00	2300.00000	41400.00	2200.00000	39600.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1395 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	1.000 EA	1800.00000	1800.00	2123.00000	2123.00	2000.00000	2000.00
1400 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	9.000 EA	300.00000	2700.00	325.00000	2925.00	300.00000	2700.00
1405 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	9.000 EA	50.00000	450.00	63.00000	567.00	60.00000	540.00
1410 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	20.000 EA	15.00000	300.00	15.75000	315.00	15.00000	300.00
1415 0690 80 SPAN WIRE ASSEMBLY, REMOVE	17.000 EA	150.00000	2550.00	200.00000	3400.00	200.00000	3400.00
1420 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	9.000 PI	330.00000	2970.00	375.00000	3375.00	250.00000	2250.00
1425 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	9.000 PI	350.00000	3150.00	420.00000	3780.00	390.00000	3510.00
1430 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	9.000 EA	465.00000	4185.00	525.00000	4725.00	480.00000	4320.00
1435 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	1.000 EA	325.00000	325.00	367.99000	367.99	350.00000	350.00
1440 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	6.000 EA	50.00000	300.00	63.00000	378.00	60.00000	360.00
1445 0700 3602 SIGN PANEL, REMOVE, 12-20 SF	9.000 EA	50.00000	450.00	63.00000	567.00	60.00000	540.00
1450 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2.000 EA	3130.00000	6260.00	3500.00000	7000.00	3300.00000	6600.00
1455 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	17.000 EA	3500.00000	59500.00	3900.00000	66300.00	3600.00000	61200.00
1460 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	2.000 EA	800.00000	1600.00	800.00000	1600.00	800.00000	1600.00
1465 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	8.000 EA	85.00000	680.00	95.00000	760.00	87.00000	696.00
1470 0700 11391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	1.000 AS	3300.00000	3300.00	3800.00000	3800.00	3500.00000	3500.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1475 0700 11700 ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT	1.000 AS	56.00000	56.00	63.50000	63.50	60.00000	60.00
1480 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	12.000 EA	1000.00000	12000.00	1130.00000	13560.00	1100.00000	13200.00
1485 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	25.000 AS	825.00000	20625.00	935.00000	23375.00	850.00000	21250.00
1490 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	4.000 EA	4100.00000	16400.00	4620.00000	18480.00	4200.00000	16800.00
1495 0785 1 40 ITS POLE, RELOCATE	2.000 EA	1800.00000	3600.00	2100.00000	4200.00	2000.00000	4000.00
1500 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	3450.00000	6900.00	3900.00000	7800.00	3600.00000	7200.00
1505 0785 2500 ITS FIELD CABINET, ADJUST/MODIFY	4.000 EA	700.00000	2800.00	830.00000	3320.00	760.00000	3040.00
SECTION 0005 TOTALS			$ 1,570,151.35		$ 1,749,745.49		$ 1,628,667.00
SECTION 0006 UTILITIES							
1510 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	2391.000 LF	54.00000	129114.00	80.00000	191280.00	45.00000	107595.00
1515 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	3260.000 LF	78.00000	254280.00	180.00000	586800.00	51.00000	166260.00
1520 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	90.000 LF	34.70000	3123.00	75.00000	6750.00	17.00000	1530.00
1525 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	78.000 LF	26.50000	2067.00	100.00000	7800.00	31.00000	2418.00
1530 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	883.000 LF	100.00000	88300.00	50.00000	44150.00	40.00000	35320.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1535 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	11881.000 LF	78.00000	926718.00	120.00000	1425720.00	57.00000	677217.00
1540 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	1415.000 LF	10.00000	14150.00	20.00000	28300.00	13.00000	18395.00
1545 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	21400.000 LF	8.55000	182970.00	30.00000	642000.00	13.00000	278200.00
1550 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	386.000 LF	14.60000	5635.60	5.75000	2219.50	3.20000	1235.20
1555 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	1293.000 LF	15.00000	19395.00	15.10000	19524.30	9.00000	11637.00
1560 1055 11264 UTILITY FITTING, F&I, PVC, Y FITTING, 8 - 19.9"	9.000 EA	135.00000	1215.00	200.00000	1800.00	721.00000	6489.00
1565 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	208.000 EA	457.00000	95056.00	1200.00000	249600.00	1000.00000	208000.00
1570 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	28.000 EA	522.00000	14616.00	1000.00000	28000.00	1700.00000	47600.00
1575 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	9.000 EA	363.00000	3267.00	850.00000	7650.00	800.00000	7200.00
1580 1055 11453 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG	2.000 EA	120.00000	240.00	220.00000	440.00	350.00000	700.00
1585 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	21.000 EA	208.00000	4368.00	300.00000	6300.00	780.00000	16380.00
1590 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	1.000 EA	1010.00000	1010.00	1700.00000	1700.00	2350.00000	2350.00
1595 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	4.000 EA	6500.00000	26000.00	5000.00000	20000.00	4401.00000	17604.00
1600 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	9.000 EA	6900.00000	62100.00	5170.00000	46530.00	6300.00000	56700.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1605 1060 13 UTILITY STRUCTURE, BELOW GROUND, INSTAL	4.000 EA	547.00000	2188.00	255.00000	1020.00	1700.00000	6800.00
1610 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	2.000 EA	1170.00000	2340.00	1970.00000	3940.00	1000.00000	2000.00
1615 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	15.000 EA	1460.00000	21900.00	410.00000	6150.00	1500.00000	22500.00
1620 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	1.000 EA	1830.00000	1830.00	1310.00000	1310.00	2100.00000	2100.00
1625 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	3.000 EA	844.00000	2532.00	585.00000	1755.00	1600.00000	4800.00
1630 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	1.000 EA	2590.00000	2590.00	1400.00000	1400.00	3200.00000	3200.00
1635 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	9.000 EA	938.00000	8442.00	870.00000	7830.00	2100.00000	18900.00
1640 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	8.000 EA	3240.00000	25920.00	2900.00000	23200.00	3400.00000	27200.00
1645 1080 11313 UTILITY FIXTURES, F&I, 5.0 - 7.9", PLUG VALVE ASSEMBLY	1.000 EA	1600.00000	1600.00	1400.00000	1400.00	2100.00000	2100.00
1650 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	27.000 EA	3900.00000	105300.00	2400.00000	64800.00	10000.00000	270000.00
1655 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	57.000 EA	1970.00000	112290.00	2200.00000	125400.00	2800.00000	159600.00
1660 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	25.000 EA	3520.00000	88000.00	4540.00000	113500.00	7000.00000	175000.00
1665 1080 11413 UTILITY FIXTURES, F&I, 8.0-19.9", PLUG VALVE ASSEMBLY	1.000 EA	6000.00000	6000.00	2620.00000	2620.00	4000.00000	4000.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	(2) AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	(3) AMOUNT
1670 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	22.000 EA	300.00000	6600.00	570.00000	12540.00	900.00000	19800.00
1675 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	14.000 EA	3350.00000	46900.00	3145.00000	44030.00	4700.00000	65800.00
1680 1644800 FIRE HYDRANT, RELOCATE	6.000 EA	843.00000	5058.00	1335.00000	8010.00	3100.00000	18600.00
1685 1644900 FIRE HYDRANT, REMOVE	3.000 EA	415.00000	1245.00	360.00000	1080.00	600.00000	1800.00
SECTION 0006 TOTALS			$ 2,274,359.60		$ 3,736,548.80		$ 2,467,030.20
STANDARD BID TOTALS(A)			$ 37,587,579.02		$ 40,537,500.00		$ 41,819,727.00
TIME BID TOTALS (B)			$ 10,180,619.00		$ 11,558,090.00		$ 13,378,885.00
CONTRACT TOTALS			$ 47,768,198.02		$ 52,095,590.00		$ 55,198,612.00

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1436.400 CY	795.50000	1142656.20				
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	289.600 CY	398.00000	115260.80				
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	433.800 CY	1023.00000	443777.40				
0020 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2948.000 SY	11.35000	33459.80				
0025 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	386616.000 LB	1.15000	444608.40				
0030 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	50976.000 LB	1.15000	58622.40				
0035 0415 1 9 REINFORCING STEEL- APPROACH SLABS	51788.000 LB	1.15000	59556.20				
0040 0455 18 PROTECTION OF EXISTING STRUCTURES 23953535201	LUMP	27300.00000	27300.00				
0045 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	24702.000 LF	87.50000	2161425.00				
0050 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	839.000 LF	263.00000	220657.00				
0055 0506 2 BRIDGE DRAINAGE PIPE	720.000 LF	147.70000	106344.00				
0060 0506 3 BRIDGE DRAINS	4.000 EA	3180.00000	12720.00				
0065 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	622.000 LF	54.30000	33774.60				
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	622.000 LF	129.60000	80611.20				
0075 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	622.000 LF	142.30000	88510.60				
0080 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	668.700 TN	102.30000	68408.01				
SECTION 0001 TOTALS		$	5,097,691.61	$		$	

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 23953535201	LUMP	5769000.00000	5769000.00				
0090 0102 1 MAINTENANCE OF TRAFFIC 23953535201	845.000 LS	722120.00000	722120.00				
0095 0102 2 1 SPECIAL DETOUR 1 23953535201	LUMP	873000.00000	873000.00				
0100 0102 2 2 SPECIAL DETOUR 2 23953535201	LUMP	52100.00000	52100.00				
0105 0102 2 3 SPECIAL DETOUR 3 23953535201	LUMP	92900.00000	92900.00				
0110 0102 2 4 SPECIAL DETOUR 4 23953535201	LUMP	69000.00000	69000.00				
0115 0102 2 5 SPECIAL DETOUR 5 23953535201	LUMP	40100.00000	40100.00				
0120 0102 2 6 SPECIAL DETOUR 6 23953535201	LUMP	674400.00000	674400.00				
0125 0102 2 7 SPECIAL DETOUR 7 23953535201	LUMP	23100.00000	23100.00				
0130 0102 14 TRAFFIC CONTROL OFFICER	288.000 MH	62.50000	18000.00				
0135 0102 60 WORK ZONE SIGN	66980.000 ED	0.27000	18084.60				
0140 0102 61 BUSINESS SIGN	32.000 EA	68.20000	2182.40				
0145 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	5191.000 LF	30.80000	159882.80				
0150 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4943.000 LF	13.05000	64506.15				
0155 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	601316.000 ED	0.16000	96210.56				
0160 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	13362.000 ED	0.30000	4008.60				
0162 0102 74 5 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	5233.000 LF	18.10000	94717.30				
0165 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE	252.000 LF	97.40000	24544.80				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	925.000 ED	7.95000	7353.75				
0175 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	17600.000 ED	0.30000	5280.00				
0180 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	11791.000 EA	3.05000	35962.55				
0185 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	17.000 LO	1630.00000	27710.00				
0190 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	341.000 ED	13.65000	4654.65				
0195 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4920.000 ED	6.15000	30258.00				
0200 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4920.000 ED	1.15000	5658.00				
0205 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	312.000 LF	2.40000	748.80				
0210 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1244.000 LF	2.20000	2736.80				
0215 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2149.000 LF	2.20000	4727.80				
0220 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	721.000 SY	1.10000	793.10				
0225 0104 10 3 SEDIMENT BARRIER	32350.000 LF	1.12000	36232.00				
0230 0104 11 FLOATING TURBIDITY BARRIER	1460.000 LF	8.45000	12337.00				
0235 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	730.000 LF	3.60000	2628.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0104 18 INLET PROTECTION SYSTEM	198.000 EA	62.50000	12375.00				
0245 0107 1 LITTER REMOVAL	1684.650 AC	17.05000	28723.28				
0250 0107 2 MOWING	1684.650 AC	73.90000	124495.64				
0255 0110 1 1 CLEARING & GRUBBING 23953535201	59.810 LS	698609.80000	698609.80				
0260 0120 1 REGULAR EXCAVATION	207624.000 CY	3.60000	747446.40				
0265 0120 4 SUBSOIL EXCAVATION	12072.000 CY	10.70000	129170.40				
0270 0120 6 EMBANKMENT	76943.000 CY	2.30000	176968.90				
0275 0160 4 TYPE B STABILIZATION	156495.000 SY	2.50000	391237.50				
0280 0285701 OPTIONAL BASE, BASE GROUP 01	1998.000 SY	5.85000	11688.30				
0285 0285709 OPTIONAL BASE, BASE GROUP 09	3758.000 SY	14.85000	55806.30				
0290 0285712 OPTIONAL BASE, BASE GROUP 12	111560.000 SY	17.55000	1957878.00				
0295 0285713 OPTIONAL BASE, BASE GROUP 13	25309.000 SY	29.80000	754208.20				
0300 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	25338.000 SY	1.75000	44341.50				
0305 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	17310.000 SY	1.45000	25099.50				
0310 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	1421.000 SY	10.35000	14707.35				
0315 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	562.000 SY	34.35000	19304.70				
0320 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33518.400 TN	77.00000	2580916.80				
0325 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	6994.900 TN	160.75000	1124430.18				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 0337 7 74 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, ARB	1359.900 TN	114.85000	156184.52				
0335 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	58.300 TN	239.00000	13933.70				
0340 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	22.400 CY	958.00000	21459.20				
0345 0400 1 2 CONCRETE CLASS I, ENDWALLS	93.000 CY	971.00000	90303.00				
0350 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	1770.300 CY	600.00000	1062180.00				
0355 0400 4 1 CONCRETE CLASS IV, CULVERTS	71.000 CY	1260.00000	89460.00				
0360 0400 4 8 CONC CLASS IV, BULKHEAD	1513.000 CY	961.40000	1454598.20				
0365 0400 4 11 CONC CLASS IV, RETAINING WALLS	233.900 CY	847.00000	198113.30				
0370 0415 1 1 REINF STEEL- ROADWAY	11211.000 LB	1.15000	12892.65				
0375 0415 1 3 REINFORCING STEEL- RETAINING WALL	207532.000 LB	1.15000	238661.80				
0380 0415 1 8 REINFORCING STEEL- BULKHEAD	69755.000 LB	1.15000	80218.25				
0385 0425 1311 INLETS, CURB, TYPE P-1, <10'	63.000 EA	6080.00000	383040.00				
0390 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	1.000 EA	2000.00000	2000.00				
0395 0425 1321 INLETS, CURB, TYPE P-2, <10'	17.000 EA	6890.00000	117130.00				
0400 0425 1351 INLETS, CURB, TYPE P-5, <10'	12.000 EA	5030.00000	60360.00				
0405 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	6770.00000	6770.00				
0410 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	8.000 EA	2850.00000	22800.00				
0415 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4660.00000	4660.00				
0420 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	2850.00000	2850.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0425 0425 1411 INLETS, CURB TYPE J-1, <10'	13.000 EA	5160.00000	67080.00				
0430 0425 1412 INLETS, CURB, TYPE J-1, >10'	9.000 EA	8680.00000	78120.00				
0435 0425 1421 INLETS, CURB, TYPE J-2, <10'	6.000 EA	6850.00000	41100.00				
0440 0425 1422 INLETS, CURB, TYPE J-2, >10'	3.000 EA	8260.00000	24780.00				
0445 0425 1451 INLETS, CURB, TYPE J-5, <10'	8.000 EA	6460.00000	51680.00				
0450 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	6460.00000	19380.00				
0455 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	8020.00000	8020.00				
0460 0425 1471 INLETS, CURB, TYPE 7, <10'	11.000 EA	5090.00000	55990.00				
0465 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	3270.00000	9810.00				
0470 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	4950.00000	9900.00				
0475 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	2.000 EA	2470.00000	4940.00				
0480 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3620.00000	3620.00				
0485 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	6.000 EA	5790.00000	34740.00				
0490 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	6770.00000	6770.00				
0495 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	3830.00000	3830.00				
0500 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	2.000 EA	4110.00000	8220.00				
0505 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'	1.000 EA	4950.00000	4950.00				
0510 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	4380.00000	8760.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0515 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	5.000 EA	5490.00000	27450.00				
0520 0425 1883 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT<10'	5.000 EA	6690.00000	33450.00				
0525 0425 1884 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT>10'	6.000 EA	8630.00000	51780.00				
0530 0425 2 41 MANHOLES, P-7, <10'	18.000 EA	3680.00000	66240.00				
0535 0425 2 42 MANHOLES, P-7, >10'	2.000 EA	5960.00000	11920.00				
0540 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	2520.00000	5040.00				
0545 0425 2 71 MANHOLES, J-7, <10'	10.000 EA	4810.00000	48100.00				
0550 0425 2 72 MANHOLES, J-7, >10'	15.000 EA	8130.00000	121950.00				
0555 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	5610.00000	5610.00				
0560 0425 5 1 MANHOLE, ADJUST, UTILITIES	8.000 EA	1500.00000	12000.00				
0565 0425 6 VALVE BOXES, ADJUST	12.000 EA	930.00000	11160.00				
0570 0425 10 YARD DRAIN	5.000 EA	1850.00000	9250.00				
0575 0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD	65.000 LF	28.70000	1865.50				
0580 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	197.000 LF	51.80000	10204.60				
0585 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	40.000 LF	40.95000	1638.00				
0590 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	54.000 LF	91.30000	4930.20				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0595 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11144.000 LF	43.35000	483092.40				
0600 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4037.000 LF	61.30000	247468.10				
0605 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	3947.000 LF	74.40000	293656.80				
0610 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	4294.000 LF	92.80000	398483.20				
0615 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	651.000 LF	127.70000	83132.70				
0620 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1460.000 LF	172.40000	251704.00				
0625 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	2385.000 LF	211.00000	503235.00				
0630 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	36.000 LF	116.10000	4179.60				
0635 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	1602.000 LF	207.00000	331614.00				
0640 0430185142 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	132.000 LF	922.00000	121704.00				
0645 0430610125 U-ENDWALL, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	2490.00000	2490.00				
0650 0430610325 U-ENDWALL, STD 261, 1:2 SLOPE, 18"PIPE	1.000 EA	2070.00000	2070.00				
0655 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1650.00000	3300.00				
0660 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	2140.00000	2140.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0665 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	2420.00000	2420.00				
0670 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2870.00000	2870.00				
0675 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	2.000 EA	6550.00000	13100.00				
0680 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	1.000 EA	3210.00000	3210.00				
0685 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	3.000 EA	1650.00000	4950.00				
0690 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	1.000 EA	2880.00000	2880.00				
0695 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	1.000 EA	3500.00000	3500.00				
0700 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	2300.00000	4600.00				
0705 0430984642 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 54" SD	1.000 EA	5580.00000	5580.00				
0710 0451 70 PREST SOIL ANCHORS	18.000 EA	8100.00000	145800.00				
0715 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	3.000 EA	1700.00000	5100.00				
0720 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	1.000 EA	1700.00000	1700.00				
0725 0455 35 6 STEEL PILING, HP 14 X 89	526.000 LF	119.30000	62751.80				
0730 0455 87 ANCHOR BAR, STEEL	229.000 EA	1705.00000	390445.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0735 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	27059.000 SF	38.65000	1045830.35				
0740 0455133 3 SHEET PILING STEEL, F&I PERMANENT	110571.000 SF	38.65000	4273569.15				
0745 0460 2 2 STRUCT STEEL, LOW ALLOY 23953535201	234826.000 LS	454545.46000	454545.46				
0750 0470 1 TREATED TIMBER, STRUCTURAL	4.000 MB	14800.00000	59200.00				
0755 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	189.000 LF	25.50000	4819.50				
0760 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	3332.000 LF	54.30000	180927.60				
0765 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	18923.000 LF	19.95000	377513.85				
0770 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	25903.000 LF	16.20000	419628.60				
0775 0520 2 4 CONCRETE CURB, TYPE D	157.000 LF	52.50000	8242.50				
0780 0520 3 VALLEY GUTTER- CONCRETE	378.000 LF	66.90000	25288.20				
0785 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	3647.000 LF	36.90000	134574.30				
0790 0520 6 SHOULDER GUTTER- CONCRETE	560.000 LF	60.20000	33712.00				
0795 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	19.000 SY	262.00000	4978.00				
0800 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	468.000 LF	448.00000	209664.00				
0805 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	190.000 LF	472.00000	89680.00				
0810 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	11969.000 SY	32.05000	383606.45				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0815 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	1798.000 SY	68.60000	123342.80				
0820 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	23.000 SY	181.20000	4167.60				
0825 0527 2 DETECTABLE WARNINGS	1256.000 SF	21.35000	26815.60				
0830 0530 1 RIPRAP, SAND-CEMENT	19.800 CY	483.00000	9563.40				
0835 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1567.900 TN	95.60000	149891.24				
0840 0536 1 1 GUARDRAIL -ROADWAY	1225.000 LF	17.95000	21988.75				
0845 0536 6 PIPE RAIL FOR GUARDRAIL	346.000 LF	13.05000	4515.30				
0850 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1.000 EA	2900.00000	2900.00				
0855 0536 73 GUARDRAIL REMOVAL	3177.000 LF	3.40000	10801.80				
0860 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2950.00000	2950.00				
0865 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	966.00000	4830.00				
0870 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2220.00000	2220.00				
0875 0544 75 1 CRASH CUSHION	1.000 EA	21200.00000	21200.00				
0880 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	1847.000 LF	10.40000	19208.80				
0885 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	2.000 EA	1880.00000	3760.00				
0890 0570 1 2 PERFORMANCE TURF, SOD	72094.000 SY	3.35000	241514.90				
0895 0591 1 13 IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 23953535201	1664.000 LF	12.25000	20384.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0900 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	23.175 NM	1080.00000	25029.00				
0905 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4719.000 LF	0.30000	1415.70				
0910 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	10742.000 LF	0.70000	7519.40				
0915 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	284.000 LF	1.00000	284.00				
0920 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	8003.000 LF	1.35000	10804.05				
0925 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	10.255 GM	540.00000	5537.70				
0930 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4126.000 LF	0.45000	1856.70				
0935 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	24.000 EA	39.75000	954.00				
0940 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	382.000 EA	20.45000	7811.90				
0945 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	22.000 LF	5.70000	125.40				
0950 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	16.583 NM	1320.00000	21889.56				
0955 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	194.000 LF	0.30000	58.20				
0960 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3397.000 LF	1.00000	3397.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0965 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3.847 GM	539.00000	2073.53				
0970 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1404.000 LF	0.45000	631.80				
0975 0913548 1 SEGMENTAL BLOCK RETAINING WALL SYSTEM	972.000 SF	41.90000	40726.80				
0980 0999 16 PARTNERING, DO NOT BID 23953535201	LUMP	26400.00000	26400.00				
0985 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	13.000 DA	3300.00000	42900.00				
0990 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	4.000 EA	8000.00000	32000.00				
0995 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23953535201	LUMP	150000.00000	150000.00				
SECTION 0002 TOTALS			$ 34,888,663.82		$		$
SECTION 0003 SIGNING							
1000 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	101.000 AS	399.00000	40299.00				
1005 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	41.000 AS	1410.00000	57810.00				
1010 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	7.000 AS	2050.00000	14350.00				
1015 0700 1 50 SINGLE POST SIGN, RELOCATE	16.000 AS	147.70000	2363.20				
1020 0700 1 60 SINGLE POST SIGN, REMOVE	134.000 AS	59.10000	7919.40				
1025 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	2.000 AS	3680.00000	7360.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1030 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	3880.00000	7760.00				
1035 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	9.000 AS	5090.00000	45810.00				
1040 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	1.000 AS	5630.00000	5630.00				
1045 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	3.000 AS	9610.00000	28830.00				
1050 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	10.000 AS	752.00000	7520.00				
1055 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	2.000 EA	444.00000	888.00				
1060 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	6.000 EA	5050.00000	30300.00				
1065 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	1.000 EA	63.60000	63.60				
1070 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING	1.000 EA	826.00000	826.00				
1075 0700 4112 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT	3.000 EA	43700.00000	131100.00				
1080 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT	2.000 EA	55600.00000	111200.00				
1085 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	1.000 EA	48400.00000	48400.00				
1090 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	1.000 EA	3440.00000	3440.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1095 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	100.000 EA	39.75000	3975.00				
1100 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23953535201	LUMP	247500.00000	247500.00				
1105 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	558.000 SF	2.85000	1590.30				
SECTION 0003 TOTALS		$	804,934.50	$		$	
SECTION 0004 LIGHTING							
1110 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4228.000 LF	6.80000	28750.40				
1115 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3760.000 LF	11.35000	42676.00				
1120 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	73.000 EA	665.00000	48545.00				
1125 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	19146.000 LF	1.25000	23932.50				
1130 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	240.000 LF	1.95000	468.00				
1135 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	9.000 EA	4600.00000	41400.00				
1140 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	21.000 EA	4920.00000	103320.00				
1145 0715 4600 LIGHT POLE COMPLETE, REMOVE	23.000 EA	509.00000	11707.00				
1150 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	18100.00000	18100.00				
1155 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	483.00000	966.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1160 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	32.000 EA	527.00000	16864.00				
SECTION 0004 TOTALS		$	336,728.90	$		$	
SECTION 0005 SIGNALIZATION							
1165 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	13640.000 LF	6.35000	86614.00				
1170 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	5055.000 LF	11.95000	60407.25				
1175 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUN	320.000 LF	26.15000	8368.00				
1180 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5.000 PI	5170.00000	25850.00				
1185 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	780.000 LF	4.00000	3120.00				
1190 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	16985.000 LF	2.05000	34819.25				
1195 0633 1610 FIBER OPTIC CABLE, REMOVE, OVERHEAD	14400.000 LF	0.65000	9360.00				
1200 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	246.000 EA	60.20000	14809.20				
1205 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	96.000 EA	70.50000	6768.00				
1210 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	8.000 EA	789.00000	6312.00				
1215 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	14.000 EA	50.00000	700.00				
1220 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	1.000 EA	94.30000	94.30				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1225 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	6.000 EA	1030.00000	6180.00				
1230 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	53.000 EA	438.00000	23214.00				
1235 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	11.000 EA	1010.00000	11110.00				
1240 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	4.000 EA	1890.00000	7560.00				
1245 0635 2 40 PULL & SPLICE BOX, RELOCATE	6.000 EA	395.00000	2370.00				
1250 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5.000 AS	1730.00000	8650.00				
1255 0639 1420 ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND	1.000 AS	1960.00000	1960.00				
1260 0639 2 1 ELECTRICAL SERVICE WIRE	630.000 LF	3.65000	2299.50				
1265 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	5.000 EA	1000.00000	5000.00				
1270 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	878.00000	878.00				
1275 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	824.00000	4120.00				
1280 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	28.000 EA	1040.00000	29120.00				
1285 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	36600.00000	36600.00				
1290 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	6.000 EA	41200.00000	247200.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1295 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	10.000 EA	40430.00000	404300.00				
1300 0649 31213 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-70.5	1.000 EA	47200.00000	47200.00				
1305 0649 31299 MAST ARM,F&I, WIND SPEED-130, CUSTOM	1.000 EA	60500.00000	60500.00				
1310 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	81.000 AS	983.00000	79623.00				
1315 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1650.00000	3300.00				
1320 0650 4 TRAFFIC SIGNAL, RELOCATE	11.000 AS	373.00000	4103.00				
1325 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	38.000 AS	648.00000	24624.00				
1330 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	5.000 EA	15900.00000	79500.00				
1335 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	5.000 EA	5910.00000	29550.00				
1340 0660 4 42 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT	1.000 EA	1730.00000	1730.00				
1345 0660 4 51 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT	2.000 EA	1590.00000	3180.00				
1350 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	5.000 EA	8930.00000	44650.00				
1355 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE	1.000 EA	409.00000	409.00				
1360 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	38.000 EA	161.40000	6133.20				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1365 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	5.000 AS	21700.00000	108500.00				
1370 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	5.000 EA	975.00000	4875.00				
1375 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	5.000 EA	2550.00000	12750.00				
1380 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	47.000 EA	31.80000	1494.60				
1385 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	31.80000	636.00				
1390 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	18.000 EA	2390.00000	43020.00				
1395 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	1.000 EA	2130.00000	2130.00				
1400 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	9.000 EA	330.00000	2970.00				
1405 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	9.000 EA	63.60000	572.40				
1410 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	20.000 EA	15.90000	318.00				
1415 0690 80 SPAN WIRE ASSEMBLY, REMOVE	17.000 EA	201.00000	3417.00				
1420 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	9.000 PI	381.00000	3429.00				
1425 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	9.000 PI	420.00000	3780.00				
1430 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	9.000 EA	527.00000	4743.00				
1435 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	1.000 EA	369.00000	369.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1440 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	6.000 EA	63.60000	381.60				
1445 0700 3602 SIGN PANEL, REMOVE, 12-20 SF	9.000 EA	63.60000	572.40				
1450 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2.000 EA	3550.00000	7100.00				
1455 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	17.000 EA	3960.00000	67320.00				
1460 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	2.000 EA	803.00000	1606.00				
1465 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	8.000 EA	95.50000	764.00				
1470 0700 11391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	1.000 AS	3770.00000	3770.00				
1475 0700 11700 ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT	1.000 AS	63.50000	63.50				
1480 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	12.000 EA	1130.00000	13560.00				
1485 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	25.000 AS	936.00000	23400.00				
1490 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	4.000 EA	4640.00000	18560.00				
1495 0785 1 40 ITS POLE, RELOCATE	2.000 EA	2100.00000	4200.00				
1500 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	3920.00000	7840.00				
1505 0785 2500 ITS FIELD CABINET, ADJUST/MODIFY	4.000 EA	830.00000	3320.00				
SECTION 0005 TOTALS		$	1,777,747.20	$		$	
SECTION 0006 UTILITIES							

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1510 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	2391.000 LF	49.45000	118234.95				
1515 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	3260.000 LF	55.80000	181908.00				
1520 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	90.000 LF	17.75000	1597.50				
1525 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	78.000 LF	34.10000	2659.80				
1530 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	883.000 LF	42.60000	37615.80				
1535 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	11881.000 LF	62.30000	740186.30				
1540 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	1415.000 LF	13.75000	19456.25				
1545 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	21400.000 LF	14.30000	306020.00				
1550 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	386.000 LF	3.50000	1351.00				
1555 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	1293.000 LF	9.10000	11766.30				
1560 1055 11264 UTILITY FITTING, F&I, PVC, Y FITTING, 8 - 19.9"	9.000 EA	794.00000	7146.00				
1565 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	208.000 EA	1085.00000	225680.00				
1570 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	28.000 EA	1810.00000	50680.00				
1575 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	9.000 EA	871.00000	7839.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1580 1055 11453 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG	2.000 EA	356.00000	712.00				
1585 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	21.000 EA	854.00000	17934.00				
1590 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	1.000 EA	2580.00000	2580.00				
1595 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	4.000 EA	4850.00000	19400.00				
1600 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	9.000 EA	6850.00000	61650.00				
1605 1060 13 UTILITY STRUCTURE, BELOW GROUND, INSTAL	4.000 EA	1780.00000	7120.00				
1610 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	2.000 EA	1020.00000	2040.00				
1615 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	15.000 EA	1620.00000	24300.00				
1620 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	1.000 EA	2230.00000	2230.00				
1625 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	3.000 EA	1690.00000	5070.00				
1630 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	1.000 EA	3420.00000	3420.00				
1635 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	9.000 EA	2270.00000	20430.00				
1640 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	8.000 EA	3750.00000	30000.00				

CALL ORDER: 014 PROPOSAL ID: T5313 LETTING DATE: 12/03/14 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1645 1080 11313 UTILITY FIXTURES, F&I, 5.0 - 7.9", PLUG VALVE ASSEMBLY	1.000 EA	2300.00000	2300.00				
1650 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	27.000 EA	10400.00000	280800.00				
1655 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	57.000 EA	2980.00000	169860.00				
1660 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	25.000 EA	7500.00000	187500.00				
1665 1080 11413 UTILITY FIXTURES, F&I, 8.0-19.9", PLUG VALVE ASSEMBLY	1.000 EA	4320.00000	4320.00				
1670 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	22.000 EA	954.00000	20988.00				
1675 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	14.000 EA	5080.00000	71120.00				
1680 1644800 FIRE HYDRANT, RELOCATE	6.000 EA	3380.00000	20280.00				
1685 1644900 FIRE HYDRANT, REMOVE	3.000 EA	623.00000	1869.00				
SECTION 0006 TOTALS		$ 2,668,063.90		$		$	
STANDARD BID TOTALS(A)		$ 45,573,829.93		$ 0.00		$ 0.00	
TIME BID TOTALS (B)		$ 13,378,885.00		$ 0.00		$ 0.00	
CONTRACT TOTALS		$ 58,952,714.93		$ 0.00		$ 0.00	

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.