VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T1567 PROPOSAL DESC :
LETTING DATE : 02/05/14 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 270 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of bridge repair and rehabilitation including repair and replacement of concrete sidewalks, posts and rails, expansion joints and bearings; concrete restoration; cathodic protection of piles and installation of pile jackets on the Cortez Draw Bridge, Bridge Number 130006.

FINPROJ(S) : 42541315201 (*) F.A. NO. : N/A COUNTIES : MANATEE

LOCAL NAME : SR 684 (CORTEZ RD) ROAD NAME : SR 684
PROJ LIMITS : FROM EAST OF GULF DRIVE TO WEST OF 127TH STREET W

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	QUINN CONSTRUCTION, INC.	Responsive	Winning bid	$ 4,457,573.00	0.00%
2	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 4,574,849.20	2.63%
3	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 4,974,115.80	11.58%
4	ARCHER WESTERN CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 5,598,589.40	25.59%
5	COASTAL MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 5,653,424.24	26.82%
6	ROYAL BRIDGE, INC.	Responsive	Non-Winning Bid	$ 6,292,879.55	41.17%

CALL ORDER : 002 PROPOSAL ID : T1567 PROPOSAL DESC :
LETTING DATE : 02/05/14 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 270 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of bridge repair and rehabilitation including repair and replacement of concrete sidewalks, posts and rails, expansion joints and bearings; concrete restoration; cathodic protection of piles and installation of pile jackets on the Cortez Draw Bridge, Bridge Number 130006.

FINPROJ(S) : 42541315201 (*) F.A. NO. : N/A COUNTIES : MANATEE

LOCAL NAME : SR 684 (CORTEZ RD) ROAD NAME : SR 684
PROJ LIMITS : FROM EAST OF GULF DRIVE TO WEST OF 127TH STREET W

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0104 11 FLOATING TURBIDITY BARRIER	9250.000 LF	3.74910	34679.18	1.00000	9250.00	3.00000	27750.00
0010 0110 73 REMOVE EXISTING BULKHEAD	172.000 LF	108.95000	18739.40	54.78000	9422.16	50.00000	8600.00
0015 0120 1 REGULAR EXCAVATION	159.300 CY	189.58000	30200.09	20.78000	3310.25	40.00000	6372.00
0020 0142 70 FILL SAND	101.900 CY	98.13500	9999.96	16.53000	1684.41	40.00000	4076.00
0025 0400 3 8 CONCRETE CLASS III, BULKHEAD	19.200 CY	765.62500	14700.00	807.66000	15507.07	1200.00000	23040.00
0030 0400140 1 NEOPRENE PAD REPLACEMENT, BENT/PIER	72.000 EA	1250.00000	90000.00	2672.26000	192402.72	4300.00000	309600.00
0035 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	997.200 CF	489.97000	488598.08	377.97000	376911.68	340.75000	339795.90
0040 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	5.000 GA	100.00000	500.00	274.95000	1374.75	120.00000	600.00
0045 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	58.000 LF	74.14000	4300.12	130.00000	7540.00	170.00000	9860.00
0050 0415 1 8 REINFORCING STEEL- BULKHEAD	2224.000 LB	3.45000	7672.80	0.97000	2157.28	3.00000	6672.00
0055 0450 82 BEAM REPAIR	225.000 LF	400.00000	90000.00	387.47000	87180.75	400.00000	90000.00

CALL ORDER: 002 PROPOSAL ID: T1567 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0060 0450 83 1 BEAM REPAIR, STRAND SPLICES	4.000 EA	2050.00000	8200.00	643.50000	2574.00	3000.00000	12000.00
0065 0455 87 ANCHOR BAR, STEEL	20.000 EA	245.00000	4900.00	175.50000	3510.00	500.00000	10000.00
0070 0457 2121 CATHODIC PROTECTION INTEGRAL PILE JACKET, NON-STRUCTURAL, 16.1-30.", GALVANIC SYSTEM	133.000 LF	1400.00000	186200.00	1085.62000	144387.46	2120.00000	281960.00
0075 0457 2221 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM	873.000 LF	1600.00000	1396800.00	1449.82000	1265692.86	1500.00000	1309500.00
0080 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	449.000 LF	35.86000	16101.14	53.82000	24165.18	50.00000	22450.00
0085 0460 1 5 STRUCT STEEL - REHABILITATION, BASCULE LEAVES	1418.000 LB	20.00000	28360.00	27.31000	38725.58	20.00000	28360.00
0090 0460 1 13 STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES	6504.000 LB	16.00000	104064.00	19.55000	127153.20	11.00000	71544.00
0095 0460112 ANCHOR BOLT REPLACEMENT	144.000 EA	200.00000	28800.00	230.00000	33120.00	250.00000	36000.00
0100 0465 2401 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN 42541315201	LUMP	81200.00000	81200.00	12437.99000	12437.99	10000.00000	10000.00
0105 0465 2408 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, LIVE LOAD SHOES 42541315201	LUMP	30000.00000	30000.00	44674.05000	44674.05	30000.00000	30000.00
0110 0465 2411 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, HOPKINS FRAME	2.000 EA	5500.00000	11000.00	4680.00000	9360.00	3000.00000	6000.00
0115 0465 2454 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, HYDRAULIC POWER PACK	2.000 EA	31850.00000	63700.00	37389.38000	74778.76	60000.00000	120000.00

CALL ORDER: 002 PROPOSAL ID: T1567 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0120 0465 2505 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADUST/MODIFY, SPAN LOCKS	2.000 AS	22100.00000	44200.00	39639.35000	79278.70	34000.00000	68000.00
0125 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42541315201	1.000 LS	60000.00000	60000.00	21060.00000	21060.00	3800.00000	3800.00
0130 0465 21 MOVABLE BRIDGE OPERATOR	270.000 DA	482.96000	130399.20	483.00000	130410.00	420.00000	113400.00
0135 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 42541315201	LUMP	25000.00000	25000.00	28187.00000	28187.00	1910.00000	1910.00
0140 0507 70 ALUMINUM SIDEWALK FLOOR	36.000 SF	194.45000	7000.20	204.18000	7350.48	153.00000	5508.00
0145 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 42541315201	LUMP	361400.00000	361400.00	361661.20000	361661.20	570000.00000	570000.00
0150 0508 72 1 MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I	1.000 AS	81600.00000	81600.00	81643.10000	81643.10	125000.00000	125000.00
0155 0508 72 4 MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE	1.000 AS	3100.00000	3100.00	3133.75000	3133.75	1600.00000	1600.00
0160 0508 76 1 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I 42541315201	LUMP	4600.00000	4600.00	4612.65000	4612.65	600.00000	600.00
0165 0508 76 4 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE 42541315201	LUMP	230.00000	230.00	236.90000	236.90	600.00000	600.00
0170 0508 77 1 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I	1.000 EA	124600.00000	124600.00	124643.00000	124643.00	200000.00000	200000.00
0175 0508 77 4 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER REMOVE	1.000 EA	25100.00000	25100.00	25207.00000	25207.00	6000.00000	6000.00
0180 0508 79 1 MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I	1.000 EA	119400.00000	119400.00	119429.00000	119429.00	4000.00000	4000.00
0185 0512 1 1 MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 42541315201	LUMP	60000.00000	60000.00	48961.00000	48961.00	50000.00000	50000.00

CALL ORDER: 002 PROPOSAL ID: T1567 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0190 0530 1 RIPRAP, SAND-CEMENT	63.700 CY	574.56000	36599.47	341.64000	21762.47	1000.00000	63700.00
0195 0561 1 COATING EXISTING STRUCTURAL STEEL 42541315201	6.700 LS	160000.00000	160000.00	108000.00000	108000.00	160000.00000	160000.00
SECTION 0001 TOTALS			$ 3,991,943.64		$ 3,652,896.40		$ 4,138,297.90
SECTION 0002 ROADWAY							
0200 0101 1 MOBILIZATION 42541315201	LUMP	233000.00000	233000.00	632704.00000	632704.00	500000.00000	500000.00
0205 0102 1 MAINTENANCE OF TRAFFIC 42541315201	270.000 LS	70000.00000	70000.00	123403.00000	123403.00	174000.00000	174000.00
0210 0102 14 TRAFFIC CONTROL OFFICER	200.000 MH	50.00000	10000.00	53.82000	10764.00	40.00000	8000.00
0215 0102 60 WORK ZONE SIGN	6060.000 ED	0.39600	2399.76	0.37000	2242.20	0.50000	3030.00
0220 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	14400.000 ED	0.00500	72.00	0.02000	288.00	0.01000	144.00
0225 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	480.000 ED	0.40000	192.00	0.36000	172.80	0.50000	240.00
0230 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1710.000 ED	0.40000	684.00	0.37000	632.70	0.50000	855.00
0235 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	810.000 ED	15.00000	12150.00	15.80000	12798.00	21.00000	17010.00
0240 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	109.000 LF	2.40000	261.60	2.46000	268.14	2.10000	228.90
0245 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	260.000 EA	9.50000	2470.00	9.95000	2587.00	8.50000	2210.00
0250 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	1.000 NM	6000.00000	6000.00	6318.00000	6318.00	5400.00000	5400.00
0255 0713102513 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SOLID, 9"	1.000 NM	35700.00000	35700.00	37074.96000	37074.96	32000.00000	32000.00

CALL ORDER: 002 PROPOSAL ID: T1567 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0260 0999 16 LUMP PARTNERING, DO NOT BID 42541315201	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0265 0999 20 1 9.000 DA DISPUTES REVIEW BOARD, MEETING- DO NOT BID	3300.00000	29700.00	3300.00000	29700.00	3300.00000	29700.00
0270 0999 20 2 2.000 EA DISPUTES REVIEW BOARD, HEARING- DO NOT BID	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0275 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 42541315201	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$ 465,629.36		$ 921,952.80		$ 835,817.90
CONTRACT TOTALS		$ 4,457,573.00		$ 4,574,849.20		$ 4,974,115.80

CALL ORDER: 002 PROPOSAL ID: T1567 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	(5) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(6) ROYAL BRIDGE, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0104 11 FLOATING TURBIDITY BARRIER	9250.000 LF	2.00000	18500.00	10.92000	101010.00	11.00000	101750.00
0010 0110 73 REMOVE EXISTING BULKHEAD	172.000 LF	225.00000	38700.00	56.22000	9669.84	125.00000	21500.00
0015 0120 1 REGULAR EXCAVATION	159.300 CY	275.00000	43807.50	60.45000	9629.69	22.50000	3584.25
0020 0142 70 FILL SAND	101.900 CY	150.00000	15285.00	120.90000	12319.71	60.00000	6114.00
0025 0400 3 8 CONCRETE CLASS III, BULKHEAD	19.200 CY	1650.00000	31680.00	2206.43000	42363.46	1500.00000	28800.00
0030 0400140 1 NEOPRENE PAD REPLACEMENT, BENT/PIER	72.000 EA	5000.00000	360000.00	1788.31000	128758.32	4300.00000	309600.00
0035 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	997.200 CF	650.00000	648180.00	374.71000	373660.81	416.00000	414835.20
0040 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	5.000 GA	400.00000	2000.00	90.68000	453.40	225.00000	1125.00
0045 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	58.000 LF	250.00000	14500.00	24.18000	1402.44	68.00000	3944.00
0050 0415 1 8 REINFORCING STEEL- BULKHEAD	2224.000 LB	2.00000	4448.00	1.51000	3358.24	4.00000	8896.00
0055 0450 82 BEAM REPAIR	225.000 LF	600.00000	135000.00	265.98000	59845.50	1000.00000	225000.00
0060 0450 83 1 BEAM REPAIR, STRAND SPLICES	4.000 EA	8000.00000	32000.00	1148.55000	4594.20	2100.00000	8400.00
0065 0455 87 ANCHOR BAR, STEEL	20.000 EA	600.00000	12000.00	193.44000	3868.80	2000.00000	40000.00
0070 0457 2121 CATHODIC PROTECTION INTEGRAL PILE JACKET, NON-STRUCTURAL, 16.1-30.", GALVANIC SYSTEM	133.000 LF	1500.00000	199500.00	2013.27000	267764.91	1800.00000	239400.00
0075 0457 2221 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM	873.000 LF	2268.00000	1979964.00	2299.80000	2007725.40	1800.00000	1571400.00

CALL ORDER: 002 PROPOSAL ID: T1567 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	(5) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(6) ROYAL BRIDGE, INC. UNIT PRICE	 AMOUNT
0080 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	449.000 LF	150.00000	67350.00	38.69000	17371.81	55.00000	24695.00
0085 0460 1 5 STRUCT STEEL - REHABILITATION, BASCULE LEAVES	1418.000 LB	27.00000	38286.00	28.19000	39973.42	25.00000	35450.00
0090 0460 1 13 STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES	6504.000 LB	4.00000	26016.00	30.22000	196550.88	12.75000	82926.00
0095 0460112 ANCHOR BOLT REPLACEMENT	144.000 EA	160.00000	23040.00	241.80000	34819.20	300.00000	43200.00
0100 0465 2401 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPEED REDUCER & GEAR TRAIN 42541315201	LUMP	15000.00000	15000.00	3657.23000	3657.23	60000.00000	60000.00
0105 0465 2408 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, LIVE LOAD SHOES 42541315201	LUMP	55000.00000	55000.00	46965.97000	46965.97	40000.00000	40000.00
0110 0465 2411 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, HOPKINS FRAME	2.000 EA	10000.00000	20000.00	7254.00000	14508.00	18000.00000	36000.00
0115 0465 2454 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, HYDRAULIC POWER PACK	2.000 EA	32000.00000	64000.00	37479.00000	74958.00	100000.00000	200000.00
0120 0465 2505 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADUST/MODIFY, SPAN LOCKS	2.000 AS	57000.00000	114000.00	41672.94000	83345.88	33000.00000	66000.00
0125 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42541315201	1.000 LS	27000.00000	27000.00	30225.00000	30225.00	40000.00000	40000.00
0130 0465 21 MOVABLE BRIDGE OPERATOR	270.000 DA	430.00000	116100.00	507.78000	137100.60	450.00000	121500.00
0135 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 42541315201	LUMP	25000.00000	25000.00	29632.59000	29632.59	10000.00000	10000.00

CALL ORDER: 002 PROPOSAL ID: T1567 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	(5) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(6) ROYAL BRIDGE, INC. UNIT PRICE	 AMOUNT
0140 0507 70 ALUMINUM SIDEWALK FLOOR	36.000 SF	175.00000	6300.00	214.65000	7727.40	200.00000	7200.00
0145 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 42541315201	LUMP	325000.00000	325000.00	380216.77000	380216.77	480000.00000	480000.00
0150 0508 72 1 MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I	1.000 AS	72000.00000	72000.00	85831.75000	85831.75	120000.00000	120000.00
0155 0508 72 4 MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE	1.000 AS	7000.00000	7000.00	3294.53000	3294.53	2500.00000	2500.00
0160 0508 76 1 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I 42541315201	LUMP	4000.00000	4000.00	4849.30000	4849.30	5000.00000	5000.00
0165 0508 76 4 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE 42541315201	LUMP	3000.00000	3000.00	249.05000	249.05	2000.00000	2000.00
0170 0508 77 1 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I	1.000 EA	112000.00000	112000.00	131037.47000	131037.47	175000.00000	175000.00
0175 0508 77 4 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER REMOVE	1.000 EA	23000.00000	23000.00	26499.77000	26499.77	24000.00000	24000.00
0180 0508 79 1 MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I	1.000 EA	107000.00000	107000.00	125555.86000	125555.86	104000.00000	104000.00
0185 0512 1 1 MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 42541315201	LUMP	45000.00000	45000.00	62868.00000	62868.00	20000.00000	20000.00
0190 0530 1 RIPRAP, SAND-CEMENT	63.700 CY	500.00000	31850.00	388.61000	24754.46	375.00000	23887.50
0195 0561 1 COATING EXISTING STRUCTURAL STEEL 42541315201	6.700 LS	150000.00000	150000.00	220038.00000	220038.00	809314.00000	809314.00
SECTION 0001 TOTALS		$	5,012,506.50	$	4,808,455.66	$	5,517,020.95
SECTION 0002 ROADWAY							
0200 0101 1 MOBILIZATION 42541315201	LUMP	275000.00000	275000.00	506387.23000	506387.23	610000.00000	610000.00

CALL ORDER: 002 PROPOSAL ID: T1567 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	(5) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(6) ROYAL BRIDGE, INC. UNIT PRICE	 AMOUNT
0205 0102 1 MAINTENANCE OF TRAFFIC 42541315201	270.000 LS	150000.00000	150000.00	164611.40000	164611.40	10000.00000	10000.00
0210 0102 14 TRAFFIC CONTROL OFFICER	200.000 MH	60.00000	12000.00	84.63000	16926.00	50.00000	10000.00
0215 0102 60 WORK ZONE SIGN	6060.000 ED	0.30000	1818.00	0.37000	2242.20	0.31000	1878.60
0220 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	14400.000 ED	0.16000	2304.00	0.02000	288.00	0.01000	144.00
0225 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	480.000 ED	0.35000	168.00	0.36000	172.80	0.30000	144.00
0230 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1710.000 ED	0.40000	684.00	0.37000	632.70	0.31000	530.10
0235 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	810.000 ED	14.00000	11340.00	16.32000	13219.20	13.50000	10935.00
0240 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	109.000 LF	2.10000	228.90	2.54000	276.86	2.10000	228.90
0245 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	260.000 EA	9.00000	2340.00	10.28000	2672.80	8.50000	2210.00
0250 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	1.000 NM	5500.00000	5500.00	6528.60000	6528.60	5400.00000	5400.00
0255 0713102513 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SOLID, 9"	1.000 NM	32000.00000	32000.00	38310.79000	38310.79	31688.00000	31688.00
0260 0999 16 PARTNERING, DO NOT BID 42541315201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0265 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	9.000 DA	3300.00000	29700.00	3300.00000	29700.00	3300.00000	29700.00
0270 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0275 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42541315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	586,082.90	$	844,968.58	$	775,858.60

CALL ORDER: 002 PROPOSAL ID: T1567 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONSTRUCTION UNIT PRICE	 AMOUNT	(5) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(6) ROYAL BRIDGE, INC. UNIT PRICE	 AMOUNT
CONTRACT TOTALS			$ 5,598,589.40		$ 5,653,424.24		$ 6,292,879.55

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.