VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : T2513 PROPOSAL DESC :
LETTING DATE : 02/05/14 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing, bridges, sidewalks and other incidental construction on SR 9A/I-295.

FINPROJ(S) : 42975125201 (*) F.A. NO. : 2955307I COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A) ROAD NAME : SR 9A
PROJ LIMITS : AT SR 208 (WILSON BLVD)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	DRAGADOS USA, INC.	Responsive	Winning bid	$ 3,268,006.76	0.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 3,622,092.91	10.83%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 3,937,684.65	20.49%
4	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$ 4,154,455.15	27.12%

CALL ORDER : 004 PROPOSAL ID : T2513 PROPOSAL DESC :
LETTING DATE : 02/05/14 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing, bridges, sidewalks and other incidental construction on SR 9A/I-295.

FINPROJ(S) : 42975125201 (*) F.A. NO. : 2955307I COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A) ROAD NAME : SR 9A
PROJ LIMITS : AT SR 208 (WILSON BLVD)

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1391.000 SY	24.00000	33384.00	14.20000	19752.20	18.00000	25038.00
0010 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	30.400 CY	1071.00000	32558.40	1615.35000	49106.64	2915.00000	88616.00
0015 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	5845.000 LB	1.70000	9936.50	1.18000	6897.10	1.50000	8767.50
0020 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	948.000 SY	38.00000	36024.00	52.50000	49770.00	104.00000	98592.00
SECTION 0001 TOTALS		$	111,902.90	$	125,525.94	$	221,013.50
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 42975125201	LUMP	60000.00000	60000.00	334000.00000	334000.00	322725.00000	322725.00
0030 0102 1 MAINTENANCE OF TRAFFIC 42975125201	300.000 LS	92250.00000	92250.00	108000.00000	108000.00	176000.00000	176000.00
0035 0102 14 TRAFFIC CONTROL OFFICER	100.000 MH	51.00000	5100.00	40.00000	4000.00	43.00000	4300.00
0040 0102 60 WORK ZONE SIGN	24882.000 ED	0.30000	7464.60	0.26000	6469.32	0.55000	13685.10
0045 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	30828.000 ED	0.20000	6165.60	0.17000	5240.76	0.20000	6165.60

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	126.000 ED	1.00000	126.00	0.32000	40.32	0.35000	44.10
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	407.000 ED	7.50000	3052.50	7.49000	3048.43	5.75000	2340.25
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7540.000 ED	0.40000	3016.00	0.27000	2035.80	0.30000	2262.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	913.000 EA	3.90000	3560.70	3.21000	2930.73	3.00000	2739.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	146.000 ED	17.00000	2482.00	12.84000	1874.64	14.00000	2044.00
0075 0102150 1 PORTABLE REGULATORY, SIGN	40.000 ED	8.00000	320.00	6.42000	256.80	8.25000	330.00
0080 0102150 2 RADAR SPEED DISPLAY UNIT	40.000 ED	9.00000	360.00	7.49000	299.60	9.50000	380.00
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	355.000 SY	3.00000	1065.00	1.71000	607.05	2.50000	887.50
0090 0104 10 3 SEDIMENT BARRIER	4144.000 LF	1.10000	4558.40	1.17000	4848.48	1.00000	4144.00
0095 0104 18 INLET PROTECTION SYSTEM	39.000 EA	96.00000	3744.00	93.07000	3629.73	70.00000	2730.00
0100 0107 1 LITTER REMOVAL	275.000 AC	44.00000	12100.00	32.09000	8824.75	19.00000	5225.00
0105 0107 2 MOWING	235.000 AC	64.00000	15040.00	44.92000	10556.20	45.00000	10575.00
0110 0110 1 1 CLEARING & GRUBBING 42975125201	11.370 LS	20000.00000	20000.00	43500.00000	43500.00	106000.00000	106000.00
0115 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3471.000 SY	2.00000	6942.00	11.95000	41478.45	18.00000	62478.00
0120 0120 1 REGULAR EXCAVATION	13948.000 CY	12.00000	167376.00	9.65000	134598.20	4.00000	55792.00
0125 0120 6 EMBANKMENT	3978.000 CY	3.00000	11934.00	18.70000	74388.60	20.00000	79560.00
0130 0160 4 TYPE B STABILIZATION	17538.000 SY	9.00000	157842.00	5.46000	95757.48	6.00000	105228.00

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0135 0285704 OPTIONAL BASE, BASE GROUP 04	5462.000 SY	10.75000	58716.50	22.04000	120382.48	20.00000	109240.00
0140 0285709 OPTIONAL BASE, BASE GROUP 09	2777.000 SY	17.00000	47209.00	42.57000	118216.89	34.50000	95806.50
0145 0285710 OPTIONAL BASE, BASE GROUP 10	7350.000 SY	16.10000	118335.00	31.10000	228585.00	31.50000	231525.00
0150 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	11677.000 SY	5.10000	59552.70	3.44000	40168.88	2.40000	28024.80
0155 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	4933.000 SY	5.10000	25158.30	3.69000	18202.77	2.40000	11839.20
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	162.000 SY	5.10000	826.20	9.08000	1470.96	1.90000	307.80
0165 0327 70 10 MILLING EXIST ASPH PAVT, 5" AVG DEPTH	1986.000 SY	8.00000	15888.00	5.38000	10684.68	3.75000	7447.50
0170 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1481.000 SY	5.10000	7553.10	3.68000	5450.08	2.50000	3702.50
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4891.200 TN	102.00000	498902.40	86.20000	421621.44	90.00000	440208.00
0180 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	256.100 TN	104.00000	26634.40	103.94000	26619.03	90.00000	23049.00
0185 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	128.100 TN	114.00000	14603.40	131.41000	16833.62	111.00000	14219.10
0190 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	133.400 TN	148.00000	19743.20	154.29000	20582.29	188.00000	25079.20
0195 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	2515.900 TN	120.00000	301908.00	103.70000	260898.83	106.00000	266685.40
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	139.100 CY	470.00000	65377.00	501.50000	69758.65	865.00000	120321.50
0205 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.200 CY	4653.00000	10236.60	1164.00000	2560.80	820.00000	1804.00
0210 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	5300.00000	5300.00	4605.00000	4605.00	4800.00000	4800.00
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	6.000 EA	4400.00000	26400.00	4164.00000	24984.00	5350.00000	32100.00

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0220 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	4724.00000	9448.00	4507.00000	9014.00	4950.00000	9900.00
0225 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	5500.00000	5500.00	7510.00000	7510.00	8200.00000	8200.00
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2800.00000	2800.00	4150.00000	4150.00	3550.00000	3550.00
0235 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	9.000 EA	3100.00000	27900.00	3600.00000	32400.00	2650.00000	23850.00
0240 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	4900.00000	4900.00	3718.00000	3718.00	525.00000	525.00
0245 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	3.000 EA	5000.00000	15000.00	4600.00000	13800.00	6820.00000	20460.00
0250 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	3700.00000	3700.00	3325.00000	3325.00	2360.00000	2360.00
0255 0425 2 73 MANHOLES, J-7, PARTIAL	1.000 EA	3800.00000	3800.00	3315.00000	3315.00	2360.00000	2360.00
0260 0425 2 93 MANHOLES, J-8, PARTIAL	2.000 EA	3900.00000	7800.00	3156.00000	6312.00	2360.00000	4720.00
0265 0425 5 MANHOLE, ADJUST	1.000 EA	1800.00000	1800.00	1604.00000	1604.00	640.00000	640.00
0270 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	1800.00000	3600.00	1175.00000	2350.00	640.00000	1280.00
0275 0425 6 VALVE BOXES, ADJUST	2.000 EA	1200.00000	2400.00	481.00000	962.00	188.00000	376.00
0280 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	8.000 LF	350.00000	2800.00	238.47000	1907.76	133.00000	1064.00
0285 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	624.000 LF	47.00000	29328.00	70.17000	43786.08	55.00000	34320.00
0290 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	96.000 LF	80.00000	7680.00	150.44000	14442.24	92.00000	8832.00
0295 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	8.000 LF	425.00000	3400.00	777.00000	6216.00	219.00000	1752.00
0300 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	361.000 LF	45.00000	16245.00	68.50000	24728.50	55.00000	19855.00

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0305 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	7.300 CY	180.00000	1314.00	238.22000	1739.01	350.00000	2555.00
0310 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1141.00000	2282.00	2067.41000	4134.82	660.00000	1320.00
0315 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	8.000 EA	1200.00000	9600.00	1207.00000	9656.00	810.00000	6480.00
0320 0440 1 20 UNDERDRAIN, TYPE II	1570.000 LF	26.00000	40820.00	29.56000	46409.20	28.00000	43960.00
0325 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2952.000 LF	10.00000	29520.00	20.88000	61637.76	24.00000	70848.00
0330 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2538.000 LF	11.00000	27918.00	18.72000	47511.36	23.00000	58374.00
0335 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	67.000 SY	6.00000	402.00	47.95000	3212.65	137.00000	9179.00
0340 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	479.000 LF	158.00000	75682.00	141.76000	67903.04	310.00000	148490.00
0345 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2214.000 SY	30.00000	66420.00	22.46000	49726.44	34.00000	75276.00
0350 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	340.000 SY	45.00000	15300.00	28.64000	9737.60	50.00000	17000.00
0355 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	16.000 SY	80.00000	1280.00	33.14000	530.24	70.00000	1120.00
0360 0527 2 DETECTABLE WARNINGS	394.000 SF	24.00000	9456.00	22.46000	8849.24	70.00000	27580.00
0365 0550 10230 FENCING, TYPE B, 6.1-7.0', STANDARD	1167.000 LF	15.00000	17505.00	15.34000	17901.78	13.00000	15171.00
0370 0570 1 2 PERFORMANCE TURF, SOD	35496.000 SY	2.11000	74896.56	2.07000	73476.72	2.00000	70992.00
0375 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.500 NM	1200.00000	10200.00	1015.00000	8627.50	997.00000	8474.50

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0380 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	12588.000 LF	0.30000	3776.40	0.27000	3398.76	0.25000	3147.00
0385 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	7456.000 LF	0.90000	6710.40	0.80000	5964.80	0.75000	5592.00
0390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1840.000 LF	1.90000	3496.00	1.60000	2944.00	1.50000	2760.00
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	4.200 GM	550.00000	2310.00	481.33000	2021.59	472.00000	1982.40
0400 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3988.000 LF	0.30000	1196.40	0.27000	1076.76	0.25000	997.00
0405 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	108.000 EA	25.00000	2700.00	21.39000	2310.12	21.00000	2268.00
0410 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	268.000 EA	25.00000	6700.00	21.39000	5732.52	21.00000	5628.00
0415 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	168.000 LF	1.25000	210.00	1.07000	179.76	1.00000	168.00
0420 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.600 NM	1200.00000	5520.00	1016.13000	4674.20	997.00000	4586.20
0425 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	140.000 LF	1.90000	266.00	1.60000	224.00	1.50000	210.00
0430 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	800.000 LF	0.30000	240.00	0.27000	216.00	0.25000	200.00
0435 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	400.000 SF	1.25000	500.00	1.07000	428.00	1.00000	400.00

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42975125201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 2,501,164.36		$ 2,947,775.19		$ 3,160,596.15
SECTION 0003 SIGNING							
0445 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	27.000 AS	300.00000	8100.00	300.00000	8100.00	282.00000	7614.00
0450 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	12.000 AS	1150.00000	13800.00	1005.44000	12065.28	1045.00000	12540.00
0455 0700 1 60 SINGLE POST SIGN, REMOVE	89.000 AS	7.00000	623.00	6.42000	571.38	15.00000	1335.00
0460 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	4.000 AS	3600.00000	14400.00	3465.56000	13862.24	2905.00000	11620.00
0465 0700 3304 SIGN PANEL, FURNISH & INSTALL BRIDGE MOUNT INDEX 11870, 31-50 SF	1.000 EA	4700.00000	4700.00	4118.02000	4118.02	2305.00000	2305.00
0470 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	8.000 EA	95.00000	760.00	51.34000	410.72	70.00000	560.00
0475 0705 11 2 DELINEATOR, NON-FLEXIBLE	113.000 EA	69.00000	7797.00	35.83000	4048.79	47.00000	5311.00
0480 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42975125201	LUMP	21000.00000	21000.00	20320.00000	20320.00	19950.00000	19950.00
SECTION 0003 TOTALS			$ 71,180.00		$ 63,496.43		$ 61,235.00
SECTION 0004 LIGHTING							
0485 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4875.000 LF	5.10000	24862.50	5.24000	25545.00	8.50000	41437.50
0490 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	7740.000 LF	1.20000	9288.00	1.39000	10758.60	1.00000	7740.00
0495 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	6975.000 LF	2.00000	13950.00	1.93000	13461.75	1.60000	11160.00

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0500 0715 4400 LIGHT POLE COMPLETE, RELOCATE	5.000 EA	4000.00000	20000.00	1604.00000	8020.00	3875.00000	19375.00
0505 0715 10 5 LIGHT POLE FOUNDATION, REMOVE	5.000 EA	600.00000	3000.00	320.88000	1604.40	313.00000	1565.00
SECTION 0004 TOTALS		$	71,100.50	$	59,389.75	$	81,277.50
SECTION 0005 SIGNALIZATION							
0510 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1510.000 LF	6.60000	9966.00	5.35000	8078.50	5.00000	7550.00
0515 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	630.000 LF	25.00000	15750.00	19.25000	12127.50	19.00000	11970.00
0520 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	5200.00000	10400.00	2139.24000	4278.48	4200.00000	8400.00
0525 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	1850.000 LF	3.00000	5550.00	2.25000	4162.50	2.25000	4162.50
0530 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	72.000 EA	52.00000	3744.00	39.31000	2830.32	42.00000	3024.00
0535 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	24.000 EA	120.00000	2880.00	88.51000	2124.24	94.00000	2256.00
0540 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	4.000 EA	850.00000	3400.00	677.07000	2708.28	682.00000	2728.00
0545 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	4.000 EA	80.00000	320.00	59.90000	239.60	63.00000	252.00
0550 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	4.000 EA	3260.00000	13040.00	2631.26000	10525.04	2625.00000	10500.00
0555 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	4600.00000	9200.00	2032.27000	4064.54	3675.00000	7350.00
0560 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	28.000 EA	400.00000	11200.00	455.66000	12758.48	383.00000	10724.00

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0565 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	5.000 EA	2000.00000	10000.00	695.25000	3476.25	1762.00000	8810.00
0570 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	4.000 EA	2600.00000	10400.00	2096.45000	8385.80	2330.00000	9320.00
0575 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	2.000 AS	1950.00000	3900.00	1058.92000	2117.84	1575.00000	3150.00
0580 0639 2 1 ELECTRICAL SERVICE WIRE	40.000 LF	5.25000	210.00	1.87000	74.80	4.00000	160.00
0585 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	900.00000	1800.00	962.66000	1925.32	735.00000	1470.00
0590 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	10.000 EA	900.00000	9000.00	855.69000	8556.90	735.00000	7350.00
0595 0649 1 12 STEEL STRAIN POLE, F&I, TYPE PS- V	4.000 EA	23500.00000	94000.00	23530.00000	94120.00	18900.00000	75600.00
0600 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII	4.000 EA	28700.00000	114800.00	27810.00000	111240.00	23100.00000	92400.00
0605 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	20.000 AS	2345.00000	46900.00	1925.31000	38506.20	1890.00000	37800.00
0610 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	652.00000	6520.00	556.20000	5562.00	525.00000	5250.00
0615 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	10.000 EA	260.00000	2600.00	235.32000	2353.20	210.00000	2100.00
0620 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	325.00000	325.00	246.01000	246.01	262.00000	262.00
0625 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	23.000 AS	840.00000	19320.00	438.54000	10086.42	682.00000	15686.00
0630 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	10.000 EA	183.00000	1830.00	213.92000	2139.20	147.00000	1470.00
0635 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	27400.00000	54800.00	20430.00000	40860.00	22050.00000	44100.00

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0640 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	2.000 EA	2740.00000	5480.00	2235.50000	4471.00	2205.00000	4410.00
0645 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	12.000 EA	65.00000	780.00	81.29000	975.48	53.00000	636.00
0650 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	53.00000	424.00	26.85000	214.80	42.00000	336.00
0655 0690 31 SIGNAL PEDESTAL REMOVAL	7.000 EA	260.00000	1820.00	213.92000	1497.44	210.00000	1470.00
0660 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	4.000 EA	4560.00000	18240.00	1283.54000	5134.16	3675.00000	14700.00
0665 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	260.00000	520.00	379.72000	759.44	210.00000	420.00
0670 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	10.000 EA	100.00000	1000.00	11.23000	112.30	21.00000	210.00
0675 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	100.00000	800.00	11.77000	94.16	21.00000	168.00
0680 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	260.00000	520.00	374.37000	748.74	210.00000	420.00
0685 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	820.000 LF	1.00000	820.00	0.53000	434.60	0.50000	410.00
0690 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	650.00000	1300.00	385.06000	770.12	525.00000	1050.00
0695 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	1.000 EA	500.00000	500.00	459.94000	459.94	368.00000	368.00
0700 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	6.000 EA	3100.00000	18600.00	2781.00000	16686.00	2520.00000	15120.00
SECTION 0005 TOTALS			$ 512,659.00		$ 425,905.60		$ 413,562.50
CONTRACT TOTALS			$ 3,268,006.76		$ 3,622,092.91		$ 3,937,684.65

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1391.000 SY	10.00000	13910.00				
0010 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	30.400 CY	700.00000	21280.00				
0015 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	5845.000 LB	2.00000	11690.00				
0020 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	948.000 SY	100.00000	94800.00				
SECTION 0001 TOTALS		$	141,680.00	$		$	
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 42975125201	LUMP	390000.00000	390000.00				
0030 0102 1 MAINTENANCE OF TRAFFIC 42975125201	300.000 LS	114600.00000	114600.00				
0035 0102 14 TRAFFIC CONTROL OFFICER	100.000 MH	50.00000	5000.00				
0040 0102 60 WORK ZONE SIGN	24882.000 ED	0.30000	7464.60				
0045 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	30828.000 ED	0.20000	6165.60				
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	126.000 ED	0.35000	44.10				
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	407.000 ED	8.00000	3256.00				
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7540.000 ED	0.30000	2262.00				
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	913.000 EA	3.50000	3195.50				
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	146.000 ED	15.00000	2190.00				

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0075 0102150 1 PORTABLE REGULATORY, SIGN	40.000 ED	7.00000	280.00				
0080 0102150 2 RADAR SPEED DISPLAY UNIT	40.000 ED	8.00000	320.00				
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	355.000 SY	3.50000	1242.50				
0090 0104 10 3 SEDIMENT BARRIER	4144.000 LF	1.10000	4558.40				
0095 0104 18 INLET PROTECTION SYSTEM	39.000 EA	105.00000	4095.00				
0100 0107 1 LITTER REMOVAL	275.000 AC	30.00000	8250.00				
0105 0107 2 MOWING	235.000 AC	50.00000	11750.00				
0110 0110 1 1 CLEARING & GRUBBING 42975125201	11.370 LS	76000.00000	76000.00				
0115 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3471.000 SY	20.00000	69420.00				
0120 0120 1 REGULAR EXCAVATION	13948.000 CY	15.00000	209220.00				
0125 0120 6 EMBANKMENT	3978.000 CY	5.00000	19890.00				
0130 0160 4 TYPE B STABILIZATION	17538.000 SY	9.00000	157842.00				
0135 0285704 OPTIONAL BASE, BASE GROUP 04	5462.000 SY	25.00000	136550.00				
0140 0285709 OPTIONAL BASE, BASE GROUP 09	2777.000 SY	38.00000	105526.00				
0145 0285710 OPTIONAL BASE, BASE GROUP 10	7350.000 SY	40.00000	294000.00				
0150 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	11677.000 SY	2.40000	28024.80				
0155 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	4933.000 SY	2.45000	12085.85				
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	162.000 SY	2.00000	324.00				

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0327 70 10 MILLING EXIST ASPH PAVT, 5" AVG DEPTH	1986.000 SY	4.00000	7944.00				
0170 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1481.000 SY	2.75000	4072.75				
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4891.200 TN	90.00000	440208.00				
0180 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	256.100 TN	90.00000	23049.00				
0185 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	128.100 TN	110.00000	14091.00				
0190 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	133.400 TN	190.00000	25346.00				
0195 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	2515.900 TN	105.00000	264169.50				
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	139.100 CY	865.00000	120321.50				
0205 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.200 CY	1100.00000	2420.00				
0210 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	4600.00000	4600.00				
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	6.000 EA	6200.00000	37200.00				
0220 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	4500.00000	9000.00				
0225 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	10000.00000	10000.00				
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3000.00000	3000.00				
0235 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	9.000 EA	4000.00000	36000.00				
0240 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	2400.00000	2400.00				
0245 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	3.000 EA	4500.00000	13500.00				

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0250 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	2100.00000	2100.00				
0255 0425 2 73 MANHOLES, J-7, PARTIAL	1.000 EA	2300.00000	2300.00				
0260 0425 2 93 MANHOLES, J-8, PARTIAL	2.000 EA	2300.00000	4600.00				
0265 0425 5 MANHOLE, ADJUST	1.000 EA	1000.00000	1000.00				
0270 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	1000.00000	2000.00				
0275 0425 6 VALVE BOXES, ADJUST	2.000 EA	150.00000	300.00				
0280 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	8.000 LF	220.00000	1760.00				
0285 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	624.000 LF	80.00000	49920.00				
0290 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	96.000 LF	105.00000	10080.00				
0295 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	8.000 LF	460.00000	3680.00				
0300 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	361.000 LF	104.00000	37544.00				
0305 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	7.300 CY	400.00000	2920.00				
0310 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1200.00000	2400.00				
0315 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	8.000 EA	1400.00000	11200.00				
0320 0440 1 20 UNDERDRAIN, TYPE II	1570.000 LF	30.00000	47100.00				

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0325 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2952.000 LF	30.00000	88560.00				
0330 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2538.000 LF	30.00000	76140.00				
0335 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	67.000 SY	115.00000	7705.00				
0340 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	479.000 LF	215.00000	102985.00				
0345 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2214.000 SY	30.00000	66420.00				
0350 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	340.000 SY	40.00000	13600.00				
0355 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	16.000 SY	85.00000	1360.00				
0360 0527 2 DETECTABLE WARNINGS	394.000 SF	30.00000	11820.00				
0365 0550 10230 FENCING, TYPE B, 6.1-7.0', STANDARD	1167.000 LF	13.50000	15754.50				
0370 0570 1 2 PERFORMANCE TURF, SOD	35496.000 SY	2.75000	97614.00				
0375 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.500 NM	1000.00000	8500.00				
0380 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	12588.000 LF	0.40000	5035.20				
0385 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	7456.000 LF	0.70000	5219.20				
0390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1840.000 LF	1.75000	3220.00				
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	4.200 GM	500.00000	2100.00				

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0400 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3988.000 LF	0.40000	1595.20				
0405 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	108.000 EA	35.00000	3780.00				
0410 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	268.000 EA	25.00000	6700.00				
0415 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	168.000 LF	1.15000	193.20				
0420 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.600 NM	1000.00000	4600.00				
0425 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	140.000 LF	1.30000	182.00				
0430 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	800.000 LF	0.40000	320.00				
0435 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	400.000 SF	1.75000	700.00				
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42975125201	LUMP	50000.00000	50000.00				
SECTION 0002 TOTALS		$	3,443,885.40	$		$	
SECTION 0003 SIGNING							
0445 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	27.000 AS	300.00000	8100.00				
0450 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	12.000 AS	1100.00000	13200.00				

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0455 0700 1 60 SINGLE POST SIGN, REMOVE	89.000 AS	16.00000	1424.00				
0460 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	4.000 AS	3100.00000	12400.00				
0465 0700 3304 SIGN PANEL, FURNISH & INSTALL BRIDGE MOUNT INDEX 11870, 31-50 SF	1.000 EA	2500.00000	2500.00				
0470 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	8.000 EA	75.00000	600.00				
0475 0705 11 2 DELINEATOR, NON-FLEXIBLE	113.000 EA	50.00000	5650.00				
0480 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42975125201	LUMP	22000.00000	22000.00				
SECTION 0003 TOTALS		$	65,874.00	$		$	
SECTION 0004 LIGHTING							
0485 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4875.000 LF	4.50000	21937.50				
0490 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	7740.000 LF	1.15000	8901.00				
0495 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	6975.000 LF	1.75000	12206.25				
0500 0715 4400 LIGHT POLE COMPLETE, RELOCATE	5.000 EA	3800.00000	19000.00				
0505 0715 10 5 LIGHT POLE FOUNDATION, REMOVE	5.000 EA	550.00000	2750.00				
SECTION 0004 TOTALS		$	64,794.75	$		$	
SECTION 0005 SIGNALIZATION							
0510 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1510.000 LF	5.50000	8305.00				
0515 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	630.000 LF	20.00000	12600.00				

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0520 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	4400.00000	8800.00				
0525 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	1850.000 LF	2.50000	4625.00				
0530 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	72.000 EA	45.00000	3240.00				
0535 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	24.000 EA	100.00000	2400.00				
0540 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	4.000 EA	700.00000	2800.00				
0545 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	4.000 EA	70.00000	280.00				
0550 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	4.000 EA	2800.00000	11200.00				
0555 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	3900.00000	7800.00				
0560 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	28.000 EA	350.00000	9800.00				
0565 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	5.000 EA	1800.00000	9000.00				
0570 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	4.000 EA	2300.00000	9200.00				
0575 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	2.000 AS	1800.00000	3600.00				
0580 0639 2 1 ELECTRICAL SERVICE WIRE	40.000 LF	4.50000	180.00				
0585 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	800.00000	1600.00				

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0590 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	10.000 EA	800.00000	8000.00				
0595 0649 1 12 STEEL STRAIN POLE, F&I, TYPE PS- V	4.000 EA	20000.00000	80000.00				
0600 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII	4.000 EA	25000.00000	100000.00				
0605 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	20.000 AS	2000.00000	40000.00				
0610 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	550.00000	5500.00				
0615 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	10.000 EA	220.00000	2200.00				
0620 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	275.00000	275.00				
0625 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	23.000 AS	700.00000	16100.00				
0630 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	10.000 EA	155.00000	1550.00				
0635 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	24000.00000	48000.00				
0640 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	2.000 EA	2300.00000	4600.00				
0645 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	12.000 EA	55.00000	660.00				
0650 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	45.00000	360.00				
0655 0690 31 SIGNAL PEDESTAL REMOVAL	7.000 EA	215.00000	1505.00				
0660 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	4.000 EA	3800.00000	15200.00				
0665 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	215.00000	430.00				

CALL ORDER: 004 PROPOSAL ID: T2513 LETTING DATE: 02/05/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0670 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	10.000 EA	25.00000	250.00				
0675 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	25.00000	200.00				
0680 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	215.00000	430.00				
0685 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	820.000 LF	0.55000	451.00				
0690 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	550.00000	1100.00				
0695 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	1.000 EA	380.00000	380.00				
0700 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	6.000 EA	2600.00000	15600.00				
SECTION 0005 TOTALS		$	438,221.00	$		$	
CONTRACT TOTALS		$	4,154,455.15	$	0.00	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.