VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T6288 PROPOSAL DESC :
LETTING DATE : 02/26/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) resurfacing along SR 826.

FINPROJ(S) : 42913515201 (*) F.A. NO. : 4751160P COUNTIES : MIAMI-DADE
42913525201 4751161P
42913525601 N/A
42913535201 4751162P
LOCAL NAME : SR 826/PALMETTO EXPY ROAD NAME : SR 826
PROJ LIMITS : FROM N.W. 154 STREET TO EAST OF N.W. 57TH AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 3,942,164.41	0.00%
2	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 4,090,343.08	3.75%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 4,510,839.25	14.42%
4	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 4,590,216.33	16.43%
5	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 4,659,554.65	18.19%

CALL ORDER : 012 PROPOSAL ID : T6288 PROPOSAL DESC :
LETTING DATE : 02/26/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) resurfacing along SR 826.

FINPROJ(S) : 42913515201 (*) F.A. NO. : 4751160P COUNTIES : MIAMI-DADE
42913525201 4751161P
42913525601 N/A
42913535201 4751162P
LOCAL NAME : SR 826/PALMETTO EXPY ROAD NAME : SR 826
PROJ LIMITS : FROM N.W. 154 STREET TO EAST OF N.W. 57TH AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	1593.000 LF	39.00000	62127.00	30.00000	47790.00	35.30000	56232.90
SECTION 0001 TOTALS			$ 62,127.00		$ 47,790.00		$ 56,232.90
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 42913525201	LUMP	44000.00000	44000.00	20000.00000	20000.00	55000.00000	55000.00
0015 0101 1 MOBILIZATION 42913535201	LUMP	44000.00000	44000.00	10000.00000	10000.00	23500.00000	23500.00
0020 0101 1 MOBILIZATION 42913515201	LUMP	205000.00000	205000.00	50000.00000	50000.00	145000.00000	145000.00
0025 0102 1 MAINTENANCE OF TRAFFIC 42913515201	125.000 LS	78750.00000	78750.00	240000.00000	240000.00	86000.00000	86000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 42913525201	112.000 LS	17000.00000	17000.00	50000.00000	50000.00	33000.00000	33000.00
0035 0102 1 MAINTENANCE OF TRAFFIC 42913535201	21.000 LS	17000.00000	17000.00	12000.00000	12000.00	13000.00000	13000.00
0040 0102 14 TRAFFIC CONTROL OFFICER	718.000 MH	55.00000	39490.00	50.00000	35900.00	58.80000	42218.40
0045 0102 60 WORK ZONE SIGN	18446.000 ED	0.23000	4242.58	0.33000	6087.18	0.40000	7378.40
0050 0102 61 BUSINESS SIGN	672.000 EA	0.01000	6.72	0.01000	6.72	1.20000	806.40

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0055 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	66237.000 ED	0.01000	662.37	0.01000	662.37	0.20000	13247.40
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	848.000 ED	0.01000	8.48	0.38000	322.24	0.40000	339.20
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1439.000 ED	0.01000	14.39	9.00000	12951.00	9.40000	13526.60
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5768.000 ED	0.28000	1615.04	0.33000	1903.44	0.40000	2307.20
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1537.000 EA	3.00000	4611.00	3.30000	5072.10	3.50000	5379.50
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	282.000 ED	14.00000	3948.00	17.00000	4794.00	17.70000	4991.40
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	224.000 ED	18.50000	4144.00	1.00000	224.00	8.10000	1814.40
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	224.000 ED	6.30000	1411.20	1.00000	224.00	8.10000	1814.40
0095 0102150 1 PORTABLE REGULATORY, SIGN	250.000 ED	8.00000	2000.00	11.00000	2750.00	11.80000	2950.00
0100 0107 1 LITTER REMOVAL	122.450 AC	0.01000	1.22	1.00000	122.45	47.10000	5767.40
0105 0107 2 MOWING	91.490 AC	0.01000	0.91	1.00000	91.49	206.00000	18846.94
0110 0109 71 3 FIELD OFFICE, 900 SQ FT	240.000 DA	0.01000	2.40	1.00000	240.00	127.00000	30480.00
0115 0110 1 1 CLEARING & GRUBBING 42913535201	0.070 LS	10000.00000	10000.00	15000.00000	15000.00	1650.00000	1650.00
0120 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42913515201	LUMP	1.00000	1.00	500.00000	500.00	1290.00000	1290.00
0125 0120 1 REGULAR EXCAVATION	68.000 CY	50.00000	3400.00	32.00000	2176.00	33.00000	2244.00

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0130 0160 4 TYPE B STABILIZATION	964.000 SY	1.00000	964.00	11.00000	10604.00	17.10000	16484.40
0135 0285702 OPTIONAL BASE, BASE GROUP 02	320.000 SY	50.00000	16000.00	40.00000	12800.00	24.00000	7680.00
0140 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	700.000 SY	2.00000	1400.00	5.00000	3500.00	11.30000	7910.00
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	43123.000 SY	2.00000	86246.00	1.75000	75465.25	2.30000	99182.90
0150 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	129887.000 SY	2.00000	259774.00	1.75000	227302.25	2.37000	307832.19
0155 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	3761.000 TN	97.00000	364817.00	104.00000	391144.00	114.00000	428754.00
0160 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	10853.000 TN	97.00000	1052741.00	104.00000	1128712.00	105.35000	1143363.55
0165 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	5389.000 TN	127.00000	684403.00	115.00000	619735.00	136.00000	732904.00
0170 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA	273.000 TN	127.00000	34671.00	183.00000	49959.00	171.00000	46683.00
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	150.000 TN	365.00000	54750.00	185.00000	27750.00	240.00000	36000.00
0180 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	70.000 CY	1198.00000	83860.00	2200.00000	154000.00	2390.00000	167300.00
0185 0425 5 MANHOLE, ADJUST	4.000 EA	400.00000	1600.00	400.00000	1600.00	294.00000	1176.00
0190 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	174.000 LF	20.00000	3480.00	42.00000	7308.00	62.80000	10927.20
0195 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	115.000 SY	40.00000	4600.00	67.00000	7705.00	113.00000	12995.00
0200 0527 2 DETECTABLE WARNINGS	181.000 SF	30.45000	5511.45	26.00000	4706.00	35.30000	6389.30
0205 0536 1 1 GUARDRAIL -ROADWAY	2637.500 LF	16.73000	44125.38	19.00000	50112.50	25.10000	66201.25

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0210 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	300.000 LF	13.21000	3963.00	15.00000	4500.00	27.60000	8280.00
0215 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	11.000 EA	2224.00000	24464.00	2450.00000	26950.00	2620.00000	28820.00
0220 0536 73 GUARDRAIL REMOVAL	825.000 LF	2.72000	2244.00	3.00000	2475.00	3.20000	2640.00
0225 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2164.00000	4328.00	2400.00000	4800.00	2550.00000	5100.00
0230 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	552.00000	552.00	600.00000	600.00	649.00000	649.00
0235 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	8.840 PM	2000.00000	17680.00	1130.00000	9989.20	2380.00000	21039.20
0240 0570 1 2 PERFORMANCE TURF, SOD	4525.000 SY	2.75000	12443.75	2.50000	11312.50	8.00000	36200.00
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.963 NM	625.00000	5601.88	688.00000	6166.54	1150.00000	10307.45
0250 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6649.000 LF	0.28000	1861.72	0.31000	2061.19	0.30000	1994.70
0255 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	17831.000 LF	0.50000	8915.50	0.55000	9807.05	0.70000	12481.70
0260 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	482.000 LF	0.90000	433.80	1.00000	482.00	1.70000	819.40
0265 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	157.000 LF	3.00000	471.00	3.30000	518.10	2.20000	345.40
0270 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	27.182 GM	285.00000	7746.87	315.00000	8562.33	529.00000	14379.28
0275 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	96.000 LF	0.25000	24.00	0.28000	26.88	0.80000	76.80

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0280 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	30.00000	420.00	33.00000	462.00	76.50000	1071.00
0285 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	25.000 EA	20.00000	500.00	22.00000	550.00	32.90000	822.50
0290 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.742 NM	625.00000	7338.75	688.00000	8078.50	1150.00000	13503.30
0295 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913515201	LUMP	41550.00000	41550.00	41550.00000	41550.00	41550.00000	41550.00
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913525201	LUMP	6100.00000	6100.00	6100.00000	6100.00	6100.00000	6100.00
0305 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913535201	LUMP	2350.00000	2350.00	2350.00000	2350.00	2350.00000	2350.00
SECTION 0002 TOTALS			$ 3,329,240.41		$ 3,390,771.28		$ 3,812,864.16
SECTION 0003 SIGNING							
0310 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	28.000 AS	298.00000	8344.00	428.00000	11984.00	347.00000	9716.00
0315 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	21.000 AS	1189.00000	24969.00	1485.00000	31185.00	1400.00000	29400.00
0320 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	5.000 AS	2045.00000	10225.00	1485.00000	7425.00	2410.00000	12050.00
0325 0700 1 60 SINGLE POST SIGN, REMOVE	78.000 AS	10.00000	780.00	11.00000	858.00	11.80000	920.40
0330 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	3.000 AS	2585.00000	7755.00	2365.00000	7095.00	3040.00000	9120.00
0335 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	3430.00000	6860.00	3025.00000	6050.00	4040.00000	8080.00

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0340 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	3.000 AS	2579.00000	7737.00	3905.00000	11715.00	4210.00000	12630.00
0345 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	7.000 AS	205.00000	1435.00	935.00000	6545.00	241.00000	1687.00
0350 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	1.000 EA	382.00000	382.00	715.00000	715.00	449.00000	449.00
0355 0700 3602 SIGN PANEL, REMOVE, 12-20 SF	1.000 EA	40.00000	40.00	11.00000	11.00	47.10000	47.10
0360 0705 11 2 DELINEATOR, NON-FLEXIBLE	52.000 EA	60.00000	3120.00	70.00000	3640.00	88.20000	4586.40
0365 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42913515201	LUMP	26318.00000	26318.00	31000.00000	31000.00	47100.00000	47100.00
0370 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42913525201	LUMP	2160.00000	2160.00	3000.00000	3000.00	5290.00000	5290.00
0375 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42913535201	LUMP	1987.00000	1987.00	3000.00000	3000.00	4710.00000	4710.00
0380 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	3857.000 LF	1.10000	4242.70	1.20000	4628.40	2.00000	7714.00
0385 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	9140.000 LF	1.80000	16452.00	2.00000	18280.00	2.20000	20108.00
0390 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	295.000 LF	2.35000	693.25	2.60000	767.00	4.50000	1327.50
0395 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	157.000 LF	3.15000	494.55	3.50000	549.50	6.90000	1083.30
0400 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	96.000 LF	0.80000	76.80	1.00000	96.00	2.10000	201.60

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0405 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	14.000 EA	95.00000	1330.00	105.00000	1470.00	198.00000	2772.00
0410 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	25.000 EA	50.00000	1250.00	55.00000	1375.00	100.00000	2500.00
0415 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4.618 NM	4000.00000	18472.00	4400.00000	20319.20	4810.00000	22212.58
0420 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	13.610 GM	4000.00000	54440.00	4400.00000	59884.00	1530.00000	20823.30
0425 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5.992 NM	4000.00000	23968.00	4400.00000	26364.80	4650.00000	27862.80
0430 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.164 NM	4000.00000	656.00	4400.00000	721.60	4480.00000	734.72
0435 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.097 NM	4000.00000	388.00	4400.00000	426.80	4170.00000	404.49
SECTION 0003 TOTALS		$	224,575.30	$	259,105.30	$	253,530.19
SECTION 0004 SIGNALIZATION							
0440 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	745.000 LF	10.00000	7450.00	22.00000	16390.00	16.20000	12069.00
0445 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	2400.000 LF	4.20000	10080.00	5.50000	13200.00	3.60000	8640.00
0450 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	20.000 EA	418.00000	8360.00	565.00000	11300.00	444.00000	8880.00
0455 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	5.000 EA	989.00000	4945.00	1000.00000	5000.00	1030.00000	5150.00
0460 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	23700.00000	47400.00	26400.00000	52800.00	28400.00000	56800.00

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0465 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	29325.00000	29325.00	29000.00000	29000.00	35300.00000	35300.00
0470 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	32265.00000	32265.00	31000.00000	31000.00	41800.00000	41800.00
0475 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	16.000 AS	850.00000	13600.00	1100.00000	17600.00	822.00000	13152.00
0480 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	604.00000	3624.00	1000.00000	6000.00	549.00000	3294.00
0485 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	125.00000	750.00	330.00000	1980.00	168.00000	1008.00
0490 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	10.000 AS	977.00000	9770.00	1100.00000	11000.00	906.00000	9060.00
0495 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	6.000 EA	141.00000	846.00	220.00000	1320.00	207.00000	1242.00
0500 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	2.000 AS	23255.00000	46510.00	17600.00000	35200.00	25100.00000	50200.00
0505 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	11.000 EA	45.00000	495.00	220.00000	2420.00	53.90000	592.90
0510 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	45.00000	180.00	220.00000	880.00	53.90000	215.60
0515 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	2.000 EA	734.00000	1468.00	1650.00000	3300.00	1720.00000	3440.00
0520 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	2500.00000	5000.00	275.00000	550.00	1290.00000	2580.00
0525 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	8.000 EA	309.00000	2472.00	330.00000	2640.00	413.00000	3304.00
0530 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	4.000 EA	971.00000	3884.00	550.00000	2200.00	1320.00000	5280.00
0535 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	8.000 EA	1328.00000	10624.00	2420.00000	19360.00	1510.00000	12080.00

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0540 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	1245.00000	9960.00	1540.00000	12320.00	1100.00000	8800.00
SECTION 0004 TOTALS		$	249,008.00	$	275,460.00	$	282,887.50
SECTION 0005 UTILITIES							
0545 0425 6 VALVE BOXES, ADJUST	2.000 EA	300.00000	600.00	300.00000	600.00	118.00000	236.00
0550 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913525601	LUMP	70.00000	70.00	70.00000	70.00	70.00000	70.00
SECTION 0005 TOTALS		$	670.00	$	670.00	$	306.00
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
0555 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2135.000 LF	6.40000	13664.00	16.50000	35227.50	19.40000	41419.00
0560 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	24.000 LF	16.00000	384.00	24.00000	576.00	18.80000	451.20
0565 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	866.000 LF	1.70000	1472.20	5.50000	4763.00	1.90000	1645.40
0570 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	1.000 EA	56.50000	56.50	2000.00000	2000.00	63.90000	63.90
0575 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	1.000 EA	63.00000	63.00	2200.00000	2200.00	71.00000	71.00
0580 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	3.000 EA	695.00000	2085.00	550.00000	1650.00	566.00000	1698.00
0585 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1.000 EA	1435.00000	1435.00	1320.00000	1320.00	1070.00000	1070.00
0590 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	1.000 EA	2513.00000	2513.00	3850.00000	3850.00	2020.00000	2020.00

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0595 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1.000 AS	1277.00000	1277.00	2750.00000	2750.00	1660.00000	1660.00
0600 0639 2 1 ELECTRICAL SERVICE WIRE	2220.000 LF	1.30000	2886.00	3.00000	6660.00	1.50000	3330.00
0605 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	6416.00000	6416.00	5000.00000	5000.00	7250.00000	7250.00
0610 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	1.000 EA	2453.00000	2453.00	4400.00000	4400.00	2770.00000	2770.00
0615 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	1.000 EA	1107.00000	1107.00	7150.00000	7150.00	1250.00000	1250.00
0620 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	1.000 EA	3617.00000	3617.00	10500.00000	10500.00	4080.00000	4080.00
0625 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	1.000 EA	28000.00000	28000.00	20000.00000	20000.00	24900.00000	24900.00
0630 0785 2191 ITS FIELD CABINET, F&I, SPECIAL, POLE MOUNT	1.000 EA	8045.00000	8045.00	6100.00000	6100.00	9550.00000	9550.00
0635 0785 2500 ITS FIELD CABINET, ADJUST/MODIFY	1.000 EA	1070.00000	1070.00	2400.00000	2400.00	1790.00000	1790.00
SECTION 0006 TOTALS		$	76,543.70	$	116,546.50	$	105,018.50
CONTRACT TOTALS		$	3,942,164.41	$	4,090,343.08	$	4,510,839.25

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	1593.000 LF	26.70000	42533.10	30.00000	47790.00		
SECTION 0001 TOTALS		$	42,533.10	$	47,790.00	$	
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 42913525201	LUMP	14700.00000	14700.00	134683.48000	134683.48		
0015 0101 1 MOBILIZATION 42913535201	LUMP	22100.00000	22100.00	134683.48000	134683.48		
0020 0101 1 MOBILIZATION 42913515201	LUMP	147186.00000	147186.00	134683.48000	134683.48		
0025 0102 1 MAINTENANCE OF TRAFFIC 42913515201	125.000 LS	234750.00000	234750.00	134683.48000	134683.48		
0030 0102 1 MAINTENANCE OF TRAFFIC 42913525201	112.000 LS	22092.00000	22092.00	134683.48000	134683.48		
0035 0102 1 MAINTENANCE OF TRAFFIC 42913535201	21.000 LS	36000.00000	36000.00	134683.48000	134683.48		
0040 0102 14 TRAFFIC CONTROL OFFICER	718.000 MH	55.00000	39490.00	60.00000	43080.00		
0045 0102 60 WORK ZONE SIGN	18446.000 ED	0.30000	5533.80	0.23000	4242.58		
0050 0102 61 BUSINESS SIGN	672.000 EA	0.10000	67.20	0.75000	504.00		
0055 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	66237.000 ED	0.16000	10597.92	0.14000	9273.18		
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	848.000 ED	0.35000	296.80	0.27000	228.96		
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1439.000 ED	8.00000	11512.00	5.00000	7195.00		
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5768.000 ED	0.30000	1730.40	0.29000	1672.72		

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1537.000 EA	3.00000	4611.00	3.00000	4611.00		
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	282.000 ED	15.00000	4230.00	14.00000	3948.00		
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	224.000 ED	6.87000	1538.88	26.70000	5980.80		
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	224.000 ED	6.87000	1538.88	26.70000	5980.80		
0095 0102150 1 PORTABLE REGULATORY, SIGN	250.000 ED	10.00000	2500.00	14.00000	3500.00		
0100 0107 1 LITTER REMOVAL	122.450 AC	50.00000	6122.50	100.00000	12245.00		
0105 0107 2 MOWING	91.490 AC	125.00000	11436.25	100.00000	9149.00		
0110 0109 71 3 FIELD OFFICE, 900 SQ FT	240.000 DA	25.00000	6000.00	80.00000	19200.00		
0115 0110 1 1 CLEARING & GRUBBING 42913535201	0.070 LS	22370.00000	22370.00	14000.00000	14000.00		
0120 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42913515201	LUMP	1099.28000	1099.28	1.00000	1.00		
0125 0120 1 REGULAR EXCAVATION	68.000 CY	25.00000	1700.00	30.00000	2040.00		
0130 0160 4 TYPE B STABILIZATION	964.000 SY	5.00000	4820.00	15.00000	14460.00		
0135 0285702 OPTIONAL BASE, BASE GROUP 02	320.000 SY	47.90000	15328.00	40.00000	12800.00		
0140 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	700.000 SY	4.00000	2800.00	5.00000	3500.00		
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	43123.000 SY	2.50000	107807.50	5.73000	247094.79		
0150 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	129887.000 SY	3.00000	389661.00	5.76000	748149.12		

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	3761.000 TN	110.00000	413710.00	70.00000	263270.00		
0160 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	10853.000 TN	118.00000	1280654.00	70.00000	759710.00		
0165 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	5389.000 TN	135.00000	727515.00	130.00000	700570.00		
0170 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA	273.000 TN	142.00000	38766.00	110.00000	30030.00		
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	150.000 TN	275.00000	41250.00	200.00000	30000.00		
0180 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	70.000 CY	2010.00000	140700.00	985.00000	68950.00		
0185 0425 5 MANHOLE, ADJUST	4.000 EA	150.00000	600.00	500.00000	2000.00		
0190 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	174.000 LF	73.70000	12823.80	14.00000	2436.00		
0195 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	115.000 SY	77.80000	8947.00	31.50000	3622.50		
0200 0527 2 DETECTABLE WARNINGS	181.000 SF	26.00000	4706.00	31.00000	5611.00		
0205 0536 1 1 GUARDRAIL -ROADWAY	2637.500 LF	16.73000	44125.38	16.73000	44125.38		
0210 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	300.000 LF	13.21000	3963.00	13.21000	3963.00		
0215 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	11.000 EA	2225.00000	24475.00	2225.00000	24475.00		
0220 0536 73 GUARDRAIL REMOVAL	825.000 LF	2.75000	2268.75	2.72000	2244.00		
0225 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2165.00000	4330.00	2165.00000	4330.00		
0230 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	552.00000	552.00	552.00000	552.00		

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	8.840 PM	1375.00000	12155.00	946.00000	8362.64		
0240 0570 1 2 PERFORMANCE TURF, SOD	4525.000 SY	3.70000	16742.50	3.00000	13575.00		
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.963 NM	625.00000	5601.88	900.00000	8066.70		
0250 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6649.000 LF	0.28000	1861.72	0.30000	1994.70		
0255 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	17831.000 LF	0.50000	8915.50	0.60000	10698.60		
0260 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	482.000 LF	0.90000	433.80	4.00000	1928.00		
0265 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	157.000 LF	3.00000	471.00	4.00000	628.00		
0270 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	27.182 GM	285.00000	7746.87	300.00000	8154.60		
0275 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	96.000 LF	0.25000	24.00	4.00000	384.00		
0280 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	30.00000	420.00	100.00000	1400.00		
0285 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	25.000 EA	20.00000	500.00	25.00000	625.00		
0290 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.742 NM	625.00000	7338.75	900.00000	10567.80		
0295 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913515201	LUMP	41550.00000	41550.00	41550.00000	41550.00		

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913525201	LUMP	6100.00000	6100.00	6100.00000	6100.00		
0305 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913535201	LUMP	2350.00000	2350.00	2350.00000	2350.00		
SECTION 0002 TOTALS			$ 3,991,216.36		$ 4,043,230.75		$
SECTION 0003 SIGNING							
0310 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	28.000 AS	295.00000	8260.00	295.00000	8260.00		
0315 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	21.000 AS	1189.00000	24969.00	1189.00000	24969.00		
0320 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	5.000 AS	2046.00000	10230.00	2046.00000	10230.00		
0325 0700 1 60 SINGLE POST SIGN, REMOVE	78.000 AS	10.00000	780.00	10.00000	780.00		
0330 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	3.000 AS	2585.00000	7755.00	2585.00000	7755.00		
0335 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	3430.00000	6860.00	3430.00000	6860.00		
0340 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	3.000 AS	3579.00000	10737.00	3579.00000	10737.00		
0345 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	7.000 AS	205.00000	1435.00	205.00000	1435.00		
0350 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	1.000 EA	382.00000	382.00	382.00000	382.00		
0355 0700 3602 SIGN PANEL, REMOVE, 12-20 SF	1.000 EA	40.00000	40.00	40.00000	40.00		

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0360 0705 11 2 DELINEATOR, NON-FLEXIBLE	52.000 EA	36.00000	1872.00	65.00000	3380.00		
0365 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42913515201	LUMP	26318.10000	26318.10	20000.00000	20000.00		
0370 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42913525201	LUMP	2160.70000	2160.70	12000.00000	12000.00		
0375 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42913535201	LUMP	1987.15000	1987.15	10000.00000	10000.00		
0380 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	3857.000 LF	1.10000	4242.70	1.00000	3857.00		
0385 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	9140.000 LF	1.80000	16452.00	1.50000	13710.00		
0390 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	295.000 LF	2.35000	693.25	3.00000	885.00		
0395 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	157.000 LF	3.15000	494.55	5.00000	785.00		
0400 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	96.000 LF	0.80000	76.80	1.00000	96.00		
0405 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	14.000 EA	95.00000	1330.00	150.00000	2100.00		
0410 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	25.000 EA	50.00000	1250.00	50.00000	1250.00		
0415 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4.618 NM	4000.00000	18472.00	5000.00000	23090.00		
0420 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	13.610 GM	4000.00000	54440.00	1320.00000	17965.20		

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0425 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5.992 NM	4000.00000	23968.00	5000.00000	29960.00		
0430 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.164 NM	4000.00000	656.00	5000.00000	820.00		
0435 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.097 NM	4000.00000	388.00	5000.00000	485.00		
SECTION 0003 TOTALS		$	226,249.25	$	211,831.20	$	
SECTION 0004 SIGNALIZATION							
0440 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	745.000 LF	13.78000	10266.10	16.80000	12516.00		
0445 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	2400.000 LF	3.04000	7296.00	3.40000	8160.00		
0450 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	20.000 EA	377.05000	7541.00	410.00000	8200.00		
0455 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	5.000 EA	875.72000	4378.60	975.00000	4875.00		
0460 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	24106.18000	48212.36	24700.00000	49400.00		
0465 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	30043.71000	30043.71	30700.00000	30700.00		
0470 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	35530.60000	35530.60	37100.00000	37100.00		
0475 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	16.000 AS	698.97000	11183.52	830.60000	13289.60		
0480 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	466.36000	2798.16	520.50000	3123.00		

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0485 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	142.72000	856.32	160.40000	962.40		
0490 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	10.000 AS	770.44000	7704.40	853.40000	8534.00		
0495 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	6.000 EA	175.60000	1053.60	140.00000	840.00		
0500 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	2.000 AS	21355.75000	42711.50	21800.00000	43600.00		
0505 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	11.000 EA	45.80000	503.80	53.40000	587.40		
0510 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	45.80000	183.20	50.00000	200.00		
0515 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	2.000 EA	1461.59000	2923.18	640.00000	1280.00		
0520 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	1099.28000	2198.56	426.70000	853.40		
0525 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	8.000 EA	351.03000	2808.24	427.70000	3421.60		
0530 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	4.000 EA	1120.53000	4482.12	380.00000	1520.00		
0535 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	8.000 EA	1280.65000	10245.20	1489.30000	11914.40		
0540 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	931.97000	7455.76	2668.30000	21346.40		
SECTION 0004 TOTALS		$	240,375.93	$	262,423.20	$	
SECTION 0005 UTILITIES							
0545 0425 6 VALVE BOXES, ADJUST	2.000 EA	250.00000	500.00	500.00000	1000.00		
0550 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42913525601	LUMP	70.00000	70.00	70.00000	70.00		
SECTION 0005 TOTALS		$	570.00	$	1,070.00	$	

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
0555 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2135.000 LF	16.45000	35120.75	12.00000	25620.00		
0560 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	24.000 LF	15.97000	383.28	17.30000	415.20		
0565 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS	866.000 LF	1.63000	1411.58	4.80000	4156.80		
0570 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	1.000 EA	54.35000	54.35	835.10000	835.10		
0575 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	1.000 EA	60.39000	60.39	835.10000	835.10		
0580 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	3.000 EA	481.01000	1443.03	580.20000	1740.60		
0585 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1.000 EA	909.18000	909.18	1004.40000	1004.40		
0590 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	1.000 EA	1718.00000	1718.00	3304.20000	3304.20		
0595 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1.000 AS	1409.00000	1409.00	2141.30000	2141.30		
0600 0639 2 1 ELECTRICAL SERVICE WIRE	2220.000 LF	1.30000	2886.00	1.80000	3996.00		
0605 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	6159.42000	6159.42	3876.60000	3876.60		
0610 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	1.000 EA	2355.07000	2355.07	2116.30000	2116.30		
0615 0684 2 1 DEVICE SERVER, FURNISH & INSTALL	1.000 EA	1062.80000	1062.80	736.00000	736.00		
0620 0684 3 11 DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	1.000 EA	3472.22000	3472.22	2702.20000	2702.20		

CALL ORDER: 012 PROPOSAL ID: T6288 LETTING DATE: 02/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0625 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	1.000 EA	21189.05000	21189.05	31087.70000	31087.70		
0630 0785 2191 ITS FIELD CABINET, F&I, SPECIAL, POLE MOUNT	1.000 EA	8118.31000	8118.31	7870.70000	7870.70		
0635 0785 2500 ITS FIELD CABINET, ADJUST/MODIFY	1.000 EA	1519.26000	1519.26	771.30000	771.30		
SECTION 0006 TOTALS			$ 89,271.69		$ 93,209.50		$
CONTRACT TOTALS			$ 4,590,216.33		$ 4,659,554.65		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.