VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T3511 PROPOSAL DESC :
LETTING DATE : 07/30/14 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, shoulder treatment, drainage improvements,
CONTRACT TIME : 80 WORKING DAYS (AVAILABLE DAYS) highway signing, pavement markings and guardrail on SR 369.

FINPROJ(S) : 42461615201 (*) F.A. NO. : 1991063P COUNTIES : LEON

LOCAL NAME : SR 369 (US 319) FROM S OF OAK RIDGE ROAD TO SOUTH ROAD NAME : SR 369
PROJ LIMITS : FROM S OF OAK RIDGE ROAD TO SOUTH OF SR 61

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Winning bid	$ 811,254.00	0.00%
2	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 853,239.07	5.17%
3	ROBERTS AND ROBERTS, INC.	Responsive	Non-Winning Bid	$ 988,709.31	21.87%

CALL ORDER : 008 PROPOSAL ID : T3511 PROPOSAL DESC :
LETTING DATE : 07/30/14 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, shoulder treatment, drainage improvements,
CONTRACT TIME : 80 WORKING DAYS (AVAILABLE DAYS) highway signing, pavement markings and guardrail on SR 369.

FINPROJ(S) : 42461615201 (*) F.A. NO. : 1991063P COUNTIES : LEON

LOCAL NAME : SR 369 (US 319) FROM S OF OAK RIDGE ROAD TO SOUTH ROAD NAME : SR 369
PROJ LIMITS : FROM S OF OAK RIDGE ROAD TO SOUTH OF SR 61

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42461615201	LUMP	35000.60000	35000.60	35786.66000	35786.66	37000.00000	37000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42461615201	80.000 LS	45000.00000	45000.00	19800.00000	19800.00	25000.00000	25000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	10.00000	2500.00	16.13000	4032.50	25.00000	6250.00
0020 0102 60 WORK ZONE SIGN	2200.000 ED	0.30000	660.00	0.29000	638.00	1.10000	2420.00
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	4488.000 ED	0.15000	673.20	0.15000	673.20	0.35000	1570.80
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	792.000 ED	0.30000	237.60	0.29000	229.68	1.10000	871.20
0035 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	560.000 EA	3.50000	1960.00	4.60000	2576.00	3.65000	2044.00
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	176.000 ED	16.00000	2816.00	17.26000	3037.76	22.00000	3872.00
0045 0104 10 3 SEDIMENT BARRIER	1927.000 LF	1.25000	2408.75	1.73000	3333.71	2.20000	4239.40
0050 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	73.000 LF	5.00000	365.00	10.36000	756.28	5.50000	401.50
0055 0107 1 LITTER REMOVAL	55.600 AC	30.00000	1668.00	17.26000	959.66	35.00000	1946.00

CALL ORDER: 008 PROPOSAL ID: T3511 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0060 0107 2 MOWING	48.800 AC	30.00000	1464.00	39.61000	1932.97	55.00000	2684.00
0065 0110 1 1 CLEARING & GRUBBING 42461615201	1.500 LS	10000.00000	10000.00	3158.37000	3158.37	8800.00000	8800.00
0070 0120 1 REGULAR EXCAVATION	12.000 CY	20.00000	240.00	33.28000	399.36	110.00000	1320.00
0075 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	129.000 CY	15.00000	1935.00	41.16000	5309.64	18.00000	2322.00
0080 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1250.000 SY	1.50000	1875.00	0.73000	912.50	2.20000	2750.00
0085 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	18771.000 SY	1.00000	18771.00	1.70000	31910.70	1.85000	34726.35
0090 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	14993.000 SY	1.10000	16492.30	1.70000	25488.10	2.40000	35983.20
0095 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	4447.000 SY	1.10000	4891.70	1.70000	7559.90	2.55000	11339.85
0100 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	3647.000 TN	87.00000	317289.00	93.61000	341395.67	108.50000	395699.50
0105 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	2106.000 TN	93.00000	195858.00	97.06000	204408.36	113.50000	239031.00
0110 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	19.900 TN	100.00000	1990.00	190.43000	3789.56	165.00000	3283.50
0115 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	8.000 EA	500.00000	4000.00	968.30000	7746.40	1000.00000	8000.00
0120 0536 1 1 GUARDRAIL -ROADWAY	550.000 LF	17.50000	9625.00	18.70000	10285.00	18.00000	9900.00
0125 0536 73 GUARDRAIL REMOVAL	204.000 LF	4.50000	918.00	4.60000	938.40	4.40000	897.60
0130 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	4.000 EA	2800.00000	11200.00	3106.94000	12427.76	2970.00000	11880.00
0135 0570 1 1 PERFORMANCE TURF	9881.000 SY	0.30000	2964.30	0.44000	4347.64	0.45000	4446.45

CALL ORDER: 008 PROPOSAL ID: T3511 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0140 0570 1 2 PERFORMANCE TURF, SOD	1082.000 SY	3.00000	3246.00	5.00000	5410.00	2.75000	2975.50
0145 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.577 NM	1575.00000	5633.78	1036.52000	3707.63	1980.00000	7082.46
0150 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	169.000 LF	3.00000	507.00	2.30000	388.70	2.75000	464.75
0155 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	150.000 LF	0.60000	90.00	0.52000	78.00	0.60000	90.00
0160 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	1.000 EA	105.00000	105.00	86.30000	86.30	110.00000	110.00
0165 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	30.000 EA	30.00000	900.00	40.28000	1208.40	35.00000	1050.00
0170 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.976 NM	1575.00000	4687.20	1037.04000	3086.23	1980.00000	5892.48
0175 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	553.000 LF	1.50000	829.50	1.44000	796.32	2.00000	1106.00
0180 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.772 GM	650.00000	501.80	516.48000	398.72	770.00000	594.44
0185 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42461615201	LUMP	45205.67000	45205.67	45205.67000	45205.67	45205.67000	45205.67
SECTION 0001 TOTALS		$	754,508.40	$	794,199.75	$	923,249.65
SECTION 0002 SIGNING							
0190 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	3.000 AS	300.00000	900.00	316.45000	949.35	330.00000	990.00
0195 0700 1 50 SINGLE POST SIGN, RELOCATE	3.000 AS	55.00000	165.00	57.54000	172.62	110.00000	330.00

CALL ORDER: 008 PROPOSAL ID: T3511 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
0200 0700 1 60 SINGLE POST SIGN, REMOVE	3.000 AS	30.00000	90.00	28.77000	86.31	110.00000	330.00
0205 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF	2.000 EA	30.00000	60.00	28.77000	57.54	110.00000	220.00
0210 0701 16111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OTHER SURFACES, WHITE, SOLID, 6"	1.811 NM	6600.00000	11952.60	5692.92000	10309.88	7300.00000	13220.30
0215 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	150.00000	450.00	143.84000	431.52	170.00000	510.00
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42461615201	LUMP	9000.00000	9000.00	14383.99000	14383.99	13750.00000	13750.00
0225 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	169.000 LF	6.00000	1014.00	4.43000	748.67	6.00000	1014.00
0230 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	150.000 LF	1.50000	225.00	0.98000	147.00	2.00000	300.00
0235 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	33.000 EA	200.00000	6600.00	109.32000	3607.56	210.00000	6930.00
0240 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	48.000 EA	100.00000	4800.00	69.04000	3313.92	95.00000	4560.00
0245 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	553.000 LF	4.00000	2212.00	3.39000	1874.67	4.00000	2212.00
0250 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.766 NM	3900.00000	6887.40	4497.97000	7943.42	4300.00000	7593.80
0255 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	2.976 NM	3800.00000	11308.80	4493.84000	13373.67	4160.00000	12380.16
0260 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.772 GM	1400.00000	1080.80	2123.32000	1639.20	1450.00000	1119.40
SECTION 0002 TOTALS		$	56,745.60	$	59,039.32	$	65,459.66

CALL ORDER: 008 PROPOSAL ID: T3511 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) ROBERTS AND ROBERTS, INC. UNIT PRICE	 AMOUNT
CONTRACT TOTALS			$ 811,254.00		$ 853,239.07		$ 988,709.31

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.