VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T4403 PROPOSAL DESC :
LETTING DATE : 07/30/14 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 245 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of adding an auxiliary lane in the northbound direction of SR 817, installation of an additional overhead cantilever sign facing northbound traffic to direct motorists to the I-595 westbound on ramp, installation of an additional westbound right turn lane and eastbound left turn lane, modifications to the existing drainage system, installation of new mast arms, sign structures and existing light pole relocation, pedestrian ramp and sidewalk upgrades and reconstruction to meet current ADA standards.

FINPROJ(S) : 42936615201 (*) F.A. NO. : 4731053P COUNTIES : BROWARD

LOCAL NAME : SR-817/UNIVERSITY DR @ NOVA DRIVE ROAD NAME : SR 817
PROJ LIMITS : @ NOVA DRIVE

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | WEEKLEY ASPHALT PAVING, INC. | Responsive | Winning bid | $ 2,695,774.98 | 0.00% |
| 2 | RANGER CONSTRUCTION INDUSTRIES, INC. | Responsive | Non-Winning Bid | $ 2,939,893.60 | 9.05% |
| 3 | WILLIAMS PAVING COMPANY, INC. | Responsive | Non-Winning Bid | $ 3,025,214.08 | 12.22% |
| 4 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $ 3,121,702.20 | 15.79% |
| 5 | HALLEY ENGINEERING CONTRACTORS, INC. | Responsive | Non-Winning Bid | $ 3,133,280.69 | 16.22% |
| 6 | MORRISON - COBALT JV | Responsive | Non-Winning Bid | $ 3,292,531.56 | 22.13% |
| 7 | BERGERON LAND DEVELOPMENT, INC | Responsive | Non-Winning Bid | $ 3,299,831.39 | 22.40% |

CALL ORDER : 012 PROPOSAL ID : T4403 PROPOSAL DESC :
LETTING DATE : 07/30/14 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of adding an
SET-ASIDE : U/R CODE : auxiliary lane in the northbound direction of SR 817,
CONTRACT TIME : 245 WORKING DAYS (AVAILABLE DAYS) installation of an additional overhead cantilever sign facing northbound traffic to direct motorists to the I-595 westbound on ramp, installation of an additional westbound right turn lane and eastbound left turn lane, modifications to the existing drainage system, installation of new mast arms, sign structures and existing light pole relocation, pedestrian ramp and sidewalk upgrades and reconstruction to meet current ADA standards.

FINPROJ(S) : 42936615201 (*) F.A. NO. : 4731053P COUNTIES : BROWARD

LOCAL NAME : SR-817/UNIVERSITY DR @ NOVA DRIVE ROAD NAME : SR 817
PROJ LIMITS : @ NOVA DRIVE

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42936615201 | LUMP | 131855.00000 | 131855.00 | 336000.00000 | 336000.00 | 203450.00000 | 203450.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42936615201 | 245.000 LS | 343502.00000 | 343502.00 | 73000.00000 | 73000.00 | 100250.00000 | 100250.00 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY<br>MAINTENANCE | 250.000 CY | 1.00000 | 250.00 | 13.60000 | 3400.00 | 24.03000 | 6007.50 |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 80.000 MH | 55.00000 | 4400.00 | 56.20000 | 4496.00 | 49.79000 | 3983.20 |
| 0025 0102 60<br>WORK ZONE SIGN | 11919.000 ED | 0.24000 | 2860.56 | 0.30000 | 3575.70 | 0.27000 | 3218.13 |
| 0030 0102 61<br>BUSINESS SIGN | 5.000 EA | 75.00000 | 375.00 | 84.30000 | 421.50 | 82.99000 | 414.95 |
| 0035 0102 71 13<br>BARRIER WALL, TEMPORARY, F&I, LOW<br>PROFILE, CONCRETE | 2328.000 LF | 29.00000 | 67512.00 | 27.50000 | 64020.00 | 42.05000 | 97892.40 |
| 0040 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI,<br>VP, DRUM, OR LCD | 47908.000 ED | 0.14000 | 6707.12 | 0.20000 | 9581.60 | 0.15000 | 7186.20 |
| 0045 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6' | 683.000 ED | 0.25000 | 170.75 | 0.30000 | 204.90 | 0.28000 | 191.24 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0050 0102 74 5<br>CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | 4700.000 LF | 3.50000 | 16450.00 | 3.90000 | 18330.00 | 3.87000 | 18189.00 |
| 0055 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 387.000 ED | 6.00000 | 2322.00 | 6.70000 | 2592.90 | 6.64000 | 2569.68 |
| 0060 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 6062.000 ED | 0.25000 | 1515.50 | 0.30000 | 1818.60 | 0.28000 | 1697.36 |
| 0065 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 1246.000 EA | 3.25000 | 4049.50 | 4.40000 | 5482.40 | 3.87000 | 4822.02 |
| 0070 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 495.000 ED | 12.00000 | 5940.00 | 13.50000 | 6682.50 | 13.28000 | 6573.60 |
| 0075 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 753.000 ED | 1.50000 | 1129.50 | 1.10000 | 828.30 | 5.55000 | 4179.15 |
| 0080 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 753.000 ED | 1.50000 | 1129.50 | 1.10000 | 828.30 | 6.56000 | 4939.68 |
| 0085 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 39.000 LF | 5.00000 | 195.00 | 4.50000 | 175.50 | 4.43000 | 172.77 |
| 0090 0102911 3<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER | 22.000 SF | 8.00000 | 176.00 | 7.90000 | 173.80 | 12.17000 | 267.74 |
| 0095 0104 10 3<br>SEDIMENT BARRIER | 2579.000 LF | 0.95000 | 2450.05 | 1.10000 | 2836.90 | 1.38000 | 3559.02 |
| 0100 0104 11<br>FLOATING TURBIDITY BARRIER | 50.000 LF | 9.00000 | 450.00 | 13.50000 | 675.00 | 5.53000 | 276.50 |
| 0105 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 300.00000 | 600.00 | 4400.00000 | 8800.00 | 1297.47000 | 2594.94 |
| 0110 0104 18<br>INLET PROTECTION SYSTEM | 29.000 EA | 98.00000 | 2842.00 | 95.50000 | 2769.50 | 128.21000 | 3718.09 |
| 0115 0107 1<br>LITTER REMOVAL | 34.000 AC | 20.00000 | 680.00 | 56.20000 | 1910.80 | 55.33000 | 1881.22 |
| 0120 0107 2<br>MOWING | 25.000 AC | 25.00000 | 625.00 | 337.00000 | 8425.00 | 55.33000 | 1383.25 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0125 0110 1 1<br>CLEARING & GRUBBING 42936615201 | 2.390 LS | 60784.00000 | 60784.00 | 26000.00000 | 26000.00 | 100250.00000 | 100250.00 |
| 0130 0120 1<br>REGULAR EXCAVATION | 2331.000 CY | 19.90000 | 46386.90 | 13.30000 | 31002.30 | 13.88000 | 32354.28 |
| 0135 0120 6<br>EMBANKMENT | 333.000 CY | 9.00000 | 2997.00 | 6.50000 | 2164.50 | 15.69000 | 5224.77 |
| 0140 0160 4<br>TYPE B STABILIZATION | 6936.000 SY | 3.90000 | 27050.40 | 8.00000 | 55488.00 | 5.03000 | 34888.08 |
| 0145 0285711<br>OPTIONAL BASE, BASE GROUP 11 | 2101.000 SY | 16.00000 | 33616.00 | 22.50000 | 47272.50 | 22.87000 | 48049.87 |
| 0150 0285712<br>OPTIONAL BASE, BASE GROUP 12 | 4648.000 SY | 17.00000 | 79016.00 | 18.80000 | 87382.40 | 23.21000 | 107880.08 |
| 0155 0327 70 4<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH | 23567.000 SY | 3.00000 | 70701.00 | 3.60000 | 84841.20 | 2.77000 | 65280.59 |
| 0160 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 8868.000 SY | 2.00000 | 17736.00 | 2.40000 | 21283.20 | 2.49000 | 22081.32 |
| 0165 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 3357.000 TN | 102.85000 | 345267.45 | 111.00000 | 372627.00 | 121.72000 | 408614.04 |
| 0170 0337 7 73<br>ASPHALT CONCRETE FRICTION COURSE,<br>TRAFFIC C, FC-9.5, PG 76-22, ARB | 624.000 TN | 130.00000 | 81120.00 | 154.00000 | 96096.00 | 138.32000 | 86311.68 |
| 0175 0337 7 74<br>ASPHALT CONCRETE FRICTION COURSE,<br>TRAFFIC C, FC-12.5, PG 76-22, ARB | 2408.000 TN | 132.50000 | 319060.00 | 133.50000 | 321468.00 | 138.32000 | 333074.56 |
| 0180 0425 1331<br>INLETS, CURB, TYPE P-3, <10' | 1.000 EA | 3412.00000 | 3412.00 | 8430.00000 | 8430.00 | 7564.37000 | 7564.37 |
| 0185 0425 1341<br>INLETS, CURB, TYPE P-4, <10' | 1.000 EA | 3220.00000 | 3220.00 | 8760.00000 | 8760.00 | 7550.16000 | 7550.16 |
| 0190 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 4.000 EA | 2910.00000 | 11640.00 | 4270.00000 | 17080.00 | 4156.55000 | 16626.20 |
| 0195 0425 1549<br>INLETS, DT BOT, TYPE D, MODIFY | 2.000 EA | 2610.00000 | 5220.00 | 2130.00000 | 4260.00 | 2934.06000 | 5868.12 |
| 0200 0425 1551<br>INLETS, DT BOT, TYPE E, <10' | 1.000 EA | 3925.00000 | 3925.00 | 6290.00000 | 6290.00 | 5661.43000 | 5661.43 |
| 0205 0425 1910<br>INLETS, CLOSED FLUME | 11.000 EA | 3265.00000 | 35915.00 | 3930.00000 | 43230.00 | 4762.77000 | 52390.47 |
| 0210 0425 2 41<br>MANHOLES, P-7, <10' | 6.000 EA | 3383.00000 | 20298.00 | 5060.00000 | 30360.00 | 4179.05000 | 25074.30 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | (3) WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0215 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 3860.00000 | 3860.00 | 5730.00000 | 5730.00 | 4962.87000 | 4962.87 |
| 0220 0425 2 71<br>MANHOLES, J-7, <10' | 2.000 EA | 3890.00000 | 7780.00 | 8430.00000 | 16860.00 | 4998.39000 | 9996.78 |
| 0225 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 2.000 EA | 930.00000 | 1860.00 | 2250.00000 | 4500.00 | 236.85000 | 473.70 |
| 0230 0425 6<br>VALVE BOXES, ADJUST | 1.000 EA | 930.00000 | 930.00 | 281.00000 | 281.00 | 167.37000 | 167.37 |
| 0235 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 436.000 LF | 47.00000 | 20492.00 | 84.30000 | 36754.80 | 63.33000 | 27611.88 |
| 0240 0430175224<br>PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD | 60.000 LF | 91.00000 | 5460.00 | 101.00000 | 6060.00 | 99.30000 | 5958.00 |
| 0245 0430984129<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD | 2.000 EA | 1640.00000 | 3280.00 | 2700.00000 | 5400.00 | 1250.40000 | 2500.80 |
| 0250 0443 70 3<br>FRENCH DRAIN, 18" | 210.000 LF | 167.00000 | 35070.00 | 112.00000 | 23520.00 | 125.28000 | 26308.80 |
| 0255 0515 1 2<br>PIPE HANDRAIL - GUIDERAIL, ALUMINUM | 18.000 LF | 79.00000 | 1422.00 | 309.00000 | 5562.00 | 180.37000 | 3246.66 |
| 0260 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 2495.000 LF | 19.40000 | 48403.00 | 25.30000 | 63123.50 | 22.38000 | 55838.10 |
| 0265 0520 2 4<br>CONCRETE CURB, TYPE D | 49.000 LF | 37.75000 | 1849.75 | 26.60000 | 1303.40 | 28.00000 | 1372.00 |
| 0270 0520 5 11<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | 383.000 LF | 44.20000 | 16928.60 | 49.30000 | 18881.90 | 31.44000 | 12041.52 |
| 0275 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 681.000 SY | 37.10000 | 25265.10 | 41.10000 | 27989.10 | 39.32000 | 26776.92 |
| 0280 0522 2<br>CONC SIDEWALK AND DRIVEWAYS, 6" THICK | 833.000 SY | 46.80000 | 38984.40 | 49.90000 | 41566.70 | 44.93000 | 37426.69 |
| 0285 0522 4<br>BUS SHELTER PAD- CONCRETE | 4.000 SY | 205.00000 | 820.00 | 152.00000 | 608.00 | 294.09000 | 1176.36 |
| 0290 0527 2<br>DETECTABLE WARNINGS | 427.000 SF | 36.70000 | 15670.90 | 36.50000 | 15585.50 | 21.74000 | 9282.98 |
| 0295 0570 1 2<br>PERFORMANCE TURF, SOD | 4963.000 SY | 3.45000 | 17122.35 | 6.40000 | 31763.20 | 4.38000 | 21737.94 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | (3) WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0300 0705 10 1<br>OBJECT MARKER, TYPE 1 | 13.000 EA | 212.00000 | 2756.00 | 180.00000 | 2340.00 | 165.98000 | 2157.74 |
| 0305 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 62.000 EA | 105.00000 | 6510.00 | 86.50000 | 5363.00 | 82.99000 | 5145.38 |
| 0310 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 3.630 NM | 875.00000 | 3176.25 | 1240.00000 | 4501.20 | 1460.65000 | 5302.16 |
| 0315 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 1426.000 LF | 0.35000 | 499.10 | 0.40000 | 570.40 | 0.44000 | 627.44 |
| 0320 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" | 1947.000 LF | 0.65000 | 1265.55 | 0.50000 | 973.50 | 0.61000 | 1187.67 |
| 0325 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 215.000 LF | 1.20000 | 258.00 | 0.70000 | 150.50 | 0.94000 | 202.10 |
| 0330 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 478.000 LF | 1.75000 | 836.50 | 1.00000 | 478.00 | 1.16000 | 554.48 |
| 0335 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 2.106 GM | 400.00000 | 842.40 | 387.00000 | 815.02 | 365.16000 | 769.03 |
| 0340 0710 11133<br>PAINTED PAVEME \|NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA | 0.070 GM | 1200.00000 | 84.00 | 934.00000 | 65.38 | 803.36000 | 56.24 |
| 0345 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | 1871.000 LF | 0.30000 | 561.30 | 0.40000 | 748.40 | 0.28000 | 523.88 |
| 0350 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 18.000 EA | 40.00000 | 720.00 | 42.70000 | 768.60 | 44.26000 | 796.68 |
| 0355 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 92.000 EA | 20.00000 | 1840.00 | 29.20000 | 2686.40 | 28.77000 | 2646.84 |
| 0360 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1.980 NM | 875.00000 | 1732.50 | 1240.00000 | 2455.20 | 1460.65000 | 2892.09 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | (3) WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0365 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" | 353.000 LF | 1.20000 | 423.60 | 0.70000 | 247.10 | 0.94000 | 331.82 |
| 0370 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 446.000 LF | 0.30000 | 133.80 | 0.40000 | 178.40 | 0.28000 | 124.88 |
| 0375 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 9.000 EA | 250.00000 | 2250.00 | 236.00000 | 2124.00 | 193.65000 | 1742.85 |
| 0380 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROWS | 9.000 EA | 110.00000 | 990.00 | 174.00000 | 1566.00 | 193.65000 | 1742.85 |
| 0385 0999 16<br>PARTNERING, DO NOT BID 42936615201 | LUMP | 6000.00000 | 6000.00 | 6000.00000 | 6000.00 | 6000.00000 | 6000.00 |
| 0390 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | | $ 2,091,628.33 | | $ 2,208,584.50 | | $ 2,173,845.46 |
| SECTION 0002 SIGNING | | | | | | | |
| 0395 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 21.000 LF | 4.55000 | 95.55 | 5.10000 | 107.10 | 7.75000 | 162.75 |
| 0400 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 145.000 LF | 11.00000 | 1595.00 | 11.00000 | 1595.00 | 17.48000 | 2534.60 |
| 0405 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 3.000 EA | 450.00000 | 1350.00 | 491.00000 | 1473.00 | 431.56000 | 1294.68 |
| 0410 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 16.000 AS | 255.00000 | 4080.00 | 331.00000 | 5296.00 | 414.96000 | 6639.36 |
| 0415 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 7.000 AS | 615.00000 | 4305.00 | 1180.00000 | 8260.00 | 959.38000 | 6715.66 |
| 0420 0700 1 50<br>SINGLE POST SIGN, RELOCATE | 8.000 AS | 125.00000 | 1000.00 | 298.00000 | 2384.00 | 563.24000 | 4505.92 |
| 0425 0700 1 60<br>SINGLE POST SIGN, REMOVE | 15.000 AS | 35.00000 | 525.00 | 11.20000 | 168.00 | 22.13000 | 331.95 |
| 0430 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | 1.000 AS | 4400.00000 | 4400.00 | 3650.00000 | 3650.00 | 3430.31000 | 3430.31 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | (3) WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0435 0700 2 60<br>MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE | 1.000 AS | 450.00000 | 450.00 | 730.00000 | 730.00 | 793.40000 | 793.40 |
| 0440 0700 3206<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF | 3.000 EA | 2200.00000 | 6600.00 | 5170.00000 | 15510.00 | 9875.99000 | 29627.97 |
| 0445 0700 3626<br>SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING | 2.000 EA | 1500.00000 | 3000.00 | 520.00000 | 1040.00 | 791.63000 | 1583.26 |
| 0450 0700 4113<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT | 1.000 EA | 47000.00000 | 47000.00 | 57100.00000 | 57100.00 | 65454.27000 | 65454.27 |
| 0455 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42936615201 | LUMP | 11000.00000 | 11000.00 | 11000.00000 | 11000.00 | 11364.30000 | 11364.30 |
| 0460 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 1947.000 LF | 1.75000 | 3407.25 | 2.10000 | 4088.70 | 1.66000 | 3232.02 |
| 0465 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 215.000 LF | 2.50000 | 537.50 | 3.10000 | 666.50 | 2.05000 | 440.75 |
| 0470 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 478.000 LF | 3.25000 | 1553.50 | 4.50000 | 2151.00 | 3.49000 | 1668.22 |
| 0475 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 1285.000 LF | 1.35000 | 1734.75 | 1.10000 | 1413.50 | 0.89000 | 1143.65 |
| 0480 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 16.000 EA | 200.00000 | 3200.00 | 155.00000 | 2480.00 | 105.12000 | 1681.92 |
| 0485 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 79.000 EA | 80.00000 | 6320.00 | 69.70000 | 5506.30 | 60.86000 | 4807.94 |
| 0490 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 282.000 LF | 2.50000 | 705.00 | 3.10000 | 874.20 | 2.05000 | 578.10 |
| 0495 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 94.000 LF | 1.35000 | 126.90 | 1.10000 | 103.40 | 0.89000 | 83.66 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0500 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 9.000 EA | 250.00000 | 2250.00 | 236.00000 | 2124.00 | 193.65000 | 1742.85 |
| 0505 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROWS | 9.000 EA | 110.00000 | 990.00 | 174.00000 | 1566.00 | 193.65000 | 1742.85 |
| 0510 0711 16111<br>THERMOPLASTIC, STANDARD-OTHER SURFACES,<br>WHITE, SOLID, 6" | 2.340 NM | 4500.00000 | 10530.00 | 5450.00000 | 12753.00 | 4966.21000 | 11620.93 |
| 0515 0711 16112<br>THERMOPLASTIC, STANDARD-OTHER SURFACES,<br>WHITE, SOLID, 8" | 0.270 NM | 8000.00000 | 2160.00 | 7810.00000 | 2108.70 | 6718.99000 | 1814.13 |
| 0520 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE,<br>SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 1.340 GM | 1320.00000 | 1768.80 | 1560.00000 | 2090.40 | 1241.55000 | 1663.68 |
| 0525 0711 16133<br>THERMOPLASTIC, STANDARD-OTHER SURFACES<br>WHITE, SKIP, 12"- APPROACH TO TOLL<br>PLAZA OR 3-9 LANE DROP | 0.070 GM | 2800.00000 | 196.00 | 3120.00000 | 218.40 | 2264.01000 | 158.48 |
| 0530 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES,<br>YELLOW, SOLID, 6" | 1.370 NM | 4500.00000 | 6165.00 | 5450.00000 | 7466.50 | 4966.21000 | 6803.71 |
| 0535 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE<br>SENSOR-NON-WEIGHT, FURNISH & INSTALL,<br>TYPE 1 AXLE SENSOR- IN ROAD | 7.000 EA | 900.00000 | 6300.00 | 1270.00000 | 8890.00 | 1355.53000 | 9488.71 |
| 0540 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS<br>/ LANE | 7.000 AS | 1800.00000 | 12600.00 | 891.00000 | 6237.00 | 1332.48000 | 9327.36 |
| 0545 0746 71112<br>TMS CABINET, F&I, TYPE III, BASE MOUNT,<br>2 BACKPLANE | 1.000 EA | 2200.00000 | 2200.00 | 3300.00000 | 3300.00 | 10650.48000 | 10650.48 |
| SECTION 0002 TOTALS | | $ | 148,145.25 | $ | 172,350.70 | $ | 203,087.87 |
| SECTION 0003 LIGHTING | | | | | | | |
| 0550 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 683.000 LF | 4.55000 | 3107.65 | 5.10000 | 3483.30 | 6.96000 | 4753.68 |
| 0555 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER<br>SIZE | 9.000 EA | 450.00000 | 4050.00 | 491.00000 | 4419.00 | 431.56000 | 3884.04 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0560 0635 2 40<br>PULL & SPLICE BOX, RELOCATE | 3.000 EA | 450.00000 | 1350.00 | 380.00000 | 1140.00 | 431.56000 | 1294.68 |
| 0565 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 2049.000 LF | 1.55000 | 3175.95 | 1.20000 | 2458.80 | 1.29000 | 2643.21 |
| 0570 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 2100.000 LF | 0.10000 | 210.00 | 0.20000 | 420.00 | 0.44000 | 924.00 |
| 0575 0715 4400<br>LIGHT POLE COMPLETE, RELOCATE | 1.000 EA | 1500.00000 | 1500.00 | 2150.00000 | 2150.00 | 3711.38000 | 3711.38 |
| SECTION 0003 TOTALS | | $ | 13,393.60 | $ | 14,071.10 | $ | 17,210.99 |
| SECTION 0004 SIGNALIZATION | | | | | | | |
| 0580 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 932.000 LF | 5.00000 | 4660.00 | 14.00000 | 13048.00 | 6.94000 | 6468.08 |
| 0585 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 3516.000 LF | 12.00000 | 42192.00 | 16.30000 | 57310.80 | 15.54000 | 54638.64 |
| 0590 0632 7 1<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 2.000 PI | 4500.00000 | 9000.00 | 7490.00000 | 14980.00 | 3906.13000 | 7812.26 |
| 0595 0633 1121<br>FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS | 3220.000 LF | 2.00000 | 6440.00 | 4.20000 | 13524.00 | 2.77000 | 8919.40 |
| 0600 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 27.000 EA | 450.00000 | 12150.00 | 491.00000 | 13257.00 | 431.56000 | 11652.12 |
| 0605 0639 1123<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED | 2.000 AS | 2200.00000 | 4400.00 | 1670.00000 | 3340.00 | 2290.56000 | 4581.12 |
| 0610 0639 2 1<br>ELECTRICAL SERVICE WIRE | 1232.000 LF | 1.65000 | 2032.80 | 2.20000 | 2710.40 | 1.77000 | 2180.64 |
| 0615 0639 3 11<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 2.000 EA | 1100.00000 | 2200.00 | 229.00000 | 458.00 | 1217.21000 | 2434.42 |
| 0620 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 9.000 EA | 900.00000 | 8100.00 | 822.00000 | 7398.00 | 1244.87000 | 11203.83 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | (3) WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0625 0649 31104<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5 | 3.000 EA | 32000.00000 | 96000.00 | 39800.00000 | 119400.00 | 45489.29000 | 136467.87 |
| 0630 0649 31105<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78 | 2.000 EA | 37000.00000 | 74000.00 | 41200.00000 | 82400.00 | 45374.21000 | 90748.42 |
| 0635 0650 1311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM | 21.000 AS | 1000.00000 | 21000.00 | 999.00000 | 20979.00 | 1015.82000 | 21332.22 |
| 0640 0650 1411<br>TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM | 2.000 AS | 1000.00000 | 2000.00 | 1190.00000 | 2380.00 | 1195.08000 | 2390.16 |
| 0645 0650 1511<br>TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM | 3.000 AS | 1100.00000 | 3300.00 | 1330.00000 | 3990.00 | 1687.49000 | 5062.47 |
| 0650 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 850.00000 | 6800.00 | 500.00000 | 4000.00 | 1037.95000 | 8303.60 |
| 0655 0653192<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS | 3.000 AS | 950.00000 | 2850.00 | 1020.00000 | 3060.00 | 1508.23000 | 4524.69 |
| 0660 0660 4 12<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | 13.000 EA | 3200.00000 | 41600.00 | 6260.00000 | 81380.00 | 6805.30000 | 88468.90 |
| 0665 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | 14.000 EA | 150.00000 | 2100.00 | 170.00000 | 2380.00 | 2122.30000 | 29712.20 |
| 0670 0670 5131<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN | 2.000 AS | 29000.00000 | 58000.00 | 27700.00000 | 55400.00 | 26673.46000 | 53346.92 |
| 0675 0685106<br>SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE | 2.000 EA | 1200.00000 | 2400.00 | 1280.00000 | 2560.00 | 7437.14000 | 14874.28 |
| 0680 0685120<br>SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER | 2.000 EA | 500.00000 | 1000.00 | 1130.00000 | 2260.00 | 4300.07000 | 8600.14 |
| 0685 0685128<br>SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL | 2.000 EA | 500.00000 | 1000.00 | 1130.00000 | 2260.00 | 829.91000 | 1659.82 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | (3) WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0690 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 20.000 EA | 50.00000 | 1000.00 | 32.00000 | 640.00 | 88.52000 | 1770.40 |
| 0695 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 14.000 EA | 50.00000 | 700.00 | 32.00000 | 448.00 | 55.33000 | 774.62 |
| 0700 0690 31<br>SIGNAL PEDESTAL REMOVAL | 3.000 EA | 50.00000 | 150.00 | 64.00000 | 192.00 | 188.11000 | 564.33 |
| 0705 0690 32 2<br>POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT | 4.000 EA | 1500.00000 | 6000.00 | 1510.00000 | 6040.00 | 1777.12000 | 7108.48 |
| 0710 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 2.000 EA | 500.00000 | 1000.00 | 279.00000 | 558.00 | 854.26000 | 1708.52 |
| 0715 0690 60<br>DETECTOR VEHICLE ASSEMBLY REMOVE | 8.000 EA | 100.00000 | 800.00 | 64.10000 | 512.80 | 77.46000 | 619.68 |
| 0720 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 13.000 EA | 100.00000 | 1300.00 | 7.10000 | 92.30 | 74.14000 | 963.82 |
| 0725 0690 90<br>CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE | 2.000 PI | 250.00000 | 500.00 | 352.00000 | 704.00 | 691.60000 | 1383.20 |
| 0730 0690 91<br>SIGNAL INTERCONNECT CABLE REMOVE | 2660.000 LF | 0.25000 | 665.00 | 0.60000 | 1596.00 | 1.37000 | 3644.20 |
| 0735 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 2.000 PI | 1000.00000 | 2000.00 | 403.00000 | 806.00 | 553.28000 | 1106.56 |
| 0740 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 2.000 AS | 284.00000 | 568.00 | 331.00000 | 662.00 | 516.76000 | 1033.52 |
| 0745 0700 3201<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | 4.000 EA | 250.00000 | 1000.00 | 479.00000 | 1916.00 | 459.22000 | 1836.88 |
| 0750 0700 5 21<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF | 1.000 EA | 2400.00000 | 2400.00 | 2350.00000 | 2350.00 | 3422.57000 | 3422.57 |
| 0755 0700 5 22<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF | 4.000 EA | 2900.00000 | 11600.00 | 2660.00000 | 10640.00 | 4532.44000 | 18129.76 |
| 0760 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD | 4.000 EA | 900.00000 | 3600.00 | 1340.00000 | 5360.00 | 1356.63000 | 5426.52 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>WILLIAMS PAVING COMPANY, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0765 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 4.000 AS | 1400.00000 | 5600.00 | 891.00000 | 3564.00 | 1333.40000 | 5333.60 |
| 0770 0746 74<br>TMS CABINET, MODIFY | 1.000 EA | 500.00000 | 500.00 | 331.00000 | 331.00 | 860.90000 | 860.90 |
| SECTION 0004 TOTALS | | | $ 442,607.80 | | $ 544,887.30 | | $ 631,069.76 |
| CONTRACT TOTALS | | | $ 2,695,774.98 | | $ 2,939,893.60 | | $ 3,025,214.08 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42936615201 | LUMP | 280981.93000 | 280981.93 | 340000.00000 | 340000.00 | 350000.00000 | 350000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42936615201 | 245.000 LS | 311503.50000 | 311503.50 | 210000.00000 | 210000.00 | 300000.00000 | 300000.00 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 250.000 CY | 22.66000 | 5665.00 | 20.00000 | 5000.00 | 77.58000 | 19395.00 |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 80.000 MH | 58.91000 | 4712.80 | 60.00000 | 4800.00 | 60.00000 | 4800.00 |
| 0025 0102 60<br>WORK ZONE SIGN | 11919.000 ED | 0.27000 | 3218.13 | 0.30000 | 3575.70 | 0.27000 | 3218.13 |
| 0030 0102 61<br>BUSINESS SIGN | 5.000 EA | 84.97000 | 424.85 | 83.00000 | 415.00 | 80.00000 | 400.00 |
| 0035 0102 71 13<br>BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE | 2328.000 LF | 9.06000 | 21091.68 | 10.00000 | 23280.00 | 42.30000 | 98474.40 |
| 0040 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 47908.000 ED | 0.16000 | 7665.28 | 0.16000 | 7665.28 | 0.16000 | 7665.28 |
| 0045 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6' | 683.000 ED | 0.28000 | 191.24 | 0.30000 | 204.90 | 0.28000 | 191.24 |
| 0050 0102 74 5<br>CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | 4700.000 LF | 3.97000 | 18659.00 | 4.00000 | 18800.00 | 3.90000 | 18330.00 |
| 0055 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 387.000 ED | 6.80000 | 2631.60 | 7.00000 | 2709.00 | 6.70000 | 2592.90 |
| 0060 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 6062.000 ED | 0.28000 | 1697.36 | 0.30000 | 1818.60 | 0.30000 | 1818.60 |
| 0065 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 1246.000 EA | 3.97000 | 4946.62 | 3.25000 | 4049.50 | 3.30000 | 4111.80 |
| 0070 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 495.000 ED | 13.60000 | 6732.00 | 15.00000 | 7425.00 | 13.00000 | 6435.00 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0075 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE<br>INTERSECTION | 753.000 ED | 1.70000 | 1280.10 | 15.00000 | 11295.00 | 16.70000 | 12575.10 |
| 0080 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND<br>MAINTENANCE, INTERSECTION | 753.000 ED | 1.70000 | 1280.10 | 5.40000 | 4066.20 | 41.00000 | 30873.00 |
| 0085 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE,<br>WHITE-BLACK,SOLID | 39.000 LF | 3.40000 | 132.60 | 5.40000 | 210.60 | 11.00000 | 429.00 |
| 0090 0102911 3<br>PAVEMENT MARKING REMOVABLE TAPE,<br>WHITE-BLACK, OTHER | 22.000 SF | 5.10000 | 112.20 | 4.50000 | 99.00 | 22.00000 | 484.00 |
| 0095 0104 10 3<br>SEDIMENT BARRIER | 2579.000 LF | 2.83000 | 7298.57 | 2.50000 | 6447.50 | 1.00000 | 2579.00 |
| 0100 0104 11<br>FLOATING TURBIDITY BARRIER | 50.000 LF | 16.99000 | 849.50 | 20.00000 | 1000.00 | 10.00000 | 500.00 |
| 0105 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 849.71000 | 1699.42 | 500.00000 | 1000.00 | 2000.00000 | 4000.00 |
| 0110 0104 18<br>INLET PROTECTION SYSTEM | 29.000 EA | 56.65000 | 1642.85 | 85.00000 | 2465.00 | 100.00000 | 2900.00 |
| 0115 0107 1<br>LITTER REMOVAL | 34.000 AC | 84.97000 | 2888.98 | 1.00000 | 34.00 | 100.00000 | 3400.00 |
| 0120 0107 2<br>MOWING | 25.000 AC | 84.97000 | 2124.25 | 1.00000 | 25.00 | 111.00000 | 2775.00 |
| 0125 0110 1 1<br>CLEARING & GRUBBING 42936615201 | 2.390 LS | 142690.02000 | 142690.02 | 206500.00000 | 206500.00 | 125000.00000 | 125000.00 |
| 0130 0120 1<br>REGULAR EXCAVATION | 2331.000 CY | 13.68000 | 31888.08 | 15.00000 | 34965.00 | 18.00000 | 41958.00 |
| 0135 0120 6<br>EMBANKMENT | 333.000 CY | 39.65000 | 13203.45 | 25.00000 | 8325.00 | 29.00000 | 9657.00 |
| 0140 0160 4<br>TYPE B STABILIZATION | 6936.000 SY | 2.27000 | 15744.72 | 0.01000 | 69.36 | 3.30000 | 22888.80 |
| 0145 0285711<br>OPTIONAL BASE, BASE GROUP 11 | 2101.000 SY | 26.33000 | 55319.33 | 21.00000 | 44121.00 | 19.00000 | 39919.00 |
| 0150 0285712<br>OPTIONAL BASE, BASE GROUP 12 | 4648.000 SY | 25.38000 | 117966.24 | 21.25000 | 98770.00 | 19.00000 | 88312.00 |
| 0155 0327 70 4<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH | 23567.000 SY | 4.04000 | 95210.68 | 2.50000 | 58917.50 | 4.00000 | 94268.00 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0160 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 8868.000 SY | 3.40000 | 30151.20 | 2.00000 | 17736.00 | 3.50000 | 31038.00 |
| 0165 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 3357.000 TN | 112.96000 | 379206.72 | 105.00000 | 352485.00 | 110.00000 | 369270.00 |
| 0170 0337 7 73<br>ASPHALT CONCRETE FRICTION COURSE,<br>TRAFFIC C, FC-9.5, PG 76-22, ARB | 624.000 TN | 133.06000 | 83029.44 | 140.00000 | 87360.00 | 130.00000 | 81120.00 |
| 0175 0337 7 74<br>ASPHALT CONCRETE FRICTION COURSE,<br>TRAFFIC C, FC-12.5, PG 76-22, ARB | 2408.000 TN | 128.37000 | 309114.96 | 140.00000 | 337120.00 | 130.00000 | 313040.00 |
| 0180 0425 1331<br>INLETS, CURB, TYPE P-3, <10' | 1.000 EA | 3869.01000 | 3869.01 | 6022.00000 | 6022.00 | 6090.00000 | 6090.00 |
| 0185 0425 1341<br>INLETS, CURB, TYPE P-4, <10' | 1.000 EA | 3648.09000 | 3648.09 | 6583.00000 | 6583.00 | 6700.00000 | 6700.00 |
| 0190 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 4.000 EA | 3296.87000 | 13187.48 | 4095.00000 | 16380.00 | 4100.00000 | 16400.00 |
| 0195 0425 1549<br>INLETS, DT BOT, TYPE D, MODIFY | 2.000 EA | 2956.99000 | 5913.98 | 1820.00000 | 3640.00 | 1840.00000 | 3680.00 |
| 0200 0425 1551<br>INLETS, DT BOT, TYPE E, <10' | 1.000 EA | 4475.14000 | 4475.14 | 5195.00000 | 5195.00 | 5300.00000 | 5300.00 |
| 0205 0425 1910<br>INLETS, CLOSED FLUME | 11.000 EA | 3699.07000 | 40689.77 | 3605.00000 | 39655.00 | 3650.00000 | 40150.00 |
| 0210 0425 2 41<br>MANHOLES, P-7, <10' | 6.000 EA | 3835.02000 | 23010.12 | 3620.00000 | 21720.00 | 3650.00000 | 21900.00 |
| 0215 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 4373.17000 | 4373.17 | 4405.00000 | 4405.00 | 4450.00000 | 4450.00 |
| 0220 0425 2 71<br>MANHOLES, J-7, <10' | 2.000 EA | 4418.49000 | 8836.98 | 7840.00000 | 15680.00 | 7940.00000 | 15880.00 |
| 0225 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 2.000 EA | 1053.64000 | 2107.28 | 1145.00000 | 2290.00 | 1160.00000 | 2320.00 |
| 0230 0425 6<br>VALVE BOXES, ADJUST | 1.000 EA | 1053.64000 | 1053.64 | 1145.00000 | 1145.00 | 1160.00000 | 1160.00 |
| 0235 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND,<br>18"S/CD | 436.000 LF | 52.46000 | 22872.56 | 114.00000 | 49704.00 | 115.00000 | 50140.00 |
| 0240 0430175224<br>PIPE CULVERT,OPTIONAL MATERIAL,OTHER<br>SHAPE-ELIP/ARCH, 24"S/CD | 60.000 LF | 102.08000 | 6124.80 | 115.00000 | 6900.00 | 115.00000 | 6900.00 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0245 0430984129<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD | 2.000 EA | 1869.36000 | 3738.72 | 3061.00000 | 6122.00 | 3100.00000 | 6200.00 |
| 0250 0443 70 3<br>FRENCH DRAIN, 18" | 210.000 LF | 188.64000 | 39614.40 | 165.00000 | 34650.00 | 120.00000 | 25200.00 |
| 0255 0515 1 2<br>PIPE HANDRAIL - GUIDERAIL, ALUMINUM | 18.000 LF | 311.56000 | 5608.08 | 100.00000 | 1800.00 | 237.00000 | 4266.00 |
| 0260 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 2495.000 LF | 19.27000 | 48078.65 | 17.00000 | 42415.00 | 12.60000 | 31437.00 |
| 0265 0520 2 4<br>CONCRETE CURB, TYPE D | 49.000 LF | 56.65000 | 2775.85 | 20.00000 | 980.00 | 18.50000 | 906.50 |
| 0270 0520 5 11<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | 383.000 LF | 41.35000 | 15837.05 | 35.00000 | 13405.00 | 31.00000 | 11873.00 |
| 0275 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 681.000 SY | 42.20000 | 28738.20 | 36.00000 | 24516.00 | 28.50000 | 19408.50 |
| 0280 0522 2<br>CONC SIDEWALK AND DRIVEWAYS, 6" THICK | 833.000 SY | 47.30000 | 39400.90 | 40.00000 | 33320.00 | 37.00000 | 30821.00 |
| 0285 0522 4<br>BUS SHELTER PAD- CONCRETE | 4.000 SY | 84.97000 | 339.88 | 50.00000 | 200.00 | 64.00000 | 256.00 |
| 0290 0527 2<br>DETECTABLE WARNINGS | 427.000 SF | 48.49000 | 20705.23 | 47.00000 | 20069.00 | 22.50000 | 9607.50 |
| 0295 0570 1 2<br>PERFORMANCE TURF, SOD | 4963.000 SY | 5.21000 | 25857.23 | 2.50000 | 12407.50 | 2.00000 | 9926.00 |
| 0300 0705 10 1<br>OBJECT MARKER, TYPE 1 | 13.000 EA | 169.94000 | 2209.22 | 190.00000 | 2470.00 | 211.00000 | 2743.00 |
| 0305 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 62.000 EA | 84.97000 | 5268.14 | 100.00000 | 6200.00 | 111.00000 | 6882.00 |
| 0310 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 3.630 NM | 1042.31000 | 3783.59 | 1500.00000 | 5445.00 | 1113.00000 | 4040.19 |
| 0315 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 1426.000 LF | 0.45000 | 641.70 | 0.40000 | 570.40 | 0.40000 | 570.40 |
| 0320 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" | 1947.000 LF | 0.74000 | 1440.78 | 1.00000 | 1947.00 | 1.20000 | 2336.40 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0325 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 18" | 215.000 LF | 1.25000 | 268.75 | 1.35000 | 290.25 | 1.35000 | 290.25 |
| 0330 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 478.000 LF | 1.59000 | 760.02 | 1.80000 | 860.40 | 1.45000 | 693.10 |
| 0335 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 2.106 GM | 396.53000 | 835.09 | 750.00000 | 1579.50 | 417.00000 | 878.20 |
| 0340 0710 11133<br>PAINTED PAVEME \|NT MARKING, STANDARD,<br>WHITE, 12" WIDE, 3'-9' SKIP AND<br>APPROACH TO TOLL PLAZA | 0.070 GM | 623.12000 | 43.62 | 1500.00000 | 105.00 | 1000.00000 | 70.00 |
| 0345 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, DOTTED / GUIDELINE/ 6-10 GAP<br>EXTENSION, 6" | 1871.000 LF | 0.45000 | 841.95 | 0.55000 | 1029.05 | 0.28000 | 523.88 |
| 0350 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, MESSAGE | 18.000 EA | 33.99000 | 611.82 | 75.00000 | 1350.00 | 33.00000 | 594.00 |
| 0355 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, ARROWS | 92.000 EA | 27.19000 | 2501.48 | 30.00000 | 2760.00 | 28.00000 | 2576.00 |
| 0360 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 6" | 1.980 NM | 1042.31000 | 2063.77 | 1500.00000 | 2970.00 | 1113.00000 | 2203.74 |
| 0365 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 18" | 353.000 LF | 1.25000 | 441.25 | 1.35000 | 476.55 | 1.34000 | 473.02 |
| 0370 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, DOTTED/ GUIDELINE/6-10 GAP<br>EXTENSION, 6" | 446.000 LF | 0.45000 | 200.70 | 0.55000 | 245.30 | 0.28000 | 124.88 |
| 0375 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 9.000 EA | 158.61000 | 1427.49 | 200.00000 | 1800.00 | 211.00000 | 1899.00 |
| 0380 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROWS | 9.000 EA | 56.65000 | 509.85 | 95.00000 | 855.00 | 111.00000 | 999.00 |
| 0385 0999 16<br>PARTNERING, DO NOT BID 42936615201 | LUMP | 6000.00000 | 6000.00 | 6000.00000 | 6000.00 | 6000.00000 | 6000.00 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (4) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | (5) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (6) MORRISON - COBALT JV<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0390 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | | $ 2,413,659.83 | | $ 2,358,911.09 | | $ 2,509,286.81 |
| SECTION 0002 SIGNING | | | | | | | |
| 0395 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 21.000 LF | 5.15000 | 108.15 | 6.30000 | 132.30 | 15.40000 | 323.40 |
| 0400 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 145.000 LF | 12.46000 | 1806.70 | 12.30000 | 1783.50 | 17.90000 | 2595.50 |
| 0405 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 3.000 EA | 538.15000 | 1614.45 | 480.00000 | 1440.00 | 700.00000 | 2100.00 |
| 0410 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 16.000 AS | 301.36000 | 4821.76 | 270.00000 | 4320.00 | 295.00000 | 4720.00 |
| 0415 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 7.000 AS | 1546.47000 | 10825.29 | 1400.00000 | 9800.00 | 1500.00000 | 10500.00 |
| 0420 0700 1 50<br>SINGLE POST SIGN, RELOCATE | 8.000 AS | 263.98000 | 2111.84 | 250.00000 | 2000.00 | 260.00000 | 2080.00 |
| 0425 0700 1 60<br>SINGLE POST SIGN, REMOVE | 15.000 AS | 19.83000 | 297.45 | 18.00000 | 270.00 | 19.00000 | 285.00 |
| 0430 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | 1.000 AS | 499.63000 | 499.63 | 450.00000 | 450.00 | 490.00000 | 490.00 |
| 0435 0700 2 60<br>MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE | 1.000 AS | 496.23000 | 496.23 | 450.00000 | 450.00 | 490.00000 | 490.00 |
| 0440 0700 3206<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF | 3.000 EA | 2492.48000 | 7477.44 | 4700.00000 | 14100.00 | 4600.00000 | 13800.00 |
| 0445 0700 3626<br>SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING | 2.000 EA | 1699.42000 | 3398.84 | 430.00000 | 860.00 | 400.00000 | 800.00 |
| 0450 0700 4113<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT | 1.000 EA | 53248.46000 | 53248.46 | 52900.00000 | 52900.00 | 55000.00000 | 55000.00 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0455 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42936615201 | LUMP | 14757.75000 | 14757.75 | 18500.00000 | 18500.00 | 18000.00000 | 18000.00 |
| 0460 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 1947.000 LF | 1.64000 | 3193.08 | 2.30000 | 4478.10 | 2.75000 | 5354.25 |
| 0465 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 215.000 LF | 3.17000 | 681.55 | 3.40000 | 731.00 | 4.00000 | 860.00 |
| 0470 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 478.000 LF | 4.31000 | 2060.18 | 5.30000 | 2533.40 | 5.50000 | 2629.00 |
| 0475 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 1285.000 LF | 1.36000 | 1747.60 | 1.70000 | 2184.50 | 0.75000 | 963.75 |
| 0480 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 16.000 EA | 175.61000 | 2809.76 | 145.00000 | 2320.00 | 83.00000 | 1328.00 |
| 0485 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 79.000 EA | 58.91000 | 4653.89 | 71.00000 | 5609.00 | 61.00000 | 4819.00 |
| 0490 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 282.000 LF | 3.17000 | 893.94 | 3.40000 | 958.80 | 4.15000 | 1170.30 |
| 0495 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 94.000 LF | 1.36000 | 127.84 | 2.00000 | 188.00 | 0.75000 | 70.50 |
| 0500 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 9.000 EA | 159.75000 | 1437.75 | 200.00000 | 1800.00 | 210.00000 | 1890.00 |
| 0505 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROWS | 9.000 EA | 56.65000 | 509.85 | 95.00000 | 855.00 | 110.00000 | 990.00 |
| 0510 0711 16111<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 2.340 NM | 5319.18000 | 12446.88 | 4500.00000 | 10530.00 | 3900.00000 | 9126.00 |
| 0515 0711 16112<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | 0.270 NM | 7477.44000 | 2018.91 | 7200.00000 | 1944.00 | 5000.00000 | 1350.00 |
| 0520 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 1.340 GM | 1529.48000 | 2049.50 | 1460.00000 | 1956.40 | 970.00000 | 1299.80 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0525 0711 16133<br>THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | 0.070 GM | 1756.07000 | 122.92 | 3000.00000 | 210.00 | 2200.00000 | 154.00 |
| 0530 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 1.370 NM | 5319.18000 | 7287.28 | 4400.00000 | 6028.00 | 3900.00000 | 5343.00 |
| 0535 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD | 7.000 EA | 1019.65000 | 7137.55 | 1300.00000 | 9100.00 | 1450.00000 | 10150.00 |
| 0540 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 7.000 AS | 2039.30000 | 14275.10 | 930.00000 | 6510.00 | 1500.00000 | 10500.00 |
| 0545 0746 71112<br>TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE | 1.000 EA | 2492.48000 | 2492.48 | 4200.00000 | 4200.00 | 3450.00000 | 3450.00 |
| SECTION 0002 TOTALS | | $ | 167,410.05 | $ | 169,142.00 | $ | 172,631.50 |
| SECTION 0003 LIGHTING | | | | | | | |
| 0550 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 683.000 LF | 5.15000 | 3517.45 | 6.30000 | 4302.90 | 15.50000 | 10586.50 |
| 0555 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 9.000 EA | 538.15000 | 4843.35 | 480.00000 | 4320.00 | 649.00000 | 5841.00 |
| 0560 0635 2 40<br>PULL & SPLICE BOX, RELOCATE | 3.000 EA | 509.83000 | 1529.49 | 340.00000 | 1020.00 | 1070.00000 | 3210.00 |
| 0565 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 2049.000 LF | 1.76000 | 3606.24 | 1.50000 | 3073.50 | 1.45000 | 2971.05 |
| 0570 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 2100.000 LF | 0.11000 | 231.00 | 0.60000 | 1260.00 | 0.33000 | 693.00 |
| 0575 0715 4400<br>LIGHT POLE COMPLETE, RELOCATE | 1.000 EA | 1699.42000 | 1699.42 | 2300.00000 | 2300.00 | 1900.00000 | 1900.00 |
| SECTION 0003 TOTALS | | $ | 15,426.95 | $ | 16,276.40 | $ | 25,201.55 |
| SECTION 0004 SIGNALIZATION | | | | | | | |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0580 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 932.000 LF | 5.66000 | 5275.12 | 6.30000 | 5871.60 | 10.50000 | 9786.00 |
| 0585 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 3516.000 LF | 15.86000 | 55763.76 | 24.60000 | 86493.60 | 17.00000 | 59772.00 |
| 0590 0632 7 1<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 2.000 PI | 5664.73000 | 11329.46 | 5000.00000 | 10000.00 | 8000.00000 | 16000.00 |
| 0595 0633 1121<br>FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS | 3220.000 LF | 2.27000 | 7309.40 | 3.30000 | 10626.00 | 4.00000 | 12880.00 |
| 0600 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 27.000 EA | 509.83000 | 13765.41 | 480.00000 | 12960.00 | 649.50000 | 17536.50 |
| 0605 0639 1123<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED | 2.000 AS | 2492.48000 | 4984.96 | 1800.00000 | 3600.00 | 1870.00000 | 3740.00 |
| 0610 0639 2 1<br>ELECTRICAL SERVICE WIRE | 1232.000 LF | 1.87000 | 2303.84 | 4.50000 | 5544.00 | 4.20000 | 5174.40 |
| 0615 0639 3 11<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 2.000 EA | 1246.24000 | 2492.48 | 1100.00000 | 2200.00 | 184.00000 | 368.00 |
| 0620 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 9.000 EA | 1019.65000 | 9176.85 | 1100.00000 | 9900.00 | 1150.00000 | 10350.00 |
| 0625 0649 31104<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5 | 3.000 EA | 39653.11000 | 118959.33 | 40500.00000 | 121500.00 | 41000.00000 | 123000.00 |
| 0630 0649 31105<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78 | 2.000 EA | 44184.89000 | 88369.78 | 39300.00000 | 78600.00 | 40000.00000 | 80000.00 |
| 0635 0650 1311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM | 21.000 AS | 1132.95000 | 23791.95 | 900.00000 | 18900.00 | 850.00000 | 17850.00 |
| 0640 0650 1411<br>TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM | 2.000 AS | 1132.95000 | 2265.90 | 1400.00000 | 2800.00 | 1350.00000 | 2700.00 |
| 0645 0650 1511<br>TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM | 3.000 AS | 1246.24000 | 3738.72 | 1400.00000 | 4200.00 | 1300.00000 | 3900.00 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0650 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 963.00000 | 7704.00 | 690.00000 | 5520.00 | 550.00000 | 4400.00 |
| 0655 0653192<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS | 3.000 AS | 1078.56000 | 3235.68 | 1200.00000 | 3600.00 | 1100.00000 | 3300.00 |
| 0660 0660 4 12<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | 13.000 EA | 3625.43000 | 47130.59 | 6200.00000 | 80600.00 | 6300.00000 | 81900.00 |
| 0665 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | 14.000 EA | 169.94000 | 2379.16 | 360.00000 | 5040.00 | 215.00000 | 3010.00 |
| 0670 0670 5131<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN | 2.000 AS | 32855.44000 | 65710.88 | 35800.00000 | 71600.00 | 28600.00000 | 57200.00 |
| 0675 0685106<br>SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE | 2.000 EA | 1359.53000 | 2719.06 | 470.00000 | 940.00 | 6300.00000 | 12600.00 |
| 0680 0685120<br>SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER | 2.000 EA | 566.47000 | 1132.94 | 3100.00000 | 6200.00 | 1100.00000 | 2200.00 |
| 0685 0685128<br>SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL | 2.000 EA | 566.47000 | 1132.94 | 560.00000 | 1120.00 | 1100.00000 | 2200.00 |
| 0690 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 20.000 EA | 56.65000 | 1133.00 | 60.00000 | 1200.00 | 116.00000 | 2320.00 |
| 0695 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 14.000 EA | 56.65000 | 793.10 | 60.00000 | 840.00 | 116.00000 | 1624.00 |
| 0700 0690 31<br>SIGNAL PEDESTAL REMOVAL | 3.000 EA | 56.65000 | 169.95 | 220.00000 | 660.00 | 116.00000 | 348.00 |
| 0705 0690 32 2<br>POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT | 4.000 EA | 1699.42000 | 6797.68 | 850.00000 | 3400.00 | 1825.00000 | 7300.00 |
| 0710 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 2.000 EA | 566.47000 | 1132.94 | 850.00000 | 1700.00 | 1067.00000 | 2134.00 |
| 0715 0690 60<br>DETECTOR VEHICLE ASSEMBLY REMOVE | 8.000 EA | 113.29000 | 906.32 | 60.00000 | 480.00 | 466.00000 | 3728.00 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>MORRISON - COBALT JV<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0720 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 13.000 EA | 113.29000 | 1472.77 | 60.00000 | 780.00 | 29.00000 | 377.00 |
| 0725 0690 90<br>CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE | 2.000 PI | 283.24000 | 566.48 | 1300.00000 | 2600.00 | 932.00000 | 1864.00 |
| 0730 0690 91<br>SIGNAL INTERCONNECT CABLE REMOVE | 2660.000 LF | 0.28000 | 744.80 | 0.60000 | 1596.00 | 0.33000 | 877.80 |
| 0735 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 2.000 PI | 1132.95000 | 2265.90 | 1300.00000 | 2600.00 | 1400.00000 | 2800.00 |
| 0740 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 2.000 AS | 283.24000 | 566.48 | 370.00000 | 740.00 | 475.00000 | 950.00 |
| 0745 0700 3201<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | 4.000 EA | 283.24000 | 1132.96 | 560.00000 | 2240.00 | 480.00000 | 1920.00 |
| 0750 0700 5 21<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF | 1.000 EA | 2719.07000 | 2719.07 | 2200.00000 | 2200.00 | 2500.00000 | 2500.00 |
| 0755 0700 5 22<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF | 4.000 EA | 3285.54000 | 13142.16 | 2600.00000 | 10400.00 | 2880.00000 | 11520.00 |
| 0760 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD | 4.000 EA | 1019.65000 | 4078.60 | 1300.00000 | 5200.00 | 1538.00000 | 6152.00 |
| 0765 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 4.000 AS | 1586.12000 | 6344.48 | 930.00000 | 3720.00 | 2050.00000 | 8200.00 |
| 0770 0746 74<br>TMS CABINET, MODIFY | 1.000 EA | 566.47000 | 566.47 | 780.00000 | 780.00 | 930.00000 | 930.00 |
| SECTION 0004 TOTALS | | $ | 525,205.37 | $ | 588,951.20 | $ | 585,411.70 |
| CONTRACT TOTALS | | $ | 3,121,702.20 | $ | 3,133,280.69 | $ | 3,292,531.56 |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>BERGERON LAND DEVELOPMENT,<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42936615201 | LUMP | 325000.00000 | 325000.00 | | | | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42936615201 | 245.000 LS | 97900.00000 | 97900.00 | | | | |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 250.000 CY | 66.20000 | 16550.00 | | | | |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 80.000 MH | 48.30000 | 3864.00 | | | | |
| 0025 0102 60<br>WORK ZONE SIGN | 11919.000 ED | 0.25000 | 2979.75 | | | | |
| 0030 0102 61<br>BUSINESS SIGN | 5.000 EA | 85.20000 | 426.00 | | | | |
| 0035 0102 71 13<br>BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE | 2328.000 LF | 42.60000 | 99172.80 | | | | |
| 0040 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 47908.000 ED | 7.60000 | 364100.80 | | | | |
| 0045 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6' | 683.000 ED | 0.30000 | 204.90 | | | | |
| 0050 0102 74 5<br>CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | 4700.000 LF | 4.00000 | 18800.00 | | | | |
| 0055 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 387.000 ED | 6.80000 | 2631.60 | | | | |
| 0060 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 6062.000 ED | 0.30000 | 1818.60 | | | | |
| 0065 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 1246.000 EA | 3.50000 | 4361.00 | | | | |
| 0070 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 495.000 ED | 13.60000 | 6732.00 | | | | |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>BERGERON LAND DEVELOPMENT,<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0075 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE<br>INTERSECTION | 753.000 ED | 16.20000 | 12198.60 | | | | |
| 0080 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND<br>MAINTENANCE, INTERSECTION | 753.000 ED | 40.40000 | 30421.20 | | | | |
| 0085 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE,<br>WHITE-BLACK,SOLID | 39.000 LF | 3.20000 | 124.80 | | | | |
| 0090 0102911 3<br>PAVEMENT MARKING REMOVABLE TAPE,<br>WHITE-BLACK, OTHER | 22.000 SF | 4.85000 | 106.70 | | | | |
| 0095 0104 10 3<br>SEDIMENT BARRIER | 2579.000 LF | 3.25000 | 8381.75 | | | | |
| 0100 0104 11<br>FLOATING TURBIDITY BARRIER | 50.000 LF | 8.10000 | 405.00 | | | | |
| 0105 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 1500.00000 | 3000.00 | | | | |
| 0110 0104 18<br>INLET PROTECTION SYSTEM | 29.000 EA | 48.30000 | 1400.70 | | | | |
| 0115 0107 1<br>LITTER REMOVAL | 34.000 AC | 1.05000 | 35.70 | | | | |
| 0120 0107 2<br>MOWING | 25.000 AC | 60.20000 | 1505.00 | | | | |
| 0125 0110 1 1<br>CLEARING & GRUBBING 42936615201 | 2.390 LS | 21900.00000 | 21900.00 | | | | |
| 0130 0120 1<br>REGULAR EXCAVATION | 2331.000 CY | 4.70000 | 10955.70 | | | | |
| 0135 0120 6<br>EMBANKMENT | 333.000 CY | 20.40000 | 6793.20 | | | | |
| 0140 0160 4<br>TYPE B STABILIZATION | 6936.000 SY | 5.40000 | 37454.40 | | | | |
| 0145 0285711<br>OPTIONAL BASE, BASE GROUP 11 | 2101.000 SY | 17.30000 | 36347.30 | | | | |
| 0150 0285712<br>OPTIONAL BASE, BASE GROUP 12 | 4648.000 SY | 18.00000 | 83664.00 | | | | |
| 0155 0327 70 4<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH | 23567.000 SY | 4.00000 | 94268.00 | | | | |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>BERGERON LAND DEVELOPMENT,<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0160 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 8868.000 SY | 2.90000 | 25717.20 | | | | |
| 0165 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 3357.000 TN | 110.00000 | 369270.00 | | | | |
| 0170 0337 7 73<br>ASPHALT CONCRETE FRICTION COURSE,<br>TRAFFIC C, FC-9.5, PG 76-22, ARB | 624.000 TN | 139.00000 | 86736.00 | | | | |
| 0175 0337 7 74<br>ASPHALT CONCRETE FRICTION COURSE,<br>TRAFFIC C, FC-12.5, PG 76-22, ARB | 2408.000 TN | 142.00000 | 341936.00 | | | | |
| 0180 0425 1331<br>INLETS, CURB, TYPE P-3, <10' | 1.000 EA | 5390.00000 | 5390.00 | | | | |
| 0185 0425 1341<br>INLETS, CURB, TYPE P-4, <10' | 1.000 EA | 5170.00000 | 5170.00 | | | | |
| 0190 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 4.000 EA | 2860.00000 | 11440.00 | | | | |
| 0195 0425 1549<br>INLETS, DT BOT, TYPE D, MODIFY | 2.000 EA | 2210.00000 | 4420.00 | | | | |
| 0200 0425 1551<br>INLETS, DT BOT, TYPE E, <10' | 1.000 EA | 4310.00000 | 4310.00 | | | | |
| 0205 0425 1910<br>INLETS, CLOSED FLUME | 11.000 EA | 4970.00000 | 54670.00 | | | | |
| 0210 0425 2 41<br>MANHOLES, P-7, <10' | 6.000 EA | 2220.00000 | 13320.00 | | | | |
| 0215 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 2580.00000 | 2580.00 | | | | |
| 0220 0425 2 71<br>MANHOLES, J-7, <10' | 2.000 EA | 2830.00000 | 5660.00 | | | | |
| 0225 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 2.000 EA | 256.00000 | 512.00 | | | | |
| 0230 0425 6<br>VALVE BOXES, ADJUST | 1.000 EA | 220.00000 | 220.00 | | | | |
| 0235 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND,<br>18"S/CD | 436.000 LF | 57.80000 | 25200.80 | | | | |
| 0240 0430175224<br>PIPE CULVERT,OPTIONAL MATERIAL,OTHER<br>SHAPE-ELIP/ARCH, 24"S/CD | 60.000 LF | 92.30000 | 5538.00 | | | | |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>BERGERON LAND DEVELOPMENT,<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0245 0430984129<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD | 2.000 EA | 1520.00000 | 3040.00 | | | | |
| 0250 0443 70 3<br>FRENCH DRAIN, 18" | 210.000 LF | 122.00000 | 25620.00 | | | | |
| 0255 0515 1 2<br>PIPE HANDRAIL - GUIDERAIL, ALUMINUM | 18.000 LF | 295.00000 | 5310.00 | | | | |
| 0260 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 2495.000 LF | 15.90000 | 39670.50 | | | | |
| 0265 0520 2 4<br>CONCRETE CURB, TYPE D | 49.000 LF | 25.20000 | 1234.80 | | | | |
| 0270 0520 5 11<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | 383.000 LF | 33.00000 | 12639.00 | | | | |
| 0275 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 681.000 SY | 30.70000 | 20906.70 | | | | |
| 0280 0522 2<br>CONC SIDEWALK AND DRIVEWAYS, 6" THICK | 833.000 SY | 38.90000 | 32403.70 | | | | |
| 0285 0522 4<br>BUS SHELTER PAD- CONCRETE | 4.000 SY | 65.90000 | 263.60 | | | | |
| 0290 0527 2<br>DETECTABLE WARNINGS | 427.000 SF | 22.90000 | 9778.30 | | | | |
| 0295 0570 1 2<br>PERFORMANCE TURF, SOD | 4963.000 SY | 3.30000 | 16377.90 | | | | |
| 0300 0705 10 1<br>OBJECT MARKER, TYPE 1 | 13.000 EA | 205.00000 | 2665.00 | | | | |
| 0305 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 62.000 EA | 108.00000 | 6696.00 | | | | |
| 0310 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 3.630 NM | 1610.00000 | 5844.30 | | | | |
| 0315 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 1426.000 LF | 0.45000 | 641.70 | | | | |
| 0320 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" | 1947.000 LF | 1.05000 | 2044.35 | | | | |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>BERGERON LAND DEVELOPMENT,<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0325 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 18" | 215.000 LF | 1.45000 | 311.75 | | | | |
| 0330 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 478.000 LF | 1.95000 | 932.10 | | | | |
| 0335 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 2.106 GM | 806.00000 | 1697.44 | | | | |
| 0340 0710 11133<br>PAINTED PAVEME \|NT MARKING, STANDARD,<br>WHITE, 12" WIDE, 3'-9' SKIP AND<br>APPROACH TO TOLL PLAZA | 0.070 GM | 1610.00000 | 112.70 | | | | |
| 0345 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, DOTTED / GUIDELINE/ 6-10 GAP<br>EXTENSION, 6" | 1871.000 LF | 0.60000 | 1122.60 | | | | |
| 0350 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, MESSAGE | 18.000 EA | 80.40000 | 1447.20 | | | | |
| 0355 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, ARROWS | 92.000 EA | 32.20000 | 2962.40 | | | | |
| 0360 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 6" | 1.980 NM | 1610.00000 | 3187.80 | | | | |
| 0365 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 18" | 353.000 LF | 1.45000 | 511.85 | | | | |
| 0370 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, DOTTED/ GUIDELINE/6-10 GAP<br>EXTENSION, 6" | 446.000 LF | 0.60000 | 267.60 | | | | |
| 0375 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 9.000 EA | 214.00000 | 1926.00 | | | | |
| 0380 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROWS | 9.000 EA | 102.00000 | 918.00 | | | | |
| 0385 0999 16<br>PARTNERING, DO NOT BID 42936615201 | LUMP | 6000.00000 | 6000.00 | | | | |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>BERGERON LAND DEVELOPMENT,<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0390 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID | LUMP | 50000.00000 | 50000.00 | | | | |
| SECTION 0001 TOTALS | | | $ 2,512,126.79 | | $ | | $ |
| SECTION 0002 SIGNING | | | | | | | |
| 0395 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 21.000 LF | 15.10000 | 317.10 | | | | |
| 0400 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 145.000 LF | 17.40000 | 2523.00 | | | | |
| 0405 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 3.000 EA | 689.00000 | 2067.00 | | | | |
| 0410 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 16.000 AS | 432.00000 | 6912.00 | | | | |
| 0415 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 7.000 AS | 1080.00000 | 7560.00 | | | | |
| 0420 0700 1 50<br>SINGLE POST SIGN, RELOCATE | 8.000 AS | 410.00000 | 3280.00 | | | | |
| 0425 0700 1 60<br>SINGLE POST SIGN, REMOVE | 15.000 AS | 56.60000 | 849.00 | | | | |
| 0430 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | 1.000 AS | 4620.00000 | 4620.00 | | | | |
| 0435 0700 2 60<br>MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE | 1.000 AS | 680.00000 | 680.00 | | | | |
| 0440 0700 3206<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF | 3.000 EA | 4550.00000 | 13650.00 | | | | |
| 0445 0700 3626<br>SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING | 2.000 EA | 397.00000 | 794.00 | | | | |
| 0450 0700 4113<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT | 1.000 EA | 55200.00000 | 55200.00 | | | | |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>BERGERON LAND DEVELOPMENT,<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0455 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42936615201 | LUMP | 19800.00000 | 19800.00 | | | | |
| 0460 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 1947.000 LF | 2.45000 | 4770.15 | | | | |
| 0465 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 215.000 LF | 3.65000 | 784.75 | | | | |
| 0470 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 478.000 LF | 5.70000 | 2724.60 | | | | |
| 0475 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 1285.000 LF | 1.80000 | 2313.00 | | | | |
| 0480 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 16.000 EA | 155.00000 | 2480.00 | | | | |
| 0485 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 79.000 EA | 76.10000 | 6011.90 | | | | |
| 0490 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 282.000 LF | 3.65000 | 1029.30 | | | | |
| 0495 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 94.000 LF | 2.15000 | 202.10 | | | | |
| 0500 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 9.000 EA | 214.00000 | 1926.00 | | | | |
| 0505 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROWS | 9.000 EA | 102.00000 | 918.00 | | | | |
| 0510 0711 16111<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 2.340 NM | 4820.00000 | 11278.80 | | | | |
| 0515 0711 16112<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | 0.270 NM | 7720.00000 | 2084.40 | | | | |
| 0520 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 1.340 GM | 1570.00000 | 2103.80 | | | | |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>BERGERON LAND DEVELOPMENT,<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0525 0711 16133<br>THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | 0.070 GM | 3220.00000 | 225.40 | | | | |
| 0530 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 1.370 NM | 4720.00000 | 6466.40 | | | | |
| 0535 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD | 7.000 EA | 1450.00000 | 10150.00 | | | | |
| 0540 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 7.000 AS | 1510.00000 | 10570.00 | | | | |
| 0545 0746 71112<br>TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE | 1.000 EA | 3400.00000 | 3400.00 | | | | |
| SECTION 0002 TOTALS | | $ | 187,690.70 | $ | | $ | |
| SECTION 0003 LIGHTING | | | | | | | |
| 0550 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 683.000 LF | 15.30000 | 10449.90 | | | | |
| 0555 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 9.000 EA | 632.00000 | 5688.00 | | | | |
| 0560 0635 2 40<br>PULL & SPLICE BOX, RELOCATE | 3.000 EA | 1050.00000 | 3150.00 | | | | |
| 0565 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 2049.000 LF | 1.40000 | 2868.60 | | | | |
| 0570 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 2100.000 LF | 0.30000 | 630.00 | | | | |
| 0575 0715 4400<br>LIGHT POLE COMPLETE, RELOCATE | 1.000 EA | 1860.00000 | 1860.00 | | | | |
| SECTION 0003 TOTALS | | $ | 24,646.50 | $ | | $ | |
| SECTION 0004 SIGNALIZATION | | | | | | | |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>BERGERON LAND DEVELOPMENT,<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0580 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 932.000 LF | 10.50000 | 9786.00 | | | | |
| 0585 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 3516.000 LF | 17.00000 | 59772.00 | | | | |
| 0590 0632 7 1<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 2.000 PI | 7860.00000 | 15720.00 | | | | |
| 0595 0633 1121<br>FIBER OPTIC CABLE, F&I, UNDERGROUND, 2-12 FIBERS | 3220.000 LF | 3.90000 | 12558.00 | | | | |
| 0600 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 27.000 EA | 632.00000 | 17064.00 | | | | |
| 0605 0639 1123<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED | 2.000 AS | 1820.00000 | 3640.00 | | | | |
| 0610 0639 2 1<br>ELECTRICAL SERVICE WIRE | 1232.000 LF | 4.10000 | 5051.20 | | | | |
| 0615 0639 3 11<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 2.000 EA | 180.00000 | 360.00 | | | | |
| 0620 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 9.000 EA | 1130.00000 | 10170.00 | | | | |
| 0625 0649 31104<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5 | 3.000 EA | 40700.00000 | 122100.00 | | | | |
| 0630 0649 31105<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78 | 2.000 EA | 39000.00000 | 78000.00 | | | | |
| 0635 0650 1311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM | 21.000 AS | 841.00000 | 17661.00 | | | | |
| 0640 0650 1411<br>TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM | 2.000 AS | 1360.00000 | 2720.00 | | | | |
| 0645 0650 1511<br>TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM | 3.000 AS | 1270.00000 | 3810.00 | | | | |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>BERGERON LAND DEVELOPMENT,<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0650 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 540.00000 | 4320.00 | | | | |
| 0655 0653192<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS | 3.000 AS | 1120.00000 | 3360.00 | | | | |
| 0660 0660 4 12<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | 13.000 EA | 6150.00000 | 79950.00 | | | | |
| 0665 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | 14.000 EA | 212.00000 | 2968.00 | | | | |
| 0670 0670 5131<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN | 2.000 AS | 27900.00000 | 55800.00 | | | | |
| 0675 0685106<br>SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE | 2.000 EA | 6110.00000 | 12220.00 | | | | |
| 0680 0685120<br>SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER | 2.000 EA | 1080.00000 | 2160.00 | | | | |
| 0685 0685128<br>SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL | 2.000 EA | 1080.00000 | 2160.00 | | | | |
| 0690 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 20.000 EA | 113.00000 | 2260.00 | | | | |
| 0695 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 14.000 EA | 113.00000 | 1582.00 | | | | |
| 0700 0690 31<br>SIGNAL PEDESTAL REMOVAL | 3.000 EA | 113.00000 | 339.00 | | | | |
| 0705 0690 32 2<br>POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT | 4.000 EA | 1780.00000 | 7120.00 | | | | |
| 0710 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 2.000 EA | 1040.00000 | 2080.00 | | | | |
| 0715 0690 60<br>DETECTOR VEHICLE ASSEMBLY REMOVE | 8.000 EA | 453.00000 | 3624.00 | | | | |

CALL ORDER: 012 PROPOSAL ID: T4403 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>BERGERON LAND DEVELOPMENT,<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0720 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 13.000 EA | 28.40000 | 369.20 | | | | |
| 0725 0690 90<br>CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE | 2.000 PI | 907.00000 | 1814.00 | | | | |
| 0730 0690 91<br>SIGNAL INTERCONNECT CABLE REMOVE | 2660.000 LF | 0.30000 | 798.00 | | | | |
| 0735 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 2.000 PI | 1360.00000 | 2720.00 | | | | |
| 0740 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 2.000 AS | 461.00000 | 922.00 | | | | |
| 0745 0700 3201<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | 4.000 EA | 468.00000 | 1872.00 | | | | |
| 0750 0700 5 21<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF | 1.000 EA | 2450.00000 | 2450.00 | | | | |
| 0755 0700 5 22<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF | 4.000 EA | 2800.00000 | 11200.00 | | | | |
| 0760 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD | 4.000 EA | 1500.00000 | 6000.00 | | | | |
| 0765 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 4.000 AS | 1990.00000 | 7960.00 | | | | |
| 0770 0746 74<br>TMS CABINET, MODIFY | 1.000 EA | 907.00000 | 907.00 | | | | |
| SECTION 0004 TOTALS | | $ | 575,367.40 | $ | | $ | |
| CONTRACT TOTALS | | $ | 3,299,831.39 | $ | 0.00 | $ | 0.00 |

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.