VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T6368 PROPOSAL DESC :
LETTING DATE : 07/30/14 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of
SET-ASIDE : U/R CODE : repair/rehabilitation of Br. No. 904120.
CONTRACT TIME : 170 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43003315201 (*) F.A. NO. : 4254011C COUNTIES : MONROE

LOCAL NAME : CR 941 BOCA CHICA FROM .6 MI EAST OF SR 5/ US-1 RE ROAD NAME : CR 941 BOCA CHICA FROM .6 MI EAST OF SR 5/ US-1
PROJ LIMITS : FROM .6 MI EAST OF SR 5/ US-1 REPAIR BDGE # 904120

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | INLAND CONSTRUCTION AND EQUIPMENT, INC. | Responsive | Winning bid | $ 619,196.95 | 0.00% |
| 2 | PNEUMATIC CONCRETE CO., INC. | Responsive | Non-Winning Bid | $ 712,228.08 | 15.02% |
| 3 | BRIDGE MASTERS CONSTRUCTION, LLC | Responsive | Non-Winning Bid | $ 739,200.00 | 19.38% |
| 4 | COASTAL MARINE CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $ 747,761.44 | 20.76% |
| 5 | PROSHOT CONCRETE, INC. | Responsive | Non-Winning Bid | $ 799,361.72 | 29.09% |
| 6 | M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. | Responsive | Non-Winning Bid | $ 964,436.60 | 55.75% |
| 7 | CMA CORPORATION | Responsive | Non-Winning Bid | $ 998,493.00 | 61.25% |

CALL ORDER : 017 PROPOSAL ID : T6368 PROPOSAL DESC :
LETTING DATE : 07/30/14 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of
SET-ASIDE : U/R CODE : repair/rehabilitation of Br. No. 904120.
CONTRACT TIME : 170 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43003315201 (*) F.A. NO. : 4254011C COUNTIES : MONROE

LOCAL NAME : CR 941 BOCA CHICA FROM .6 MI EAST OF SR 5/ US-1 RE ROAD NAME : CR 941 BOCA CHICA FROM .6 MI EAST OF SR 5/ US-1
PROJ LIMITS : FROM .6 MI EAST OF SR 5/ US-1 REPAIR BDGE # 904120

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION QUANTITY | ( 1 )<br>INLAND CONSTRUCTION AND EQU<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>PNEUMATIC CONCRETE CO., INC<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>BRIDGE MASTERS CONSTRUCTION, LL<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | |
| 0005 0400 2 4 2.200 CY<br>CONC CLASS II, SUPERSTRUCTURE | 850.00000 | 1870.00 | 2100.00000 | 4620.00 | 10000.00000 | 22000.00 |
| 0010 0400143 1040.000 SF<br>CLEANING & COATING CONCRETE SURFACE, CLASS 5 | 1.95000 | 2028.00 | 7.50000 | 7800.00 | 10.00000 | 10400.00 |
| 0015 0401 70 2 234.800 CF<br>RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE | 515.00000 | 120922.00 | 645.00000 | 151446.00 | 350.00000 | 82180.00 |
| 0020 0411 1 18.000 GA<br>EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB | 115.00000 | 2070.00 | 110.00000 | 1980.00 | 50.00000 | 900.00 |
| 0025 0411 2 724.000 LF<br>CRACKS INJECT & SEAL- STRUCTURES REHAB | 45.00000 | 32580.00 | 38.00000 | 27512.00 | 50.00000 | 36200.00 |
| 0030 0413151 25.000 GA<br>METHACRYLATE MONOMER | 165.00000 | 4125.00 | 110.00000 | 2750.00 | 50.00000 | 1250.00 |
| 0035 0413154 2406.000 SF<br>CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES | 3.50000 | 8421.00 | 2.75000 | 6616.50 | 10.00000 | 24060.00 |
| 0040 0415 1 4 859.000 LB<br>REINFORCING STEEL - SUPERSTRUCTURE | 1.55000 | 1331.45 | 3.00000 | 2577.00 | 1.00000 | 859.00 |
| 0045 0415 1 5 4362.000 LB<br>REINFORCING STEEL- SUBSTRUCTURE | 1.55000 | 6761.10 | 4.25000 | 18538.50 | 1.00000 | 4362.00 |
| 0050 0455 81101 26.000 EA<br>CATHODIC PROTECTION, F&I, PILE, ZINC ANODE ASSEMBLY | 475.00000 | 12350.00 | 1100.00000 | 28600.00 | 700.00000 | 18200.00 |
| 0055 0457 2211 117.000 LF<br>CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16", GALVANIC SYSTEM | 1123.00000 | 131391.00 | 2350.00000 | 274950.00 | 2500.00000 | 292500.00 |

CALL ORDER: 017 PROPOSAL ID: T6368 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) INLAND CONSTRUCTION AND EQU<br>UNIT PRICE | <br>AMOUNT | (2) PNEUMATIC CONCRETE CO., INC<br>UNIT PRICE | <br>AMOUNT | (3) BRIDGE MASTERS CONSTRUCTION, LL<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0060 0458 1 21<br>BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | 112.000 LF | 118.00000 | 13216.00 | 35.00000 | 3920.00 | 50.00000 | 5600.00 |
| SECTION 0001 TOTALS | | $ | 337,065.55 | $ | 531,310.00 | $ | 498,511.00 |
| SECTION 0002 ROADWAY | | | | | | | |
| 0065 0101 1<br>MOBILIZATION 43003315201 | LUMP | 150000.00000 | 150000.00 | 73850.00000 | 73850.00 | 155509.00000 | 155509.00 |
| 0070 0102 1<br>MAINTENANCE OF TRAFFIC 43003315201 | 170.000 LS | 72500.00000 | 72500.00 | 22000.00000 | 22000.00 | 30000.00000 | 30000.00 |
| 0075 0102 60<br>WORK ZONE SIGN | 2040.000 ED | 0.35000 | 714.00 | 0.48000 | 979.20 | 0.00000 | 0.00 |
| 0080 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 340.000 LF | 25.00000 | 8500.00 | 31.00000 | 10540.00 | 40.00000 | 13600.00 |
| 0085 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 2908.000 ED | 0.35000 | 1017.80 | 0.30000 | 872.40 | 0.00000 | 0.00 |
| 0090 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6' | 1056.000 ED | 0.35000 | 369.60 | 0.43000 | 454.08 | 0.00000 | 0.00 |
| 0095 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 680.000 ED | 0.35000 | 238.00 | 0.48000 | 326.40 | 0.00000 | 0.00 |
| 0105 0102 89 1<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 2.000 LO | 3000.00000 | 6000.00 | 1300.00000 | 2600.00 | 1250.00000 | 2500.00 |
| 0110 0109 71 3<br>FIELD OFFICE, 900 SQ FT | 230.000 DA | 40.00000 | 9200.00 | 85.00000 | 19550.00 | 0.00000 | 0.00 |
| 0115 0160 4<br>TYPE B STABILIZATION | 6.000 SY | 75.00000 | 450.00 | 500.00000 | 3000.00 | 100.00000 | 600.00 |
| 0120 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 6.000 SY | 175.00000 | 1050.00 | 500.00000 | 3000.00 | 100.00000 | 600.00 |
| 0125 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 0.500 TN | 2000.00000 | 1000.00 | 10000.00000 | 5000.00 | 5000.00000 | 2500.00 |
| 0130 0337 7 42<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA | 0.300 TN | 3500.00000 | 1050.00 | 15000.00000 | 4500.00 | 5000.00000 | 1500.00 |

CALL ORDER: 017 PROPOSAL ID: T6368 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) INLAND CONSTRUCTION AND EQU<br>UNIT PRICE | <br>AMOUNT | (2) PNEUMATIC CONCRETE CO., INC<br>UNIT PRICE | <br>AMOUNT | (3) BRIDGE MASTERS CONSTRUCTION, LL<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0135 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>43003315201 | LUMP | 29000.00000 | 29000.00 | 29000.00000 | 29000.00 | 29000.00000 | 29000.00 |
| SECTION 0002 TOTALS | | | $ 281,089.40 | | $ 175,672.08 | | $ 235,809.00 |
| SECTION 0003 SIGNING | | | | | | | |
| 0140 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 4.000 EA | 25.00000 | 100.00 | 35.00000 | 140.00 | 10.00000 | 40.00 |
| 0145 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 0.034 NM | 10500.00000 | 357.00 | 39000.00000 | 1326.00 | 10000.00000 | 340.00 |
| 0150 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS | 90.000 SF | 6.50000 | 585.00 | 42.00000 | 3780.00 | 50.00000 | 4500.00 |
| SECTION 0003 TOTALS | | | $ 1,042.00 | | $ 5,246.00 | | $ 4,880.00 |
| CONTRACT TOTALS | | | $ 619,196.95 | | $ 712,228.08 | | $ 739,200.00 |

CALL ORDER: 017 PROPOSAL ID: T6368 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>PROSHOT CONCRETE, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>M & J CONSTRUCTION COMPANY OF P<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0400 2 4<br>CONC CLASS II, SUPERSTRUCTURE | 2.200 CY | 3693.16000 | 8124.95 | 3500.00000 | 7700.00 | 10500.00000 | 23100.00 |
| 0010 0400143<br>CLEANING & COATING CONCRETE SURFACE, CLASS 5 | 1040.000 SF | 1.88000 | 1955.20 | 5.00000 | 5200.00 | 5.75000 | 5980.00 |
| 0015 0401 70 2<br>RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE | 234.800 CF | 450.00000 | 105660.00 | 700.00000 | 164360.00 | 650.00000 | 152620.00 |
| 0020 0411 1<br>EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB | 18.000 GA | 156.25000 | 2812.50 | 50.00000 | 900.00 | 240.00000 | 4320.00 |
| 0025 0411 2<br>CRACKS INJECT & SEAL- STRUCTURES REHAB | 724.000 LF | 25.00000 | 18100.00 | 70.00000 | 50680.00 | 75.00000 | 54300.00 |
| 0030 0413151<br>METHACRYLATE MONOMER | 25.000 GA | 150.00000 | 3750.00 | 55.00000 | 1375.00 | 175.00000 | 4375.00 |
| 0035 0413154<br>CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES | 2406.000 SF | 4.06000 | 9768.36 | 4.00000 | 9624.00 | 5.00000 | 12030.00 |
| 0040 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 859.000 LB | 1.56000 | 1340.04 | 10.00000 | 8590.00 | 2.75000 | 2362.25 |
| 0045 0415 1 5<br>REINFORCING STEEL- SUBSTRUCTURE | 4362.000 LB | 1.56000 | 6804.72 | 5.00000 | 21810.00 | 2.25000 | 9814.50 |
| 0050 0455 81101<br>CATHODIC PROTECTION, F&I, PILE, ZINC ANODE ASSEMBLY | 26.000 EA | 918.75000 | 23887.50 | 1500.00000 | 39000.00 | 2800.00000 | 72800.00 |
| 0055 0457 2211<br>CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16", GALVANIC SYSTEM | 117.000 LF | 1731.25000 | 202556.25 | 2200.00000 | 257400.00 | 2550.85000 | 298449.45 |
| 0060 0458 1 21<br>BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | 112.000 LF | 86.88000 | 9730.56 | 65.00000 | 7280.00 | 50.00000 | 5600.00 |
| SECTION 0001 TOTALS | | $ | 394,490.08 | $ | 573,919.00 | $ | 645,751.20 |
| SECTION 0002 ROADWAY | | | | | | | |

CALL ORDER: 017 PROPOSAL ID: T6368 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>PROSHOT CONCRETE, INC.<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>M & J CONSTRUCTION COMPANY OF P<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0065 0101 1<br>MOBILIZATION 43003315201 | LUMP | 199575.00000 | 199575.00 | 100000.00000 | 100000.00 | 152580.00000 | 152580.00 |
| 0070 0102 1<br>MAINTENANCE OF TRAFFIC 43003315201 | 170.000 LS | 61987.50000 | 61987.50 | 55000.00000 | 55000.00 | 80590.00000 | 80590.00 |
| 0075 0102 60<br>WORK ZONE SIGN | 2040.000 ED | 0.50000 | 1020.00 | 0.25000 | 510.00 | 0.48000 | 979.20 |
| 0080 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 340.000 LF | 31.13000 | 10584.20 | 65.00000 | 22100.00 | 30.00000 | 10200.00 |
| 0085 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 2908.000 ED | 0.28000 | 814.24 | 0.18000 | 523.44 | 0.27000 | 785.16 |
| 0090 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6' | 1056.000 ED | 0.45000 | 475.20 | 0.38000 | 401.28 | 0.44000 | 464.64 |
| 0095 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 680.000 ED | 0.50000 | 340.00 | 0.35000 | 238.00 | 0.48000 | 326.40 |
| 0105 0102 89 1<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 2.000 LO | 1300.00000 | 2600.00 | 1500.00000 | 3000.00 | 1248.00000 | 2496.00 |
| 0110 0109 71 3<br>FIELD OFFICE, 900 SQ FT | 230.000 DA | 125.00000 | 28750.00 | 10.00000 | 2300.00 | 133.00000 | 30590.00 |
| 0115 0160 4<br>TYPE B STABILIZATION | 6.000 SY | 312.50000 | 1875.00 | 90.00000 | 540.00 | 150.00000 | 900.00 |
| 0120 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 6.000 SY | 312.50000 | 1875.00 | 90.00000 | 540.00 | 138.00000 | 828.00 |
| 0125 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 0.500 TN | 5000.00000 | 2500.00 | 2000.00000 | 1000.00 | 8500.00000 | 4250.00 |
| 0130 0337 7 42<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA | 0.300 TN | 8333.33000 | 2500.00 | 15000.00000 | 4500.00 | 5000.00000 | 1500.00 |
| 0135 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 43003315201 | LUMP | 29000.00000 | 29000.00 | 29000.00000 | 29000.00 | 29000.00000 | 29000.00 |
| SECTION 0002 TOTALS | | $ | 343,896.14 | $ | 219,652.72 | $ | 315,489.40 |
| SECTION 0003 SIGNING | | | | | | | |
| 0140 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 4.000 EA | 78.13000 | 312.52 | 10.00000 | 40.00 | 200.00000 | 800.00 |

CALL ORDER: 017 PROPOSAL ID: T6368 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>PROSHOT CONCRETE, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>M & J CONSTRUCTION COMPANY OF P<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0145 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES,<br>YELLOW, SOLID, 6" | 0.034 NM | 27573.53000 | 937.50 | 50000.00000 | 1700.00 | 44000.00000 | 1496.00 |
| 0150 0711 17<br>THERMOPLASTIC, REMOVE EXISTING<br>THERMOPLASTIC PAVEMENT MARKINGS | 90.000 SF | 90.28000 | 8125.20 | 45.00000 | 4050.00 | 10.00000 | 900.00 |
| SECTION 0003 TOTALS | | $ | 9,375.22 | $ | 5,790.00 | $ | 3,196.00 |
| CONTRACT TOTALS | | $ | 747,761.44 | $ | 799,361.72 | $ | 964,436.60 |

CALL ORDER: 017 PROPOSAL ID: T6368 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>CMA CORPORATION<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0400 2 4<br>CONC CLASS II, SUPERSTRUCTURE | 2.200 CY | 2500.00000 | 5500.00 | | | | |
| 0010 0400143<br>CLEANING & COATING CONCRETE SURFACE, CLASS 5 | 1040.000 SF | 6.00000 | 6240.00 | | | | |
| 0015 0401 70 2<br>RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE | 234.800 CF | 500.00000 | 117400.00 | | | | |
| 0020 0411 1<br>EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB | 18.000 GA | 250.00000 | 4500.00 | | | | |
| 0025 0411 2<br>CRACKS INJECT & SEAL- STRUCTURES REHAB | 724.000 LF | 45.00000 | 32580.00 | | | | |
| 0030 0413151<br>METHACRYLATE MONOMER | 25.000 GA | 400.00000 | 10000.00 | | | | |
| 0035 0413154<br>CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES | 2406.000 SF | 35.00000 | 84210.00 | | | | |
| 0040 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 859.000 LB | 5.00000 | 4295.00 | | | | |
| 0045 0415 1 5<br>REINFORCING STEEL- SUBSTRUCTURE | 4362.000 LB | 5.00000 | 21810.00 | | | | |
| 0050 0455 81101<br>CATHODIC PROTECTION, F&I, PILE, ZINC ANODE ASSEMBLY | 26.000 EA | 5000.00000 | 130000.00 | | | | |
| 0055 0457 2211<br>CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16", GALVANIC SYSTEM | 117.000 LF | 1800.00000 | 210600.00 | | | | |
| 0060 0458 1 21<br>BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | 112.000 LF | 80.00000 | 8960.00 | | | | |
| SECTION 0001 TOTALS | | $ | 636,095.00 | $ | | $ | |
| SECTION 0002 ROADWAY | | | | | | | |

CALL ORDER: 017 PROPOSAL ID: T6368 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>CMA CORPORATION<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0065 0101 1<br>MOBILIZATION 43003315201 | LUMP | 200000.00000 | 200000.00 | | | | |
| 0070 0102 1<br>MAINTENANCE OF TRAFFIC 43003315201 | 170.000 LS | 80000.00000 | 80000.00 | | | | |
| 0075 0102 60<br>WORK ZONE SIGN | 2040.000 ED | 0.50000 | 1020.00 | | | | |
| 0080 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 340.000 LF | 45.00000 | 15300.00 | | | | |
| 0085 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 2908.000 ED | 0.50000 | 1454.00 | | | | |
| 0090 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6' | 1056.000 ED | 0.50000 | 528.00 | | | | |
| 0095 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 680.000 ED | 0.50000 | 340.00 | | | | |
| 0105 0102 89 1<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 2.000 LO | 2500.00000 | 5000.00 | | | | |
| 0110 0109 71 3<br>FIELD OFFICE, 900 SQ FT | 230.000 DA | 125.00000 | 28750.00 | | | | |
| 0115 0160 4<br>TYPE B STABILIZATION | 6.000 SY | 15.00000 | 90.00 | | | | |
| 0120 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 6.000 SY | 25.00000 | 150.00 | | | | |
| 0125 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 0.500 TN | 500.00000 | 250.00 | | | | |
| 0130 0337 7 42<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA | 0.300 TN | 500.00000 | 150.00 | | | | |
| 0135 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 43003315201 | LUMP | 29000.00000 | 29000.00 | | | | |
| SECTION 0002 TOTALS | | $ | 362,032.00 | $ | | $ | |
| SECTION 0003 SIGNING | | | | | | | |
| 0140 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 4.000 EA | 4.00000 | 16.00 | | | | |

CALL ORDER: 017 PROPOSAL ID: T6368 LETTING DATE: 07/30/14 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>CMA CORPORATION<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0145 0711 16211<br>THERMOPLASTIC, STANDARD-OTHER SURFACES,<br>YELLOW, SOLID, 6" | 0.034 NM | 5000.00000 | 170.00 | | | | |
| 0150 0711 17<br>THERMOPLASTIC, REMOVE EXISTING<br>THERMOPLASTIC PAVEMENT MARKINGS | 90.000 SF | 2.00000 | 180.00 | | | | |
| SECTION 0003 TOTALS | | $ | 366.00 | $ | | $ | |
| CONTRACT TOTALS | | $ | 998,493.00 | $ | 0.00 | $ | 0.00 |

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.