VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T2534 PROPOSAL DESC :
LETTING DATE : 06/18/14 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 720 WORKING DAYS (AVAILABLE DAYS)

Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-17.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutter, traffic signals, highway signing, box culverts, sidewalks, JEA Water and Sewer construction and other incidental construction on SR 200.

FINPROJ(S) : 21071235201 (*) F.A. NO. : 4881056P COUNTIES : NASSAU
21071235601 N/A
LOCAL NAME : SR 200 (A1A) FROM W.OF STILL QUARTERS ROAD TO WEST ROAD NAME : SR A1A
PROJ LIMITS : W.OF STILL QUARTERS ROAD TO WEST OF RUBIN LANE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COXWELL, J.B. CONTRACTING, INC.	Responsive	Winning bid	$ 18,473,682.36	0.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 20,405,738.24	10.45%
3	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 21,821,929.03	18.12%

CALL ORDER : 009 PROPOSAL ID : T2534 PROPOSAL DESC :
LETTING DATE : 06/18/14 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 720 WORKING DAYS (AVAILABLE DAYS)

Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-17.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutter, traffic signals, highway signing, box culverts, sidewalks, JEA Water and Sewer construction and other incidental construction on SR 200.

FINPROJ(S) : 21071235201 (*) F.A. NO. : 4881056P COUNTIES : NASSAU
21071235601 N/A
LOCAL NAME : SR 200 (A1A) FROM W.OF STILL QUARTERS ROAD TO WEST ROAD NAME : SR A1A
PROJ LIMITS : W.OF STILL QUARTERS ROAD TO WEST OF RUBIN LANE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21071235201	LUMP	1449240.00000	1449240.00	2000000.00000	2000000.00	2000000.00000	2000000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21071235201	720.000 LS	1428600.00000	1428600.00	1656361.61000	1656361.61	2000000.00000	2000000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	763.000 CY	40.00000	30520.00	27.76000	21180.88	20.00000	15260.00
0020 0102 14 TRAFFIC CONTROL OFFICER	96.000 MH	38.00000	3648.00	45.00000	4320.00	65.00000	6240.00
0025 0102 60 WORK ZONE SIGN	133335.000 ED	0.23000	30667.05	0.22000	29333.70	0.25000	33333.75
0030 0102 61 BUSINESS SIGN	11.000 EA	89.00000	979.00	85.00000	935.00	75.00000	825.00
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	7013.000 LF	17.10000	119922.30	15.34000	107579.42	15.00000	105195.00
0040 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	9890.000 LF	33.89000	335172.10	35.13000	347435.70	33.00000	326370.00

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0045 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	15615.000 LF	29.77000	464858.55	22.95000	358364.25	25.00000	390375.00
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	5321.000 LF	5.56000	29584.76	3.45000	18357.45	5.25000	27935.25
0055 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	9890.000 LF	7.93000	78427.70	4.14000	40944.60	7.75000	76647.50
0060 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4464.000 LF	15.14000	67584.96	2.26000	10088.64	14.50000	64728.00
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	191985.000 ED	0.14000	26877.90	0.14000	26877.90	0.18000	34557.30
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	11160.000 ED	0.26000	2901.60	0.25000	2790.00	0.30000	3348.00
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1440.000 ED	6.18000	8899.20	6.00000	8640.00	5.50000	7920.00
0080 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	20790.000 ED	0.26000	5405.40	0.25000	5197.50	0.30000	6237.00
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1660.000 EA	3.09000	5129.40	3.00000	4980.00	3.20000	5312.00
0090 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	75900.000 ED	0.12000	9108.00	0.12000	9108.00	0.12000	9108.00
0095 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	28.000 LO	824.00000	23072.00	1000.00000	28000.00	1000.00000	28000.00
0100 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1920.000 ED	12.36000	23731.20	12.00000	23040.00	14.00000	26880.00
0105 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	720.000 ED	61.80000	44496.00	1.00000	720.00	66.00000	47520.00
0110 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	720.000 ED	5.15000	3708.00	1.00000	720.00	5.50000	3960.00

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0115 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	890.000 SY	1.60000	1424.00	1.59000	1415.10	1.50000	1335.00
0120 0104 10 3 SEDIMENT BARRIER	19150.000 LF	2.53000	48449.50	0.65000	12447.50	3.00000	57450.00
0125 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	378.000 LF	4.79000	1810.62	3.75000	1417.50	6.50000	2457.00
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3125.00000	6250.00	2500.00000	5000.00	2000.00000	4000.00
0135 0104 18 INLET PROTECTION SYSTEM	153.000 EA	69.00000	10557.00	65.00000	9945.00	85.00000	13005.00
0140 0107 1 LITTER REMOVAL	780.000 AC	24.72000	19281.60	30.00000	23400.00	20.00000	15600.00
0145 0107 2 MOWING	780.000 AC	37.08000	28922.40	60.00000	46800.00	35.00000	27300.00
0150 0110 1 1 CLEARING & GRUBBING 21071235201	48.510 LS	479300.00000	479300.00	2633000.00000	2633000.00	626000.00000	626000.00
0155 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	13155.000 SY	9.38000	123393.90	6.08000	79982.40	15.00000	197325.00
0160 0110 7 1 MAILBOX, F&I SINGLE	9.000 EA	140.00000	1260.00	100.00000	900.00	100.00000	900.00
0165 0120 1 REGULAR EXCAVATION	115804.000 CY	4.14000	479428.56	3.45000	399523.80	7.50000	868530.00
0170 0120 4 SUBSOIL EXCAVATION	8842.000 CY	6.90000	61009.80	12.00000	106104.00	12.00000	106104.00
0175 0120 6 EMBANKMENT	74676.000 CY	4.65000	347243.40	5.49000	409971.24	3.50000	261366.00
0180 0160 4 TYPE B STABILIZATION	105804.000 SY	2.86000	302599.44	2.01000	212666.04	7.00000	740628.00
0185 0285701 OPTIONAL BASE, BASE GROUP 01	1804.000 SY	12.74000	22982.96	7.51000	13548.04	13.00000	23452.00
0190 0285709 OPTIONAL BASE, BASE GROUP 09	52052.000 SY	17.43000	907266.36	12.91000	671991.32	16.00000	832832.00
0195 0285713 OPTIONAL BASE, BASE GROUP 13	45359.000 SY	41.16000	1866976.44	35.75000	1621584.25	43.00000	1950437.00
0200 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8234.000 SY	2.02000	16632.68	2.45000	20173.30	2.62000	21573.08

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0205 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	20535.800 TN	100.74000	2068776.49	94.00000	1930365.20	100.00000	2053580.00
0210 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	8443.600 TN	103.05000	870112.98	93.50000	789476.60	103.00000	869690.80
0215 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	13.600 CY	743.00000	10104.80	1255.28000	17071.81	1220.00000	16592.00
0220 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.700 CY	987.00000	4638.90	1837.53000	8636.39	1685.00000	7919.50
0225 0400 4 1 CONCRETE CLASS IV, CULVERTS	18.800 CY	1948.00000	36622.40	2661.86000	50042.97	1685.00000	31678.00
0230 0415 1 1 REINF STEEL- ROADWAY	3204.000 LB	1.10000	3524.40	0.97000	3107.88	1.00000	3204.00
0235 0425 1351 INLETS, CURB, TYPE P-5, <10'	41.000 EA	4370.00000	179170.00	3825.72000	156854.52	4500.00000	184500.00
0240 0425 1361 INLETS, CURB, TYPE P-6, <10'	13.000 EA	5290.00000	68770.00	4025.72000	52334.36	4700.00000	61100.00
0245 0425 1451 INLETS, CURB, TYPE J-5, <10'	12.000 EA	6605.00000	79260.00	6041.24000	72494.88	6000.00000	72000.00
0250 0425 1452 INLETS, CURB, TYPE J-5, >10'	4.000 EA	12395.00000	49580.00	9725.65000	38902.60	9000.00000	36000.00
0255 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	8506.00000	25518.00	6142.42000	18427.26	7300.00000	21900.00
0260 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	10290.00000	10290.00	8427.63000	8427.63	9000.00000	9000.00
0265 0425 1471 INLETS, CURB, TYPE 7, <10'	20.000 EA	4965.00000	99300.00	4729.31000	94586.20	3900.00000	78000.00
0270 0425 1521 INLETS, DT BOT, TYPE C,<10'	19.000 EA	2360.00000	44840.00	2553.16000	48510.04	2900.00000	55100.00
0275 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	3.000 EA	5428.00000	16284.00	6070.69000	18212.07	8000.00000	24000.00
0280 0425 2 61 MANHOLES, P-8, <10'	25.000 EA	3692.00000	92300.00	2833.23000	70830.75	4000.00000	100000.00
0285 0425 2 63 MANHOLES, P-8, PARTIAL	3.000 EA	2530.00000	7590.00	2063.10000	6189.30	3000.00000	9000.00
0290 0425 2 91 MANHOLES, J-8, <10'	11.000 EA	6478.00000	71258.00	5318.62000	58504.82	6000.00000	66000.00

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0295 0425 2 92 MANHOLES, J-8, >10'	23.000 EA	10550.00000	242650.00	10424.01000	239752.23	9000.00000	207000.00
0300 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	630.00000	1890.00	1177.12000	3531.36	750.00000	2250.00
0305 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	506.000 LF	37.97000	19212.82	58.61000	29656.66	50.00000	25300.00
0310 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	20.000 LF	79.69000	1593.80	149.03000	2980.60	100.00000	2000.00
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	6705.000 LF	49.37000	331025.85	53.61000	359455.05	58.00000	388890.00
0320 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3299.000 LF	65.77000	216975.23	70.74000	233371.26	90.00000	296910.00
0325 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1377.000 LF	76.95000	105960.15	90.11000	124081.47	95.00000	130815.00
0330 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2576.000 LF	85.85000	221149.60	107.10000	275889.60	125.00000	322000.00
0335 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1515.000 LF	104.87000	158878.05	122.75000	185966.25	130.00000	196950.00
0340 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1421.000 LF	134.00000	190414.00	165.07000	234564.47	160.00000	227360.00
0345 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	130.000 LF	233.36000	30336.80	213.53000	27758.90	220.00000	28600.00
0350 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	1285.000 LF	193.40000	248519.00	237.01000	304557.85	250.00000	321250.00
0355 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	229.000 LF	75.63000	17319.27	58.11000	13307.19	65.00000	14885.00
0360 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	111.000 LF	159.76000	17733.36	93.04000	10327.44	120.00000	13320.00

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0365 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	692.000 LF	130.45000	90271.40	116.37000	80528.04	180.00000	124560.00
0370 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	464.000 LF	210.16000	97514.24	208.13000	96572.32	250.00000	116000.00
0375 0430185148 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	264.000 LF	658.85000	173936.40	608.67000	160688.88	650.00000	171600.00
0380 0430950 DESILTING CONCRETE BOX CULVERT	108.000 CY	85.43000	9226.44	102.95000	11118.60	85.00000	9180.00
0385 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	930.00000	1860.00	1472.05000	2944.10	1100.00000	2200.00
0390 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1370.00000	1370.00	2229.30000	2229.30	2500.00000	2500.00
0395 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	3420.00000	3420.00	5965.85000	5965.85	6500.00000	6500.00
0400 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	4210.00000	4210.00	8788.79000	8788.79	8000.00000	8000.00
0405 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	20.000 EA	800.00000	16000.00	1095.81000	21916.20	1200.00000	24000.00
0410 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	1900.00000	3800.00	1862.63000	3725.26	1400.00000	2800.00
0415 0440 1 20 UNDERDRAIN, TYPE II	7172.000 LF	25.90000	185754.80	24.62000	176574.64	22.00000	157784.00
0420 0440 70 UNDERDRAIN INSPECTION BOX	42.000 EA	1743.00000	73206.00	1225.41000	51467.22	1000.00000	42000.00
0425 0440 73 2 UNDERDRAIN OUTLET PIPE, 6"	138.000 LF	17.61000	2430.18	16.46000	2271.48	22.00000	3036.00
0430 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	124.000 LF	53.71000	6660.04	24.20000	3000.80	55.00000	6820.00
0435 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	9017.000 LF	12.90000	116319.30	21.82000	196750.94	16.85000	151936.45

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0440 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	16322.000 LF	13.51000	220510.22	18.90000	308485.80	19.50000	318279.00
0445 0520 2 4 CONCRETE CURB, TYPE D	55.000 LF	21.82000	1200.10	12.08000	664.40	15.00000	825.00
0450 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	3656.000 LF	19.63000	71767.28	16.50000	60324.00	60.00000	219360.00
0455 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	46.000 LF	35.86000	1649.56	22.84000	1050.64	70.00000	3220.00
0460 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	164.000 SY	53.41000	8759.24	54.08000	8869.12	75.00000	12300.00
0465 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	8816.000 SY	26.62000	234681.92	23.55000	207616.80	33.50000	295336.00
0470 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	3545.000 SY	36.01000	127655.45	29.70000	105286.50	36.75000	130278.75
0475 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	6.000 SY	83.22000	499.32	40.00000	240.00	100.00000	600.00
0480 0527 2 DETECTABLE WARNINGS	625.000 SF	62.09000	38806.25	26.90000	16812.50	18.75000	11718.75
0485 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	21.300 TN	80.83000	1721.68	98.73000	2102.95	160.00000	3408.00
0490 0530 74 BEDDING STONE	11.500 TN	147.51000	1696.37	150.39000	1729.49	360.00000	4140.00
0495 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	4280.000 LF	10.27000	43955.60	9.97000	42671.60	12.25000	52430.00
0500 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	2.000 EA	1942.00000	3884.00	1850.00000	3700.00	1700.00000	3400.00
0505 0570 1 2 PERFORMANCE TURF, SOD	89004.000 SY	1.95000	173557.80	1.91000	169997.64	1.90000	169107.60
0510 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.585 NM	927.32000	13524.96	900.31000	13131.02	870.00000	12688.95
0515 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1119.000 LF	2.06000	2305.14	2.00000	2238.00	1.41000	1577.79

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0520 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	9.855 GM	412.21000	4062.33	400.20000	3943.97	370.00000	3646.35
0525 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1856.000 LF	0.26000	482.56	0.25000	464.00	0.36000	668.16
0530 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	16.000 EA	41.20000	659.20	40.00000	640.00	32.50000	520.00
0535 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	29.000 EA	20.60000	597.40	20.00000	580.00	21.60000	626.40
0540 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.796 NM	927.29000	11865.60	900.28000	11519.98	875.00000	11196.50
0545 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1376.000 LF	0.31000	426.56	0.30000	412.80	0.36000	495.36
0550 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	374.000 LF	1.55000	579.70	1.50000	561.00	1.10000	411.40
0555 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3214.000 LF	0.26000	835.64	0.25000	803.50	0.36000	1157.04
0560 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21071235201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 16,360,582.36		$ 18,401,407.88		$ 19,083,147.68
SECTION 0002 SIGNING							
0565 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	83.000 AS	394.49000	32742.67	300.00000	24900.00	270.00000	22410.00
0570 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	29.000 AS	1141.24000	33095.96	1200.00000	34800.00	1300.00000	37700.00

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0575 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	11.000 AS	1399.77000	15397.47	1500.00000	16500.00	1505.00000	16555.00
0580 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	2.000 AS	1662.42000	3324.84	1500.00000	3000.00	1700.00000	3400.00
0585 0700 1 50 SINGLE POST SIGN, RELOCATE	9.000 AS	201.88000	1816.92	125.00000	1125.00	110.00000	990.00
0590 0700 1 60 SINGLE POST SIGN, REMOVE	93.000 AS	5.15000	478.95	20.00000	1860.00	1.00000	93.00
0595 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	3933.57000	3933.57	4000.00000	4000.00	3525.00000	3525.00
0600 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	3.000 AS	51.50000	154.50	1000.00000	3000.00	280.00000	840.00
0605 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	211.15000	633.45	75.00000	225.00	120.00000	360.00
0610 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	12.000 EA	159.65000	1915.80	150.00000	1800.00	160.00000	1920.00
0615 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	52.000 SF	1.03000	53.56	1.00000	52.00	1.65000	85.80
0620 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	182.000 SF	1.03000	187.46	1.00000	182.00	1.65000	300.30
0625 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21071235201	LUMP	45320.00000	45320.00	44000.00000	44000.00	57000.00000	57000.00
SECTION 0002 TOTALS		$	139,055.15	$	135,444.00	$	145,179.10
SECTION 0003 SIGNALIZATION							
0630 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	457.000 LF	12.36000	5648.52	6.52000	2979.64	13.00000	5941.00
0635 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	9915.000 LF	17.51000	173611.65	17.56000	174107.40	18.75000	185906.25

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0640 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	6180.00000	6180.00	2450.00000	2450.00	6600.00000	6600.00
0645 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	9356.000 LF	2.47000	23109.32	2.20000	20583.20	2.65000	24793.40
0650 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	12.000 EA	41.20000	494.40	40.00000	480.00	43.50000	522.00
0655 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	12.000 EA	82.40000	988.80	75.00000	900.00	87.00000	1044.00
0660 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	618.00000	1236.00	625.00000	1250.00	655.00000	1310.00
0665 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	2.000 EA	51.50000	103.00	52.00000	104.00	55.00000	110.00
0670 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	1.000 EA	51.50000	51.50	40.00000	40.00	55.00000	55.00
0675 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	1.000 EA	61.80000	61.80	58.00000	58.00	65.00000	65.00
0680 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1.000 EA	1339.00000	1339.00	1375.00000	1375.00	1450.00000	1450.00
0685 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	16.000 EA	309.00000	4944.00	468.00000	7488.00	330.00000	5280.00
0690 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	16.000 EA	1322.28000	21156.48	896.00000	14336.00	1310.00000	20960.00
0695 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2.000 EA	2060.00000	4120.00	1698.00000	3396.00	2200.00000	4400.00
0700 0639 1111 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER FURNISHED BY POWER COMPANY	2.000 AS	1236.00000	2472.00	1650.00000	3300.00	1310.00000	2620.00

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0705 0639 2 1 ELECTRICAL SERVICE WIRE	102.000 LF	3.09000	315.18	2.50000	255.00	3.30000	336.60
0710 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1545.00000	1545.00	950.00000	950.00	1668.00000	1668.00
0715 0643125 STRAIN POLE, WOOD, F&I, 25'	1.000 EA	824.00000	824.00	650.00000	650.00	880.00000	880.00
0720 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	1.000 EA	721.00000	721.00	950.00000	950.00	775.00000	775.00
0725 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	7.000 EA	309.00000	2163.00	950.00000	6650.00	325.00000	2275.00
0730 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	26780.00000	26780.00	30915.00000	30915.00	29000.00000	29000.00
0735 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	3.000 EA	28840.00000	86520.00	33535.00000	100605.00	30500.00000	91500.00
0740 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	17.000 AS	824.00000	14008.00	935.00000	15895.00	870.00000	14790.00
0745 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	515.00000	4120.00	525.00000	4200.00	550.00000	4400.00
0750 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	3.000 EA	206.00000	618.00	228.00000	684.00	220.00000	660.00
0755 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	6.000 AS	927.00000	5562.00	425.00000	2550.00	1000.00000	6000.00
0760 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	1.000 EA	12360.00000	12360.00	5950.00000	5950.00	13000.00000	13000.00
0765 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	8.000 EA	3605.00000	28840.00	4650.00000	37200.00	3900.00000	31200.00
0770 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT	1.000 EA	6695.00000	6695.00	6850.00000	6850.00	7100.00000	7100.00

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0775 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	1.000 EA	4120.00000	4120.00	1850.00000	1850.00	4500.00000	4500.00
0780 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	8.000 EA	144.20000	1153.60	198.00000	1584.00	160.00000	1280.00
0785 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	47380.00000	47380.00	43867.00000	43867.00	50000.00000	50000.00
0790 0682 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	7725.00000	7725.00	6950.00000	6950.00	8200.00000	8200.00
0795 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	1.000 EA	3296.00000	3296.00	2350.00000	2350.00	3500.00000	3500.00
0800 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6180.00000	6180.00	4850.00000	4850.00	6100.00000	6100.00
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	51.50000	412.00	75.00000	600.00	55.00000	440.00
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	41.20000	329.60	25.00000	200.00	45.00000	360.00
0815 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	2575.00000	10300.00	1650.00000	6600.00	2750.00000	11000.00
0820 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	206.00000	206.00	350.00000	350.00	220.00000	220.00
0825 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	206.00000	618.00	450.00000	1350.00	220.00000	660.00
0830 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	206.00000	206.00	450.00000	450.00	220.00000	220.00
0835 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	618.00000	1236.00	450.00000	900.00	625.00000	1250.00
0840 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	4.000 EA	2575.00000	10300.00	3650.00000	14600.00	2800.00000	11200.00
0845 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	1133.00000	6798.00	950.00000	5700.00	1200.00000	7200.00

CALL ORDER: 009 PROPOSAL ID: T2534 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0850 0743 70 11 TMS VEHICLE SPEED/CLASS. UNIT, F&I, ELECTRONICS UNIT WITH EQUIPMENT CABLE	1.000 AS	8240.00000	8240.00	8500.00000	8500.00	8800.00000	8800.00
0855 0744 70 11 TMS SOLAR POWER UNIT, F&I, NEW POLE	1.000 EA	5150.00000	5150.00	4850.00000	4850.00	5500.00000	5500.00
0860 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	875.50000	5253.00	750.00000	4500.00	925.00000	5550.00
0865 0746 71222 TMS CABINET,F&I, TYPE IV, POLE MOUNT, 2 BACKPLANE	1.000 EA	3605.00000	3605.00	2950.00000	2950.00	3800.00000	3800.00
SECTION 0003 TOTALS			$ 559,095.85		$ 560,152.24		$ 594,421.25
SECTION 0004 UTILITIES							
0870 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21071235601	LUMP	184531.00000	184531.00	184531.00000	184531.00	184531.00000	184531.00
0875 1000 5 UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 21071235601	LUMP	678827.00000	678827.00	614155.27000	614155.27	917626.00000	917626.00
0880 1000 6 UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 21071235601	LUMP	551591.00000	551591.00	510047.85000	510047.85	897024.00000	897024.00
SECTION 0004 TOTALS			$ 1,414,949.00		$ 1,308,734.12		$ 1,999,181.00
CONTRACT TOTALS			$ 18,473,682.36		$ 20,405,738.24		$ 21,821,929.03

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.