VENDOR RANKING

CALL ORDER : 016 PROPOSAL ID : T2549 PROPOSAL DESC :
LETTING DATE : 06/18/14 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE : The improvements under this contract consist of slope reconstruction, addition of rip rap flumes and ditch cleaning.
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43551015201 (*) F.A. NO. : 4211036P COUNTIES : ST JOHNS

LOCAL NAME : SR 207/ RAIL TRAIL FROM CR 305 TO MOCCASIN BRANCH ROAD NAME : SR 207
PROJ LIMITS : FROM CR 305 TO MOCCASIN BRANCH

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMERCIAL INDUSTRIAL CORP.	Responsive	Winning bid	$ 1,205,130.34	0.00%
2	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$ 1,239,200.97	2.82%
3	EVANS CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 1,658,350.52	37.60%

CALL ORDER : 016 PROPOSAL ID : T2549 PROPOSAL DESC :
LETTING DATE : 06/18/14 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE : The improvements under this contract consist of slope reconstruction, addition of rip rap flumes and ditch cleaning.
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43551015201 (*) F.A. NO. : 4211036P COUNTIES : ST JOHNS

LOCAL NAME : SR 207/ RAIL TRAIL FROM CR 305 TO MOCCASIN BRANCH ROAD NAME : SR 207
PROJ LIMITS : FROM CR 305 TO MOCCASIN BRANCH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(3) EVANS CONTRACTING SERVICES, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43551015201	LUMP	202808.00000	202808.00	100000.00000	100000.00	105000.00000	105000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43551015201	120.000 LS	3809.86000	3809.86	100000.00000	100000.00	75000.00000	75000.00
0015 0102 60 WORK ZONE SIGN	1440.000 ED	0.43000	619.20	0.71000	1022.40	1.00000	1440.00
0020 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	6000.000 ED	0.34000	2040.00	0.01000	60.00	0.50000	3000.00
0025 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	960.000 ED	0.67000	643.20	0.32000	307.20	0.50000	480.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1440.000 ED	0.80000	1152.00	0.01000	14.40	0.50000	720.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.000 ED	39.22000	549.08	8.00000	112.00	30.00000	420.00
0040 0104 10 3 SEDIMENT BARRIER	6388.000 LF	1.90000	12137.20	0.75000	4791.00	1.90000	12137.20
0045 0107 1 LITTER REMOVAL	61.600 AC	22.06000	1358.90	50.00000	3080.00	100.00000	6160.00
0050 0107 2 MOWING	9.200 AC	41.03000	377.48	100.00000	920.00	100.00000	920.00
0055 0110 1 1 CLEARING & GRUBBING 43551015201	3.885 LS	29228.73000	29228.73	160000.00000	160000.00	180413.35000	180413.35
0060 0120 1 REGULAR EXCAVATION	8807.000 CY	9.96000	87717.72	15.00000	132105.00	10.00000	88070.00

CALL ORDER: 016 PROPOSAL ID: T2549 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(3) EVANS CONTRACTING SERVICES, INC UNIT PRICE	 AMOUNT
0065 0120 6 EMBANKMENT	4919.000 CY	11.46000	56371.74	9.50000	46730.50	17.00000	83623.00
0070 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	31680.000 SF	2.21000	70012.80	6.00000	190080.00	3.00000	95040.00
0075 0160 4 TYPE B STABILIZATION	880.000 SY	14.89000	13103.20	6.00000	5280.00	10.00000	8800.00
0080 0285704 OPTIONAL BASE, BASE GROUP 04	1745.000 SY	14.41000	25145.45	18.00000	31410.00	18.00000	31410.00
0085 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3214.000 SY	6.90000	22176.60	3.00000	9642.00	7.00000	22498.00
0090 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	396.100 TN	149.77000	59323.90	125.00000	49512.50	225.00000	89122.50
0095 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	102.000 TN	151.84000	15487.68	125.00000	12750.00	180.00000	18360.00
0100 0530 74 BEDDING STONE	1272.200 TN	65.00000	82693.00	75.00000	95415.00	75.00000	95415.00
0105 0570 1 2 PERFORMANCE TURF, SOD	18800.000 SY	3.68000	69184.00	2.50000	47000.00	2.75000	51700.00
0110 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	16051.000 SY	25.01000	401435.51	12.50000	200637.50	40.00000	642040.00
0115 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43551015201	LUMP	45181.47000	45181.47	45181.47000	45181.47	45181.47000	45181.47
SECTION 0001 TOTALS			$ 1,202,556.72		$ 1,236,050.97		$ 1,656,950.52
SECTION 0002 SIGNING							
0120 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	7.000 AS	367.66000	2573.62	450.00000	3150.00	200.00000	1400.00
SECTION 0002 TOTALS			$ 2,573.62		$ 3,150.00		$ 1,400.00
CONTRACT TOTALS			$ 1,205,130.34		$ 1,239,200.97		$ 1,658,350.52

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.