VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T6344 PROPOSAL DESC :
LETTING DATE : 06/25/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of
CONTRACT TIME : 850 WORKING DAYS (AVAILABLE DAYS) reconstruction along SR 823 and also intersection improvements.

FINPROJ(S) : 24994145201 (*) F.A. NO. : 6103009U COUNTIES : MIAMI-DADE
24994145601 N/A
42901415201 6103008U
42901415601 N/A
LOCAL NAME : SR 823/NW 57 AVENUE FROM W 65 STREET TO W 84TH STR ROAD NAME : SR 823
PROJ LIMITS : FROM W 65 STREET TO W 84TH STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CENTRAL FLORIDA EQUIPMENT RENTALS, INC.	Responsive	Winning bid	$ 20,865,766.28	0.00%
2	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$ 20,922,567.48	0.27%
3	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 22,685,807.38	8.72%
4	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 22,797,982.63	9.26%
5	DAVID MANCINI & SONS, INC.	Responsive	Non-Winning Bid	$ 23,526,603.16	12.75%
6	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 24,621,001.59	17.99%
7	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 24,905,927.88	19.36%
8	MARKS BROTHERS INC.	Responsive	Non-Winning Bid	$ 25,233,013.75	20.93%
9	RIC-MAN INTERNATIONAL, INC.	Responsive	Non-Winning Bid	$ 25,597,774.35	22.67%
10	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 27,041,001.27	29.59%

CALL ORDER : 001 PROPOSAL ID : T6344 PROPOSAL DESC :
LETTING DATE : 06/25/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of
CONTRACT TIME : 850 WORKING DAYS (AVAILABLE DAYS) reconstruction along SR 823 and also intersection improvements.

FINPROJ(S) : 24994145201 (*) F.A. NO. : 6103009U COUNTIES : MIAMI-DADE
24994145601 N/A
42901415201 6103008U
42901415601 N/A
LOCAL NAME : SR 823/NW 57 AVENUE FROM W 65 STREET TO W 84TH STR ROAD NAME : SR 823
PROJ LIMITS : FROM W 65 STREET TO W 84TH STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 24994145201	1181.000 LS	46994.09000	46994.09	13400.00000	13400.00	27100.00000	27100.00
0010 0455 18 PROTECTION OF EXISTING STRUCTURES 24994145201	LUMP	15664.70000	15664.70	20800.00000	20800.00	16300.00000	16300.00
0015 0455133 3 SHEET PILING STEEL, F&I PERMANENT	38482.000 SF	61.73000	2375493.86	45.00000	1731690.00	31.40000	1208334.80
0020 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	800.000 LF	392.45000	313960.00	380.00000	304000.00	229.00000	183200.00
SECTION 0001 TOTALS			$ 2,752,112.65		$ 2,069,890.00		$ 1,434,934.80
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 24994115201	LUMP	1907634.30000	1907634.30	550000.00000	550000.00	2291000.00000	2291000.00
0030 0101 1 MOBILIZATION 42901415201	LUMP	261078.29000	261078.29	10000.00000	10000.00	919710.40000	919710.40
0035 0102 1 MAINTENANCE OF TRAFFIC 24994115201	750.000 LS	393979.28000	393979.28	600000.00000	600000.00	428000.00000	428000.00
0040 0102 1 MAINTENANCE OF TRAFFIC 42901415201	180.000 LS	62658.79000	62658.79	10000.00000	10000.00	209107.12000	209107.12
0045 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	75.89000	37945.00	34.50000	17250.00	48.90000	24450.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0050 0102 14 TRAFFIC CONTROL OFFICER	892.000 MH	47.00000	41924.00	50.50000	45046.00	48.93000	43645.56
0055 0102 60 WORK ZONE SIGN	126000.000 ED	0.26000	32760.00	0.30000	37800.00	0.29000	36540.00
0060 0102 61 BUSINESS SIGN	29.000 EA	64.75000	1877.75	95.00000	2755.00	7.85000	227.65
0065 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	8124.000 LF	15.25000	123891.00	23.00000	186852.00	14.90000	121047.60
0070 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	13366.000 LF	4.49000	60013.34	1.90000	25395.40	1.90000	25395.40
0075 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	231730.000 ED	0.15000	34759.50	0.20000	46346.00	0.16000	37076.80
0080 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	53240.000 ED	0.31000	16504.40	0.30000	15972.00	0.35000	18634.00
0085 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE	3291.000 LF	47.00000	154677.00	14.00000	46074.00	17.20000	56605.20
0090 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3615.000 ED	5.22000	18870.30	6.70000	24220.50	7.10000	25666.50
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18595.000 ED	0.31000	5764.45	0.30000	5578.50	0.35000	6508.25
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2950.000 EA	3.66000	10797.00	3.90000	11505.00	3.80000	11210.00
0105 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	24875.000 ED	0.13000	3233.75	0.10000	2487.50	0.14000	3482.50
0110 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	129.000 LO	1200.95000	154922.55	2160.00000	278640.00	1540.00000	198660.00
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	5078.000 ED	14.62000	74240.36	13.50000	68553.00	15.50000	78709.00
0120 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4725.000 ED	4.70000	22207.50	5.10000	24097.50	13.05000	61661.25

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0125 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4725.000 ED	3.13000	14789.25	3.40000	16065.00	9.79000	46257.75
0130 0104 10 3 SEDIMENT BARRIER	2379.000 LF	1.25000	2973.75	2.40000	5709.60	3.12000	7422.48
0135 0104 11 FLOATING TURBIDITY BARRIER	240.000 LF	14.62000	3508.80	15.00000	3600.00	8.20000	1968.00
0140 0104 18 INLET PROTECTION SYSTEM	108.000 EA	86.09000	9297.72	105.00000	11340.00	48.93000	5284.44
0145 0107 1 LITTER REMOVAL	188.475 AC	26.11000	4921.08	28.50000	5371.54	27.10000	5107.67
0150 0107 2 MOWING	165.175 AC	78.33000	12938.16	102.00000	16847.85	40.10000	6623.52
0155 0109 71 4 FIELD OFFICE,1200 SQ FT	910.000 DA	163.02000	148348.20	1.00000	910.00	157.00000	142870.00
0160 0110 1 1 CLEARING & GRUBBING 24994115201	13.300 LS	544825.12000	544825.12	352500.00000	352500.00	214000.00000	214000.00
0165 0110 1 1 CLEARING & GRUBBING 42901415201	0.410 LS	52215.66000	52215.66	9550.00000	9550.00	189693.09000	189693.09
0170 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 24994115201	LUMP	2610.77000	2610.77	2800.00000	2800.00	3044.59000	3044.59
0175 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42901415201	LUMP	2610.77000	2610.77	2800.00000	2800.00	3044.59000	3044.59
0180 0120 1 REGULAR EXCAVATION	21652.000 CY	8.15000	176463.80	5.00000	108260.00	3.35000	72534.20
0185 0120 5 CHANNEL EXCAVATION	3069.000 CY	5.92000	18168.48	11.50000	35293.50	12.17000	37349.73
0190 0120 6 EMBANKMENT	25443.000 CY	6.73000	171231.39	7.90000	200999.70	7.55000	192094.65
0195 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42901415201	LUMP	40989.16000	40989.16	6020.00000	6020.00	6440.00000	6440.00
0200 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	11134.000 SY	2.28000	25385.52	3.00000	33402.00	10.60000	118020.40
0205 0160 4 TYPE B STABILIZATION	58765.000 SY	1.36000	79920.40	1.20000	70518.00	6.20000	364343.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0210 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	12797.000 SY	10.35000	132448.95	3.30000	42230.10	1.55000	19835.35
0215 0285701 OPTIONAL BASE, BASE GROUP 01	628.000 SY	9.70000	6091.60	11.50000	7222.00	25.20000	15825.60
0220 0285709 OPTIONAL BASE, BASE GROUP 09	569.000 SY	17.23000	9803.87	11.50000	6543.50	13.60000	7738.40
0225 0285712 OPTIONAL BASE, BASE GROUP 12	44441.000 SY	14.08000	625729.28	15.50000	688835.50	11.00000	488851.00
0230 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5898.000 SY	1.72000	10144.56	2.80000	16514.40	2.80000	16514.40
0235 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	10624.000 SY	1.72000	18273.28	3.40000	36121.60	3.50000	37184.00
0240 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	18762.000 SY	1.72000	32270.64	3.40000	63790.80	4.04000	75798.48
0245 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	19.200 TN	1566.47000	30076.22	560.00000	10752.00	130.00000	2496.00
0250 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8357.900 TN	97.12000	811719.25	123.00000	1028021.70	117.00000	977874.30
0255 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	4528.700 TN	146.21000	662141.23	151.00000	683833.70	152.00000	688362.40
0260 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	62.600 TN	710.13000	44454.14	321.00000	20094.60	271.00000	16964.60
0265 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	9604.36000	9604.36	2830.00000	2830.00	2750.00000	2750.00
0270 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	8572.54000	17145.08	4970.00000	9940.00	2720.00000	5440.00
0275 0425 1349 INLETS, CURB, TYPE P-4, MODIFY	3.000 EA	9351.06000	28053.18	7160.00000	21480.00	3710.00000	11130.00
0280 0425 1351 INLETS, CURB, TYPE P-5, <10'	20.000 EA	4753.60000	95072.00	3680.00000	73600.00	3350.00000	67000.00
0285 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	9241.27000	9241.27	2570.00000	2570.00	2420.00000	2420.00
0290 0425 1359 INLETS, CURB, TYPE P-5, MODIFY	13.000 EA	6089.13000	79158.69	5330.00000	69290.00	4470.00000	58110.00
0295 0425 1361 INLETS, CURB, TYPE P-6, <10'	13.000 EA	5260.73000	68389.49	3960.00000	51480.00	3600.00000	46800.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0300 0425 1369 INLETS, CURB, TYPE P-6, MODIFY	14.000 EA	6963.84000	97493.76	5940.00000	83160.00	4600.00000	64400.00
0305 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	8553.84000	8553.84	1400.00000	1400.00	1770.00000	1770.00
0310 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	10828.67000	10828.67	5670.00000	5670.00	4420.00000	4420.00
0315 0425 1901 INLETS, SPECIAL, <10'	4.000 EA	6569.42000	26277.68	5020.00000	20080.00	3970.00000	15880.00
0320 0425 1903 INLETS, SPECIAL, J BOTTOM <10'	2.000 EA	12369.45000	24738.90	10900.00000	21800.00	8770.00000	17540.00
0325 0425 1904 INLETS, SPECIAL, J BOTTOM >10'	4.000 EA	15086.99000	60347.96	12600.00000	50400.00	14400.00000	57600.00
0330 0425 1909 INLETS, SPECIAL, MODIFY	1.000 EA	8117.68000	8117.68	6090.00000	6090.00	4610.00000	4610.00
0335 0425 2 41 MANHOLES, P-7, <10'	10.000 EA	4498.13000	44981.30	3200.00000	32000.00	2690.00000	26900.00
0340 0425 2 42 MANHOLES, P-7, >10'	10.000 EA	5772.36000	57723.60	4770.00000	47700.00	3270.00000	32700.00
0345 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	8734.27000	8734.27	1740.00000	1740.00	1730.00000	1730.00
0350 0425 2 72 MANHOLES, J-7, >10'	2.000 EA	10552.91000	21105.82	5720.00000	11440.00	6410.00000	12820.00
0355 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	39272.86000	39272.86	8000.00000	8000.00	12800.00000	12800.00
0360 0425 2101 MANHOLES, SPECIAL, <10'	2.000 EA	10527.45000	21054.90	6260.00000	12520.00	6830.00000	13660.00
0365 0425 2102 MANHOLES, SPECIAL, >10'	5.000 EA	9890.42000	49452.10	8930.00000	44650.00	10300.00000	51500.00
0370 0425 2103 MANHOLES, SPECIAL, PARTIAL	1.000 EA	8725.25000	8725.25	8800.00000	8800.00	1120.00000	1120.00
0375 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	4548.01000	4548.01	1410.00000	1410.00	1120.00000	1120.00
0380 0425 5 MANHOLE, ADJUST	9.000 EA	496.39000	4467.51	1180.00000	10620.00	376.00000	3384.00
0385 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	3014.000 LF	67.30000	202842.20	51.50000	155221.00	50.00000	150700.00
0390 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	1334.000 LF	74.95000	99983.30	103.00000	137402.00	66.20000	88310.80

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0395 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	24.000 LF	128.90000	3093.60	108.00000	2592.00	62.00000	1488.00
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	16.000 LF	144.52000	2312.32	67.50000	1080.00	77.52000	1240.32
0405 0430175172 PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	4042.000 LF	227.11000	917978.62	318.00000	1285356.00	275.00000	1111550.00
0410 0430175178 PIPE CULVERT, OPT MATERIAL, ROUND, 78" STORM/CROSS DRAIN	10.000 LF	587.32000	5873.20	856.00000	8560.00	471.00000	4710.00
0415 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	1402.89000	4208.67	2020.00000	6060.00	1330.00000	3990.00
0420 0443 70 4 FRENCH DRAIN, 24"	3114.000 LF	139.21000	433499.94	134.00000	417276.00	230.00000	716220.00
0425 0443 70 6 FRENCH DRAIN, 36"	358.000 LF	165.73000	59331.34	194.00000	69452.00	225.00000	80550.00
0430 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	15.000 LF	71.75000	1076.25	30.50000	457.50	28.70000	430.50
0435 0519 78 BOLLARDS	6.000 EA	515.88000	3095.28	931.00000	5586.00	347.00000	2082.00
0440 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	15542.000 LF	18.43000	286439.06	16.50000	256443.00	22.40000	348140.80
0445 0520 2 4 CONCRETE CURB, TYPE D	273.000 LF	19.37000	5288.01	16.50000	4504.50	19.20000	5241.60
0450 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	140.000 LF	36.29000	5080.60	45.50000	6370.00	38.42000	5378.80
0455 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	335.000 LF	37.34000	12508.90	33.00000	11055.00	35.30000	11825.50
0460 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	675.000 LF	48.77000	32919.75	43.50000	29362.50	47.40000	31995.00
0465 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	240.000 LF	151.43000	36343.20	210.00000	50400.00	133.00000	31920.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0470 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	3966.100 SY	34.06000	135085.37	35.50000	140796.55	34.30000	136037.23
0475 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	1145.000 SY	39.80000	45571.00	38.50000	44082.50	44.80000	51296.00
0480 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	160.000 SY	108.06000	17289.60	53.50000	8560.00	95.50000	15280.00
0485 0527 2 DETECTABLE WARNINGS	246.800 SF	31.59000	7796.41	42.50000	10489.00	21.70000	5355.56
0490 0530 1 RIPRAP, SAND-CEMENT	312.000 CY	534.20000	166670.40	481.00000	150072.00	374.00000	116688.00
0495 0530 78 RIPRAP - ARTICULATING BLOCK	237.000 SY	156.65000	37126.05	373.00000	88401.00	84.50000	20026.50
0500 0536 1 1 GUARDRAIL -ROADWAY	1737.500 LF	15.69000	27261.38	18.00000	31275.00	17.90000	31101.25
0505 0536 2 GUARDRAIL- SHOP-BENT PANELS	237.500 LF	13.30000	3158.75	28.00000	6650.00	22.20000	5272.50
0510 0536 7 SPECIAL GUARDRAIL POST	112.000 EA	99.21000	11111.52	168.00000	18816.00	182.00000	20384.00
0515 0536 73 GUARDRAIL REMOVAL	4101.500 LF	1.89000	7751.84	0.90000	3691.35	1.65000	6767.48
0520 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	3.000 EA	1938.80000	5816.40	2570.00000	7710.00	2120.00000	6360.00
0525 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	3.000 EA	1778.17000	5334.51	2010.00000	6030.00	2220.00000	6660.00
0530 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	584.49000	1753.47	560.00000	1680.00	619.00000	1857.00
0535 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	2.000 EA	1148.75000	2297.50	2130.00000	4260.00	2230.00000	4460.00
0540 0538 1 GUARDRAIL RESET	75.000 LF	6.85000	513.75	11.00000	825.00	9.50000	712.50
0545 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	168.000 LF	26.11000	4386.48	13.50000	2268.00	37.00000	6216.00
0550 0550 10240 FENCING, TYPE B, 7.1-8.0', STANDARD	84.000 LF	33.42000	2807.28	33.50000	2814.00	22.07000	1853.88

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0555 0550 10918 FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING	299.000 LF	83.29000	24903.71	12.50000	3737.50	15.70000	4694.30
0560 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	1.000 EA	1336.73000	1336.73	1680.00000	1680.00	1240.00000	1240.00
0565 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1963.31000	1963.31	2800.00000	2800.00	1790.00000	1790.00
0570 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	3080.73000	3080.73	3920.00000	3920.00	2500.00000	2500.00
0575 0570 1 2 PERFORMANCE TURF, SOD	12797.000 SY	1.69000	21626.93	6.30000	80621.10	1.80000	23034.60
0580 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	358.000 SY	7.02000	2513.16	3.90000	1396.20	4.60000	1646.80
0585 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.638 NM	715.35000	6894.54	768.00000	7401.98	742.00000	7151.40
0590 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	5794.000 LF	0.37000	2143.78	0.30000	1738.20	0.33000	1912.02
0595 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3337.000 LF	0.63000	2102.31	0.70000	2335.90	0.65000	2169.05
0600 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1587.000 LF	0.94000	1491.78	1.00000	1587.00	0.98000	1555.26
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2394.000 LF	1.15000	2753.10	1.20000	2872.80	1.20000	2872.80
0610 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	8.465 GM	402.06000	3403.44	366.00000	3098.19	368.00000	3115.12
0615 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1195.000 LF	0.26000	310.70	0.30000	358.50	0.27000	322.65

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0620 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	27.000 EA	36.55000	986.85	39.00000	1053.00	37.90000	1023.30
0625 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	184.000 EA	18.80000	3459.20	20.00000	3680.00	19.57000	3600.88
0630 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.423 NM	715.35000	8171.44	770.00000	8795.71	742.00000	8475.87
0635 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2914.000 LF	0.94000	2739.16	1.00000	2914.00	0.98000	2855.72
0640 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.030 GM	402.06000	12.06	431.00000	12.93	418.67000	12.56
0645 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	73.000 LF	0.26000	18.98	0.30000	21.90	0.27000	19.71
0650 0999 16 PARTNERING, DO NOT BID 24994145201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0655 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0660 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	3300.00000	6600.00	3300.00000	6600.00	3300.00000	6600.00
0665 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42901415201	LUMP	16754.00000	16754.00	16754.00000	16754.00	16754.00000	16754.00
0670 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24994115201	LUMP	125870.00000	125870.00	125870.00000	125870.00	125870.00000	125870.00
SECTION 0002 TOTALS			$ 10,830,919.65		$ 9,429,036.30		$ 12,210,801.13
SECTION 0003 SIGNING							
0675 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	37.000 AS	471.66000	17451.42	348.00000	12876.00	287.00000	10619.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0680 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	15.000 AS	1164.77000	17471.55	1200.00000	18000.00	542.00000	8130.00
0685 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	6.000 AS	1641.88000	9851.28	1310.00000	7860.00	867.00000	5202.00
0690 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	1.000 AS	1118.37000	1118.37	1310.00000	1310.00	997.00000	997.00
0695 0700 1 50 SINGLE POST SIGN, RELOCATE	5.000 AS	402.00000	2010.00	325.00000	1625.00	27.10000	135.50
0700 0700 1 60 SINGLE POST SIGN, REMOVE	137.000 AS	16.88000	2312.56	11.50000	1575.50	16.30000	2233.10
0705 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	3.000 AS	4110.79000	12332.37	3710.00000	11130.00	3500.00000	10500.00
0710 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2.000 EA	879.00000	1758.00	554.00000	1108.00	379.00000	758.00
0715 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	2.000 EA	6103.95000	12207.90	5650.00000	11300.00	1080.00000	2160.00
0720 0700 3506 SIGN PANEL, RELOCATE, 101-200 SF	1.000 EA	1462.38000	1462.38	3250.00000	3250.00	1630.00000	1630.00
0725 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	5.000 EA	45.25000	226.25	11.50000	57.50	379.00000	1895.00
0730 0700 3606 SIGN PANEL, REMOVE, 101-200 SF	4.000 EA	703.34000	2813.36	457.00000	1828.00	921.00000	3684.00
0735 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	149.82000	898.92	137.00000	822.00	157.00000	942.00
0740 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2091.000 EA	3.66000	7653.06	3.90000	8154.90	3.80000	7945.80
0745 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	141.000 SF	2.35000	331.35	2.50000	352.50	2.45000	345.45
0750 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4548.000 LF	1.20000	5457.60	1.30000	5912.40	1.25000	5685.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0755 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1363.000 LF	2.09000	2848.67	2.10000	2862.30	2.01000	2739.63
0760 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1587.000 LF	2.61000	4142.07	2.80000	4443.60	2.70000	4284.90
0765 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1208.000 LF	3.66000	4421.28	3.60000	4348.80	3.45000	4167.60
0770 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	552.000 LF	0.84000	463.68	0.90000	496.80	0.87000	480.24
0775 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	27.000 EA	99.21000	2678.67	106.00000	2862.00	103.00000	2781.00
0780 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	47.00000	4277.00	50.50000	4595.50	48.80000	4440.80
0785 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	788.000 LF	2.61000	2056.68	2.80000	2206.40	2.70000	2127.60
0790 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	73.000 LF	0.84000	61.32	0.90000	65.70	0.87000	63.51
0795 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	704.000 LF	11.49000	8088.96	12.50000	8800.00	11.90000	8377.60
0800 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	654.000 LF	25.06000	16389.24	27.00000	17658.00	26.00000	17004.00
0805 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.977 NM	4699.42000	18689.59	4480.00000	17816.96	4330.00000	17220.41
0810 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.236 NM	1.20000	0.28	1.30000	0.31	1.23000	0.29
0815 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	4.858 GM	2088.62000	10146.52	1560.00000	7578.48	1520.00000	7384.16

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0820 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3.475 NM	4699.42000	16330.48	4690.00000	16297.75	4550.00000	15811.25
0825 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.030 GM	2088.62000	62.66	1570.00000	47.10	1522.33000	45.67
SECTION 0003 TOTALS			$ 186,013.47		$ 177,241.50		$ 149,790.51
SECTION 0004 LIGHTING							
0830 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	6021.000 LF	18.80000	113194.80	20.50000	123430.50	17.40000	104765.40
0835 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	60.000 EA	511.71000	30702.60	560.00000	33600.00	491.00000	29460.00
0840 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	21505.000 LF	1.37000	29461.85	1.50000	32257.50	1.58000	33977.90
0845 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	930.000 LF	2.19000	2036.70	2.40000	2232.00	2.15000	1999.50
0850 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	19197.000 LF	0.43000	8254.71	0.50000	9598.50	0.27000	5183.19
0855 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	31.000 EA	4046.71000	125448.01	4420.00000	137020.00	5500.00000	170500.00
0860 0715 4400 LIGHT POLE COMPLETE, RELOCATE	7.000 EA	2245.27000	15716.89	2450.00000	17150.00	2090.00000	14630.00
0865 0715 4600 LIGHT POLE COMPLETE, REMOVE	24.000 EA	391.62000	9398.88	428.00000	10272.00	457.00000	10968.00
0870 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	4699.42000	9398.84	5140.00000	10280.00	13000.00000	26000.00
0875 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	35.000 EA	1566.47000	54826.45	1710.00000	59850.00	498.00000	17430.00
0880 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	6.000 EA	961.82000	5770.92	1050.00000	6300.00	334.00000	2004.00
SECTION 0004 TOTALS			$ 404,210.65		$ 441,990.50		$ 416,917.99

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
SECTION 0005 SIGNALIZATION							
0885 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3695.000 LF	18.80000	69466.00	20.50000	75747.50	15.20000	56164.00
0890 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4.000 PI	4386.11000	17544.44	4800.00000	19200.00	4290.00000	17160.00
0895 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	1535.000 LF	5.48000	8411.80	6.00000	9210.00	7.35000	11282.25
0900 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	101.000 EA	198.41000	20039.41	273.00000	27573.00	493.00000	49793.00
0905 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	4.000 AS	3247.81000	12991.24	3720.00000	14880.00	2270.00000	9080.00
0910 0639 2 1 ELECTRICAL SERVICE WIRE	2045.000 LF	1.37000	2801.65	1.50000	3067.50	4.89000	10000.05
0915 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	1200.96000	4803.84	1310.00000	5240.00	1090.00000	4360.00
0920 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	704.91000	8458.92	771.00000	9252.00	1050.00000	12600.00
0925 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	2.000 EA	182.75000	365.50	200.00000	400.00	1160.00000	2320.00
0930 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	3.000 EA	20814.21000	62442.63	22800.00000	68400.00	26100.00000	78300.00
0935 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	22833.91000	45667.82	25000.00000	50000.00	28600.00000	57200.00
0940 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	26255.08000	105020.32	28700.00000	114800.00	35600.00000	142400.00
0945 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	30587.93000	122351.72	33400.00000	133600.00	41300.00000	165200.00
0950 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	37971.23000	37971.23	41500.00000	41500.00	41200.00000	41200.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0955 0649 34000 MAST ARM, RELOCATE	1.000 EA	14620.38000	14620.38	16000.00000	16000.00	163000.00000	163000.00
0960 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	39.000 AS	913.77000	35637.03	999.00000	38961.00	982.00000	38298.00
0965 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	5.000 AS	1255.27000	6276.35	1370.00000	6850.00	1540.00000	7700.00
0970 0650 4 TRAFFIC SIGNAL, RELOCATE	4.000 AS	234.97000	939.88	257.00000	1028.00	412.00000	1648.00
0975 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	788.45000	7884.50	200.00000	2000.00	645.00000	6450.00
0980 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1002.55000	2005.10	268.00000	536.00	1240.00000	2480.00
0985 0653400 SIGNAL PEDESTRIAN, RELOCATE	4.000 AS	182.75000	731.00	862.00000	3448.00	244.00000	976.00
0990 0659 1 02 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BLACK BACKPLATE WITH RETROREFLECTIVE BORDER	4.000 EA	245.41000	981.64	1100.00000	4400.00	173.00000	692.00
0995 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	16.000 EA	408.33000	6533.28	446.00000	7136.00	226.00000	3616.00
1000 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	26.000 AS	746.68000	19413.68	816.00000	21216.00	869.00000	22594.00
1005 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	7.000 EA	199.46000	1396.22	218.00000	1526.00	194.00000	1358.00
1010 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE	1.000 EA	130.54000	130.54	143.00000	143.00	195.00000	195.00
1015 0665 1 60 PEDESTRIAN DETECTOR, REMOVE	4.000 EA	26.11000	104.44	28.50000	114.00	195.00000	780.00
1020 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	25289.09000	75867.27	24200.00000	72600.00	24200.00000	72600.00
1025 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	27768.28000	27768.28	30400.00000	30400.00	27800.00000	27800.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
1030 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	28.000 EA	47.00000	1316.00	51.50000	1442.00	58.80000	1646.40
1035 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	47.00000	376.00	51.50000	412.00	54.70000	437.60
1040 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	7.000 EA	1253.18000	8772.26	1370.00000	9590.00	1420.00000	9940.00
1045 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	7.000 EA	1796.22000	12573.54	1960.00000	13720.00	1280.00000	8960.00
1050 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	463.67000	1854.68	763.00000	3052.00	436.00000	1744.00
1055 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	463.67000	463.67	507.00000	507.00	386.00000	386.00
1060 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	1462.04000	4386.12	1600.00000	4800.00	217.00000	651.00
1065 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	579.59000	2318.36	634.00000	2536.00	482.00000	1928.00
1070 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	463.67000	1854.68	507.00000	2028.00	634.00000	2536.00
1075 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	8.000 EA	600.48000	4803.84	657.00000	5256.00	379.00000	3032.00
1080 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	4.000 EA	130.54000	522.16	143.00000	572.00	379.00000	1516.00
1085 0700 3603 SIGN PANEL, REMOVE, 21-30 SF	2.000 EA	193.19000	386.38	211.00000	422.00	379.00000	758.00
1090 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	13.000 EA	2599.30000	33790.90	2840.00000	36920.00	3250.00000	42250.00
1095 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	1.000 EA	929.44000	929.44	1020.00000	1020.00	3250.00000	3250.00
1100 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	4.000 EA	104.43000	417.72	114.00000	456.00	3250.00000	13000.00
1105 0700 12 32 SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	2.000 AS	8573.81000	17147.62	9370.00000	18740.00	287.00000	574.00
SECTION 0005 TOTALS		$	810,539.48	$	880,701.00	$	1,099,855.30

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
SECTION 0006 LANDSCAPE / PERIPHERAL							
1110 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	582.000 SY	10.35000	6023.70	2.00000	1164.00	4.24000	2467.68
1115 0570 1 2 PERFORMANCE TURF, SOD	582.000 SY	1.69000	983.58	6.30000	3666.60	4.06000	2362.92
1120 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 24994115201	LUMP	124952.08000	124952.08	133900.00000	133900.00	130101.82000	130101.82
1125 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 24994115201	LUMP	78950.08000	78950.08	84600.00000	84600.00	64806.25000	64806.25
1130 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42901415201	LUMP	6213.66000	6213.66	6660.00000	6660.00	23921.77000	23921.77
SECTION 0006 TOTALS		$	217,123.10	$	229,990.60	$	223,660.44
SECTION 0007 UTILITIES							
1135 0125 1 EXCAVATION FOR STRUCTURES	20.000 CY	76.34000	1526.80	26.50000	530.00	16.30000	326.00
1140 0425 5 1 MANHOLE, ADJUST, UTILITIES	6.000 EA	496.39000	2978.34	718.00000	4308.00	980.00000	5880.00
1145 0425 6 VALVE BOXES, ADJUST	10.000 EA	256.06000	2560.60	316.00000	3160.00	532.00000	5320.00
1150 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24994145601	LUMP	453566.00000	453566.00	453566.00000	453566.00	453566.00000	453566.00
1155 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42901415601	LUMP	261393.00000	261393.00	261393.00000	261393.00	261393.00000	261393.00
1159 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 UTILITY PIPE, F&I, WATERMAIN-LF	6987.000 ZZ	494.36000	3454093.32	715.00000	4995705.00	754.83000	5273997.21
1160 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	140.000 LF	1863.22000	260850.80	883.00000	123620.00	467.00000	65380.00
1170 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	95.000 LF	23.09000	2193.55	36.50000	3467.50	39.00000	3705.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
1175 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	7.000 EA	5427.84000	37994.88	10100.00000	70700.00	4440.00000	31080.00
1180 1055 11416 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 50" OR GREATER	4.000 EA	20941.80000	83767.20	32700.00000	130800.00	37900.00000	151600.00
1185 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	1.000 EA	29327.10000	29327.10	40900.00000	40900.00	4990.00000	4990.00
1190 1055 11426 UTILITY FITTINGS, F&I, DI/CI, TEE, 50" OR GREATER	1.000 EA	37518.38000	37518.38	49600.00000	49600.00	54000.00000	54000.00
1195 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	3.000 EA	1325.46000	3976.38	2690.00000	8070.00	1790.00000	5370.00
1200 1055 11456 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 50" OR GREATER	3.000 EA	10461.65000	31384.95	20900.00000	62700.00	21000.00000	63000.00
1205 1055 11495 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 20.0-49.9"	5.000 EA	1547.33000	7736.65	23100.00000	115500.00	3710.00000	18550.00
1210 1055 11496 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 50" AND GREATER	10.000 EA	29053.37000	290533.70	35200.00000	352000.00	3710.00000	37100.00
1215 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	9.000 EA	8686.96000	78182.64	17800.00000	160200.00	4430.00000	39870.00
1220 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	3.000 EA	8686.96000	26060.88	27700.00000	83100.00	14100.00000	42300.00
1225 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	5.000 EA	953.36000	4766.80	3620.00000	18100.00	2660.00000	13300.00
1230 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	1.000 EA	6537.25000	6537.25	20600.00000	20600.00	2600.00000	2600.00
1235 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	2.000 EA	11400.17000	22800.34	15300.00000	30600.00	1900.00000	3800.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(2) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
1240 1080 11501 UTILITY FIXTURES, F&I, 20-49.9", VALVE/METER BOX	2.000 EA	993.54000	1987.08	4000.00000	8000.00	29000.00000	58000.00
1245 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	2.000 EA	14623.17000	29246.34	70000.00000	140000.00	24600.00000	49200.00
1250 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	5.000 EA	20813.26000	104066.30	32200.00000	161000.00	12000.00000	60000.00
1255 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	2.000 EA	78988.82000	157977.64	25000.00000	50000.00	16700.00000	33400.00
1260 1080 11509 UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	23.000 EA	1738.43000	39983.89	2112.96000	48598.08	1540.00000	35420.00
1265 1080 11603 UTILITY FIXTURES, F&I, 50" OR GREATER, TAPPING SADDLE/SLEEVE	1.000 EA	43483.99000	43483.99	79100.00000	79100.00	34700.00000	34700.00
1270 1080 11604 UTILITY FIXTURES, F&I, 50" OR GREATER, VALVE ASSEMBLY	3.000 EA	62784.16000	188352.48	72800.00000	218400.00	114000.00000	342000.00
SECTION 0007 TOTALS			$ 5,664,847.28		$ 7,693,717.58		$ 7,149,847.21
CONTRACT TOTALS			$ 20,865,766.28		$ 20,922,567.48		$ 22,685,807.38

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 24994145201	1181.000 LS	11511.75000	11511.75	71624.24000	71624.24	82064.46000	82064.46
0010 0455 18 PROTECTION OF EXISTING STRUCTURES 24994145201	LUMP	11076.56000	11076.56	5266.49000	5266.49	21883.85000	21883.85
0015 0455133 3 SHEET PILING STEEL, F&I PERMANENT	38482.000 SF	54.54000	2098808.28	53.00000	2039546.00	63.46000	2442067.72
0020 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	800.000 LF	359.99000	287992.00	412.10000	329680.00	372.02000	297616.00
SECTION 0001 TOTALS			$ 2,409,388.59		$ 2,446,116.73		$ 2,843,632.03
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 24994115201	LUMP	1400000.00000	1400000.00	1600000.00000	1600000.00	1942236.55000	1942236.55
0030 0101 1 MOBILIZATION 42901415201	LUMP	700000.00000	700000.00	935485.00000	935485.00	348299.19000	348299.19
0035 0102 1 MAINTENANCE OF TRAFFIC 24994115201	750.000 LS	280542.27000	280542.27	156470.00000	156470.00	844964.81000	844964.81
0040 0102 1 MAINTENANCE OF TRAFFIC 42901415201	180.000 LS	2587.94000	2587.94	55000.00000	55000.00	169532.41000	169532.41
0045 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	13.21000	6605.00	30.63000	15315.00	32.82000	16410.00
0050 0102 14 TRAFFIC CONTROL OFFICER	892.000 MH	60.92000	54340.64	47.40000	42280.80	56.90000	50754.80
0055 0102 60 WORK ZONE SIGN	126000.000 ED	0.27000	34020.00	0.27000	34020.00	0.25000	31500.00
0060 0102 61 BUSINESS SIGN	29.000 EA	68.68000	1991.72	99.88000	2896.52	93.00000	2697.00
0065 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	8124.000 LF	16.17000	131365.08	17.16000	139407.84	10.94000	88876.56
0070 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	13366.000 LF	4.76000	63622.16	6.90000	92225.40	6.56000	87680.96

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0075 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	231730.000 ED	0.15000	34759.50	0.15000	34759.50	0.14000	32442.20
0080 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	53240.000 ED	0.34000	18101.60	0.29000	15439.60	0.27000	14374.80
0085 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE	3291.000 LF	70.89000	233298.99	13.73000	45185.43	32.82000	108010.62
0090 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3615.000 ED	5.54000	20027.10	7.05000	25485.75	6.56000	23714.40
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18595.000 ED	0.34000	6322.30	0.29000	5392.55	0.27000	5020.65
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2950.000 EA	3.94000	11623.00	3.69000	10885.50	3.17000	9351.50
0105 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	24875.000 ED	0.13000	3233.75	0.13000	3233.75	0.12000	2985.00
0110 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	129.000 LO	897.20000	115738.80	951.76000	122777.04	2078.96000	268185.84
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	5078.000 ED	15.51000	78759.78	14.10000	71599.80	15.32000	77794.96
0120 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4725.000 ED	6.17000	29153.25	5.64000	26649.00	4.92000	23247.00
0125 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4725.000 ED	5.00000	23625.00	3.42000	16159.50	3.28000	15498.00
0130 0104 10 3 SEDIMENT BARRIER	2379.000 LF	0.83000	1974.57	1.58000	3758.82	2.19000	5210.01
0135 0104 11 FLOATING TURBIDITY BARRIER	240.000 LF	8.81000	2114.40	13.77000	3304.80	16.41000	3938.40
0140 0104 18 INLET PROTECTION SYSTEM	108.000 EA	83.07000	8971.56	40.54000	4378.32	71.12000	7680.96
0145 0107 1 LITTER REMOVAL	188.475 AC	19.58000	3690.34	52.66000	9925.09	54.71000	10311.47

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0150 0107 2 MOWING	165.175 AC	166.15000	27443.83	157.99000	26096.00	82.06000	13554.26
0155 0109 71 4 FIELD OFFICE,1200 SQ FT	910.000 DA	124.01000	112849.10	134.03000	121967.30	0.01000	9.10
0160 0110 1 1 CLEARING & GRUBBING 24994115201	13.300 LS	190444.59000	190444.59	292566.00000	292566.00	1067165.19000	1067165.19
0165 0110 1 1 CLEARING & GRUBBING 42901415201	0.410 LS	2769.15000	2769.15	10000.00000	10000.00	65507.59000	65507.59
0170 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 24994115201	LUMP	8891.61000	8891.61	3955.60000	3955.60	1094.19000	1094.19
0175 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42901415201	LUMP	8891.61000	8891.61	3955.60000	3955.60	1215.65000	1215.65
0180 0120 1 REGULAR EXCAVATION	21652.000 CY	6.42000	139005.84	5.69000	123199.88	12.64000	273681.28
0185 0120 5 CHANNEL EXCAVATION	3069.000 CY	5.11000	15682.59	22.91000	70310.79	16.36000	50208.84
0190 0120 6 EMBANKMENT	25443.000 CY	5.18000	131794.74	10.29000	261808.47	15.31000	389532.33
0195 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42901415201	LUMP	3468.82000	3468.82	35843.49000	35843.49	16741.15000	16741.15
0200 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	11134.000 SY	3.42000	38078.28	5.99000	66692.66	3.83000	42643.22
0205 0160 4 TYPE B STABILIZATION	58765.000 SY	5.65000	332022.25	5.89000	346125.85	2.63000	154551.95
0210 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	12797.000 SY	0.73000	9341.81	4.36000	55794.92	4.38000	56050.86
0215 0285701 OPTIONAL BASE, BASE GROUP 01	628.000 SY	7.08000	4446.24	77.20000	48481.60	10.94000	6870.32
0220 0285709 OPTIONAL BASE, BASE GROUP 09	569.000 SY	9.62000	5473.78	28.04000	15954.76	14.22000	8091.18
0225 0285712 OPTIONAL BASE, BASE GROUP 12	44441.000 SY	9.84000	437299.44	16.15000	717722.15	20.18000	896819.38
0230 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5898.000 SY	2.82000	16632.36	2.11000	12444.78	4.02000	23709.96

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0235 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	10624.000 SY	3.39000	36015.36	2.63000	27941.12	3.12000	33146.88
0240 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	18762.000 SY	3.39000	63603.18	2.37000	44465.94	3.02000	56661.24
0245 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	19.200 TN	565.13000	10850.50	1831.33000	35161.54	382.96000	7352.83
0250 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8357.900 TN	124.33000	1039137.71	100.06000	836291.47	115.61000	966256.82
0255 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	4528.700 TN	152.56000	690898.47	151.67000	686867.93	131.49000	595478.76
0260 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	62.600 TN	282.57000	17688.88	732.04000	45825.70	547.10000	34248.46
0265 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	4168.12000	4168.12	3651.19000	3651.19	3829.67000	3829.67
0270 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	4773.87000	9547.74	9870.72000	19741.44	5470.96000	10941.92
0275 0425 1349 INLETS, CURB, TYPE P-4, MODIFY	3.000 EA	5995.82000	17987.46	12857.61000	38572.83	3227.86000	9683.58
0280 0425 1351 INLETS, CURB, TYPE P-5, <10'	20.000 EA	5552.37000	111047.40	6265.46000	125309.20	3824.20000	76484.00
0285 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	4405.01000	4405.01	6426.63000	6426.63	3173.16000	3173.16
0290 0425 1359 INLETS, CURB, TYPE P-5, MODIFY	13.000 EA	6916.52000	89914.76	7923.45000	103004.85	3501.41000	45518.33
0295 0425 1361 INLETS, CURB, TYPE P-6, <10'	13.000 EA	5855.04000	76115.52	6727.24000	87454.12	4650.32000	60454.16
0300 0425 1369 INLETS, CURB, TYPE P-6, MODIFY	14.000 EA	7086.86000	99216.04	8473.36000	118627.04	3966.45000	55530.30
0305 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	2537.90000	2537.90	2612.48000	2612.48	2024.26000	2024.26
0310 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	5788.50000	5788.50	8786.05000	8786.05	4759.74000	4759.74
0315 0425 1901 INLETS, SPECIAL, <10'	4.000 EA	5261.98000	21047.92	6463.74000	25854.96	4540.90000	18163.60
0320 0425 1903 INLETS, SPECIAL, J BOTTOM <10'	2.000 EA	14949.94000	29899.88	11375.93000	22751.86	7932.90000	15865.80

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0325 0425 1904 INLETS, SPECIAL, J BOTTOM >10'	4.000 EA	20772.55000	83090.20	15425.20000	61700.80	13185.02000	52740.08
0330 0425 1909 INLETS, SPECIAL, MODIFY	1.000 EA	6430.83000	6430.83	8718.79000	8718.79	5306.84000	5306.84
0335 0425 2 41 MANHOLES, P-7, <10'	10.000 EA	4238.51000	42385.10	4628.97000	46289.70	3774.96000	37749.60
0340 0425 2 42 MANHOLES, P-7, >10'	10.000 EA	4941.00000	49410.00	7315.53000	73155.30	4885.57000	48855.70
0345 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2694.37000	2694.37	2406.21000	2406.21	2680.77000	2680.77
0350 0425 2 72 MANHOLES, J-7, >10'	2.000 EA	12096.33000	24192.66	7499.66000	14999.32	7495.22000	14990.44
0355 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	19885.64000	19885.64	13056.68000	13056.68	9683.60000	9683.60
0360 0425 2101 MANHOLES, SPECIAL, <10'	2.000 EA	12610.18000	25220.36	8175.20000	16350.40	10066.57000	20133.14
0365 0425 2102 MANHOLES, SPECIAL, >10'	5.000 EA	16872.97000	84364.85	10257.32000	51286.60	27354.82000	136774.10
0370 0425 2103 MANHOLES, SPECIAL, PARTIAL	1.000 EA	2694.37000	2694.37	7734.58000	7734.58	2680.77000	2680.77
0375 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	4057.11000	4057.11	2046.66000	2046.66	2790.19000	2790.19
0380 0425 5 MANHOLE, ADJUST	9.000 EA	688.55000	6196.95	748.83000	6739.47	574.45000	5170.05
0385 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	3014.000 LF	97.67000	294377.38	120.58000	363428.12	50.33000	151694.62
0390 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	1334.000 LF	177.24000	236438.16	238.15000	317692.10	74.40000	99249.60
0395 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	24.000 LF	138.63000	3327.12	1064.10000	25538.40	111.60000	2678.40
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	16.000 LF	108.39000	1734.24	903.34000	14453.44	63.46000	1015.36
0405 0430175172 PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	4042.000 LF	369.11000	1491942.62	347.54000	1404756.68	275.74000	1114541.08

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0410 0430175178 PIPE CULVERT, OPT MATERIAL, ROUND, 78" STORM/CROSS DRAIN	10.000 LF	443.67000	4436.70	1359.11000	13591.10	656.51000	6565.10
0415 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	1681.17000	5043.51	2957.99000	8873.97	930.06000	2790.18
0420 0443 70 4 FRENCH DRAIN, 24"	3114.000 LF	151.58000	472020.12	236.81000	737426.34	136.77000	425901.78
0425 0443 70 6 FRENCH DRAIN, 36"	358.000 LF	203.99000	73028.42	243.52000	87180.16	218.84000	78344.72
0430 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	15.000 LF	66.45000	996.75	72.36000	1085.40	65.65000	984.75
0435 0519 78 BOLLARDS	6.000 EA	387.68000	2326.08	1028.07000	6168.42	382.96000	2297.76
0440 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	15542.000 LF	15.26000	237170.92	21.50000	334153.00	19.29000	299805.18
0445 0520 2 4 CONCRETE CURB, TYPE D	273.000 LF	15.26000	4165.98	12.64000	3450.72	21.34000	5825.82
0450 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	140.000 LF	37.86000	5300.40	13.80000	1932.00	43.77000	6127.80
0455 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	335.000 LF	23.74000	7952.90	13.73000	4599.55	32.82000	10994.70
0460 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	675.000 LF	35.60000	24030.00	20.55000	13871.25	41.58000	28066.50
0465 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	240.000 LF	215.99000	51837.60	89.53000	21487.20	186.02000	44644.80
0470 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	3966.100 SY	33.06000	131119.27	42.51000	168598.91	39.39000	156224.68
0475 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	1145.000 SY	37.13000	42513.85	57.01000	65276.45	41.58000	47609.10
0480 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	160.000 SY	77.54000	12406.40	73.73000	11796.80	191.49000	30638.40
0485 0527 2 DETECTABLE WARNINGS	246.800 SF	42.73000	10545.76	28.12000	6940.02	40.59000	10017.61

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0490 0530 1 RIPRAP, SAND-CEMENT	312.000 CY	495.33000	154542.96	583.53000	182061.36	437.68000	136556.16
0495 0530 78 RIPRAP - ARTICULATING BLOCK	237.000 SY	148.01000	35078.37	114.37000	27105.69	218.84000	51865.08
0500 0536 1 1 GUARDRAIL -ROADWAY	1737.500 LF	17.72000	30788.50	15.82000	27487.25	16.43000	28547.13
0505 0536 2 GUARDRAIL- SHOP-BENT PANELS	237.500 LF	18.83000	4472.13	13.42000	3187.25	13.94000	3310.75
0510 0536 7 SPECIAL GUARDRAIL POST	112.000 EA	177.22000	19848.64	100.06000	11206.72	103.94000	11641.28
0515 0536 73 GUARDRAIL REMOVAL	4101.500 LF	1.11000	4552.67	1.91000	7833.87	1.98000	8120.97
0520 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	3.000 EA	2547.61000	7642.83	1798.74000	5396.22	1860.13000	5580.39
0525 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	3.000 EA	1993.78000	5981.34	1955.48000	5866.44	2030.82000	6092.46
0530 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	664.60000	1993.80	589.52000	1768.56	611.65000	1834.95
0535 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	2.000 EA	1993.79000	3987.58	1158.63000	2317.26	1203.61000	2407.22
0540 0538 1 GUARDRAIL RESET	75.000 LF	11.08000	831.00	6.91000	518.25	7.28000	546.00
0545 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	168.000 LF	18.27000	3069.36	26.33000	4423.44	18.05000	3032.40
0550 0550 10240 FENCING, TYPE B, 7.1-8.0', STANDARD	84.000 LF	27.69000	2325.96	26.33000	2211.72	27.35000	2297.40
0555 0550 10918 FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING	299.000 LF	11.08000	3312.92	12.64000	3779.36	10.94000	3271.06
0560 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	1.000 EA	1661.49000	1661.49	3475.88000	3475.88	1641.29000	1641.29
0565 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	2769.15000	2769.15	5793.14000	5793.14	2735.49000	2735.49

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0570 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	3322.97000	3322.97	8215.72000	8215.72	3282.58000	3282.58
0575 0570 1 2 PERFORMANCE TURF, SOD	12797.000 SY	2.21000	28281.37	2.63000	33656.11	3.01000	38518.97
0580 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	358.000 SY	4.61000	1650.38	5.27000	1886.66	5.47000	1958.26
0585 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.638 NM	769.66000	7417.98	721.66000	6955.36	689.34000	6643.86
0590 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	5794.000 LF	0.34000	1969.96	0.37000	2143.78	0.21000	1216.74
0595 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3337.000 LF	0.67000	2235.79	0.63000	2102.31	0.49000	1635.13
0600 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1587.000 LF	1.02000	1618.74	0.95000	1507.65	0.71000	1126.77
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2394.000 LF	1.24000	2968.56	1.16000	2777.04	1.04000	2489.76
0610 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	8.465 GM	382.11000	3234.56	405.28000	3430.70	361.08000	3056.54
0615 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1195.000 LF	0.28000	334.60	0.26000	310.70	0.22000	262.90
0620 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	27.000 EA	39.36000	1062.72	36.87000	995.49	30.64000	827.28
0625 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	184.000 EA	20.24000	3724.16	18.96000	3488.64	18.60000	3422.40
0630 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.423 NM	770.09000	8796.74	721.32000	8239.64	689.34000	7874.33

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0635 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2914.000 LF	1.02000	2972.28	0.95000	2768.30	0.77000	2243.78
0640 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.030 GM	433.00000	12.99	405.67000	12.17	492.39000	14.77
0645 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	73.000 LF	0.28000	20.44	0.26000	18.98	0.44000	32.12
0650 0999 16 PARTNERING, DO NOT BID 24994145201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0655 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0660 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	3300.00000	6600.00	3300.00000	6600.00	3300.00000	6600.00
0665 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42901415201	LUMP	16754.00000	16754.00	16754.00000	16754.00	16754.00000	16754.00
0670 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24994115201	LUMP	125870.00000	125870.00	125870.00000	125870.00	125870.00000	125870.00
SECTION 0002 TOTALS			$ 11,126,918.70		$ 12,444,251.41		$ 12,697,621.49
SECTION 0003 SIGNING							
0675 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	37.000 AS	500.27000	18509.99	475.72000	17601.64	333.73000	12348.01
0680 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	15.000 AS	1235.41000	18531.15	1174.79000	17621.85	1148.90000	17233.50
0685 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	6.000 AS	1741.47000	10448.82	1656.01000	9936.06	1258.32000	7549.92
0690 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	1.000 AS	1186.19000	1186.19	1127.99000	1127.99	1258.32000	1258.32

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0695 0700 1 50 SINGLE POST SIGN, RELOCATE	5.000 AS	426.38000	2131.90	405.46000	2027.30	311.84000	1559.20
0700 0700 1 60 SINGLE POST SIGN, REMOVE	137.000 AS	17.90000	2452.30	17.02000	2331.74	10.94000	1498.78
0705 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	3.000 AS	4360.13000	13080.39	4146.16000	12438.48	3556.13000	10668.39
0710 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2.000 EA	932.33000	1864.66	886.57000	1773.14	530.68000	1061.36
0715 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	2.000 EA	6474.20000	12948.40	6156.48000	12312.96	5416.25000	10832.50
0720 0700 3506 SIGN PANEL, RELOCATE, 101-200 SF	1.000 EA	1551.09000	1551.09	1474.97000	1474.97	3118.45000	3118.45
0725 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	5.000 EA	48.00000	240.00	45.64000	228.20	10.94000	54.70
0730 0700 3606 SIGN PANEL, REMOVE, 101-200 SF	4.000 EA	746.00000	2984.00	709.40000	2837.60	437.68000	1750.72
0735 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	158.91000	953.46	151.11000	906.66	131.30000	787.80
0740 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2091.000 EA	3.94000	8238.54	3.69000	7715.79	3.28000	6858.48
0745 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	141.000 SF	2.53000	356.73	2.37000	334.17	1.97000	277.77
0750 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4548.000 LF	1.29000	5866.92	1.21000	5503.08	1.09000	4957.32
0755 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1363.000 LF	2.08000	2835.04	2.11000	2875.93	1.91000	2603.33
0760 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1587.000 LF	2.81000	4459.47	2.63000	4173.81	2.52000	3999.24
0765 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1208.000 LF	3.60000	4348.80	3.69000	4457.52	3.39000	4095.12

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0770 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	552.000 LF	0.90000	496.80	0.84000	463.68	1.04000	574.08
0775 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	27.000 EA	106.83000	2884.41	100.06000	2701.62	136.77000	3692.79
0780 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	50.60000	4604.60	47.40000	4313.40	60.18000	5476.38
0785 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	788.000 LF	2.81000	2214.28	2.63000	2072.44	2.84000	2237.92
0790 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	73.000 LF	0.90000	65.70	0.84000	61.32	1.09000	79.57
0795 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	704.000 LF	12.37000	8708.48	11.59000	8159.36	9.74000	6856.96
0800 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	654.000 LF	26.99000	17651.46	25.28000	16533.12	15.32000	10019.28
0805 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.977 NM	4490.18000	17857.45	4743.41000	18864.54	3556.13000	14142.73
0810 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.236 NM	1.27000	0.30	2142.29000	505.58	5252.13000	1239.50
0815 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	4.858 GM	1571.75000	7635.56	2103.13000	10217.01	930.06000	4518.23
0820 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3.475 NM	4716.20000	16388.80	4733.02000	16447.24	3446.71000	11977.32
0825 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.030 GM	1574.66000	47.24	2106.67000	63.20	2352.51000	70.58
SECTION 0003 TOTALS		$	191,542.93	$	188,081.40	$	153,398.25
SECTION 0004 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0830 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	6021.000 LF	15.49000	93265.29	14.76000	88869.96	19.69000	118553.49
0835 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	60.000 EA	391.00000	23460.00	374.30000	22458.00	536.16000	32169.60
0840 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	21505.000 LF	1.43000	30752.15	1.34000	28816.70	1.43000	30752.15
0845 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	930.000 LF	2.07000	1925.10	2.05000	1906.50	2.30000	2139.00
0850 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	19197.000 LF	0.54000	10366.38	0.38000	7294.86	0.45000	8638.65
0855 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	31.000 EA	5216.17000	161701.27	4552.35000	141122.85	4240.00000	131440.00
0860 0715 4400 LIGHT POLE COMPLETE, RELOCATE	7.000 EA	2903.55000	20324.85	2192.27000	15345.89	2352.51000	16467.57
0865 0715 4600 LIGHT POLE COMPLETE, REMOVE	24.000 EA	644.16000	15459.84	421.32000	10111.68	410.32000	9847.68
0870 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	8965.58000	17931.16	7977.68000	15955.36	4923.86000	9847.72
0875 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	35.000 EA	1746.89000	61141.15	1560.40000	54614.00	1641.29000	57445.15
0880 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	6.000 EA	394.73000	2368.38	1560.40000	9362.40	1007.76000	6046.56
SECTION 0004 TOTALS		$	438,695.57	$	395,858.20	$	423,347.57
SECTION 0005 SIGNALIZATION							
0885 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3695.000 LF	15.49000	57235.55	14.76000	54538.20	19.69000	72754.55
0890 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4.000 PI	3500.09000	14000.36	3196.76000	12787.04	4595.61000	18382.44

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0895 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	1535.000 LF	2.82000	4328.70	2.73000	4190.55	5.74000	8810.90
0900 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	101.000 EA	390.97000	39487.97	373.29000	37702.29	207.90000	20997.90
0905 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	4.000 AS	1959.54000	7838.16	2546.87000	10187.48	3402.94000	13611.76
0910 0639 2 1 ELECTRICAL SERVICE WIRE	2045.000 LF	1.54000	3149.30	2.10000	4294.50	1.43000	2924.35
0915 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	935.30000	3741.20	919.27000	3677.08	1258.32000	5033.28
0920 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	1194.88000	14338.56	1276.60000	15319.20	738.58000	8862.96
0925 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	2.000 EA	185.16000	370.32	84.27000	168.54	191.49000	382.98
0930 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	3.000 EA	24259.72000	72779.16	20476.86000	61430.58	21883.85000	65651.55
0935 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	29030.45000	58060.90	22175.06000	44350.12	23924.52000	47849.04
0940 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	34116.97000	136467.88	27749.01000	110996.04	27509.10000	110036.40
0945 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	37216.54000	148866.16	32275.46000	129101.84	32048.91000	128195.64
0950 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	37983.90000	37983.90	38740.70000	38740.70	39784.85000	39784.85
0955 0649 34000 MAST ARM, RELOCATE	1.000 EA	16620.60000	16620.60	14172.12000	14172.12	15318.70000	15318.70
0960 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	39.000 AS	898.38000	35036.82	753.90000	29402.10	957.41000	37338.99

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0965 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	5.000 AS	1643.74000	8218.70	1180.48000	5902.40	1315.22000	6576.10
0970 0650 4 TRAFFIC SIGNAL, RELOCATE	4.000 AS	192.58000	770.32	379.19000	1516.76	246.19000	984.76
0975 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	1009.04000	10090.40	579.14000	5791.40	826.12000	8261.20
0980 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1486.73000	2973.46	1062.10000	2124.20	1050.43000	2100.86
0985 0653400 SIGNAL PEDESTRIAN, RELOCATE	4.000 AS	310.91000	1243.64	337.06000	1348.24	191.49000	765.96
0990 0659 1 02 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BLACK BACKPLATE WITH RETROREFLECTIVE BORDER	4.000 EA	1352.65000	5410.60	249.63000	998.52	289.96000	1159.84
0995 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	16.000 EA	269.14000	4306.24	206.50000	3304.00	427.83000	6845.28
1000 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	26.000 AS	777.99000	20227.74	765.22000	19895.72	782.35000	20341.10
1005 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	7.000 EA	174.76000	1223.32	136.02000	952.14	208.99000	1462.93
1010 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE	1.000 EA	264.61000	264.61	126.40000	126.40	136.77000	136.77
1015 0665 1 60 PEDESTRIAN DETECTOR, REMOVE	4.000 EA	62.07000	248.28	21.07000	84.28	27.35000	109.40
1020 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	33412.55000	100237.65	23938.36000	71815.08	26496.97000	79490.91
1025 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	33414.64000	33414.64	26434.48000	26434.48	29094.59000	29094.59
1030 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	28.000 EA	75.37000	2110.36	42.13000	1179.64	49.24000	1378.72
1035 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	45.10000	360.80	42.13000	337.04	49.24000	393.92
1040 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	7.000 EA	579.34000	4055.38	993.13000	6951.91	1313.04000	9191.28

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1045 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	7.000 EA	1686.28000	11803.96	1504.71000	10532.97	1882.02000	13174.14
1050 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	805.11000	3220.44	526.65000	2106.60	485.82000	1943.28
1055 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	419.99000	419.99	294.92000	294.92	485.82000	485.82
1060 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	347.64000	1042.92	1334.18000	4002.54	1531.87000	4595.61
1065 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	605.65000	2422.60	568.78000	2275.12	607.28000	2429.12
1070 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	464.86000	1859.44	463.45000	1853.80	485.82000	1943.28
1075 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	8.000 EA	339.54000	2716.32	570.38000	4563.04	629.16000	5033.28
1080 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	4.000 EA	74.00000	296.00	294.92000	1179.68	218.84000	875.36
1085 0700 3603 SIGN PANEL, REMOVE, 21-30 SF	2.000 EA	657.65000	1315.30	539.29000	1078.58	218.84000	437.68
1090 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	13.000 EA	2863.20000	37221.60	2060.00000	26780.00	2723.45000	35404.85
1095 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	1.000 EA	2008.46000	2008.46	926.90000	926.90	984.77000	984.77
1100 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	4.000 EA	720.43000	2881.72	421.32000	1685.28	109.42000	437.68
1105 0700 12 32 SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	2.000 AS	11536.79000	23073.58	8131.46000	16262.92	8983.33000	17966.66
SECTION 0005 TOTALS		$	935,744.01	$	793,362.94	$	849,941.44
SECTION 0006 LANDSCAPE / PERIPHERAL							
1110 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	582.000 SY	0.82000	477.24	4.36000	2537.52	7.66000	4458.12

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1115 0570 1 2 PERFORMANCE TURF, SOD	582.000 SY	2.21000	1286.22	2.63000	1530.66	4.10000	2386.20
1120 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 24994115201	LUMP	132531.08000	132531.08	63583.36000	63583.36	130920.16000	130920.16
1125 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 24994115201	LUMP	65960.93000	65960.93	63508.58000	63508.58	82720.98000	82720.98
1130 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42901415201	LUMP	24368.44000	24368.44	78650.52000	78650.52	220151.59000	220151.59
SECTION 0006 TOTALS		$	224,623.91	$	209,810.64	$	440,637.05
SECTION 0007 UTILITIES							
1135 0125 1 EXCAVATION FOR STRUCTURES	20.000 CY	500.54000	10010.80	492.03000	9840.60	317.31000	6346.20
1140 0425 5 1 MANHOLE, ADJUST, UTILITIES	6.000 EA	626.94000	3761.64	754.41000	4526.46	765.94000	4595.64
1145 0425 6 VALVE BOXES, ADJUST	10.000 EA	397.65000	3976.50	578.08000	5780.80	711.23000	7112.30
1150 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24994145601	LUMP	453566.00000	453566.00	453566.00000	453566.00	453566.00000	453566.00
1155 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42901415601	LUMP	261393.00000	261393.00	261393.00000	261393.00	261393.00000	261393.00
1159 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 UTILITY PIPE, F&I, WATERMAIN-LF	6987.000 ZZ	570.62000	3986921.94	624.92000	4366316.04	672.92000	4701692.04
1160 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	140.000 LF	650.70000	91098.00	311.91000	43667.40	984.77000	137867.80
1170 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	95.000 LF	225.24000	21397.80	122.10000	11599.50	25.17000	2391.15
1175 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	7.000 EA	41444.81000	290113.67	16661.72000	116632.04	9847.74000	68934.18

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1180 1055 11416 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 50" OR GREATER	4.000 EA	55259.74000	221038.96	17769.00000	71076.00	11817.29000	47269.16
1185 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	1.000 EA	75982.14000	75982.14	28043.00000	28043.00	21008.50000	21008.50
1190 1055 11426 UTILITY FITTINGS, F&I, DI/CI, TEE, 50" OR GREATER	1.000 EA	103612.01000	103612.01	30717.00000	30717.00	23525.15000	23525.15
1195 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	3.000 EA	6907.47000	20722.41	20061.00000	60183.00	5580.39000	16741.17
1200 1055 11456 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 50" OR GREATER	3.000 EA	26248.38000	78745.14	19563.00000	58689.00	11270.19000	33810.57
1205 1055 11495 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 20.0-49.9"	5.000 EA	51806.01000	259030.05	11461.00000	57305.00	6455.74000	32278.70
1210 1055 11496 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 50" AND GREATER	10.000 EA	69074.68000	690746.80	15181.00000	151810.00	9738.31000	97383.10
1215 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	9.000 EA	7007.58000	63068.22	28398.00000	255582.00	13239.74000	119157.66
1220 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	3.000 EA	8008.65000	24025.95	32805.00000	98415.00	19586.05000	58758.15
1225 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	5.000 EA	3003.25000	15016.25	3201.00000	16005.00	4376.77000	21883.85
1230 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	1.000 EA	2502.70000	2502.70	9944.00000	9944.00	9628.90000	9628.90
1235 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	2.000 EA	5005.41000	10010.82	19429.00000	38858.00	15865.80000	31731.60
1240 1080 11501 UTILITY FIXTURES, F&I, 20-49.9", VALVE/METER BOX	2.000 EA	7508.12000	15016.24	2501.00000	5002.00	13130.31000	26260.62

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
1245 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	2.000 EA	12513.53000	25027.06	39103.00000	78206.00	22430.95000	44861.90
1250 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	5.000 EA	10010.83000	50054.15	47416.00000	237080.00	39390.94000	196954.70
1255 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	2.000 EA	189955.37000	379910.74	25740.00000	51480.00	128020.55000	256041.10
1260 1080 11509 UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	23.000 EA	9670.46000	222420.58	4419.00000	101637.00	1641.29000	37749.67
1265 1080 11603 UTILITY FIXTURES, F&I, 50" OR GREATER, TAPPING SADDLE/SLEEVE	1.000 EA	48352.28000	48352.28	59282.00000	59282.00	175070.85000	175070.85
1270 1080 11604 UTILITY FIXTURES, F&I, 50" OR GREATER, VALVE ASSEMBLY	3.000 EA	14515.69000	43547.07	122162.00000	366486.00	106136.70000	318410.10
SECTION 0007 TOTALS			$ 7,471,068.92		$ 7,049,121.84		$ 7,212,423.76
CONTRACT TOTALS			$ 22,797,982.63		$ 23,526,603.16		$ 24,621,001.59

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 24994145201	1181.000 LS	25000.00000	25000.00	77921.00000	77921.00	20000.00000	20000.00
0010 0455 18 PROTECTION OF EXISTING STRUCTURES 24994145201	LUMP	25000.00000	25000.00	24345.00000	24345.00	5300.00000	5300.00
0015 0455133 3 SHEET PILING STEEL, F&I PERMANENT	38482.000 SF	54.00000	2078028.00	58.25000	2241576.50	67.00000	2578294.00
0020 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	800.000 LF	410.00000	328000.00	432.20000	345760.00	420.00000	336000.00
SECTION 0001 TOTALS			$ 2,456,028.00		$ 2,689,602.50		$ 2,939,594.00
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 24994115201	LUMP	2200000.00000	2200000.00	1307040.00000	1307040.00	3030000.00000	3030000.00
0030 0101 1 MOBILIZATION 42901415201	LUMP	250000.00000	250000.00	10325.00000	10325.00	337000.00000	337000.00
0035 0102 1 MAINTENANCE OF TRAFFIC 24994115201	750.000 LS	800000.00000	800000.00	867035.00000	867035.00	245000.00000	245000.00
0040 0102 1 MAINTENANCE OF TRAFFIC 42901415201	180.000 LS	161000.00000	161000.00	219315.00000	219315.00	27000.00000	27000.00
0045 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	25.00000	12500.00	87.70000	43850.00	41.00000	20500.00
0050 0102 14 TRAFFIC CONTROL OFFICER	892.000 MH	60.00000	53520.00	38.25000	34119.00	70.00000	62440.00
0055 0102 60 WORK ZONE SIGN	126000.000 ED	0.25000	31500.00	0.30000	37800.00	0.30000	37800.00
0060 0102 61 BUSINESS SIGN	29.000 EA	95.00000	2755.00	71.15000	2063.35	99.00000	2871.00
0065 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	8124.000 LF	10.00000	81240.00	16.70000	135670.80	15.00000	121860.00
0070 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	13366.000 LF	4.50000	60147.00	5.00000	66830.00	3.60000	48117.60

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0075 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	231730.000 ED	0.18000	41711.40	0.16000	37076.80	0.20000	46346.00
0080 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	53240.000 ED	0.28000	14907.20	0.35000	18634.00	0.30000	15972.00
0085 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE	3291.000 LF	10.00000	32910.00	40.00000	131640.00	5.30000	17442.30
0090 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3615.000 ED	6.60000	23859.00	5.75000	20786.25	7.00000	25305.00
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18595.000 ED	0.30000	5578.50	0.35000	6508.25	0.30000	5578.50
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2950.000 EA	3.85000	11357.50	4.00000	11800.00	3.50000	10325.00
0105 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	24875.000 ED	0.15000	3731.25	0.15000	3731.25	0.20000	4975.00
0110 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	129.000 LO	1100.00000	141900.00	930.00000	119970.00	1200.00000	154800.00
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	5078.000 ED	15.00000	76170.00	16.00000	81248.00	14.00000	71092.00
0120 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4725.000 ED	11.10000	52447.50	6.80000	32130.00	5.30000	25042.50
0125 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4725.000 ED	26.10000	123322.50	5.60000	26460.00	3.50000	16537.50
0130 0104 10 3 SEDIMENT BARRIER	2379.000 LF	2.00000	4758.00	3.00000	7137.00	1.90000	4520.10
0135 0104 11 FLOATING TURBIDITY BARRIER	240.000 LF	20.00000	4800.00	9.10000	2184.00	26.00000	6240.00
0140 0104 18 INLET PROTECTION SYSTEM	108.000 EA	65.00000	7020.00	51.50000	5562.00	180.00000	19440.00
0145 0107 1 LITTER REMOVAL	188.475 AC	1.00000	188.48	70.40000	13268.64	58.00000	10931.55

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0150 0107 2 MOWING	165.175 AC	1.00000	165.18	400.00000	66070.00	120.00000	19821.00
0155 0109 71 4 FIELD OFFICE,1200 SQ FT	910.000 DA	160.00000	145600.00	185.00000	168350.00	47.00000	42770.00
0160 0110 1 1 CLEARING & GRUBBING 24994115201	13.300 LS	1300000.00000	1300000.00	406375.00000	406375.00	565000.00000	565000.00
0165 0110 1 1 CLEARING & GRUBBING 42901415201	0.410 LS	200000.00000	200000.00	53690.00000	53690.00	18000.00000	18000.00
0170 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 24994115201	LUMP	2000.00000	2000.00	7355.00000	7355.00	4100.00000	4100.00
0175 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42901415201	LUMP	2000.00000	2000.00	7355.00000	7355.00	4100.00000	4100.00
0180 0120 1 REGULAR EXCAVATION	21652.000 CY	7.50000	162390.00	9.50000	205694.00	6.70000	145068.40
0185 0120 5 CHANNEL EXCAVATION	3069.000 CY	10.00000	30690.00	23.90000	73349.10	17.00000	52173.00
0190 0120 6 EMBANKMENT	25443.000 CY	6.00000	152658.00	6.10000	155202.30	12.00000	305316.00
0195 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42901415201	LUMP	10000.00000	10000.00	42750.00000	42750.00	6300.00000	6300.00
0200 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	11134.000 SY	3.00000	33402.00	4.00000	44536.00	3.90000	43422.60
0205 0160 4 TYPE B STABILIZATION	58765.000 SY	0.01000	587.65	3.65000	214492.25	5.60000	329084.00
0210 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	12797.000 SY	3.50000	44789.50	28.25000	361515.25	2.10000	26873.70
0215 0285701 OPTIONAL BASE, BASE GROUP 01	628.000 SY	8.00000	5024.00	7.60000	4772.80	15.00000	9420.00
0220 0285709 OPTIONAL BASE, BASE GROUP 09	569.000 SY	15.00000	8535.00	15.80000	8990.20	20.00000	11380.00
0225 0285712 OPTIONAL BASE, BASE GROUP 12	44441.000 SY	17.00000	755497.00	15.80000	702167.80	21.00000	933261.00
0230 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5898.000 SY	2.70000	15924.60	2.80000	16514.40	2.90000	17104.20

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0235 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	10624.000 SY	3.25000	34528.00	3.30000	35059.20	3.50000	37184.00
0240 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	18762.000 SY	3.25000	60976.50	3.00000	56286.00	3.50000	65667.00
0245 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	19.200 TN	540.00000	10368.00	426.00000	8179.20	580.00000	11136.00
0250 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8357.900 TN	118.80000	992918.52	111.00000	927726.90	130.00000	1086527.00
0255 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	4528.700 TN	145.80000	660284.46	170.00000	769879.00	160.00000	724592.00
0260 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	62.600 TN	270.00000	16902.00	370.00000	23162.00	290.00000	18154.00
0265 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	3360.00000	3360.00	3355.00000	3355.00	3100.00000	3100.00
0270 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	3900.00000	7800.00	5540.00000	11080.00	5700.00000	11400.00
0275 0425 1349 INLETS, CURB, TYPE P-4, MODIFY	3.000 EA	4850.00000	14550.00	6735.00000	20205.00	7200.00000	21600.00
0280 0425 1351 INLETS, CURB, TYPE P-5, <10'	20.000 EA	4475.00000	89500.00	4092.00000	81840.00	3900.00000	78000.00
0285 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	3560.00000	3560.00	3536.00000	3536.00	3000.00000	3000.00
0290 0425 1359 INLETS, CURB, TYPE P-5, MODIFY	13.000 EA	5560.00000	72280.00	4920.00000	63960.00	5300.00000	68900.00
0295 0425 1361 INLETS, CURB, TYPE P-6, <10'	13.000 EA	4710.00000	61230.00	4655.00000	60515.00	4400.00000	57200.00
0300 0425 1369 INLETS, CURB, TYPE P-6, MODIFY	14.000 EA	5700.00000	79800.00	6035.00000	84490.00	5600.00000	78400.00
0305 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	2100.00000	2100.00	2350.00000	2350.00	1800.00000	1800.00
0310 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	4700.00000	4700.00	5290.00000	5290.00	5700.00000	5700.00
0315 0425 1901 INLETS, SPECIAL, <10'	4.000 EA	4300.00000	17200.00	3880.00000	15520.00	3700.00000	14800.00
0320 0425 1903 INLETS, SPECIAL, J BOTTOM <10'	2.000 EA	12000.00000	24000.00	9925.00000	19850.00	9800.00000	19600.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0325 0425 1904 INLETS, SPECIAL, J BOTTOM >10'	4.000 EA	16650.00000	66600.00	11665.00000	46660.00	16000.00000	64000.00
0330 0425 1909 INLETS, SPECIAL, MODIFY	1.000 EA	5200.00000	5200.00	4305.00000	4305.00	4800.00000	4800.00
0335 0425 2 41 MANHOLES, P-7, <10'	10.000 EA	3450.00000	34500.00	3542.00000	35420.00	3400.00000	34000.00
0340 0425 2 42 MANHOLES, P-7, >10'	10.000 EA	4000.00000	40000.00	3880.00000	38800.00	5100.00000	51000.00
0345 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2200.00000	2200.00	2525.00000	2525.00	2000.00000	2000.00
0350 0425 2 72 MANHOLES, J-7, >10'	2.000 EA	9750.00000	19500.00	5260.00000	10520.00	6900.00000	13800.00
0355 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	16000.00000	16000.00	9392.00000	9392.00	11000.00000	11000.00
0360 0425 2101 MANHOLES, SPECIAL, <10'	2.000 EA	10150.00000	20300.00	6840.00000	13680.00	8800.00000	17600.00
0365 0425 2102 MANHOLES, SPECIAL, >10'	5.000 EA	13550.00000	67750.00	8400.00000	42000.00	13000.00000	65000.00
0370 0425 2103 MANHOLES, SPECIAL, PARTIAL	1.000 EA	2180.00000	2180.00	7965.00000	7965.00	5300.00000	5300.00
0375 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	3275.00000	3275.00	2155.00000	2155.00	2000.00000	2000.00
0380 0425 5 MANHOLE, ADJUST	9.000 EA	575.00000	5175.00	625.00000	5625.00	440.00000	3960.00
0385 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	3014.000 LF	80.00000	241120.00	84.50000	254683.00	53.00000	159742.00
0390 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	1334.000 LF	143.50000	191429.00	172.20000	229714.80	65.00000	86710.00
0395 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	24.000 LF	112.00000	2688.00	141.00000	3384.00	110.00000	2640.00
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	16.000 LF	90.00000	1440.00	146.00000	2336.00	130.00000	2080.00
0405 0430175172 PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	4042.000 LF	266.00000	1075172.00	400.00000	1616800.00	430.00000	1738060.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0410 0430175178 PIPE CULVERT, OPT MATERIAL, ROUND, 78" STORM/CROSS DRAIN	10.000 LF	356.00000	3560.00	588.00000	5880.00	330.00000	3300.00
0415 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	1360.00000	4080.00	4100.00000	12300.00	1200.00000	3600.00
0420 0443 70 4 FRENCH DRAIN, 24"	3114.000 LF	150.00000	467100.00	170.30000	530314.20	280.00000	871920.00
0425 0443 70 6 FRENCH DRAIN, 36"	358.000 LF	170.00000	60860.00	212.75000	76164.50	310.00000	110980.00
0430 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	15.000 LF	70.00000	1050.00	79.00000	1185.00	18.00000	270.00
0435 0519 78 BOLLARDS	6.000 EA	385.00000	2310.00	560.00000	3360.00	430.00000	2580.00
0440 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	15542.000 LF	16.00000	248672.00	25.75000	400206.50	18.00000	279756.00
0445 0520 2 4 CONCRETE CURB, TYPE D	273.000 LF	16.00000	4368.00	13.20000	3603.60	25.00000	6825.00
0450 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	140.000 LF	40.00000	5600.00	52.80000	7392.00	45.00000	6300.00
0455 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	335.000 LF	30.00000	10050.00	59.20000	19832.00	47.00000	15745.00
0460 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	675.000 LF	40.00000	27000.00	73.50000	49612.50	60.00000	40500.00
0465 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	240.000 LF	160.00000	38400.00	216.00000	51840.00	180.00000	43200.00
0470 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	3966.100 SY	33.00000	130881.30	34.00000	134847.40	39.00000	154677.90
0475 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	1145.000 SY	38.00000	43510.00	49.70000	56906.50	45.00000	51525.00
0480 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	160.000 SY	50.00000	8000.00	36.70000	5872.00	90.00000	14400.00
0485 0527 2 DETECTABLE WARNINGS	246.800 SF	42.00000	10365.60	30.25000	7465.70	37.00000	9131.60

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0490 0530 1 RIPRAP, SAND-CEMENT	312.000 CY	400.00000	124800.00	635.00000	198120.00	490.00000	152880.00
0495 0530 78 RIPRAP - ARTICULATING BLOCK	237.000 SY	100.00000	23700.00	334.00000	79158.00	84.00000	19908.00
0500 0536 1 1 GUARDRAIL -ROADWAY	1737.500 LF	16.50000	28668.75	17.90000	31101.25	19.00000	33012.50
0505 0536 2 GUARDRAIL- SHOP-BENT PANELS	237.500 LF	14.00000	3325.00	29.50000	7006.25	30.00000	7125.00
0510 0536 7 SPECIAL GUARDRAIL POST	112.000 EA	105.00000	11760.00	159.40000	17852.80	170.00000	19040.00
0515 0536 73 GUARDRAIL REMOVAL	4101.500 LF	2.00000	8203.00	1.00000	4101.50	1.00000	4101.50
0520 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	3.000 EA	1900.00000	5700.00	2525.00000	7575.00	2600.00000	7800.00
0525 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	3.000 EA	2100.00000	6300.00	2315.00000	6945.00	2400.00000	7200.00
0530 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	615.00000	1845.00	708.00000	2124.00	720.00000	2160.00
0535 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	2.000 EA	1210.00000	2420.00	2165.00000	4330.00	2200.00000	4400.00
0540 0538 1 GUARDRAIL RESET	75.000 LF	7.25000	543.75	23.00000	1725.00	24.00000	1800.00
0545 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	168.000 LF	18.25000	3066.00	13.75000	2310.00	21.00000	3528.00
0550 0550 10240 FENCING, TYPE B, 7.1-8.0', STANDARD	84.000 LF	27.50000	2310.00	29.00000	2436.00	18.00000	1512.00
0555 0550 10918 FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING	299.000 LF	11.00000	3289.00	29.00000	8671.00	13.00000	3887.00
0560 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	1.000 EA	1650.00000	1650.00	1210.00000	1210.00	110.00000	110.00
0565 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	2750.00000	2750.00	1890.00000	1890.00	1700.00000	1700.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0570 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	3300.00000	3300.00	4295.00000	4295.00	3100.00000	3100.00
0575 0570 1 2 PERFORMANCE TURF, SOD	12797.000 SY	3.00000	38391.00	4.60000	58866.20	4.00000	51188.00
0580 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	358.000 SY	5.00000	1790.00	15.90000	5692.20	15.00000	5370.00
0585 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.638 NM	755.00000	7276.69	785.00000	7565.83	800.00000	7710.40
0590 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	5794.000 LF	0.35000	2027.90	0.35000	2027.90	0.40000	2317.60
0595 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3337.000 LF	0.69000	2302.53	0.70000	2335.90	0.70000	2335.90
0600 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1587.000 LF	1.00000	1587.00	1.05000	1666.35	1.10000	1745.70
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2394.000 LF	1.20000	2872.80	1.30000	3112.20	1.30000	3112.20
0610 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	8.465 GM	375.00000	3174.38	390.00000	3301.35	400.00000	3386.00
0615 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1195.000 LF	0.30000	358.50	0.30000	358.50	0.30000	358.50
0620 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	27.000 EA	40.00000	1080.00	40.00000	1080.00	41.00000	1107.00
0625 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	184.000 EA	20.00000	3680.00	20.60000	3790.40	21.00000	3864.00
0630 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.423 NM	755.00000	8624.37	785.00000	8967.06	800.00000	9138.40

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0635 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2914.000 LF	1.00000	2914.00	1.05000	3059.70	1.10000	3205.40
0640 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.030 GM	425.00000	12.75	422.50000	12.68	450.00000	13.50
0645 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	73.000 LF	0.30000	21.90	0.30000	21.90	0.30000	21.90
0650 0999 16 PARTNERING, DO NOT BID 24994145201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0655 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0660 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	3300.00000	6600.00	3300.00000	6600.00	3300.00000	6600.00
0665 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42901415201	LUMP	16754.00000	16754.00	16754.00000	16754.00	16754.00000	16754.00
0670 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24994115201	LUMP	125870.00000	125870.00	125870.00000	125870.00	125870.00000	125870.00
SECTION 0002 TOTALS			$ 12,622,947.96		$ 12,379,326.41		$ 13,683,854.95
SECTION 0003 SIGNING							
0675 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	37.000 AS	336.00000	12432.00	349.00000	12913.00	520.00000	19240.00
0680 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	15.000 AS	1200.00000	18000.00	1202.00000	18030.00	1200.00000	18000.00
0685 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	6.000 AS	1300.00000	7800.00	1316.00000	7896.00	1800.00000	10800.00
0690 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	1.000 AS	1300.00000	1300.00	1310.00000	1310.00	3400.00000	3400.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0695 0700 1 50 SINGLE POST SIGN, RELOCATE	5.000 AS	320.00000	1600.00	327.00000	1635.00	910.00000	4550.00
0700 0700 1 60 SINGLE POST SIGN, REMOVE	137.000 AS	11.00000	1507.00	11.40000	1561.80	82.00000	11234.00
0705 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	3.000 AS	3600.00000	10800.00	3720.00000	11160.00	6400.00000	19200.00
0710 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2.000 EA	540.00000	1080.00	558.00000	1116.00	420.00000	840.00
0715 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	2.000 EA	5500.00000	11000.00	5666.00000	11332.00	7200.00000	14400.00
0720 0700 3506 SIGN PANEL, RELOCATE, 101-200 SF	1.000 EA	3200.00000	3200.00	3267.00000	3267.00	2000.00000	2000.00
0725 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	5.000 EA	11.00000	55.00	11.00000	55.00	82.00000	410.00
0730 0700 3606 SIGN PANEL, REMOVE, 101-200 SF	4.000 EA	440.00000	1760.00	459.00000	1836.00	1200.00000	4800.00
0735 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	132.00000	792.00	136.70000	820.20	330.00000	1980.00
0740 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2091.000 EA	3.85000	8050.35	4.00000	8364.00	4.10000	8573.10
0745 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	141.000 SF	2.50000	352.50	2.60000	366.60	2.70000	380.70
0750 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4548.000 LF	1.30000	5912.40	1.30000	5912.40	1.40000	6367.20
0755 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1363.000 LF	2.00000	2726.00	2.20000	2998.60	2.20000	2998.60
0760 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1587.000 LF	2.75000	4364.25	2.90000	4602.30	2.90000	4602.30
0765 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1208.000 LF	3.50000	4228.00	3.70000	4469.60	3.80000	4590.40

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0770 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	552.000 LF	1.00000	552.00	1.00000	552.00	1.00000	552.00
0775 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	27.000 EA	1.10000	29.70	109.00000	2943.00	120.00000	3240.00
0780 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	50.00000	4550.00	51.50000	4686.50	53.00000	4823.00
0785 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	788.000 LF	2.75000	2167.00	2.90000	2285.20	2.90000	2285.20
0790 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	73.000 LF	1.00000	73.00	0.90000	65.70	1.00000	73.00
0795 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	704.000 LF	12.00000	8448.00	12.60000	8870.40	13.00000	9152.00
0800 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	654.000 LF	26.50000	17331.00	27.50000	17985.00	28.00000	18312.00
0805 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.977 NM	4400.00000	17498.80	4580.00000	18214.66	4700.00000	18691.90
0810 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.236 NM	1300.00000	306.80	1.30000	0.31	5800.00000	1368.80
0815 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	4.858 GM	1540.00000	7481.32	1605.00000	7797.09	1700.00000	8258.60
0820 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3.475 NM	4620.00000	16054.50	4815.00000	16732.13	4900.00000	17027.50
0825 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.030 GM	1540.00000	46.20	1535.00000	46.05	1700.00000	51.00
SECTION 0003 TOTALS		$	171,497.82	$	179,823.54	$	222,201.30
SECTION 0004 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0830 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	6021.000 LF	11.70000	70445.70	15.90000	95733.90	17.00000	102357.00
0835 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	60.000 EA	600.00000	36000.00	400.00000	24000.00	390.00000	23400.00
0840 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	21505.000 LF	1.60000	34408.00	1.50000	32257.50	1.50000	32257.50
0845 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	930.000 LF	2.40000	2232.00	2.10000	1953.00	2.30000	2139.00
0850 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	19197.000 LF	0.20000	3839.40	0.60000	11518.20	0.50000	9598.50
0855 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	31.000 EA	4200.00000	130200.00	5335.00000	165385.00	5100.00000	158100.00
0860 0715 4400 LIGHT POLE COMPLETE, RELOCATE	7.000 EA	1640.00000	11480.00	2970.00000	20790.00	2500.00000	17500.00
0865 0715 4600 LIGHT POLE COMPLETE, REMOVE	24.000 EA	157.00000	3768.00	659.00000	15816.00	470.00000	11280.00
0870 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	8075.00000	16150.00	9175.00000	18350.00	8800.00000	17600.00
0875 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	35.000 EA	1725.00000	60375.00	1790.00000	62650.00	1800.00000	63000.00
0880 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	6.000 EA	425.00000	2550.00	404.00000	2424.00	1800.00000	10800.00
SECTION 0004 TOTALS		$	371,448.10	$	450,877.60	$	448,032.00
SECTION 0005 SIGNALIZATION							
0885 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3695.000 LF	13.00000	48035.00	15.90000	58750.50	17.00000	62815.00
0890 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4.000 PI	3600.00000	14400.00	3580.00000	14320.00	3600.00000	14400.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0895 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	1535.000 LF	2.40000	3684.00	2.90000	4451.50	3.10000	4758.50
0900 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	101.000 EA	430.00000	43430.00	400.00000	40400.00	420.00000	42420.00
0905 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	4.000 AS	1685.00000	6740.00	2005.00000	8020.00	2900.00000	11600.00
0910 0639 2 1 ELECTRICAL SERVICE WIRE	2045.000 LF	4.40000	8998.00	1.60000	3272.00	2.40000	4908.00
0915 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	1220.00000	4880.00	957.50000	3830.00	1100.00000	4400.00
0920 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	1040.00000	12480.00	1225.00000	14700.00	1500.00000	18000.00
0925 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	2.000 EA	210.00000	420.00	191.60000	383.20	93.00000	186.00
0930 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	3.000 EA	24800.00000	74400.00	24820.00000	74460.00	23000.00000	69000.00
0935 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	28000.00000	56000.00	29700.00000	59400.00	25000.00000	50000.00
0940 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	33200.00000	132800.00	34905.00000	139620.00	31000.00000	124000.00
0945 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	43300.00000	173200.00	38075.00000	152300.00	36000.00000	144000.00
0950 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	41300.00000	41300.00	38860.00000	38860.00	43000.00000	43000.00
0955 0649 34000 MAST ARM, RELOCATE	1.000 EA	18500.00000	18500.00	17000.00000	17000.00	16000.00000	16000.00
0960 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	39.000 AS	820.00000	31980.00	919.00000	35841.00	840.00000	32760.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
0965 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	5.000 AS	1170.00000	5850.00	1682.00000	8410.00	1400.00000	7000.00
0970 0650 4 TRAFFIC SIGNAL, RELOCATE	4.000 AS	655.00000	2620.00	196.40000	785.60	420.00000	1680.00
0975 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	490.00000	4900.00	1035.00000	10350.00	640.00000	6400.00
0980 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	950.00000	1900.00	1525.00000	3050.00	1200.00000	2400.00
0985 0653400 SIGNAL PEDESTRIAN, RELOCATE	4.000 AS	630.00000	2520.00	317.50000	1270.00	380.00000	1520.00
0990 0659 1 02 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BLACK BACKPLATE WITH RETROREFLECTIVE BORDER	4.000 EA	170.00000	680.00	1384.00000	5536.00	280.00000	1120.00
0995 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	16.000 EA	115.00000	1840.00	275.00000	4400.00	230.00000	3680.00
1000 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	26.000 AS	930.00000	24180.00	796.00000	20696.00	850.00000	22100.00
1005 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	7.000 EA	200.00000	1400.00	179.00000	1253.00	150.00000	1050.00
1010 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE	1.000 EA	660.00000	660.00	270.00000	270.00	140.00000	140.00
1015 0665 1 60 PEDESTRIAN DETECTOR, REMOVE	4.000 EA	40.00000	160.00	63.40000	253.60	24.00000	96.00
1020 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	20800.00000	62400.00	34185.00000	102555.00	27000.00000	81000.00
1025 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	22100.00000	22100.00	34190.00000	34190.00	30000.00000	30000.00
1030 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	28.000 EA	53.00000	1484.00	77.15000	2160.20	47.00000	1316.00
1035 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	53.00000	424.00	46.80000	374.40	47.00000	376.00
1040 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	7.000 EA	1300.00000	9100.00	593.00000	4151.00	1100.00000	7700.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
1045 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	7.000 EA	1700.00000	11900.00	1725.00000	12075.00	1700.00000	11900.00
1050 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	810.00000	3240.00	825.00000	3300.00	580.00000	2320.00
1055 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	210.00000	210.00	432.00000	432.00	330.00000	330.00
1060 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	630.00000	1890.00	355.00000	1065.00	1500.00000	4500.00
1065 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	840.00000	3360.00	619.00000	2476.00	630.00000	2520.00
1070 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	1260.00000	5040.00	476.00000	1904.00	520.00000	2080.00
1075 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	8.000 EA	320.00000	2560.00	348.00000	2784.00	630.00000	5040.00
1080 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	4.000 EA	105.00000	420.00	75.00000	300.00	330.00000	1320.00
1085 0700 3603 SIGN PANEL, REMOVE, 21-30 SF	2.000 EA	30.00000	60.00	675.00000	1350.00	600.00000	1200.00
1090 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	13.000 EA	2500.00000	32500.00	2930.00000	38090.00	2400.00000	31200.00
1095 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	1.000 EA	815.00000	815.00	2060.00000	2060.00	1100.00000	1100.00
1100 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	4.000 EA	270.00000	1080.00	736.50000	2946.00	470.00000	1880.00
1105 0700 12 32 SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	2.000 AS	610.00000	1220.00	11805.00000	23610.00	9000.00000	18000.00
SECTION 0005 TOTALS		$	877,760.00	$	957,705.00	$	893,215.50
SECTION 0006 LANDSCAPE / PERIPHERAL							
1110 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	582.000 SY	3.50000	2037.00	33.25000	19351.50	25.00000	14550.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
1115 0570 1 2 PERFORMANCE TURF, SOD	582.000 SY	5.00000	2910.00	4.60000	2677.20	6.80000	3957.60
1120 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 24994115201	LUMP	135000.00000	135000.00	136955.00000	136955.00	63000.00000	63000.00
1125 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 24994115201	LUMP	83100.00000	83100.00	86530.00000	86530.00	29000.00000	29000.00
1130 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42901415201	LUMP	6600.00000	6600.00	6808.00000	6808.00	7600.00000	7600.00
SECTION 0006 TOTALS		$	229,647.00	$	252,321.70	$	118,107.60
SECTION 0007 UTILITIES							
1135 0125 1 EXCAVATION FOR STRUCTURES	20.000 CY	8.00000	160.00	230.00000	4600.00	45.00000	900.00
1140 0425 5 1 MANHOLE, ADJUST, UTILITIES	6.000 EA	700.00000	4200.00	620.00000	3720.00	690.00000	4140.00
1145 0425 6 VALVE BOXES, ADJUST	10.000 EA	610.00000	6100.00	303.00000	3030.00	560.00000	5600.00
1150 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24994145601	LUMP	453566.00000	453566.00	453566.00000	453566.00	453566.00000	453566.00
1155 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42901415601	LUMP	261393.00000	261393.00	261393.00000	261393.00	261393.00000	261393.00
1159 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 UTILITY PIPE, F&I, WATERMAIN-LF	6987.000 ZZ	805.00000	5624535.00	679.00000	4744173.00	750.00000	5240250.00
1160 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	140.000 LF	786.00000	110040.00	692.25000	96915.00	980.00000	137200.00
1170 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	95.000 LF	104.00000	9880.00	103.00000	9785.00	56.00000	5320.00
1175 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	7.000 EA	10100.00000	70700.00	22215.00000	155505.00	3800.00000	26600.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
1180 1055 11416 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 50" OR GREATER	4.000 EA	37670.00000	150680.00	49675.00000	198700.00	6300.00000	25200.00
1185 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	1.000 EA	52300.00000	52300.00	92320.00000	92320.00	14000.00000	14000.00
1190 1055 11426 UTILITY FITTINGS, F&I, DI/CI, TEE, 50" OR GREATER	1.000 EA	67800.00000	67800.00	90105.00000	90105.00	17000.00000	17000.00
1195 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	3.000 EA	2720.00000	8160.00	3590.00000	10770.00	3000.00000	9000.00
1200 1055 11456 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 50" OR GREATER	3.000 EA	19000.00000	57000.00	15890.00000	47670.00	7700.00000	23100.00
1205 1055 11495 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 20.0-49.9"	5.000 EA	17900.00000	89500.00	33960.00000	169800.00	4900.00000	24500.00
1210 1055 11496 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 50" AND GREATER	10.000 EA	44080.00000	440800.00	65220.00000	652200.00	4300.00000	43000.00
1215 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	9.000 EA	7375.00000	66375.00	7990.00000	71910.00	11000.00000	99000.00
1220 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	3.000 EA	10700.00000	32100.00	4430.00000	13290.00	12000.00000	36000.00
1225 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	5.000 EA	1300.00000	6500.00	3000.00000	15000.00	2700.00000	13500.00
1230 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	1.000 EA	7750.00000	7750.00	12905.00000	12905.00	8100.00000	8100.00
1235 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	2.000 EA	13500.00000	27000.00	15315.00000	30630.00	17000.00000	34000.00
1240 1080 11501 UTILITY FIXTURES, F&I, 20-49.9", VALVE/METER BOX	2.000 EA	1450.00000	2900.00	3665.00000	7330.00	1900.00000	3800.00

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(8) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(9) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT
1245 1080 11503 2.000 EA UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	10020.00000	20040.00	31630.00000	63260.00	16000.00000	32000.00
1250 1080 11504 5.000 EA UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	27350.00000	136750.00	36356.00000	181780.00	40000.00000	200000.00
1255 1080 11507 2.000 EA UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	67700.00000	135400.00	137245.00000	274490.00	109000.00000	218000.00
1260 1080 11509 23.000 EA UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	1590.00000	36570.00	5680.00000	130640.00	2200.00000	50600.00
1265 1080 11603 1.000 EA UTILITY FIXTURES, F&I, 50" OR GREATER, TAPPING SADDLE/SLEEVE	54500.00000	54500.00	49265.00000	49265.00	13000.00000	13000.00
1270 1080 11604 3.000 EA UTILITY FIXTURES, F&I, 50" OR GREATER, VALVE ASSEMBLY	81300.00000	243900.00	159535.00000	478605.00	98000.00000	294000.00
SECTION 0007 TOTALS		$ 8,176,599.00		$ 8,323,357.00		$ 7,292,769.00
CONTRACT TOTALS		$ 24,905,927.88		$ 25,233,013.75		$ 25,597,774.35

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 24994145201	1181.000 LS	106000.00000	106000.00				
0010 0455 18 PROTECTION OF EXISTING STRUCTURES 24994145201	LUMP	22700.00000	22700.00				
0015 0455133 3 SHEET PILING STEEL, F&I PERMANENT	38482.000 SF	63.65000	2449379.30				
0020 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	800.000 LF	480.00000	384000.00				
SECTION 0001 TOTALS		$	2,962,079.30	$		$	
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 24994115201	LUMP	1685670.00000	1685670.00				
0030 0101 1 MOBILIZATION 42901415201	LUMP	722430.00000	722430.00				
0035 0102 1 MAINTENANCE OF TRAFFIC 24994115201	750.000 LS	860000.00000	860000.00				
0040 0102 1 MAINTENANCE OF TRAFFIC 42901415201	180.000 LS	370000.00000	370000.00				
0045 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	140.00000	70000.00				
0050 0102 14 TRAFFIC CONTROL OFFICER	892.000 MH	57.00000	50844.00				
0055 0102 60 WORK ZONE SIGN	126000.000 ED	0.30000	37800.00				
0060 0102 61 BUSINESS SIGN	29.000 EA	97.00000	2813.00				
0065 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	8124.000 LF	23.50000	190914.00				
0070 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	13366.000 LF	6.20000	82869.20				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	231730.000 ED	0.20000	46346.00				
0080 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	53240.000 ED	0.35000	18634.00				
0085 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE	3291.000 LF	28.00000	92148.00				
0090 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3615.000 ED	9.10000	32896.50				
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18595.000 ED	0.45000	8367.75				
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2950.000 EA	3.30000	9735.00				
0105 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	24875.000 ED	0.15000	3731.25				
0110 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	129.000 LO	920.00000	118680.00				
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	5078.000 ED	17.05000	86579.90				
0120 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4725.000 ED	5.45000	25751.25				
0125 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4725.000 ED	3.60000	17010.00				
0130 0104 10 3 SEDIMENT BARRIER	2379.000 LF	0.85000	2022.15				
0135 0104 11 FLOATING TURBIDITY BARRIER	240.000 LF	11.35000	2724.00				
0140 0104 18 INLET PROTECTION SYSTEM	108.000 EA	91.00000	9828.00				
0145 0107 1 LITTER REMOVAL	188.475 AC	45.00000	8481.38				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0107 2 MOWING	165.175 AC	68.00000	11231.90				
0155 0109 71 4 FIELD OFFICE,1200 SQ FT	910.000 DA	48.00000	43680.00				
0160 0110 1 1 CLEARING & GRUBBING 24994115201	13.300 LS	337400.00000	337400.00				
0165 0110 1 1 CLEARING & GRUBBING 42901415201	0.410 LS	144600.00000	144600.00				
0170 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 24994115201	LUMP	2500.00000	2500.00				
0175 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42901415201	LUMP	2500.00000	2500.00				
0180 0120 1 REGULAR EXCAVATION	21652.000 CY	11.40000	246832.80				
0185 0120 5 CHANNEL EXCAVATION	3069.000 CY	22.15000	67978.35				
0190 0120 6 EMBANKMENT	25443.000 CY	23.35000	594094.05				
0195 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42901415201	LUMP	35900.00000	35900.00				
0200 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	11134.000 SY	4.00000	44536.00				
0205 0160 4 TYPE B STABILIZATION	58765.000 SY	6.15000	361404.75				
0210 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	12797.000 SY	4.95000	63345.15				
0215 0285701 OPTIONAL BASE, BASE GROUP 01	628.000 SY	9.40000	5903.20				
0220 0285709 OPTIONAL BASE, BASE GROUP 09	569.000 SY	15.45000	8791.05				
0225 0285712 OPTIONAL BASE, BASE GROUP 12	44441.000 SY	13.45000	597731.45				
0230 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5898.000 SY	1.65000	9731.70				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	10624.000 SY	1.65000	17529.60				
0240 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	18762.000 SY	1.65000	30957.30				
0245 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	19.200 TN	1500.00000	28800.00				
0250 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8357.900 TN	93.00000	777284.70				
0255 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	4528.700 TN	140.00000	634018.00				
0260 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	62.600 TN	680.00000	42568.00				
0265 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	2870.00000	2870.00				
0270 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	4240.00000	8480.00				
0275 0425 1349 INLETS, CURB, TYPE P-4, MODIFY	3.000 EA	6110.00000	18330.00				
0280 0425 1351 INLETS, CURB, TYPE P-5, <10'	20.000 EA	3910.00000	78200.00				
0285 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	2600.00000	2600.00				
0290 0425 1359 INLETS, CURB, TYPE P-5, MODIFY	13.000 EA	5580.00000	72540.00				
0295 0425 1361 INLETS, CURB, TYPE P-6, <10'	13.000 EA	4330.00000	56290.00				
0300 0425 1369 INLETS, CURB, TYPE P-6, MODIFY	14.000 EA	5770.00000	80780.00				
0305 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	2930.00000	2930.00				
0310 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	4850.00000	4850.00				
0315 0425 1901 INLETS, SPECIAL, <10'	4.000 EA	4190.00000	16760.00				
0320 0425 1903 INLETS, SPECIAL, J BOTTOM <10'	2.000 EA	12100.00000	24200.00				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0325 0425 1904 INLETS, SPECIAL, J BOTTOM >10'	4.000 EA	19400.00000	77600.00				
0330 0425 1909 INLETS, SPECIAL, MODIFY	1.000 EA	4950.00000	4950.00				
0335 0425 2 41 MANHOLES, P-7, <10'	10.000 EA	3870.00000	38700.00				
0340 0425 2 42 MANHOLES, P-7, >10'	10.000 EA	4720.00000	47200.00				
0345 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2610.00000	2610.00				
0350 0425 2 72 MANHOLES, J-7, >10'	2.000 EA	9270.00000	18540.00				
0355 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	19200.00000	19200.00				
0360 0425 2101 MANHOLES, SPECIAL, <10'	2.000 EA	9520.00000	19040.00				
0365 0425 2102 MANHOLES, SPECIAL, >10'	5.000 EA	15900.00000	79500.00				
0370 0425 2103 MANHOLES, SPECIAL, PARTIAL	1.000 EA	8470.00000	8470.00				
0375 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	7290.00000	7290.00				
0380 0425 5 MANHOLE, ADJUST	9.000 EA	840.00000	7560.00				
0385 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	3014.000 LF	70.00000	210980.00				
0390 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	1334.000 LF	98.00000	130732.00				
0395 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	24.000 LF	130.00000	3120.00				
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	16.000 LF	89.00000	1424.00				
0405 0430175172 PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	4042.000 LF	525.00000	2122050.00				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0410 0430175178 PIPE CULVERT, OPT MATERIAL, ROUND, 78" STORM/CROSS DRAIN	10.000 LF	570.00000	5700.00				
0415 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	1290.00000	3870.00				
0420 0443 70 4 FRENCH DRAIN, 24"	3114.000 LF	265.00000	825210.00				
0425 0443 70 6 FRENCH DRAIN, 36"	358.000 LF	340.00000	121720.00				
0430 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	15.000 LF	78.00000	1170.00				
0435 0519 78 BOLLARDS	6.000 EA	500.00000	3000.00				
0440 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	15542.000 LF	16.25000	252557.50				
0445 0520 2 4 CONCRETE CURB, TYPE D	273.000 LF	14.90000	4067.70				
0450 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	140.000 LF	42.00000	5880.00				
0455 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	335.000 LF	47.00000	15745.00				
0460 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	675.000 LF	69.00000	46575.00				
0465 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	240.000 LF	170.00000	40800.00				
0470 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	3966.100 SY	33.00000	130881.30				
0475 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	1145.000 SY	38.00000	43510.00				
0480 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	160.000 SY	220.00000	35200.00				
0485 0527 2 DETECTABLE WARNINGS	246.800 SF	34.00000	8391.20				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 0530 1 RIPRAP, SAND-CEMENT	312.000 CY	630.00000	196560.00				
0495 0530 78 RIPRAP - ARTICULATING BLOCK	237.000 SY	91.00000	21567.00				
0500 0536 1 1 GUARDRAIL -ROADWAY	1737.500 LF	19.60000	34055.00				
0505 0536 2 GUARDRAIL- SHOP-BENT PANELS	237.500 LF	14.50000	3443.75				
0510 0536 7 SPECIAL GUARDRAIL POST	112.000 EA	110.00000	12320.00				
0515 0536 73 GUARDRAIL REMOVAL	4101.500 LF	2.05000	8408.08				
0520 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	3.000 EA	1930.00000	5790.00				
0525 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	3.000 EA	2110.00000	6330.00				
0530 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	640.00000	1920.00				
0535 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	2.000 EA	1250.00000	2500.00				
0540 0538 1 GUARDRAIL RESET	75.000 LF	22.15000	1661.25				
0545 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	168.000 LF	22.75000	3822.00				
0550 0550 10240 FENCING, TYPE B, 7.1-8.0', STANDARD	84.000 LF	22.75000	1911.00				
0555 0550 10918 FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING	299.000 LF	17.05000	5097.95				
0560 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	1.000 EA	1360.00000	1360.00				
0565 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1880.00000	1880.00				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0570 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	3410.00000	3410.00				
0575 0570 1 2 PERFORMANCE TURF, SOD	12797.000 SY	3.60000	46069.20				
0580 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	358.000 SY	11.35000	4063.30				
0585 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.638 NM	720.00000	6939.36				
0590 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	5794.000 LF	0.20000	1158.80				
0595 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3337.000 LF	0.50000	1668.50				
0600 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1587.000 LF	0.75000	1190.25				
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2394.000 LF	1.10000	2633.40				
0610 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	8.465 GM	380.00000	3216.70				
0615 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1195.000 LF	0.25000	298.75				
0620 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	27.000 EA	32.00000	864.00				
0625 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	184.000 EA	19.30000	3551.20				
0630 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.423 NM	720.00000	8224.56				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0635 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2914.000 LF	0.80000	2331.20				
0640 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.030 GM	510.00000	15.30				
0645 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	73.000 LF	0.45000	32.85				
0650 0999 16 PARTNERING, DO NOT BID 24994145201	LUMP	15000.00000	15000.00				
0655 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	20.000 DA	3300.00000	66000.00				
0660 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	3300.00000	6600.00				
0665 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42901415201	LUMP	16754.00000	16754.00				
0670 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24994115201	LUMP	125870.00000	125870.00				
SECTION 0002 TOTALS			$ 14,002,184.48		$		$
SECTION 0003 SIGNING							
0675 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	37.000 AS	510.00000	18870.00				
0680 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	15.000 AS	1270.00000	19050.00				
0685 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	6.000 AS	1790.00000	10740.00				
0690 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	1.000 AS	1220.00000	1220.00				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0695 0700 1 50 SINGLE POST SIGN, RELOCATE	5.000 AS	440.00000	2200.00				
0700 0700 1 60 SINGLE POST SIGN, REMOVE	137.000 AS	18.35000	2513.95				
0705 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	3.000 AS	4470.00000	13410.00				
0710 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2.000 EA	960.00000	1920.00				
0715 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	2.000 EA	6640.00000	13280.00				
0720 0700 3506 SIGN PANEL, RELOCATE, 101-200 SF	1.000 EA	1590.00000	1590.00				
0725 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	5.000 EA	49.00000	245.00				
0730 0700 3606 SIGN PANEL, REMOVE, 101-200 SF	4.000 EA	770.00000	3080.00				
0735 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	160.00000	960.00				
0740 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2091.000 EA	3.40000	7109.40				
0745 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	141.000 SF	2.05000	289.05				
0750 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4548.000 LF	1.15000	5230.20				
0755 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1363.000 LF	2.00000	2726.00				
0760 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1587.000 LF	2.60000	4126.20				
0765 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1208.000 LF	3.50000	4228.00				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0770 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	552.000 LF	1.10000	607.20				
0775 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	27.000 EA	140.00000	3780.00				
0780 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	63.00000	5733.00				
0785 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	788.000 LF	2.95000	2324.60				
0790 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	73.000 LF	1.15000	83.95				
0795 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	704.000 LF	10.10000	7110.40				
0800 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	654.000 LF	15.90000	10398.60				
0805 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3.977 NM	3690.00000	14675.13				
0810 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.236 NM	5450.00000	1286.20				
0815 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	4.858 GM	970.00000	4712.26				
0820 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3.475 NM	3580.00000	12440.50				
0825 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.030 GM	2440.00000	73.20				
SECTION 0003 TOTALS		$	176,012.84	$		$	
SECTION 0004 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0830 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	6021.000 LF	21.70000	130655.70				
0835 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	60.000 EA	590.00000	35400.00				
0840 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	21505.000 LF	1.60000	34408.00				
0845 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	930.000 LF	2.55000	2371.50				
0850 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	19197.000 LF	0.50000	9598.50				
0855 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	31.000 EA	4670.00000	144770.00				
0860 0715 4400 LIGHT POLE COMPLETE, RELOCATE	7.000 EA	2590.00000	18130.00				
0865 0715 4600 LIGHT POLE COMPLETE, REMOVE	24.000 EA	450.00000	10800.00				
0870 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	5430.00000	10860.00				
0875 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	35.000 EA	1810.00000	63350.00				
0880 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	6.000 EA	1110.00000	6660.00				
SECTION 0004 TOTALS		$	467,003.70	$		$	
SECTION 0005 SIGNALIZATION							
0885 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	3695.000 LF	21.70000	80181.50				
0890 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4.000 PI	5060.00000	20240.00				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0895 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	1535.000 LF	6.35000	9747.25				
0900 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	101.000 EA	230.00000	23230.00				
0905 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	4.000 AS	3750.00000	15000.00				
0910 0639 2 1 ELECTRICAL SERVICE WIRE	2045.000 LF	1.60000	3272.00				
0915 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	1390.00000	5560.00				
0920 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	810.00000	9720.00				
0925 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	2.000 EA	210.00000	420.00				
0930 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	3.000 EA	24000.00000	72000.00				
0935 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	26400.00000	52800.00				
0940 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	30300.00000	121200.00				
0945 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	35300.00000	141200.00				
0950 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	43800.00000	43800.00				
0955 0649 34000 MAST ARM, RELOCATE	1.000 EA	16900.00000	16900.00				
0960 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	39.000 AS	1060.00000	41340.00				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0965 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	5.000 AS	1450.00000	7250.00				
0970 0650 4 TRAFFIC SIGNAL, RELOCATE	4.000 AS	270.00000	1080.00				
0975 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	910.00000	9100.00				
0980 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1160.00000	2320.00				
0985 0653400 SIGNAL PEDESTRIAN, RELOCATE	4.000 AS	210.00000	840.00				
0990 0659 1 02 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BLACK BACKPLATE WITH RETROREFLECTIVE BORDER	4.000 EA	280.00000	1120.00				
0995 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	16.000 EA	470.00000	7520.00				
1000 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	26.000 AS	860.00000	22360.00				
1005 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	7.000 EA	230.00000	1610.00				
1010 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE	1.000 EA	150.00000	150.00				
1015 0665 1 60 PEDESTRIAN DETECTOR, REMOVE	4.000 EA	30.00000	120.00				
1020 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	29200.00000	87600.00				
1025 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	32100.00000	32100.00				
1030 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	28.000 EA	54.00000	1512.00				
1035 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	54.00000	432.00				
1040 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	7.000 EA	1450.00000	10150.00				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1045 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	7.000 EA	2070.00000	14490.00				
1050 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	540.00000	2160.00				
1055 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	540.00000	540.00				
1060 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	1690.00000	5070.00				
1065 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	670.00000	2680.00				
1070 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	540.00000	2160.00				
1075 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	8.000 EA	690.00000	5520.00				
1080 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	4.000 EA	150.00000	600.00				
1085 0700 3603 SIGN PANEL, REMOVE, 21-30 SF	2.000 EA	220.00000	440.00				
1090 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	13.000 EA	3000.00000	39000.00				
1095 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE	1.000 EA	1070.00000	1070.00				
1100 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE	4.000 EA	120.00000	480.00				
1105 0700 12 32 SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	2.000 AS	9900.00000	19800.00				
SECTION 0005 TOTALS		$	935,884.75	$		$	
SECTION 0006 LANDSCAPE / PERIPHERAL							
1110 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	582.000 SY	4.85000	2822.70				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1115 0570 1 2 PERFORMANCE TURF, SOD	582.000 SY	4.75000	2764.50				
1120 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 24994115201	LUMP	136000.00000	136000.00				
1125 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 24994115201	LUMP	93600.00000	93600.00				
1130 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42901415201	LUMP	6760.00000	6760.00				
SECTION 0006 TOTALS		$	241,947.20	$		$	
SECTION 0007 UTILITIES							
1135 0125 1 EXCAVATION FOR STRUCTURES	20.000 CY	110.00000	2200.00				
1140 0425 5 1 MANHOLE, ADJUST, UTILITIES	6.000 EA	870.00000	5220.00				
1145 0425 6 VALVE BOXES, ADJUST	10.000 EA	760.00000	7600.00				
1150 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24994145601	LUMP	453566.00000	453566.00				
1155 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42901415601	LUMP	261393.00000	261393.00				
1159 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 UTILITY PIPE, F&I, WATERMAIN-LF	6987.000 ZZ	765.00000	5345055.00				
1160 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	140.000 LF	670.00000	93800.00				
1170 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	95.000 LF	91.00000	8645.00				
1175 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	7.000 EA	10100.00000	70700.00				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1180 1055 11416 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 50" OR GREATER	4.000 EA	37200.00000	148800.00				
1185 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	1.000 EA	44600.00000	44600.00				
1190 1055 11426 UTILITY FITTINGS, F&I, DI/CI, TEE, 50" OR GREATER	1.000 EA	50600.00000	50600.00				
1195 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	3.000 EA	4330.00000	12990.00				
1200 1055 11456 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 50" OR GREATER	3.000 EA	23200.00000	69600.00				
1205 1055 11495 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 20.0-49.9"	5.000 EA	21200.00000	106000.00				
1210 1055 11496 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 50" AND GREATER	10.000 EA	14200.00000	142000.00				
1215 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	9.000 EA	31100.00000	279900.00				
1220 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	3.000 EA	21900.00000	65700.00				
1225 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	5.000 EA	3530.00000	17650.00				
1230 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	1.000 EA	9570.00000	9570.00				
1235 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	2.000 EA	26100.00000	52200.00				
1240 1080 11501 UTILITY FIXTURES, F&I, 20-49.9", VALVE/METER BOX	2.000 EA	900.00000	1800.00				

CALL ORDER: 001 PROPOSAL ID: T6344 LETTING DATE: 06/25/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1245 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	2.000 EA	86700.00000	173400.00				
1250 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	5.000 EA	36900.00000	184500.00				
1255 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	2.000 EA	137000.00000	274000.00				
1260 1080 11509 UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	23.000 EA	2000.00000	46000.00				
1265 1080 11603 UTILITY FIXTURES, F&I, 50" OR GREATER, TAPPING SADDLE/SLEEVE	1.000 EA	28400.00000	28400.00				
1270 1080 11604 UTILITY FIXTURES, F&I, 50" OR GREATER, VALVE ASSEMBLY	3.000 EA	100000.00000	300000.00				
SECTION 0007 TOTALS			$ 8,255,889.00		$		$
CONTRACT TOTALS			$ 27,041,001.27		$ 0.00		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.