VENDOR RANKING

CALL ORDER : 028 PROPOSAL ID : T6362 PROPOSAL DESC :
LETTING DATE : 06/18/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS) resurfacing along SR 9.

FINPROJ(S) : 42914715201 F.A. NO. : 6230024U COUNTIES : MIAMI-DADE
42914715601 N/A
42918515201 (*) 6165022U
42918515202 6165022U
42918515601 N/A
LOCAL NAME : SR 9/NW 27 AVENUE FROM S OF SR 934/NW 79 ST TO N O ROAD NAME : SR 9
PROJ LIMITS : FROM S OF SR 934/NW 79 ST TO N OF SR 932/NW 103 ST

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GENERAL ASPHALT CO., INC.	Responsive	Winning bid	$ 7,296,526.62	0.00%
2	MARKS BROTHERS INC.	Responsive	Non-Winning Bid	$ 7,887,193.02	8.09%
3	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bid	$ 8,134,611.89	11.48%
4	WILLIAMS PAVING COMPANY, INC.	Responsive	Non-Winning Bid	$ 8,414,346.96	15.31%
5	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 8,417,110.84	15.35%
6	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 8,491,687.37	16.37%
7	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 8,824,410.99	20.93%
8	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 9,046,730.07	23.98%

CALL ORDER : 028 PROPOSAL ID : T6362 PROPOSAL DESC :
LETTING DATE : 06/18/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS) resurfacing along SR 9.

FINPROJ(S) : 42914715201 F.A. NO. : 6230024U COUNTIES : MIAMI-DADE
42914715601 N/A
42918515201 (*) 6165022U
42918515202 6165022U
42918515601 N/A
LOCAL NAME : SR 9/NW 27 AVENUE FROM S OF SR 934/NW 79 ST TO N O ROAD NAME : SR 9
PROJ LIMITS : FROM S OF SR 934/NW 79 ST TO N OF SR 932/NW 103 ST

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42918515201	LUMP	165000.00000	165000.00	216310.00000	216310.00	400000.00000	400000.00
0010 0101 1 MOBILIZATION 42914715201	LUMP	45000.00000	45000.00	142473.00000	142473.00	400000.00000	400000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 42914715201	360.000 LS	232000.00000	232000.00	94747.32000	94747.32	400000.00000	400000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42918515201	360.000 LS	232000.00000	232000.00	154810.00000	154810.00	400000.00000	400000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	16.50000	4125.00	57.00000	14250.00	10.00000	2500.00
0030 0102 14 TRAFFIC CONTROL OFFICER	880.000 MH	49.00000	43120.00	61.00000	53680.00	60.00000	52800.00
0035 0102 60 WORK ZONE SIGN	76720.000 ED	0.26000	19947.20	0.27000	20714.40	0.25000	19180.00
0040 0102 61 BUSINESS SIGN	4.000 EA	100.00000	400.00	72.50000	290.00	65.00000	260.00
0045 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	10820.000 LF	33.00000	357060.00	49.85000	539377.00	1.00000	10820.00
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	8260.000 LF	5.50000	45430.00	11.15000	92099.00	1.00000	8260.00
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	339680.000 ED	0.16000	54348.80	0.15000	50952.00	0.13000	44158.40

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0060 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	26080.000 ED	0.28000	7302.40	0.38000	9910.40	0.30000	7824.00
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3610.000 ED	6.60000	23826.00	5.55000	20035.50	3.00000	10830.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	27390.000 ED	0.28000	7669.20	0.38000	10408.20	0.30000	8217.00
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3010.000 EA	3.30000	9933.00	3.35000	10083.50	3.00000	9030.00
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	27890.000 ED	0.14000	3904.60	0.15000	4183.50	0.15000	4183.50
0085 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	80.000 LO	990.00000	79200.00	1050.00000	84000.00	100.00000	8000.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1870.000 ED	14.00000	26180.00	13.85000	25899.50	5.00000	9350.00
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2880.000 ED	2.00000	5760.00	2.25000	6480.00	5.00000	14400.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2880.000 ED	2.00000	5760.00	2.25000	6480.00	5.00000	14400.00
0105 0104 18 INLET PROTECTION SYSTEM	136.000 EA	50.00000	6800.00	105.00000	14280.00	100.00000	13600.00
0110 0107 1 LITTER REMOVAL	306.650 AC	1.00000	306.65	110.00000	33731.50	15.00000	4599.75
0115 0107 2 MOWING	32.000 AC	1.00000	32.00	390.00000	12480.00	100.00000	3200.00
0120 0110 1 1 CLEARING & GRUBBING 42918515202	2.581 LS	55000.00000	55000.00	26215.00000	26215.00	7000.00000	7000.00
0125 0110 1 1 CLEARING & GRUBBING 42918515201	1.799 LS	55000.00000	55000.00	90965.00000	90965.00	400000.00000	400000.00
0130 0110 1 1 CLEARING & GRUBBING 42914715201	0.156 LS	24000.00000	24000.00	77820.00000	77820.00	350000.00000	350000.00

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0135 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42918515201	LUMP	500.00000	500.00	3515.00000	3515.00	1000.00000	1000.00
0140 0120 1 REGULAR EXCAVATION	4183.000 CY	6.60000	27607.80	14.55000	60862.65	15.00000	62745.00
0145 0120 6 EMBANKMENT	534.000 CY	5.50000	2937.00	21.00000	11214.00	20.00000	10680.00
0150 0160 4 TYPE B STABILIZATION	13230.000 SY	3.30000	43659.00	5.35000	70780.50	2.00000	26460.00
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5192.000 SY	3.30000	17133.60	5.45000	28296.40	2.00000	10384.00
0160 0285709 OPTIONAL BASE, BASE GROUP 09	9243.000 SY	19.25000	177927.75	14.00000	129402.00	20.00000	184860.00
0165 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	6026.000 SY	2.00000	12052.00	1.78000	10726.28	4.00000	24104.00
0170 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	135218.000 SY	2.00000	270436.00	2.35000	317762.30	4.00000	540872.00
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8785.000 TN	95.00000	834575.00	96.00000	843360.00	85.00000	746725.00
0180 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	7925.200 TN	120.00000	951024.00	140.00000	1109528.00	105.00000	832146.00
0185 0425 1209 INLETS, CURB, TYPE 9, MODIFY	5.000 EA	9000.00000	45000.00	5515.00000	27575.00	4000.00000	20000.00
0190 0425 1211 INLETS, CURB, TYPE 10, <10'	4.000 EA	5000.00000	20000.00	3530.00000	14120.00	6000.00000	24000.00
0195 0425 1215 INLETS, CURB, TYPE 10, PARTIAL	7.000 EA	3000.00000	21000.00	3325.00000	23275.00	4000.00000	28000.00
0200 0425 1331 INLETS, CURB, TYPE P-3, <10'	1.000 EA	8700.00000	8700.00	4585.00000	4585.00	6000.00000	6000.00
0205 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	4800.00000	24000.00	4235.00000	21175.00	6000.00000	30000.00
0210 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	5400.00000	5400.00	4815.00000	4815.00	7000.00000	7000.00
0215 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	3100.00000	3100.00	3945.00000	3945.00	4000.00000	4000.00
0220 0425 1361 INLETS, CURB, TYPE P-6, <10'	4.000 EA	5300.00000	21200.00	4580.00000	18320.00	6000.00000	24000.00

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0225 0425 1369 INLETS, CURB, TYPE P-6, MODIFY	1.000 EA	7700.00000	7700.00	4480.00000	4480.00	4000.00000	4000.00
0230 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	4400.00000	4400.00	3940.00000	3940.00	4000.00000	4000.00
0235 0425 1469 INLETS, CURB, TYPE J-6, MODIFY	1.000 EA	8000.00000	8000.00	4530.00000	4530.00	4000.00000	4000.00
0240 0425 1901 INLETS, SPECIAL, <10'	2.000 EA	7200.00000	14400.00	3295.00000	6590.00	20000.00000	40000.00
0245 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	4300.00000	8600.00	4375.00000	8750.00	4000.00000	8000.00
0250 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2400.00000	2400.00	3100.00000	3100.00	2000.00000	2000.00
0255 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	8800.00000	26400.00	6280.00000	18840.00	6000.00000	18000.00
0260 0425 2 72 MANHOLES, J-7, >10'	3.000 EA	9000.00000	27000.00	8500.00000	25500.00	9000.00000	27000.00
0265 0425 2102 MANHOLES, SPECIAL, >10'	3.000 EA	16000.00000	48000.00	12000.00000	36000.00	25000.00000	75000.00
0270 0425 5 MANHOLE, ADJUST	46.000 EA	350.00000	16100.00	425.00000	19550.00	750.00000	34500.00
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	152.000 LF	132.00000	20064.00	89.00000	13528.00	100.00000	15200.00
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	536.000 LF	82.00000	43952.00	80.00000	42880.00	100.00000	53600.00
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	134.000 LF	88.00000	11792.00	87.00000	11658.00	120.00000	16080.00
0290 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	40.000 LF	395.00000	15800.00	195.00000	7800.00	150.00000	6000.00
0295 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	40.000 LF	440.00000	17600.00	265.00000	10600.00	175.00000	7000.00
0300 0443 70 4 FRENCH DRAIN, 24"	444.000 LF	275.00000	122100.00	138.00000	61272.00	175.00000	77700.00
0305 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	5867.000 SF	17.00000	99739.00	14.00000	82138.00	1.00000	5867.00

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0310 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2387.000 LF	18.00000	42966.00	23.00000	54901.00	15.00000	35805.00
0315 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	20417.000 LF	22.00000	449174.00	21.00000	428757.00	15.00000	306255.00
0320 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	808.000 LF	66.00000	53328.00	45.00000	36360.00	35.00000	28280.00
0325 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	126.000 SY	77.00000	9702.00	102.00000	12852.00	35.00000	4410.00
0330 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	6718.000 SY	35.00000	235130.00	44.00000	295592.00	35.00000	235130.00
0335 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	335.000 SY	44.00000	14740.00	54.00000	18090.00	50.00000	16750.00
0340 0527 2 DETECTABLE WARNINGS	1810.000 SF	27.50000	49775.00	22.00000	39820.00	20.00000	36200.00
0345 0570 1 2 PERFORMANCE TURF, SOD	7545.000 SY	2.70000	20371.50	3.85000	29048.25	3.00000	22635.00
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	21.195 NM	750.00000	15896.25	765.00000	16214.18	685.00000	14518.58
0355 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	17805.000 LF	0.28000	4985.40	0.27000	4807.35	0.25000	4451.25
0360 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	26880.000 LF	0.55000	14784.00	0.55000	14784.00	0.50000	13440.00
0365 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1878.000 LF	1.00000	1878.00	1.00000	1878.00	0.90000	1690.20
0370 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	8511.000 LF	1.10000	9362.10	1.10000	9362.10	1.00000	8511.00
0375 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	25.128 GM	320.00000	8040.96	325.00000	8166.60	290.00000	7287.12
0380 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2637.000 LF	0.28000	738.36	0.27000	711.99	0.25000	659.25

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0385 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	95.000 EA	38.00000	3610.00	39.00000	3705.00	35.00000	3325.00
0390 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	497.000 EA	20.00000	9940.00	20.00000	9940.00	18.00000	8946.00
0395 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.159 NM	750.00000	13619.25	765.00000	13891.64	685.00000	12438.92
0400 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	4719.000 LF	0.31000	1462.89	0.31000	1462.89	0.28000	1321.32
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1326.000 LF	1.00000	1326.00	1.00000	1326.00	0.90000	1193.40
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	33538.00000	33538.00	33538.00000	33538.00	33538.00000	33538.00
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	35416.00000	35416.00	35416.00000	35416.00	35416.00000	35416.00
0420 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42918515202	LUMP	8519.00000	8519.00	8519.00000	8519.00	8519.00000	8519.00
SECTION 0001 TOTALS			$ 5,527,706.71		$ 5,956,230.95		$ 6,424,255.69
SECTION 0002 SIGNING							
0425 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	152.000 AS	315.00000	47880.00	380.00000	57760.00	300.00000	45600.00
0430 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	41.000 AS	1155.00000	47355.00	1025.00000	42025.00	1000.00000	41000.00
0435 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	18.000 AS	1400.00000	25200.00	865.00000	15570.00	1000.00000	18000.00
0440 0700 1 60 SINGLE POST SIGN, REMOVE	113.000 AS	11.00000	1243.00	13.00000	1469.00	10.00000	1130.00
0445 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	2.000 AS	3575.00000	7150.00	4050.00000	8100.00	4000.00000	8000.00

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0450 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	2.000 EA	170.00000	340.00	310.00000	620.00	100.00000	200.00
0455 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	6.000 EA	11.00000	66.00	38.00000	228.00	10.00000	60.00
0460 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	10.000 EA	49.00000	490.00	2500.00000	25000.00	3000.00000	30000.00
0465 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	20.000 EA	66.00000	1320.00	67.00000	1340.00	100.00000	2000.00
0470 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3010.000 EA	3.30000	9933.00	3.35000	10083.50	3.00000	9030.00
0475 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	570.000 SF	2.50000	1425.00	2.50000	1425.00	2.25000	1282.50
0480 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	8960.000 LF	2.00000	17920.00	2.05000	18368.00	1.85000	16576.00
0485 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	626.000 LF	2.75000	1721.50	2.75000	1721.50	2.50000	1565.00
0490 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2837.000 LF	3.40000	9645.80	3.44000	9759.28	3.10000	8794.70
0495 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	879.000 LF	1.00000	879.00	0.88000	773.52	0.80000	703.20
0500 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	14.000 EA	105.00000	1470.00	105.00000	1470.00	95.00000	1330.00
0505 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	148.000 EA	44.00000	6512.00	44.45000	6578.60	40.00000	5920.00
0510 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	442.000 LF	2.75000	1215.50	2.75000	1215.50	2.50000	1105.00
0515 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	53.000 EA	180.00000	9540.00	183.00000	9699.00	165.00000	8745.00
0520 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	53.000 EA	180.00000	9540.00	183.00000	9699.00	165.00000	8745.00

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0525 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.065 NM	4700.00000	33205.50	4779.00000	33763.64	4300.00000	30379.50
0530 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	1.124 NM	6400.00000	7193.60	6445.00000	7244.18	5800.00000	6519.20
0535 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	8.376 GM	1485.00000	12438.36	1500.00000	12564.00	1350.00000	11307.60
0540 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6.053 NM	4700.00000	28449.10	4780.00000	28933.34	4300.00000	26027.90
0545 0711 16212 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	0.298 NM	6100.00000	1817.80	6220.00000	1853.56	5600.00000	1668.80
SECTION 0002 TOTALS		$	283,950.16	$	307,263.62	$	285,689.40
SECTION 0003 LIGHTING							
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	12427.000 LF	15.00000	186405.00	16.00000	198832.00	11.50000	142910.50
0555 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	124.000 EA	505.00000	62620.00	550.00000	68200.00	440.00000	54560.00
0560 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	37242.000 LF	2.00000	74484.00	2.10000	78208.20	1.40000	52138.80
0565 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	640.000 LF	3.00000	1920.00	2.85000	1824.00	2.50000	1600.00
0570 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	11745.000 LF	0.30000	3523.50	0.35000	4110.75	0.20000	2349.00
0575 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	61.000 EA	4000.00000	244000.00	4415.00000	269315.00	4213.00000	256993.00
0580 0715 4600 LIGHT POLE COMPLETE, REMOVE	43.000 EA	200.00000	8600.00	215.00000	9245.00	419.00000	18017.00

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0585 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	6650.00000	13300.00	7385.00000	14770.00	8819.00000	17638.00
0590 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	63.000 EA	1710.00000	107730.00	1890.00000	119070.00	1670.00000	105210.00
SECTION 0003 TOTALS			$ 702,582.50		$ 763,574.95		$ 651,416.30
SECTION 0004 SIGNALIZATION							
0595 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	5315.000 LF	16.75000	89026.25	18.50000	98327.50	15.40000	81851.00
0600 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	4910.00000	14730.00	5455.00000	16365.00	8166.00000	24498.00
0605 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	2140.000 LF	4.80000	10272.00	5.35000	11449.00	2.40000	5136.00
0610 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	158.000 EA	460.00000	72680.00	510.00000	80580.00	401.00000	63358.00
0615 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	4.000 AS	1400.00000	5600.00	1495.00000	5980.00	1472.00000	5888.00
0620 0639 2 1 ELECTRICAL SERVICE WIRE	645.000 LF	1.80000	1161.00	2.00000	1290.00	4.10000	2644.50
0625 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	1450.00000	5800.00	1605.00000	6420.00	1311.00000	5244.00
0630 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	17.000 EA	1570.00000	26690.00	1742.00000	29614.00	1040.00000	17680.00
0635 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	7.000 EA	1400.00000	9800.00	1500.00000	10500.00	1040.00000	7280.00
0640 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	28000.00000	28000.00	31000.00000	31000.00	27000.00000	27000.00
0645 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	33000.00000	99000.00	37000.00000	111000.00	32400.00000	97200.00

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0650 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	39000.00000	78000.00	43100.00000	86200.00	36700.00000	73400.00
0655 0649 31115 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	44000.00000	44000.00	49000.00000	49000.00	42800.00000	42800.00
0660 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	50000.00000	50000.00	54000.00000	54000.00	50900.00000	50900.00
0665 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	36.000 AS	800.00000	28800.00	855.00000	30780.00	765.00000	27540.00
0670 0650 1314 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE	4.000 AS	3200.00000	12800.00	3510.00000	14040.00	3275.00000	13100.00
0675 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	3.000 AS	1000.00000	3000.00	1085.00000	3255.00	959.00000	2877.00
0680 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	3.000 AS	1200.00000	3600.00	1305.00000	3915.00	1168.00000	3504.00
0685 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	40.000 AS	500.00000	20000.00	525.00000	21000.00	499.00000	19960.00
0690 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	900.00000	5400.00	965.00000	5790.00	898.00000	5388.00
0695 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	8.000 EA	200.00000	1600.00	160.00000	1280.00	155.00000	1240.00
0700 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	49.000 AS	820.00000	40180.00	900.00000	44100.00	783.00000	38367.00
0705 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	27.000 EA	135.00000	3645.00	150.00000	4050.00	196.00000	5292.00
0710 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	22000.00000	66000.00	22415.00000	67245.00	20700.00000	62100.00
0715 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	4.000 AS	1400.00000	5600.00	1495.00000	5980.00	1255.00000	5020.00

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0720 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	43.000 EA	43.00000	1849.00	46.00000	1978.00	52.00000	2236.00
0725 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	51.000 EA	43.00000	2193.00	50.00000	2550.00	52.00000	2652.00
0730 0690 31 SIGNAL PEDESTAL REMOVAL	9.000 EA	175.00000	1575.00	185.00000	1665.00	157.00000	1413.00
0735 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	6.000 EA	1000.00000	6000.00	1095.00000	6570.00	314.00000	1884.00
0740 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	3.000 EA	1000.00000	3000.00	1095.00000	3285.00	1727.00000	5181.00
0745 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	1.000 EA	1600.00000	1600.00	1645.00000	1645.00	4500.00000	4500.00
0750 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	170.00000	510.00	185.00000	555.00	1380.00000	4140.00
0755 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	22.000 EA	43.00000	946.00	50.00000	1100.00	39.00000	858.00
0760 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	335.00000	670.00	365.00000	730.00	471.00000	942.00
0765 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	7.000 PI	345.00000	2415.00	365.00000	2555.00	1256.00000	8792.00
SECTION 0004 TOTALS			$ 746,142.25		$ 815,793.50		$ 721,865.50
SECTION 0005 LANDSCAPE / PERIPHERAL							
0770 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42918515202	LUMP	15000.00000	15000.00	15228.00000	15228.00	13000.00000	13000.00
SECTION 0005 TOTALS			$ 15,000.00		$ 15,228.00		$ 13,000.00
SECTION 0006 UTILITIES							
0775 0425 5 1 MANHOLE, ADJUST, UTILITIES	12.000 EA	350.00000	4200.00	605.00000	7260.00	1000.00000	12000.00
0780 0425 6 VALVE BOXES, ADJUST	59.000 EA	240.00000	14160.00	323.00000	19057.00	400.00000	23600.00

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0785 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42914715601	LUMP	2015.00000	2015.00	2015.00000	2015.00	2015.00000	2015.00
0790 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42918515601	LUMP	770.00000	770.00	770.00000	770.00	770.00000	770.00
SECTION 0006 TOTALS			$ 21,145.00		$ 29,102.00		$ 38,385.00
CONTRACT TOTALS			$ 7,296,526.62		$ 7,887,193.02		$ 8,134,611.89

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42918515201	LUMP	277625.00000	277625.00	350000.00000	350000.00	372585.11000	372585.11
0010 0101 1 MOBILIZATION 42914715201	LUMP	339675.00000	339675.00	150000.00000	150000.00	325626.91000	325626.91
0015 0102 1 MAINTENANCE OF TRAFFIC 42914715201	360.000 LS	62910.98000	62910.98	150000.00000	150000.00	115596.48000	115596.48
0020 0102 1 MAINTENANCE OF TRAFFIC 42918515201	360.000 LS	76891.20000	76891.20	210000.00000	210000.00	88334.78000	88334.78
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	18.16000	4540.00	54.00000	13500.00	28.31000	7077.50
0030 0102 14 TRAFFIC CONTROL OFFICER	880.000 MH	50.65000	44572.00	64.00000	56320.00	58.89000	51823.20
0035 0102 60 WORK ZONE SIGN	76720.000 ED	0.29000	22248.80	0.30000	23016.00	0.32000	24550.40
0040 0102 61 BUSINESS SIGN	4.000 EA	95.68000	382.72	98.00000	392.00	56.63000	226.52
0045 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	10820.000 LF	31.52000	341046.40	34.00000	367880.00	25.48000	275693.60
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	8260.000 LF	8.89000	73431.40	9.45000	78057.00	5.66000	46751.60
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	339680.000 ED	0.16000	54348.80	0.15000	50952.00	0.00000	0.00
0060 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	26080.000 ED	0.29000	7563.20	0.30000	7824.00	0.33000	8606.40
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3610.000 ED	7.88000	28446.80	6.95000	25089.50	7.36000	26569.60
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	27390.000 ED	0.27000	7395.30	0.30000	8217.00	0.28000	7669.20
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3010.000 EA	3.94000	11859.40	2.95000	8879.50	3.40000	10234.00

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	27890.000 ED	0.14000	3904.60	0.15000	4183.50	0.40000	11156.00
0085 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	80.000 LO	1181.94000	94555.20	960.00000	76800.00	1585.50000	126840.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1870.000 ED	14.63000	27358.10	15.05000	28143.50	13.59000	25413.30
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2880.000 ED	4.05000	11664.00	5.90000	16992.00	2.27000	6537.60
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2880.000 ED	4.05000	11664.00	5.90000	16992.00	2.27000	6537.60
0105 0104 18 INLET PROTECTION SYSTEM	136.000 EA	84.42000	11481.12	75.00000	10200.00	45.30000	6160.80
0110 0107 1 LITTER REMOVAL	306.650 AC	112.57000	34519.59	27.00000	8279.55	56.63000	17365.59
0115 0107 2 MOWING	32.000 AC	112.57000	3602.24	140.00000	4480.00	84.93000	2717.76
0120 0110 1 1 CLEARING & GRUBBING 42918515202	2.581 LS	82565.00000	82565.00	48500.00000	48500.00	3397.49000	3397.49
0125 0110 1 1 CLEARING & GRUBBING 42918515201	1.799 LS	82080.00000	82080.00	37300.00000	37300.00	76330.31000	76330.31
0130 0110 1 1 CLEARING & GRUBBING 42914715201	0.156 LS	104833.00000	104833.00	19500.00000	19500.00	67100.46000	67100.46
0135 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42918515201	LUMP	1643.46000	1643.46	1480.00000	1480.00	1.13000	1.13
0140 0120 1 REGULAR EXCAVATION	4183.000 CY	9.42000	39403.86	12.50000	52287.50	23.04000	96376.32
0145 0120 6 EMBANKMENT	534.000 CY	9.08000	4848.72	15.50000	8277.00	45.30000	24190.20
0150 0160 4 TYPE B STABILIZATION	13230.000 SY	6.84000	90493.20	8.30000	109809.00	1.98000	26195.40
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5192.000 SY	5.08000	26375.36	2.45000	12720.40	5.66000	29386.72

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0160 0285709 OPTIONAL BASE, BASE GROUP 09	9243.000 SY	18.25000	168684.75	18.45000	170533.35	19.44000	179683.92
0165 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	6026.000 SY	2.25000	13558.50	14.80000	89184.80	2.91000	17535.66
0170 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	135218.000 SY	2.53000	342101.54	2.40000	324523.20	2.91000	393484.38
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8785.000 TN	121.57000	1067992.45	108.00000	948780.00	107.69000	946056.65
0180 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	7925.200 TN	140.71000	1115154.89	138.00000	1093677.60	145.69000	1154622.39
0185 0425 1209 INLETS, CURB, TYPE 9, MODIFY	5.000 EA	2933.09000	14665.45	4700.00000	23500.00	5921.98000	29609.90
0190 0425 1211 INLETS, CURB, TYPE 10, <10'	4.000 EA	4248.26000	16993.04	7790.00000	31160.00	3270.06000	13080.24
0195 0425 1215 INLETS, CURB, TYPE 10, PARTIAL	7.000 EA	2933.09000	20531.63	3560.00000	24920.00	2250.68000	15754.76
0200 0425 1331 INLETS, CURB, TYPE P-3, <10'	1.000 EA	4717.37000	4717.37	5640.00000	5640.00	2463.35000	2463.35
0205 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	4057.96000	20289.80	4900.00000	24500.00	3459.74000	17298.70
0210 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	5049.56000	5049.56	6120.00000	6120.00	4118.59000	4118.59
0215 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	3051.68000	3051.68	3880.00000	3880.00	2555.50000	2555.50
0220 0425 1361 INLETS, CURB, TYPE P-6, <10'	4.000 EA	4391.59000	17566.36	5440.00000	21760.00	3795.33000	15181.32
0225 0425 1369 INLETS, CURB, TYPE P-6, MODIFY	1.000 EA	3369.59000	3369.59	4710.00000	4710.00	3982.48000	3982.48
0230 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	2858.41000	2858.41	7200.00000	7200.00	3387.42000	3387.42
0235 0425 1469 INLETS, CURB, TYPE J-6, MODIFY	1.000 EA	2918.64000	2918.64	7010.00000	7010.00	6683.32000	6683.32
0240 0425 1901 INLETS, SPECIAL, <10'	2.000 EA	4671.40000	9342.80	5240.00000	10480.00	2980.83000	5961.66
0245 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	3682.17000	7364.34	3850.00000	7700.00	3257.59000	6515.18
0250 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2244.14000	2244.14	4230.00000	4230.00	6433.82000	6433.82

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0255 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	5459.94000	16379.82	7550.00000	22650.00	7307.17000	21921.51
0260 0425 2 72 MANHOLES, J-7, >10'	3.000 EA	5979.40000	17938.20	9200.00000	27600.00	6215.49000	18646.47
0265 0425 2102 MANHOLES, SPECIAL, >10'	3.000 EA	10080.32000	30240.96	8530.00000	25590.00	13871.39000	41614.17
0270 0425 5 MANHOLE, ADJUST	46.000 EA	256.99000	11821.54	710.00000	32660.00	783.31000	36032.26
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	152.000 LF	96.98000	14740.96	140.00000	21280.00	56.46000	8581.92
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	536.000 LF	81.72000	43801.92	62.00000	33232.00	59.85000	32079.60
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	134.000 LF	89.00000	11926.00	77.00000	10318.00	73.60000	9862.40
0290 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	40.000 LF	174.26000	6970.40	140.00000	5600.00	125.91000	5036.40
0295 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	40.000 LF	217.85000	8714.00	170.00000	6800.00	141.53000	5661.20
0300 0443 70 4 FRENCH DRAIN, 24"	444.000 LF	189.57000	84169.08	160.00000	71040.00	210.65000	93528.60
0305 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	5867.000 SF	24.76000	145266.92	34.00000	199478.00	28.31000	166094.77
0310 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2387.000 LF	22.57000	53874.59	28.00000	66836.00	39.77000	94930.99
0315 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	20417.000 LF	22.44000	458157.48	24.35000	497153.95	32.91000	671923.47
0320 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	808.000 LF	20.80000	16806.40	31.00000	25048.00	39.96000	32287.68
0325 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	126.000 SY	39.57000	4985.82	91.00000	11466.00	113.58000	14311.08
0330 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	6718.000 SY	33.23000	223239.14	47.00000	315746.00	41.03000	275639.54

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0335 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	335.000 SY	39.65000	13282.75	55.00000	18425.00	52.81000	17691.35
0340 0527 2 DETECTABLE WARNINGS	1810.000 SF	20.26000	36670.60	33.00000	59730.00	29.75000	53847.50
0345 0570 1 2 PERFORMANCE TURF, SOD	7545.000 SY	4.45000	33575.25	4.45000	33575.25	4.25000	32066.25
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	21.195 NM	771.07000	16342.83	1000.00000	21195.00	775.77000	16442.45
0355 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	17805.000 LF	0.34000	6053.70	0.25000	4451.25	0.28000	4985.40
0360 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	26880.000 LF	0.68000	18278.40	0.40000	10752.00	0.57000	15321.60
0365 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1878.000 LF	1.01000	1896.78	0.60000	1126.80	1.02000	1915.56
0370 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	8511.000 LF	1.46000	12426.06	0.80000	6808.80	1.13000	9617.43
0375 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	25.128 GM	433.38000	10889.97	280.00000	7035.84	328.43000	8252.79
0380 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2637.000 LF	0.23000	606.51	0.20000	527.40	0.28000	738.36
0385 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	95.000 EA	33.77000	3208.15	29.00000	2755.00	39.64000	3765.80
0390 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	497.000 EA	27.02000	13428.94	23.50000	11679.50	20.39000	10133.83
0395 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.159 NM	771.07000	14001.86	1000.00000	18159.00	775.77000	14087.21
0400 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	4719.000 LF	0.34000	1604.46	0.25000	1179.75	0.32000	1510.08

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1326.000 LF	1.01000	1339.26	0.60000	795.60	1.02000	1352.52
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	33538.00000	33538.00	33538.00000	33538.00	33538.00000	33538.00
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	35416.00000	35416.00	35416.00000	35416.00	35416.00000	35416.00
0420 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42918515202	LUMP	8519.00000	8519.00	8519.00000	8519.00	8519.00000	8519.00
SECTION 0001 TOTALS			$ 6,232,495.14		$ 6,413,747.54		$ 6,508,814.41
SECTION 0002 SIGNING							
0425 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	152.000 AS	672.02000	102147.04	440.00000	66880.00	322.76000	49059.52
0430 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	41.000 AS	1660.34000	68073.94	1230.00000	50430.00	1189.13000	48754.33
0435 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	18.000 AS	1688.48000	30392.64	1100.00000	19800.00	1415.62000	25481.16
0440 0700 1 60 SINGLE POST SIGN, REMOVE	113.000 AS	22.51000	2543.63	31.00000	3503.00	11.33000	1280.29
0445 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	2.000 AS	4491.37000	8982.74	4920.00000	9840.00	3680.61000	7361.22
0450 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	2.000 EA	213.87000	427.74	120.00000	240.00	175.54000	351.08
0455 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	6.000 EA	129.45000	776.70	62.00000	372.00	11.33000	67.98
0460 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	10.000 EA	3075.29000	30752.90	3380.00000	33800.00	2296.37000	22963.70
0465 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	20.000 EA	67.54000	1350.80	110.00000	2200.00	50.97000	1019.40
0470 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3010.000 EA	3.94000	11859.40	3.10000	9331.00	3.40000	10234.00

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0475 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	570.000 SF	3.26000	1858.20	1.75000	997.50	2.55000	1453.50
0480 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	8960.000 LF	2.25000	20160.00	2.60000	23296.00	2.10000	18816.00
0485 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	626.000 LF	2.81000	1759.06	3.85000	2410.10	2.83000	1771.58
0490 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2837.000 LF	3.94000	11177.78	5.15000	14610.55	3.51000	9957.87
0495 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	879.000 LF	0.90000	791.10	0.70000	615.30	0.91000	799.89
0500 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	14.000 EA	106.94000	1497.16	88.00000	1232.00	107.58000	1506.12
0505 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	148.000 EA	50.65000	7496.20	59.00000	8732.00	45.30000	6704.40
0510 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	442.000 LF	2.81000	1242.02	3.85000	1701.70	2.83000	1250.86
0515 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	53.000 EA	562.83000	29829.99	200.00000	10600.00	186.87000	9904.11
0520 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	53.000 EA	208.25000	11037.25	89.00000	4717.00	186.87000	9904.11
0525 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.065 NM	4502.62000	31811.01	3650.00000	25787.25	4869.74000	34404.71
0530 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	1.124 NM	5628.28000	6326.19	4860.00000	5462.64	6568.49000	7382.98
0535 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	8.376 GM	2026.18000	16971.28	910.00000	7622.16	1528.87000	12805.82
0540 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6.053 NM	4502.62000	27254.36	3660.00000	22153.98	4869.74000	29476.54

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0545 0711 16212 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	0.298 NM	5628.28000	1677.23	890.00000	265.22	6341.98000	1889.91
SECTION 0002 TOTALS			$ 428,196.36		$ 326,599.40		$ 314,601.08
SECTION 0003 LIGHTING							
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	12427.000 LF	13.51000	167888.77	13.55000	168385.85	16.65000	206909.55
0555 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	124.000 EA	588.72000	73001.28	520.00000	64480.00	568.63000	70510.12
0560 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	37242.000 LF	1.69000	62938.98	1.65000	61449.30	2.15000	80070.30
0565 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	640.000 LF	3.38000	2163.20	2.95000	1888.00	2.94000	1881.60
0570 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	11745.000 LF	0.79000	9278.55	0.25000	2936.25	0.34000	3993.30
0575 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	61.000 EA	5402.02000	329523.22	4960.00000	302560.00	4501.33000	274581.13
0580 0715 4600 LIGHT POLE COMPLETE, REMOVE	43.000 EA	791.34000	34027.62	490.00000	21070.00	218.57000	9398.51
0585 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	12118.81000	24237.62	10400.00000	20800.00	7527.71000	15055.42
0590 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	63.000 EA	1980.03000	124741.89	1960.00000	123480.00	1935.32000	121925.16
SECTION 0003 TOTALS			$ 827,801.13		$ 767,049.40		$ 784,325.09
SECTION 0004 SIGNALIZATION							
0595 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	5315.000 LF	14.63000	77758.45	18.10000	96201.50	18.91000	100506.65

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0600 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	6056.03000	18168.09	9610.00000	28830.00	5556.82000	16670.46
0605 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	2140.000 LF	4.16000	8902.40	2.80000	5992.00	5.44000	11641.60
0610 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	158.000 EA	588.72000	93017.76	470.00000	74260.00	519.47000	82076.26
0615 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	4.000 AS	4857.20000	19428.80	1730.00000	6920.00	1519.92000	6079.68
0620 0639 2 1 ELECTRICAL SERVICE WIRE	645.000 LF	1.69000	1090.05	4.80000	3096.00	2.04000	1315.80
0625 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	1492.62000	5970.48	1540.00000	6160.00	1636.45000	6545.80
0630 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	17.000 EA	1358.67000	23097.39	1220.00000	20740.00	1774.85000	30172.45
0635 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	7.000 EA	1259.61000	8817.27	1220.00000	8540.00	1470.21000	10291.47
0640 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	31016.32000	31016.32	31700.00000	31700.00	31576.74000	31576.74
0645 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	40402.03000	121206.09	38000.00000	114000.00	37063.12000	111189.36
0650 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	46387.14000	92774.28	43100.00000	86200.00	43891.28000	87782.56
0655 0649 31115 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	51279.24000	51279.24	50300.00000	50300.00	49812.66000	49812.66
0660 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	57842.94000	57842.94	59800.00000	59800.00	54099.05000	54099.05
0665 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	36.000 AS	1054.74000	37970.64	900.00000	32400.00	869.87000	31315.32

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0670 0650 1314 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE	4.000 AS	3840.74000	15362.96	3850.00000	15400.00	3572.46000	14289.84
0675 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	3.000 AS	1290.00000	3870.00	1130.00000	3390.00	1102.71000	3308.13
0680 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	3.000 AS	1474.61000	4423.83	1370.00000	4110.00	1327.86000	3983.58
0685 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	40.000 AS	727.17000	29086.80	590.00000	23600.00	531.14000	21245.60
0690 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	1217.96000	7307.76	1060.00000	6360.00	986.40000	5918.40
0695 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	8.000 EA	189.11000	1512.88	180.00000	1440.00	163.08000	1304.64
0700 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	49.000 AS	1344.03000	65857.47	920.00000	45080.00	918.01000	44982.49
0705 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	27.000 EA	160.97000	4346.19	230.00000	6210.00	150.62000	4066.74
0710 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	25685.21000	77055.63	24300.00000	72900.00	22839.18000	68517.54
0715 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	4.000 AS	1723.38000	6893.52	1480.00000	5920.00	1519.92000	6079.68
0720 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	43.000 EA	68.66000	2952.38	62.00000	2666.00	46.44000	1996.92
0725 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	51.000 EA	68.66000	3501.66	62.00000	3162.00	46.44000	2368.44
0730 0690 31 SIGNAL PEDESTAL REMOVAL	9.000 EA	68.66000	617.94	180.00000	1620.00	185.73000	1671.57
0735 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	6.000 EA	548.19000	3289.14	370.00000	2220.00	1113.24000	6679.44
0740 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	3.000 EA	1643.46000	4930.38	2030.00000	6090.00	1114.26000	3342.78
0745 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	1.000 EA	1643.46000	1643.46	5210.00000	5210.00	1671.34000	1671.34

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0750 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	342.20000	1026.60	1620.00000	4860.00	185.73000	557.19
0755 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	22.000 EA	68.66000	1510.52	46.00000	1012.00	46.44000	1021.68
0760 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	548.19000	1096.38	550.00000	1100.00	371.46000	742.92
0765 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	7.000 PI	1643.46000	11504.22	1480.00000	10360.00	371.46000	2600.22
SECTION 0004 TOTALS		$	896,129.92	$	847,849.50	$	827,425.00
SECTION 0005 LANDSCAPE / PERIPHERAL							
0770 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42918515202	LUMP	15421.48000	15421.48	27800.00000	27800.00	15515.21000	15515.21
SECTION 0005 TOTALS		$	15,421.48	$	27,800.00	$	15,515.21
SECTION 0006 UTILITIES							
0775 0425 5 1 MANHOLE, ADJUST, UTILITIES	12.000 EA	256.99000	3083.88	640.00000	7680.00	679.50000	8154.00
0780 0425 6 VALVE BOXES, ADJUST	59.000 EA	142.95000	8434.05	400.00000	23600.00	509.62000	30067.58
0785 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42914715601	LUMP	2015.00000	2015.00	2015.00000	2015.00	2015.00000	2015.00
0790 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42918515601	LUMP	770.00000	770.00	770.00000	770.00	770.00000	770.00
SECTION 0006 TOTALS		$	14,302.93	$	34,065.00	$	41,006.58
CONTRACT TOTALS		$	8,414,346.96	$	8,417,110.84	$	8,491,687.37

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42918515201	LUMP	188900.00000	188900.00	464012.00000	464012.00		
0010 0101 1 MOBILIZATION 42914715201	LUMP	101736.00000	101736.00	407392.00000	407392.00		
0015 0102 1 MAINTENANCE OF TRAFFIC 42914715201	360.000 LS	283010.00000	283010.00	407392.00000	407392.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 42918515201	360.000 LS	525600.00000	525600.00	407392.00000	407392.00		
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	42.00000	10500.00	12.00000	3000.00		
0030 0102 14 TRAFFIC CONTROL OFFICER	880.000 MH	40.00000	35200.00	60.00000	52800.00		
0035 0102 60 WORK ZONE SIGN	76720.000 ED	0.24000	18412.80	0.25000	19180.00		
0040 0102 61 BUSINESS SIGN	4.000 EA	85.00000	340.00	65.00000	260.00		
0045 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	10820.000 LF	29.00000	313780.00	25.00000	270500.00		
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	8260.000 LF	24.00000	198240.00	25.00000	206500.00		
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	339680.000 ED	0.14000	47555.20	0.14000	47555.20		
0060 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	26080.000 ED	0.25000	6520.00	0.35000	9128.00		
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3610.000 ED	6.00000	21660.00	5.00000	18050.00		
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	27390.000 ED	0.25000	6847.50	0.35000	9586.50		
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3010.000 EA	2.50000	7525.00	3.00000	9030.00		

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	27890.000 ED	0.12000	3346.80	0.12000	3346.80		
0085 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	80.000 LO	1556.00000	124480.00	950.00000	76000.00		
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1870.000 ED	13.00000	24310.00	12.50000	23375.00		
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2880.000 ED	4.50000	12960.00	8.00000	23040.00		
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2880.000 ED	4.50000	12960.00	6.00000	17280.00		
0105 0104 18 INLET PROTECTION SYSTEM	136.000 EA	85.00000	11560.00	50.00000	6800.00		
0110 0107 1 LITTER REMOVAL	306.650 AC	50.00000	15332.50	100.00000	30665.00		
0115 0107 2 MOWING	32.000 AC	190.00000	6080.00	100.00000	3200.00		
0120 0110 1 1 CLEARING & GRUBBING 42918515202	2.581 LS	209700.00000	209700.00	90600.00000	90600.00		
0125 0110 1 1 CLEARING & GRUBBING 42918515201	1.799 LS	174806.00000	174806.00	140000.00000	140000.00		
0130 0110 1 1 CLEARING & GRUBBING 42914715201	0.156 LS	314600.00000	314600.00	91200.00000	91200.00		
0135 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42918515201	LUMP	1179.30000	1179.30	1500.00000	1500.00		
0140 0120 1 REGULAR EXCAVATION	4183.000 CY	19.00000	79477.00	13.28000	55550.24		
0145 0120 6 EMBANKMENT	534.000 CY	14.16000	7561.44	17.05000	9104.70		
0150 0160 4 TYPE B STABILIZATION	13230.000 SY	3.99000	52787.70	6.54000	86524.20		
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5192.000 SY	3.00000	15576.00	18.00000	93456.00		

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0285709 OPTIONAL BASE, BASE GROUP 09	9243.000 SY	37.50000	346612.50	18.43000	170348.49		
0165 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	6026.000 SY	2.50000	15065.00	5.22000	31455.72		
0170 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	135218.000 SY	2.50000	338045.00	8.07000	1091209.26		
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8785.000 TN	103.00000	904855.00	70.00000	614950.00		
0180 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	7925.200 TN	135.00000	1069902.00	70.00000	554764.00		
0185 0425 1209 INLETS, CURB, TYPE 9, MODIFY	5.000 EA	5230.00000	26150.00	8142.00000	40710.00		
0190 0425 1211 INLETS, CURB, TYPE 10, <10'	4.000 EA	2890.00000	11560.00	6900.00000	27600.00		
0195 0425 1215 INLETS, CURB, TYPE 10, PARTIAL	7.000 EA	1990.00000	13930.00	5994.00000	41958.00		
0200 0425 1331 INLETS, CURB, TYPE P-3, <10'	1.000 EA	2176.00000	2176.00	9720.00000	9720.00		
0205 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	3055.00000	15275.00	6696.00000	33480.00		
0210 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	3640.00000	3640.00	7181.00000	7181.00		
0215 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	2260.00000	2260.00	5905.00000	5905.00		
0220 0425 1361 INLETS, CURB, TYPE P-6, <10'	4.000 EA	3352.00000	13408.00	7055.00000	28220.00		
0225 0425 1369 INLETS, CURB, TYPE P-6, MODIFY	1.000 EA	3517.00000	3517.00	5919.00000	5919.00		
0230 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	2992.00000	2992.00	6359.00000	6359.00		
0235 0425 1469 INLETS, CURB, TYPE J-6, MODIFY	1.000 EA	5902.00000	5902.00	7387.00000	7387.00		
0240 0425 1901 INLETS, SPECIAL, <10'	2.000 EA	2640.00000	5280.00	9291.00000	18582.00		
0245 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	2900.00000	5800.00	6265.00000	12530.00		
0250 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	5700.00000	5700.00	5354.00000	5354.00		

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	6500.00000	19500.00	8203.00000	24609.00		
0260 0425 2 72 MANHOLES, J-7, >10'	3.000 EA	5500.00000	16500.00	8180.00000	24540.00		
0265 0425 2102 MANHOLES, SPECIAL, >10'	3.000 EA	12300.00000	36900.00	11621.00000	34863.00		
0270 0425 5 MANHOLE, ADJUST	46.000 EA	692.00000	31832.00	350.00000	16100.00		
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	152.000 LF	50.00000	7600.00	148.00000	22496.00		
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	536.000 LF	53.00000	28408.00	154.00000	82544.00		
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	134.000 LF	65.00000	8710.00	167.00000	22378.00		
0290 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	40.000 LF	112.00000	4480.00	198.00000	7920.00		
0295 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	40.000 LF	125.00000	5000.00	225.00000	9000.00		
0300 0443 70 4 FRENCH DRAIN, 24"	444.000 LF	187.00000	83028.00	283.00000	125652.00		
0305 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	5867.000 SF	23.65000	138754.55	17.00000	99739.00		
0310 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2387.000 LF	22.00000	52514.00	17.93000	42798.91		
0315 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	20417.000 LF	21.85000	446111.45	17.90000	365464.30		
0320 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	808.000 LF	35.00000	28280.00	25.85000	20886.80		
0325 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	126.000 SY	66.00000	8316.00	54.50000	6867.00		
0330 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	6718.000 SY	37.90000	254612.20	29.07000	195292.26		

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	335.000 SY	58.00000	19430.00	39.39000	13195.65		
0340 0527 2 DETECTABLE WARNINGS	1810.000 SF	29.20000	52852.00	26.27000	47548.70		
0345 0570 1 2 PERFORMANCE TURF, SOD	7545.000 SY	3.90000	29425.50	2.25000	16976.25		
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	21.195 NM	1500.00000	31792.50	685.00000	14518.58		
0355 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	17805.000 LF	0.40000	7122.00	0.25000	4451.25		
0360 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	26880.000 LF	0.80000	21504.00	0.50000	13440.00		
0365 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1878.000 LF	1.00000	1878.00	0.90000	1690.20		
0370 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	8511.000 LF	1.25000	10638.75	1.00000	8511.00		
0375 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	25.128 GM	400.00000	10051.20	290.00000	7287.12		
0380 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2637.000 LF	0.30000	791.10	0.25000	659.25		
0385 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	95.000 EA	20.00000	1900.00	35.00000	3325.00		
0390 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	497.000 EA	15.00000	7455.00	18.00000	8946.00		
0395 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.159 NM	1500.00000	27238.50	685.00000	12438.92		
0400 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	4719.000 LF	0.40000	1887.60	0.28000	1321.32		

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1326.000 LF	1.00000	1326.00	0.90000	1193.40		
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	33538.00000	33538.00	33538.00000	33538.00		
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	35416.00000	35416.00	35416.00000	35416.00		
0420 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42918515202	LUMP	8519.00000	8519.00	8519.00000	8519.00		
SECTION 0001 TOTALS			$ 7,097,924.09		$ 7,131,178.02		$
SECTION 0002 SIGNING							
0425 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	152.000 AS	423.00000	64296.00	300.00000	45600.00		
0430 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	41.000 AS	715.00000	29315.00	1000.00000	41000.00		
0435 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	18.000 AS	1784.00000	32112.00	3500.00000	63000.00		
0440 0700 1 60 SINGLE POST SIGN, REMOVE	113.000 AS	12.00000	1356.00	50.00000	5650.00		
0445 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	2.000 AS	4658.00000	9316.00	5000.00000	10000.00		
0450 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	2.000 EA	21.00000	42.00	200.00000	400.00		
0455 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	6.000 EA	21.00000	126.00	200.00000	1200.00		
0460 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	10.000 EA	3008.00000	30080.00	1920.00000	19200.00		
0465 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	20.000 EA	42.00000	840.00	65.00000	1300.00		
0470 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3010.000 EA	4.00000	12040.00	3.00000	9030.00		

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0475 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	570.000 SF	2.00000	1140.00	2.25000	1282.50		
0480 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	8960.000 LF	1.25000	11200.00	1.85000	16576.00		
0485 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	626.000 LF	2.50000	1565.00	2.50000	1565.00		
0490 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2837.000 LF	3.00000	8511.00	3.10000	8794.70		
0495 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	879.000 LF	0.75000	659.25	0.80000	703.20		
0500 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	14.000 EA	80.00000	1120.00	95.00000	1330.00		
0505 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	148.000 EA	45.00000	6660.00	40.00000	5920.00		
0510 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	442.000 LF	2.50000	1105.00	2.50000	1105.00		
0515 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	53.000 EA	250.00000	13250.00	165.00000	8745.00		
0520 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	53.000 EA	100.00000	5300.00	165.00000	8745.00		
0525 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.065 NM	4224.00000	29842.56	4300.00000	30379.50		
0530 0711 16112 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	1.124 NM	5500.00000	6182.00	5800.00000	6519.20		
0535 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	8.376 GM	1320.00000	11056.32	1350.00000	11307.60		
0540 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6.053 NM	4224.00000	25567.87	4300.00000	26027.90		

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0545 0711 16212 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	0.298 NM	5500.00000	1639.00	5600.00000	1668.80		
SECTION 0002 TOTALS		$	304,321.00	$	327,049.40	$	
SECTION 0003 LIGHTING							
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	12427.000 LF	11.00000	136697.00	14.00000	173978.00		
0555 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	124.000 EA	415.20000	51484.80	420.00000	52080.00		
0560 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	37242.000 LF	1.30000	48414.60	1.45000	54000.90		
0565 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	640.000 LF	2.30000	1472.00	2.00000	1280.00		
0570 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	11745.000 LF	0.20000	2349.00	0.25000	2936.25		
0575 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	61.000 EA	3998.90000	243932.90	5800.00000	353800.00		
0580 0715 4600 LIGHT POLE COMPLETE, REMOVE	43.000 EA	393.10000	16903.30	380.00000	16340.00		
0585 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	8362.20000	16724.40	5300.00000	10600.00		
0590 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	63.000 EA	1586.90000	99974.70	1720.00000	108360.00		
SECTION 0003 TOTALS		$	617,952.70	$	773,375.15	$	
SECTION 0004 SIGNALIZATION							
0595 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	5315.000 LF	14.70000	78130.50	18.00000	95670.00		

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0600 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	7733.40000	23200.20	8900.00000	26700.00		
0605 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	2140.000 LF	2.30000	4922.00	6.00000	12840.00		
0610 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	158.000 EA	378.80000	59850.40	420.00000	66360.00		
0615 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	4.000 AS	1394.60000	5578.40	1480.00000	5920.00		
0620 0639 2 1 ELECTRICAL SERVICE WIRE	645.000 LF	3.90000	2515.50	4.50000	2902.50		
0625 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	1239.00000	4956.00	1450.00000	5800.00		
0630 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	17.000 EA	983.40000	16717.80	980.00000	16660.00		
0635 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	7.000 EA	983.90000	6887.30	980.00000	6860.00		
0640 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	25602.00000	25602.00	24700.00000	24700.00		
0645 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	30716.40000	92149.20	30700.00000	92100.00		
0650 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	34800.40000	69600.80	40075.00000	80150.00		
0655 0649 31115 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	40649.50000	40649.50	37500.00000	37500.00		
0660 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	48336.70000	48336.70	46500.00000	46500.00		
0665 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	36.000 AS	726.30000	26146.80	1120.00000	40320.00		

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0670 0650 1314 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE	4.000 AS	3110.70000	12442.80	3680.00000	14720.00		
0675 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	3.000 AS	909.90000	2729.70	1210.00000	3630.00		
0680 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	3.000 AS	1107.60000	3322.80	1380.00000	4140.00		
0685 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	40.000 AS	473.00000	18920.00	620.00000	24800.00		
0690 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	851.70000	5110.20	1210.00000	7260.00		
0695 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	8.000 EA	146.10000	1168.80	190.00000	1520.00		
0700 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	49.000 AS	743.90000	36451.10	1140.00000	55860.00		
0705 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	27.000 EA	184.90000	4992.30	160.00000	4320.00		
0710 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	19589.40000	58768.20	20800.00000	62400.00		
0715 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	4.000 AS	1179.30000	4717.20	1480.00000	5920.00		
0720 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	43.000 EA	49.10000	2111.30	90.00000	3870.00		
0725 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	51.000 EA	49.10000	2504.10	50.00000	2550.00		
0730 0690 31 SIGNAL PEDESTAL REMOVAL	9.000 EA	147.40000	1326.60	280.00000	2520.00		
0735 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	6.000 EA	294.80000	1768.80	1430.00000	8580.00		
0740 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	3.000 EA	1621.50000	4864.50	1430.00000	4290.00		
0745 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	1.000 EA	4198.60000	4198.60	1450.00000	1450.00		

CALL ORDER: 028 PROPOSAL ID: T6362 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0750 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	1295.60000	3886.80	680.00000	2040.00		
0755 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	22.000 EA	36.90000	811.80	30.00000	660.00		
0760 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	442.20000	884.40	460.00000	920.00		
0765 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	7.000 PI	1179.30000	8255.10	780.00000	5460.00		
SECTION 0004 TOTALS		$	684,478.20	$	777,892.50	$	
SECTION 0005 LANDSCAPE / PERIPHERAL							
0770 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42918515202	LUMP	95000.00000	95000.00	13700.00000	13700.00		
SECTION 0005 TOTALS		$	95,000.00	$	13,700.00	$	
SECTION 0006 UTILITIES							
0775 0425 5 1 MANHOLE, ADJUST, UTILITIES	12.000 EA	600.00000	7200.00	500.00000	6000.00		
0780 0425 6 VALVE BOXES, ADJUST	59.000 EA	250.00000	14750.00	250.00000	14750.00		
0785 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42914715601	LUMP	2015.00000	2015.00	2015.00000	2015.00		
0790 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42918515601	LUMP	770.00000	770.00	770.00000	770.00		
SECTION 0006 TOTALS		$	24,735.00	$	23,535.00	$	
CONTRACT TOTALS		$	8,824,410.99	$	9,046,730.07	$	0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.