VENDOR RANKING

CALL ORDER : 029 PROPOSAL ID : T6367 PROPOSAL DESC :
LETTING DATE : 06/18/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of bridge
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS) repair/rehabilitation.

FINPROJ(S) : 42611115201 (*) F.A. NO. : 00B6008B COUNTIES : MIAMI-DADE

LOCAL NAME : CITY OF CORAL GABLES ALHAMBRA CIRCLE AT CORAL GABL ROAD NAME : THE STRAND
PROJ LIMITS : ALHAMBRA CIRCLE AT CORAL GABLES CANL-N.OF SW 40 ST

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ANZAC CONTRACTORS, INC.	Responsive	Winning bid	$ 319,401.20	0.00%
2	AMROAD LLC	Responsive	Non-Winning Bid	$ 396,901.80	24.26%
3	COASTAL GUNITE CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 425,865.90	33.33%
4	INLAND CONSTRUCTION AND EQUIPMENT, INC.	Responsive	Non-Winning Bid	$ 447,908.53	40.23%
5	INTRON TECHNOLOGIES, INC.	Responsive	Non-Winning Bid	$ 464,326.00	45.37%
6	PNEUMATIC CONCRETE CO., INC.	Responsive	Non-Winning Bid	$ 465,482.10	45.73%
7	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 470,335.98	47.25%
8	BRIDGE MASTERS CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 490,200.00	53.47%
9	COBALT CONSTRUCTION GROUP, LLC	Responsive	Non-Winning Bid	$ 611,556.00	91.46%
10	CMA CORPORATION	Responsive	Non-Winning Bid	$ 666,491.40	108 %
11	PROSHOT CONCRETE, INC.	Responsive	Non-Winning Bid	$ 716,295.40	124 %
12	CONSTRUCT GROUP CORP.	Responsive	Non-Winning Bid	$ 750,846.40	135 %

CALL ORDER : 029 PROPOSAL ID : T6367 PROPOSAL DESC :
LETTING DATE : 06/18/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of bridge
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS) repair/rehabilitation.

FINPROJ(S) : 42611115201 (*) F.A. NO. : 00B6008B COUNTIES : MIAMI-DADE

LOCAL NAME : CITY OF CORAL GABLES ALHAMBRA CIRCLE AT CORAL GABL ROAD NAME : THE STRAND
PROJ LIMITS : ALHAMBRA CIRCLE AT CORAL GABLES CANL-N.OF SW 40 ST

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANZAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(2) AMROAD LLC UNIT PRICE	 AMOUNT	(3) COASTAL GUNITE CONSTRUCTION COM UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	1095.000 SF	3.75000	4106.25	4.20000	4599.00	1.46000	1598.70
0010 0401 70 2 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE	97.000 CF	160.00000	15520.00	400.00000	38800.00	750.00000	72750.00
0015 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	1.000 GA	880.00000	880.00	200.00000	200.00	350.00000	350.00
0020 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	7.000 LF	325.00000	2275.00	235.00000	1645.00	175.00000	1225.00
0025 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	5405.000 LB	1.25000	6756.25	1.50000	8107.50	7.00000	37835.00
0030 0455 81101 CATHODIC PROTECTION, F&I, PILE, ZINC ANODE ASSEMBLY	12.000 EA	2100.00000	25200.00	1364.00000	16368.00	805.00000	9660.00
0035 0457 1 21 STANDARD INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16"	29.000 LF	780.00000	22620.00	127.60000	3700.40	430.00000	12470.00
0040 0457 2211 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16", GALVANIC SYSTEM	117.000 LF	1100.00000	128700.00	684.00000	80028.00	1343.00000	157131.00
0045 0458 1 26 BRIDGE DECK EXPANSION JOINT, REHABILITATION, OTHER	130.000 LF	150.00000	19500.00	104.00000	13520.00	85.00000	11050.00
SECTION 0001 TOTALS			$ 225,557.50		$ 166,967.90		$ 304,069.70
SECTION 0002 ROADWAY							

CALL ORDER: 029 PROPOSAL ID: T6367 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANZAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(2) AMROAD LLC UNIT PRICE	 AMOUNT	(3) COASTAL GUNITE CONSTRUCTION COM UNIT PRICE	 AMOUNT
0050 0101 1 MOBILIZATION 42611115201	LUMP	30000.00000	30000.00	188000.00000	188000.00	80000.00000	80000.00
0055 0102 1 MAINTENANCE OF TRAFFIC 42611115201	160.000 LS	8000.00000	8000.00	2000.00000	2000.00	5.00000	5.00
0060 0102 60 WORK ZONE SIGN	3200.000 ED	0.42000	1344.00	0.50000	1600.00	0.35000	1120.00
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	1840.000 ED	0.28000	515.20	0.22000	404.80	0.25000	460.00
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	640.000 ED	0.44000	281.60	0.39000	249.60	0.33000	211.20
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1600.000 ED	0.46000	736.00	0.28000	448.00	0.35000	560.00
0080 0104 11 FLOATING TURBIDITY BARRIER	180.000 LF	10.00000	1800.00	3.00000	540.00	15.00000	2700.00
0085 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	234.000 SY	32.00000	7488.00	24.85000	5814.90	10.00000	2340.00
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	38.500 TN	385.00000	14822.50	242.00000	9317.00	300.00000	11550.00
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42611115201	LUMP	19000.00000	19000.00	19000.00000	19000.00	19000.00000	19000.00
SECTION 0002 TOTALS		$	83,987.30	$	227,374.30	$	117,946.20
SECTION 0003 SIGNING							
0100 0700 1 50 SINGLE POST SIGN, RELOCATE	6.000 AS	600.00000	3600.00	200.00000	1200.00	11.00000	66.00
0105 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	6.000 EA	750.00000	4500.00	200.00000	1200.00	600.00000	3600.00
0110 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	4.000 EA	25.00000	100.00	3.00000	12.00	5.00000	20.00
0115 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.041 NM	20200.00000	828.20	600.00000	24.60	2000.00000	82.00
0120 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.041 NM	20200.00000	828.20	3000.00000	123.00	2000.00000	82.00
SECTION 0003 TOTALS		$	9,856.40	$	2,559.60	$	3,850.00
CONTRACT TOTALS		$	319,401.20	$	396,901.80	$	425,865.90

CALL ORDER: 029 PROPOSAL ID: T6367 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) INLAND CONSTRUCTION AND EQU UNIT PRICE	 AMOUNT	(5) INTRON TECHNOLOGIES, INC. UNIT PRICE	 AMOUNT	(6) PNEUMATIC CONCRETE CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	1095.000 SF	2.95000	3230.25	8.40000	9198.00	3.00000	3285.00
0010 0401 70 2 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE	97.000 CF	365.00000	35405.00	391.90000	38014.30	425.00000	41225.00
0015 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	1.000 GA	275.00000	275.00	397.70000	397.70	100.00000	100.00
0020 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	7.000 LF	125.00000	875.00	138.20000	967.40	60.00000	420.00
0025 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	5405.000 LB	1.25000	6756.25	3.84000	20755.20	3.00000	16215.00
0030 0455 81101 CATHODIC PROTECTION, F&I, PILE, ZINC ANODE ASSEMBLY	12.000 EA	800.00000	9600.00	2187.50000	26250.00	1500.00000	18000.00
0035 0457 1 21 STANDARD INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16"	29.000 LF	800.00000	23200.00	1596.00000	46284.00	1000.00000	29000.00
0040 0457 2211 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16", GALVANIC SYSTEM	117.000 LF	1600.00000	187200.00	1310.20000	153293.40	1680.00000	196560.00
0045 0458 1 26 BRIDGE DECK EXPANSION JOINT, REHABILITATION, OTHER	130.000 LF	80.13000	10416.90	196.80000	25584.00	285.00000	37050.00
SECTION 0001 TOTALS		$	276,958.40	$	320,744.00	$	341,855.00
SECTION 0002 ROADWAY							
0050 0101 1 MOBILIZATION 42611115201	LUMP	100000.00000	100000.00	55830.00000	55830.00	50000.00000	50000.00
0055 0102 1 MAINTENANCE OF TRAFFIC 42611115201	160.000 LS	28000.00000	28000.00	28685.00000	28685.00	22500.00000	22500.00
0060 0102 60 WORK ZONE SIGN	3200.000 ED	0.32000	1024.00	2.00000	6400.00	0.35000	1120.00

CALL ORDER: 029 PROPOSAL ID: T6367 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) INLAND CONSTRUCTION AND EQU UNIT PRICE	 AMOUNT	(5) INTRON TECHNOLOGIES, INC. UNIT PRICE	 AMOUNT	(6) PNEUMATIC CONCRETE CO., INC. UNIT PRICE	 AMOUNT
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	1840.000 ED	0.19000	349.60	1.00000	1840.00	0.25000	460.00
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	640.000 ED	0.32000	204.80	2.00000	1280.00	0.40000	256.00
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1600.000 ED	0.41000	656.00	2.00000	3200.00	0.40000	640.00
0080 0104 11 FLOATING TURBIDITY BARRIER	180.000 LF	12.50000	2250.00	23.40000	4212.00	8.00000	1440.00
0085 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	234.000 SY	7.00000	1638.00	38.50000	9009.00	45.00000	10530.00
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	38.500 TN	185.00000	7122.50	233.80000	9001.30	375.00000	14437.50
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42611115201	LUMP	19000.00000	19000.00	19000.00000	19000.00	19000.00000	19000.00
SECTION 0002 TOTALS		$	160,244.90	$	138,457.30	$	120,383.50
SECTION 0003 SIGNING							
0100 0700 1 50 SINGLE POST SIGN, RELOCATE	6.000 AS	679.11000	4074.66	174.70000	1048.20	200.00000	1200.00
0105 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	6.000 EA	1054.06000	6324.36	174.70000	1048.20	200.00000	1200.00
0110 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	4.000 EA	15.00000	60.00	80.30000	321.20	10.00000	40.00
0115 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.041 NM	1200.00000	49.20	21008.60000	861.35	6000.00000	246.00
0120 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.041 NM	4805.00000	197.01	45018.30000	1845.75	13600.00000	557.60
SECTION 0003 TOTALS		$	10,705.23	$	5,124.70	$	3,243.60
CONTRACT TOTALS		$	447,908.53	$	464,326.00	$	465,482.10

CALL ORDER: 029 PROPOSAL ID: T6367 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(8) BRIDGE MASTERS CONSTRUCTION UNIT PRICE	 AMOUNT	(9) COBALT CONSTRUCTION GROUP, LLC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	1095.000 SF	3.00000	3285.00	5.00000	5475.00	1.80000	1971.00
0010 0401 70 2 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE	97.000 CF	350.00000	33950.00	365.00000	35405.00	1000.00000	97000.00
0015 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	1.000 GA	300.00000	300.00	100.00000	100.00	300.00000	300.00
0020 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	7.000 LF	150.00000	1050.00	200.00000	1400.00	200.00000	1400.00
0025 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	5405.000 LB	2.00000	10810.00	1.00000	5405.00	1.40000	7567.00
0030 0455 81101 CATHODIC PROTECTION, F&I, PILE, ZINC ANODE ASSEMBLY	12.000 EA	707.54000	8490.48	2000.00000	24000.00	5150.00000	61800.00
0035 0457 1 21 STANDARD INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16"	29.000 LF	415.31000	12043.99	1300.00000	37700.00	1140.00000	33060.00
0040 0457 2211 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16", GALVANIC SYSTEM	117.000 LF	1880.43000	220010.31	2100.00000	245700.00	1650.00000	193050.00
0045 0458 1 26 BRIDGE DECK EXPANSION JOINT, REHABILITATION, OTHER	130.000 LF	343.00000	44590.00	200.00000	26000.00	255.00000	33150.00
SECTION 0001 TOTALS		$	334,529.78	$	381,185.00	$	429,298.00
SECTION 0002 ROADWAY							
0050 0101 1 MOBILIZATION 42611115201	LUMP	73061.00000	73061.00	28953.00000	28953.00	100000.00000	100000.00
0055 0102 1 MAINTENANCE OF TRAFFIC 42611115201	160.000 LS	17079.00000	17079.00	15000.00000	15000.00	25000.00000	25000.00
0060 0102 60 WORK ZONE SIGN	3200.000 ED	0.44000	1408.00	0.00000	0.00	0.40000	1280.00

CALL ORDER: 029 PROPOSAL ID: T6367 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(8) BRIDGE MASTERS CONSTRUCTION UNIT PRICE	 AMOUNT	(9) COBALT CONSTRUCTION GROUP, LLC UNIT PRICE	 AMOUNT
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	1840.000 ED	0.29000	533.60	0.00000	0.00	0.25000	460.00
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	640.000 ED	0.46000	294.40	0.00000	0.00	0.45000	288.00
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1600.000 ED	0.49000	784.00	0.00000	0.00	0.45000	720.00
0080 0104 11 FLOATING TURBIDITY BARRIER	180.000 LF	12.00000	2160.00	10.00000	1800.00	6.00000	1080.00
0085 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	234.000 SY	30.77000	7200.18	43.00000	10062.00	10.00000	2340.00
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	38.500 TN	280.52000	10800.02	250.00000	9625.00	500.00000	19250.00
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42611115201	LUMP	19000.00000	19000.00	19000.00000	19000.00	19000.00000	19000.00
SECTION 0002 TOTALS		$	132,320.20	$	84,440.00	$	169,418.00
SECTION 0003 SIGNING							
0100 0700 1 50 SINGLE POST SIGN, RELOCATE	6.000 AS	270.00000	1620.00	750.00000	4500.00	650.00000	3900.00
0105 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	6.000 EA	180.00000	1080.00	750.00000	4500.00	800.00000	4800.00
0110 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	4.000 EA	12.00000	48.00	50.00000	200.00	10.00000	40.00
0115 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.041 NM	3600.00000	147.60	125000.00000	5125.00	50000.00000	2050.00
0120 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.041 NM	14400.00000	590.40	250000.00000	10250.00	50000.00000	2050.00
SECTION 0003 TOTALS		$	3,486.00	$	24,575.00	$	12,840.00
CONTRACT TOTALS		$	470,335.98	$	490,200.00	$	611,556.00

CALL ORDER: 029 PROPOSAL ID: T6367 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CMA CORPORATION UNIT PRICE	 AMOUNT	(11) PROSHOT CONCRETE, INC. UNIT PRICE	 AMOUNT	(12) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	1095.000 SF	2.00000	2190.00	4.00000	4380.00	1.20000	1314.00
0010 0401 70 2 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE	97.000 CF	300.00000	29100.00	500.00000	48500.00	375.00000	36375.00
0015 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	1.000 GA	200.00000	200.00	100.00000	100.00	230.00000	230.00
0020 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	7.000 LF	25.00000	175.00	70.00000	490.00	295.00000	2065.00
0025 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	5405.000 LB	2.00000	10810.00	3.00000	16215.00	1.00000	5405.00
0030 0455 81101 CATHODIC PROTECTION, F&I, PILE, ZINC ANODE ASSEMBLY	12.000 EA	5500.00000	66000.00	5000.00000	60000.00	1540.00000	18480.00
0035 0457 1 21 STANDARD INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16"	29.000 LF	1250.00000	36250.00	3000.00000	87000.00	2660.00000	77140.00
0040 0457 2211 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16", GALVANIC SYSTEM	117.000 LF	2000.00000	234000.00	2400.00000	280800.00	3600.00000	421200.00
0045 0458 1 26 BRIDGE DECK EXPANSION JOINT, REHABILITATION, OTHER	130.000 LF	50.00000	6500.00	700.00000	91000.00	260.00000	33800.00
SECTION 0001 TOTALS		$	385,225.00	$	588,485.00	$	596,009.00
SECTION 0002 ROADWAY							
0050 0101 1 MOBILIZATION 42611115201	LUMP	150000.00000	150000.00	55000.00000	55000.00	64300.00000	64300.00
0055 0102 1 MAINTENANCE OF TRAFFIC 42611115201	160.000 LS	50000.00000	50000.00	18000.00000	18000.00	30400.00000	30400.00
0060 0102 60 WORK ZONE SIGN	3200.000 ED	0.27000	864.00	0.20000	640.00	0.56000	1792.00

CALL ORDER: 029 PROPOSAL ID: T6367 LETTING DATE: 06/18/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) CMA CORPORATION UNIT PRICE	 AMOUNT	(11) PROSHOT CONCRETE, INC. UNIT PRICE	 AMOUNT	(12) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	1840.000 ED	0.13000	239.20	0.10000	184.00	0.37000	680.80
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	640.000 ED	0.29000	185.60	0.01000	6.40	0.59000	377.60
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1600.000 ED	0.28000	448.00	0.50000	800.00	0.62000	992.00
0080 0104 11 FLOATING TURBIDITY BARRIER	180.000 LF	8.17000	1470.60	15.00000	2700.00	11.50000	2070.00
0085 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	234.000 SY	75.00000	17550.00	20.00000	4680.00	42.00000	9828.00
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	38.500 TN	450.00000	17325.00	600.00000	23100.00	350.00000	13475.00
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42611115201	LUMP	19000.00000	19000.00	19000.00000	19000.00	19000.00000	19000.00
SECTION 0002 TOTALS			$ 257,082.40		$ 124,110.40		$ 142,915.40
SECTION 0003 SIGNING							
0100 0700 1 50 SINGLE POST SIGN, RELOCATE	6.000 AS	2000.00000	12000.00	100.00000	600.00	820.00000	4920.00
0105 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	6.000 EA	2000.00000	12000.00	100.00000	600.00	1060.00000	6360.00
0110 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	4.000 EA	5.00000	20.00	10.00000	40.00	17.00000	68.00
0115 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.041 NM	1000.00000	41.00	30000.00000	1230.00	7000.00000	287.00
0120 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.041 NM	3000.00000	123.00	30000.00000	1230.00	7000.00000	287.00
SECTION 0003 TOTALS			$ 24,184.00		$ 3,700.00		$ 11,922.00
CONTRACT TOTALS			$ 666,491.40		$ 716,295.40		$ 750,846.40

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.