VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T3449 PROPOSAL DESC :
LETTING DATE : 03/26/14 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of replacing
SET-ASIDE : U/R CODE : bridge No. 524302. Also included in this contract is
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) excavation, embankment, stabilization, base construction,
piling, riprap-rubble, approach slabs, bridge substructure
and superstructure, asphalt placement, safety and drainage
improvements, signing and pavement markings.

FINPROJ(S) : 42857715201 (*) F.A. NO. : 00B3166B COUNTIES : HOLMES

LOCAL NAME : N HOLMES CREEK RD ROAD NAME : N HOLMES CREEK RD
PROJ LIMITS : OVER UNNAMED BRANCH BRIDGE NO. 524302

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F & W CONSTRUCTION COMPANY, INC.	Responsive	Winning bid	$ 596,742.71	0.00%
2	GULF GROUP, INC.	Responsive	Non-Winning Bid	$ 598,048.40	0.21%
3	MURPHREE BRIDGE CORPORATION	Responsive	Non-Winning Bid	$ 615,530.46	3.14%
4	NORTH FLORIDA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 698,755.50	17.09%
5	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 778,240.16	30.41%

CALL ORDER : 002 PROPOSAL ID : T3449 PROPOSAL DESC :
LETTING DATE : 03/26/14 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of replacing
SET-ASIDE : U/R CODE : bridge No. 524302. Also included in this contract is
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) excavation, embankment, stabilization, base construction,
piling, riprap-rubble, approach slabs, bridge substructure
and superstructure, asphalt placement, safety and drainage
improvements, signing and pavement markings.

FINPROJ(S) : 42857715201 (*) F.A. NO. : 00B3166B COUNTIES : HOLMES

LOCAL NAME : N HOLMES CREEK RD ROAD NAME : N HOLMES CREEK RD
PROJ LIMITS : OVER UNNAMED BRANCH BRIDGE NO. 524302

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	AMOUNT	(2) GULF GROUP, INC. UNIT PRICE	AMOUNT	(3) MURPHREE BRIDGE CORPORATION UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42857715201	432.000 LS	81000.00000	81000.00	14575.00000	14575.00	15000.00000	15000.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	41.500 CY	500.00000	20750.00	331.00000	13736.50	450.00000	18675.00
0015 0400 2 41 CONCRETE CLASS II, PRECAST DECK OVERLAY	21.000 CY	500.00000	10500.00	730.40000	15338.40	1320.00000	27720.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	21.000 CY	500.00000	10500.00	979.00000	20559.00	1100.00000	23100.00
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	117.000 SY	30.00000	3510.00	22.30000	2609.10	35.00000	4095.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	3460.000 LB	2.00000	6920.00	1.10000	3806.00	1.00000	3460.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	2674.000 LB	2.00000	5348.00	1.10000	2941.40	1.00000	2674.00
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	8131.000 LB	2.00000	16262.00	1.10000	8944.10	1.00000	8131.00
0045 0450 3 21 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12"	157.000 LF	350.00000	54950.00	457.40000	71811.80	250.00000	39250.00
0050 0450 3 91 PRESTRESSED SLAB UNITS, VARIABLE WIDTH 30-47", THICKNESS 12"	79.000 LF	250.00000	19750.00	476.00000	37604.00	250.00000	19750.00

CALL ORDER: 002 PROPOSAL ID: T3449 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) GULF GROUP, INC. UNIT PRICE	 AMOUNT	(3) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	390.000 LF	65.00000	25350.00	118.90000	46371.00	111.00000	43290.00
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	130.000 LF	100.00000	13000.00	416.35000	54125.50	276.00000	35880.00
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	50.000 LF	50.00000	2500.00	29.00000	1450.00	50.00000	2500.00
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	160.000 LF	50.00000	8000.00	80.00000	12800.00	125.00000	20000.00
0075 0530 1 RIPRAP, SAND-CEMENT	35.900 CY	250.00000	8975.00	440.00000	15796.00	535.00000	19206.50
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	629.500 TN	60.00000	37770.00	83.70000	52689.15	54.00000	33993.00
0085 0530 74 BEDDING STONE	221.900 TN	55.00000	12204.50	88.00000	19527.20	51.00000	11316.90
SECTION 0001 TOTALS		$	337,289.50	$	394,684.15	$	328,041.40
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 42857715201	LUMP	30000.00000	30000.00	25000.00000	25000.00	69038.60000	69038.60
0095 0102 1 MAINTENANCE OF TRAFFIC 42857715201	100.000 LS	10000.00000	10000.00	9880.00000	9880.00	3200.00000	3200.00
0100 0102 60 WORK ZONE SIGN	7000.000 ED	0.30000	2100.00	0.55000	3850.00	0.30000	2100.00
0105 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	600.000 ED	0.45000	270.00	0.55000	330.00	0.45000	270.00
0110 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1200.000 ED	0.45000	540.00	0.55000	660.00	0.45000	540.00
0115 0104 10 3 SEDIMENT BARRIER	2361.000 LF	3.00000	7083.00	1.00000	2361.00	2.50000	5902.50
0120 0104 11 FLOATING TURBIDITY BARRIER	190.000 LF	15.00000	2850.00	23.70000	4503.00	18.35000	3486.50
0125 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	9350.00000	18700.00	1950.00000	3900.00	9350.00000	18700.00

CALL ORDER: 002 PROPOSAL ID: T3449 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) GULF GROUP, INC. UNIT PRICE	 AMOUNT	(3) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT
0130 0110 1 1 CLEARING & GRUBBING 42857715201	1.050 LS	22221.25000	22221.25	31750.00000	31750.00	22221.25000	22221.25
0135 0120 1 REGULAR EXCAVATION	406.000 CY	8.00000	3248.00	4.50000	1827.00	8.00000	3248.00
0140 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	3370.000 CY	16.70000	56279.00	8.60000	28982.00	16.70000	56279.00
0145 0120 5 CHANNEL EXCAVATION	8.000 CY	25.00000	200.00	40.00000	320.00	25.00000	200.00
0150 0160 4 TYPE B STABILIZATION	2281.000 SY	4.50000	10264.50	4.50000	10264.50	4.50000	10264.50
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3059.000 SY	4.00000	12236.00	0.90000	2753.10	4.00000	12236.00
0160 0285702 OPTIONAL BASE, BASE GROUP 02	115.000 SY	48.86000	5618.90	12.00000	1380.00	48.86000	5618.90
0165 0285706 OPTIONAL BASE, BASE GROUP 06	459.000 SY	25.29000	11608.11	14.00000	6426.00	25.29000	11608.11
0170 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	88.300 TN	248.00000	21898.40	175.00000	15452.50	248.00000	21898.40
0175 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	33.000 SY	92.50000	3052.50	40.00000	1320.00	92.50000	3052.50
0180 0524 1 49 CONCRETE DITCH PAVEMENT, 6", REINFORCE	28.000 SY	103.00000	2884.00	52.00000	1456.00	103.00000	2884.00
0185 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	15.300 TN	100.00000	1530.00	89.00000	1361.70	100.00000	1530.00
0190 0536 1 1 GUARDRAIL -ROADWAY	325.000 LF	18.75000	6093.75	23.25000	7556.25	18.20000	5915.00
0195 0536 7 SPECIAL GUARDRAIL POST	8.000 EA	160.00000	1280.00	198.40000	1587.20	180.00000	1440.00
0200 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	2200.00000	8800.00	2728.00000	10912.00	1660.00000	6640.00
0205 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	4.000 EA	2100.00000	8400.00	2604.00000	10416.00	1730.00000	6920.00
0210 0570 1 2 PERFORMANCE TURF, SOD	3059.000 SY	3.00000	9177.00	4.00000	12236.00	3.00000	9177.00
SECTION 0002 TOTALS		$	256,334.41	$	196,484.25	$	284,370.26
SECTION 0003 SIGNING							

CALL ORDER: 002 PROPOSAL ID: T3449 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) GULF GROUP, INC. UNIT PRICE	 AMOUNT	(3) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT
0215 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	2.000 AS	205.00000	410.00	340.00000	680.00	205.00000	410.00
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42857715201	LUMP	2708.80000	2708.80	6200.00000	6200.00	2708.80000	2708.80
SECTION 0003 TOTALS			$ 3,118.80		$ 6,880.00		$ 3,118.80
CONTRACT TOTALS			$ 596,742.71		$ 598,048.40		$ 615,530.46

CALL ORDER: 002 PROPOSAL ID: T3449 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NORTH FLORIDA CONSTRUCTION, UNIT PRICE	AMOUNT	(5) ANDERSON COLUMBIA CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42857715201	432.000 LS	15000.00000	15000.00	48000.00000	48000.00		
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	41.500 CY	600.00000	24900.00	525.00000	21787.50		
0015 0400 2 41 CONCRETE CLASS II, PRECAST DECK OVERLAY	21.000 CY	900.00000	18900.00	1100.00000	23100.00		
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	21.000 CY	1500.00000	31500.00	1250.00000	26250.00		
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	117.000 SY	20.00000	2340.00	55.00000	6435.00		
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	3460.000 LB	1.50000	5190.00	2.00000	6920.00		
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	2674.000 LB	2.00000	5348.00	3.00000	8022.00		
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	8131.000 LB	1.50000	12196.50	2.00000	16262.00		
0045 0450 3 21 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12"	157.000 LF	500.00000	78500.00	280.00000	43960.00		
0050 0450 3 91 PRESTRESSED SLAB UNITS, VARIABLE WIDTH 30-47", THICKNESS 12"	79.000 LF	400.00000	31600.00	270.00000	21330.00		
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	390.000 LF	100.00000	39000.00	165.00000	64350.00		
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	130.000 LF	200.00000	26000.00	235.00000	30550.00		
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	50.000 LF	150.00000	7500.00	45.00000	2250.00		
0070 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	160.000 LF	140.00000	22400.00	120.00000	19200.00		
0075 0530 1 RIPRAP, SAND-CEMENT	35.900 CY	700.00000	25130.00	520.00000	18668.00		

CALL ORDER: 002 PROPOSAL ID: T3449 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NORTH FLORIDA CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	629.500 TN	130.00000	81835.00	70.00000	44065.00		
0085 0530 74 BEDDING STONE	221.900 TN	120.00000	26628.00	73.00000	16198.70		
SECTION 0001 TOTALS		$	453,967.50	$	417,348.20	$	
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 42857715201	LUMP	30000.00000	30000.00	80000.00000	80000.00		
0095 0102 1 MAINTENANCE OF TRAFFIC 42857715201	100.000 LS	10000.00000	10000.00	15000.00000	15000.00		
0100 0102 60 WORK ZONE SIGN	7000.000 ED	0.75000	5250.00	1.00000	7000.00		
0105 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	600.000 ED	0.75000	450.00	1.00000	600.00		
0110 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1200.000 ED	0.75000	900.00	1.00000	1200.00		
0115 0104 10 3 SEDIMENT BARRIER	2361.000 LF	4.00000	9444.00	5.00000	11805.00		
0120 0104 11 FLOATING TURBIDITY BARRIER	190.000 LF	15.00000	2850.00	17.16000	3260.40		
0125 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3000.00000	6000.00	2166.30000	4332.60		
0130 0110 1 1 CLEARING & GRUBBING 42857715201	1.050 LS	15000.00000	15000.00	51000.00000	51000.00		
0135 0120 1 REGULAR EXCAVATION	406.000 CY	10.00000	4060.00	14.78000	6000.68		
0140 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	3370.000 CY	15.00000	50550.00	18.09000	60963.30		
0145 0120 5 CHANNEL EXCAVATION	8.000 CY	23.00000	184.00	167.35000	1338.80		
0150 0160 4 TYPE B STABILIZATION	2281.000 SY	5.00000	11405.00	8.82000	20118.42		
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3059.000 SY	3.00000	9177.00	1.93000	5903.87		

CALL ORDER: 002 PROPOSAL ID: T3449 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NORTH FLORIDA CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0285702 OPTIONAL BASE, BASE GROUP 02	115.000 SY	19.00000	2185.00	58.51000	6728.65		
0165 0285706 OPTIONAL BASE, BASE GROUP 06	459.000 SY	21.00000	9639.00	19.99000	9175.41		
0170 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	88.300 TN	225.00000	19867.50	176.81000	15612.32		
0175 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	33.000 SY	65.00000	2145.00	137.52000	4538.16		
0180 0524 1 49 CONCRETE DITCH PAVEMENT, 6", REINFORCE	28.000 SY	70.00000	1960.00	245.92000	6885.76		
0185 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	15.300 TN	100.00000	1530.00	90.24000	1380.67		
0190 0536 1 1 GUARDRAIL -ROADWAY	325.000 LF	27.00000	8775.00	22.57000	7335.25		
0195 0536 7 SPECIAL GUARDRAIL POST	8.000 EA	220.00000	1760.00	192.59000	1540.72		
0200 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	3000.00000	12000.00	2648.19000	10592.76		
0205 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	4.000 EA	2900.00000	11600.00	2527.81000	10111.24		
0210 0570 1 2 PERFORMANCE TURF, SOD	3059.000 SY	3.50000	10706.50	4.81000	14713.79		
SECTION 0002 TOTALS		$	237,438.00	$	357,137.80	$	
SECTION 0003 SIGNING							
0215 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	2.000 AS	425.00000	850.00	246.76000	493.52		
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42857715201	LUMP	6500.00000	6500.00	3260.64000	3260.64		
SECTION 0003 TOTALS		$	7,350.00	$	3,754.16	$	

CALL ORDER: 002 PROPOSAL ID: T3449 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NORTH FLORIDA CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
CONTRACT TOTALS			$ 698,755.50		$ 778,240.16		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.