VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T6327 PROPOSAL DESC :
LETTING DATE : 03/26/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : Pre-qualification is required to bid on this project.
CONTRACT TIME : 280 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing and intersection improvement.

FINPROJ(S) :	42902015201	F.A. NO. : 6276015U	COUNTIES : MIAMI-DADE
	42902015202	6276015U	
	42918915201	6276017U	
	42918915601	N/A	
	43080515201 (*)	6276016U	
	43080525201	6276018U	

LOCAL NAME : SR 860/MIAMI GARDENS ROAD NAME : SR 860
PROJ LIMITS : DRIVE FROM NE 5 AVENUE TO NE 15 AVENUE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	H & R PAVING, INC.	Responsive	Winning bid	$ 4,029,464.58	0.00%
2	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 4,166,000.00	3.38%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 4,178,108.65	3.68%
4	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 4,184,966.85	3.85%
5	WILLIAMS PAVING COMPANY, INC.	Responsive	Non-Winning Bid	$ 4,608,125.06	14.36%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 4,891,584.00	21.39%

CALL ORDER : 018 PROPOSAL ID : T6327 PROPOSAL DESC :
LETTING DATE : 03/26/14 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : Pre-qualification is required to bid on this project.
CONTRACT TIME : 280 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing and intersection improvement.

FINPROJ(S) : 42902015201 F.A. NO. : 6276015U COUNTIES : MIAMI-DADE
42902015202 6276015U
42918915201 6276017U
42918915601 N/A
43080515201 (*) 6276016U
43080525201 6276018U
LOCAL NAME : SR 860/MIAMI GARDENS ROAD NAME : SR 860
PROJ LIMITS : DRIVE FROM NE 5 AVENUE TO NE 15 AVENUE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	304.000 LF	51.04000	15516.16	76.93000	23386.72	35.00000	10640.00
0010 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	90.400 CF	602.60000	54475.04	212.15000	19178.36	250.00000	22600.00
SECTION 0001 TOTALS		$	69,991.20	$	42,565.08	$	33,240.00
SECTION 0002 ROADWAY							
0015 0101 1 MOBILIZATION 42902015201	LUMP	55084.00000	55084.00	42000.00000	42000.00	125000.00000	125000.00
0020 0101 1 MOBILIZATION 42918915201	LUMP	55084.00000	55084.00	7700.00000	7700.00	85000.00000	85000.00
0025 0101 1 MOBILIZATION 43080515201	LUMP	55084.00000	55084.00	22000.00000	22000.00	75000.00000	75000.00
0030 0101 1 MOBILIZATION 43080525201	LUMP	55084.00000	55084.00	13000.00000	13000.00	125000.00000	125000.00
0035 0102 1 MAINTENANCE OF TRAFFIC 43080525201	120.000 LS	55084.00000	55084.00	138000.00000	138000.00	51300.00000	51300.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0040 0102 1 MAINTENANCE OF TRAFFIC 42902015201	150.000 LS	55084.00000	55084.00	27000.00000	27000.00	51300.00000	51300.00
0045 0102 1 MAINTENANCE OF TRAFFIC 43080515201	180.000 LS	55084.00000	55084.00	70000.00000	70000.00	36450.00000	36450.00
0050 0102 1 MAINTENANCE OF TRAFFIC 42918915201	150.000 LS	55084.00000	55084.00	43000.00000	43000.00	36450.00000	36450.00
0055 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	275.000 CY	10.00000	2750.00	11.00000	3025.00	0.01000	2.75
0060 0102 14 TRAFFIC CONTROL OFFICER	784.000 MH	1.00000	784.00	50.00000	39200.00	55.00000	43120.00
0065 0102 60 WORK ZONE SIGN	21160.000 ED	0.25000	5290.00	0.27000	5713.20	0.25000	5290.00
0070 0102 61 BUSINESS SIGN	1.000 EA	85.00000	85.00	93.00000	93.00	85.00000	85.00
0075 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	680.000 LF	30.00000	20400.00	31.00000	21080.00	12.00000	8160.00
0080 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	144495.000 ED	0.14000	20229.30	0.16000	23119.20	0.01000	1444.95
0085 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4140.000 ED	0.30000	1242.00	0.37000	1531.80	0.01000	41.40
0090 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1536.000 ED	5.00000	7680.00	6.50000	9984.00	0.01000	15.36
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	10568.000 ED	0.30000	3170.40	0.30000	3170.40	0.28000	2959.04
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2059.000 EA	3.00000	6177.00	3.85000	7927.15	2.00000	4118.00
0105 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	360.000 ED	0.12000	43.20	0.17000	61.20	0.15000	54.00
0110 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3.000 LO	900.00000	2700.00	990.00000	2970.00	900.00000	2700.00
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1156.000 ED	12.50000	14450.00	15.00000	17340.00	14.00000	16184.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0120 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3080.000 ED	7.00000	21560.00	5.94000	18295.20	4.95000	15246.00
0125 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3080.000 ED	5.00000	15400.00	5.94000	18295.20	4.70000	14476.00
0130 0104 18 INLET PROTECTION SYSTEM	113.000 EA	60.00000	6780.00	50.00000	5650.00	80.00000	9040.00
0135 0107 1 LITTER REMOVAL	342.800 AC	100.00000	34280.00	1.00000	342.80	0.01000	3.43
0140 0107 2 MOWING	113.830 AC	100.00000	11383.00	1.00000	113.83	0.01000	1.14
0145 0109 71 3 FIELD OFFICE, 900 SQ FT	340.000 DA	80.00000	27200.00	1.00000	340.00	0.01000	3.40
0150 0110 1 1 CLEARING & GRUBBING 42902015201	0.840 LS	55084.00000	55084.00	1374.00000	1374.00	24000.00000	24000.00
0155 0110 1 1 CLEARING & GRUBBING 42918915201	0.170 LS	55084.00000	55084.00	13033.00000	13033.00	45500.00000	45500.00
0160 0110 1 1 CLEARING & GRUBBING 43080525201	0.120 LS	55084.00000	55084.00	15000.00000	15000.00	45500.00000	45500.00
0165 0110 1 1 CLEARING & GRUBBING 42902015202	0.370 LS	55084.00000	55084.00	4345.00000	4345.00	58750.00000	58750.00
0170 0110 1 1 CLEARING & GRUBBING 43080515201	0.658 LS	55084.00000	55084.00	13033.00000	13033.00	58750.00000	58750.00
0175 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43080515201	LUMP	1500.00000	1500.00	1500.00000	1500.00	1500.00000	1500.00
0180 0120 1 REGULAR EXCAVATION	1134.000 CY	14.82000	16805.88	16.31000	18495.54	19.00000	21546.00
0185 0120 6 EMBANKMENT	152.000 CY	22.38000	3401.76	24.62000	3742.24	19.00000	2888.00
0190 0160 4 TYPE B STABILIZATION	1524.000 SY	12.36000	18836.64	13.60000	20726.40	0.01000	15.24
0195 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	4468.500 SY	20.00000	89370.00	13.00000	58090.50	4.75000	21225.38
0200 0285701 OPTIONAL BASE, BASE GROUP 01	14.000 SY	500.00000	7000.00	432.03000	6048.42	45.00000	630.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0205 0285709 OPTIONAL BASE, BASE GROUP 09	1073.100 SY	30.65000	32890.52	34.28000	36785.87	45.00000	48289.50
0210 0285715 OPTIONAL BASE, BASE GROUP 15	482.000 SY	60.00000	28920.00	75.00000	36150.00	71.50000	34463.00
0215 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	6349.700 SY	2.00000	12699.40	2.40000	15239.28	2.60000	16509.22
0220 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	53267.000 SY	4.57000	243430.19	2.00000	106534.00	2.60000	138494.20
0225 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	56665.800 SY	4.57000	258962.71	2.40000	135997.92	2.60000	147331.08
0230 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8430.020 TN	70.00000	590101.40	102.00000	859862.04	95.50000	805066.91
0235 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	6476.420 TN	70.00000	453349.40	125.00000	809552.50	126.50000	819267.13
0240 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	66.880 TN	250.00000	16720.00	250.00000	16720.00	240.00000	16051.20
0245 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	5515.00000	5515.00	6066.00000	6066.00	5900.00000	5900.00
0250 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	6121.00000	12242.00	6734.00000	13468.00	6700.00000	13400.00
0255 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	4785.00000	4785.00	5264.00000	5264.00	4600.00000	4600.00
0260 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	2.000 EA	4222.00000	8444.00	4645.00000	9290.00	4800.00000	9600.00
0265 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	5979.00000	5979.00	6577.00000	6577.00	5800.00000	5800.00
0270 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	5426.00000	5426.00	5969.00000	5969.00	5100.00000	5100.00
0275 0425 5 MANHOLE, ADJUST	24.000 EA	500.00000	12000.00	360.00000	8640.00	400.00000	9600.00
0280 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	7.000 LF	143.00000	1001.00	157.00000	1099.00	100.00000	700.00
0285 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	13.000 LF	125.00000	1625.00	137.00000	1781.00	100.00000	1300.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0290 0443 70 4 FRENCH DRAIN, 24"	44.000 LF	178.00000	7832.00	197.00000	8668.00	300.00000	13200.00
0295 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	38.500 LF	250.00000	9625.00	100.00000	3850.00	70.00000	2695.00
0300 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	6750.400 LF	17.00000	114756.80	31.16000	210342.46	24.00000	162009.60
0305 0520 2 4 CONCRETE CURB, TYPE D	87.200 LF	12.00000	1046.40	15.04000	1311.49	24.00000	2092.80
0310 0520 3 VALLEY GUTTER- CONCRETE	1499.000 LF	16.00000	23984.00	31.79000	47653.21	24.40000	36575.60
0315 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	68.000 LF	26.00000	1768.00	60.64000	4123.52	28.00000	1904.00
0320 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	184.000 LF	34.00000	6256.00	38.65000	7111.60	36.00000	6624.00
0325 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2319.800 SY	48.00000	111350.40	37.87000	87850.83	35.90000	83280.82
0330 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	499.000 SY	56.00000	27944.00	52.33000	26112.67	39.50000	19710.50
0335 0527 2 DETECTABLE WARNINGS	1101.200 SF	26.00000	28631.20	24.20000	26649.04	30.00000	33036.00
0340 0536 1 1 GUARDRAIL -ROADWAY	220.000 LF	55.00000	12100.00	22.00000	4840.00	20.00000	4400.00
0345 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	2025.000 LF	73.44000	148716.00	44.00000	89100.00	40.00000	81000.00
0350 0536 6 PIPE RAIL FOR GUARDRAIL	1025.000 LF	13.67000	14011.75	11.00000	11275.00	10.00000	10250.00
0355 0536 7 SPECIAL GUARDRAIL POST	125.000 EA	200.00000	25000.00	209.00000	26125.00	190.00000	23750.00
0360 0536 73 GUARDRAIL REMOVAL	2001.000 LF	2.95000	5902.95	2.20000	4402.20	2.00000	4002.00
0365 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	1.000 EA	2493.20000	2493.20	2860.00000	2860.00	2600.00000	2600.00
0370 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2268.75000	2268.75	1870.00000	1870.00	1700.00000	1700.00
0375 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	2501.56000	5003.12	2200.00000	4400.00	2000.00000	4000.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0380 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	608.36000	3041.80	550.00000	2750.00	500.00000	2500.00
0385 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2030.00000	2030.00	2200.00000	2200.00	2000.00000	2000.00
0390 0544 75 1 CRASH CUSHION	1.000 EA	22898.00000	22898.00	12806.00000	12806.00	13000.00000	13000.00
0395 0550 10120 FENCING, TYPE A, 5.1-6.0, STANDARD	75.000 LF	50.00000	3750.00	50.00000	3750.00	10.00000	750.00
0400 0570 1 2 PERFORMANCE TURF, SOD	5373.800 SY	3.00000	16121.40	2.31000	12413.48	2.75000	14777.95
0405 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.385 NM	700.00000	5869.50	740.00000	6204.90	600.00000	5031.00
0410 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	7165.000 LF	0.30000	2149.50	0.30000	2149.50	0.18000	1289.70
0415 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	7369.000 LF	0.65000	4789.85	0.60000	4421.40	0.40000	2947.60
0420 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1069.000 LF	1.00000	1069.00	1.05000	1122.45	0.55000	587.95
0425 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	4051.000 LF	1.00000	4051.00	1.20000	4861.20	0.95000	3848.45
0430 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.237 GM	300.00000	1571.10	325.00000	1702.03	333.00000	1743.92
0435 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.240 GM	600.00000	144.00	600.00000	144.00	665.00000	159.60
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	676.000 LF	1.00000	676.00	0.35000	236.60	0.18000	121.68

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0445 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	65.000 EA	35.00000	2275.00	39.00000	2535.00	25.00000	1625.00
0450 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	162.000 EA	20.00000	3240.00	22.00000	3564.00	17.00000	2754.00
0455 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.279 NM	700.00000	4395.30	740.00000	4646.46	600.00000	3767.40
0460 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	202.000 LF	0.50000	101.00	0.40000	80.80	0.20000	40.40
0465 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	293.000 LF	0.95000	278.35	1.05000	307.65	0.55000	161.15
0470 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	392.000 LF	0.35000	137.20	0.40000	156.80	0.35000	137.20
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42902015202	LUMP	1700.00000	1700.00	1700.00000	1700.00	1700.00000	1700.00
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080525201	LUMP	7000.00000	7000.00	7000.00000	7000.00	7000.00000	7000.00
0485 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42918915201	LUMP	10300.00000	10300.00	10300.00000	10300.00	10300.00000	10300.00
0490 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42902015201	LUMP	7700.00000	7700.00	7700.00000	7700.00	7700.00000	7700.00
0495 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	23300.00000	23300.00	23300.00000	23300.00	23300.00000	23300.00
SECTION 0002 TOTALS			$ 3,425,978.37		$ 3,455,932.98		$ 3,670,294.65
SECTION 0003 SIGNING							
0500 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	159.000 AS	380.44000	60489.96	516.00000	82044.00	380.00000	60420.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0505 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	28.000 AS	1100.46000	30812.88	1375.00000	38500.00	1100.00000	30800.00
0510 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31 SF	1.000 AS	1587.93000	1587.93	1602.00000	1602.00	1580.00000	1580.00
0515 0700 1 50 SINGLE POST SIGN, RELOCATE	4.000 AS	144.73000	578.92	314.00000	1256.00	145.00000	580.00
0520 0700 1 60 SINGLE POST SIGN, REMOVE	214.000 AS	19.87000	4252.18	10.80000	2311.20	20.00000	4280.00
0525 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	4.000 AS	3008.68000	12034.72	3904.00000	15616.00	3000.00000	12000.00
0530 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	2.000 AS	466.88000	933.76	935.00000	1870.00	470.00000	940.00
0535 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	41.11000	41.11	412.50000	412.50	42.00000	42.00
0540 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	2.000 EA	1637.28000	3274.56	2475.00000	4950.00	1640.00000	3280.00
0545 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	59.000 EA	29.29000	1728.11	192.50000	11357.50	30.00000	1770.00
0550 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	7.000 EA	11.61000	81.27	11.00000	77.00	12.00000	84.00
0555 0700 3604 SIGN PANEL, REMOVE, 31-50 SF	2.000 EA	235.63000	471.26	93.50000	187.00	235.00000	470.00
0560 0705 10 1 OBJECT MARKER, TYPE 1	7.000 EA	116.19000	813.33	159.50000	1116.50	116.00000	812.00
0565 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	7.000 EA	45.94000	321.58	71.50000	500.50	46.00000	322.00
0570 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	19.000 EA	158.00000	3002.00	192.50000	3657.50	158.00000	3002.00
0575 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	625.000 SF	3.00000	1875.00	3.10000	1937.50	1.80000	1125.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0580 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42902015201	LUMP	16000.00000	16000.00	11078.00000	11078.00	6250.00000	6250.00
0585 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080525201	LUMP	16000.00000	16000.00	12909.00000	12909.00	7700.00000	7700.00
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42918915201	LUMP	16000.00000	16000.00	16913.00000	16913.00	11400.00000	11400.00
0595 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080515201	LUMP	16000.00000	16000.00	34034.50000	34034.50	17620.00000	17620.00
0600 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	6768.000 LF	1.00000	6768.00	1.10000	7444.80	1.00000	6768.00
0605 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	6283.000 LF	2.00000	12566.00	2.05000	12880.15	1.90000	11937.70
0610 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	954.000 LF	3.00000	2862.00	2.75000	2623.50	2.25000	2146.50
0615 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	3165.000 LF	3.00000	9495.00	3.40000	10761.00	3.00000	9495.00
0620 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	580.000 LF	1.00000	580.00	0.95000	551.00	1.00000	580.00
0625 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	55.000 EA	120.00000	6600.00	110.00000	6050.00	130.00000	7150.00
0630 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	147.000 EA	60.00000	8820.00	60.00000	8820.00	60.00000	8820.00
0635 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	101.000 LF	1.00000	101.00	1.30000	131.30	1.00000	101.00
0640 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	246.000 LF	3.00000	738.00	2.75000	676.50	2.25000	553.50

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0645 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	334.000 LF	0.80000	267.20	0.95000	317.30	1.00000	334.00
0650 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	139.000 LF	20.00000	2780.00	22.00000	3058.00	8.10000	1125.90
0655 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	131.000 LF	40.00000	5240.00	44.00000	5764.00	15.00000	1965.00
0660 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.403 NM	4000.00000	29612.00	4719.00000	34934.76	3250.00000	24059.75
0665 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	5.017 GM	1320.00000	6622.44	1375.00000	6898.38	1100.00000	5518.70
0670 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.240 GM	1320.00000	316.80	1980.00000	475.20	2500.00000	600.00
0675 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5.669 NM	4000.00000	22676.00	4950.00000	28061.55	3250.00000	18424.25
0680 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	46.000 SF	3.00000	138.00	2.75000	126.50	1.70000	78.20
SECTION 0003 TOTALS		$	302,481.01	$	371,903.64	$	264,134.50
SECTION 0004 LIGHTING							
0685 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	33.000 EA	390.00000	12870.00	859.32000	28357.56	325.00000	10725.00
SECTION 0004 TOTALS		$	12,870.00	$	28,357.56	$	10,725.00
SECTION 0005 SIGNALIZATION							
0690 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	938.000 LF	14.00000	13132.00	13.97000	13103.86	14.25000	13366.50

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0695 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	9.000 PI	3420.00000	30780.00	4537.50000	40837.50	2350.00000	21150.00
0700 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	73.000 EA	390.00000	28470.00	595.32000	43458.36	350.00000	25550.00
0705 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	18.000 EA	950.00000	17100.00	1910.15000	34382.70	980.00000	17640.00
0710 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	3.000 EA	750.00000	2250.00	1910.15000	5730.45	1415.00000	4245.00
0715 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	2.000 AS	1070.00000	2140.00	1035.10000	2070.20	1145.00000	2290.00
0720 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	28.000 AS	620.00000	17360.00	603.90000	16909.20	875.00000	24500.00
0725 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	1210.00000	7260.00	1184.26000	7105.56	1243.00000	7458.00
0730 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	49.000 AS	980.00000	48020.00	949.30000	46515.70	720.00000	35280.00
0735 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	29.000 EA	150.00000	4350.00	163.90000	4753.10	195.00000	5655.00
0740 0665 1 60 PEDESTRIAN DETECTOR, REMOVE	16.000 EA	40.00000	640.00	59.40000	950.40	20.00000	320.00
0745 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	11.000 AS	1232.00000	13552.00	1408.11000	15489.21	875.00000	9625.00
0750 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	2.000 EA	80.00000	160.00	59.40000	118.80	70.00000	140.00
0755 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	30.000 EA	50.00000	1500.00	59.40000	1782.00	30.00000	900.00
0760 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	180.00000	360.00	469.37000	938.74	120.00000	240.00
0765 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	30.00000	120.00	59.40000	237.60	25.00000	100.00
0770 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	7.000 PI	360.00000	2520.00	469.37000	3285.59	450.00000	3150.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0775 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	8.000 PI	580.00000	4640.00	469.37000	3754.96	450.00000	3600.00
0780 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1.000 EA	350.00000	350.00	559.57000	559.57	385.00000	385.00
0785 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	8.000 EA	115.00000	920.00	117.37000	938.96	225.00000	1800.00
SECTION 0005 TOTALS		$	195,624.00	$	242,922.46	$	177,394.50
SECTION 0006 LANDSCAPE / PERIPHERAL							
0790 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42902015201	LUMP	2700.00000	2700.00	2908.28000	2908.28	2700.00000	2700.00
0795 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42918915201	LUMP	18000.00000	18000.00	19800.00000	19800.00	18000.00000	18000.00
0800 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 43080515201	LUMP	700.00000	700.00	770.00000	770.00	700.00000	700.00
SECTION 0006 TOTALS		$	21,400.00	$	23,478.28	$	21,400.00
SECTION 0007 UTILITIES							
0805 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	500.00000	1000.00	360.00000	720.00	400.00000	800.00
0810 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42918915601	LUMP	120.00000	120.00	120.00000	120.00	120.00000	120.00
SECTION 0007 TOTALS		$	1,120.00	$	840.00	$	920.00
CONTRACT TOTALS		$	4,029,464.58	$	4,166,000.00	$	4,178,108.65

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	304.000 LF	35.00000	10640.00	39.56000	12026.24	39.00000	11856.00
0010 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	90.400 CF	329.00000	29741.60	371.08000	33545.63	530.00000	47912.00
SECTION 0001 TOTALS		$	40,381.60	$	45,571.87	$	59,768.00
SECTION 0002 ROADWAY							
0015 0101 1 MOBILIZATION 42902015201	LUMP	14399.00000	14399.00	94223.00000	94223.00	127868.00000	127868.00
0020 0101 1 MOBILIZATION 42918915201	LUMP	34558.00000	34558.00	83786.00000	83786.00	98350.00000	98350.00
0025 0101 1 MOBILIZATION 43080515201	LUMP	71992.00000	71992.00	117105.00000	117105.00	5000.00000	5000.00
0030 0101 1 MOBILIZATION 43080525201	LUMP	23040.00000	23040.00	96331.00000	96331.00	98350.00000	98350.00
0035 0102 1 MAINTENANCE OF TRAFFIC 43080525201	120.000 LS	28879.00000	28879.00	22664.29000	22664.29	36200.00000	36200.00
0040 0102 1 MAINTENANCE OF TRAFFIC 42902015201	150.000 LS	46207.00000	46207.00	15195.37000	15195.37	36200.00000	36200.00
0045 0102 1 MAINTENANCE OF TRAFFIC 43080515201	180.000 LS	144396.00000	144396.00	75204.24000	75204.24	36200.00000	36200.00
0050 0102 1 MAINTENANCE OF TRAFFIC 42918915201	150.000 LS	69310.00000	69310.00	37602.12000	37602.12	15000.00000	15000.00
0055 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	275.000 CY	1.00000	275.00	38.36000	10549.00	5.00000	1375.00
0060 0102 14 TRAFFIC CONTROL OFFICER	784.000 MH	30.00000	23520.00	50.86000	39874.24	62.00000	48608.00
0065 0102 60 WORK ZONE SIGN	21160.000 ED	0.25000	5290.00	0.28000	5924.80	0.25000	5290.00
0070 0102 61 BUSINESS SIGN	1.000 EA	65.00000	65.00	186.50000	186.50	73.00000	73.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0075 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	680.000 LF	15.00000	10200.00	11.79000	8017.20	34.00000	23120.00
0080 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	144495.000 ED	0.14000	20229.30	0.16000	23119.20	0.15000	21674.25
0085 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4140.000 ED	0.30000	1242.00	0.34000	1407.60	0.35000	1449.00
0090 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1536.000 ED	5.00000	7680.00	6.78000	10414.08	5.65000	8678.40
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	10568.000 ED	0.30000	3170.40	0.34000	3593.12	0.35000	3698.80
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2059.000 EA	3.00000	6177.00	3.96000	8153.64	3.35000	6897.65
0105 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	360.000 ED	0.12000	43.20	0.14000	50.40	0.15000	54.00
0110 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3.000 LO	1400.00000	4200.00	1073.00000	3219.00	1000.00000	3000.00
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1156.000 ED	13.00000	15028.00	14.13000	16334.28	14.05000	16241.80
0120 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3080.000 ED	5.06000	15584.80	5.60000	17248.00	5.25000	16170.00
0125 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3080.000 ED	2.53000	7792.40	5.31000	16354.80	2.65000	8162.00
0130 0104 18 INLET PROTECTION SYSTEM	113.000 EA	95.00000	10735.00	96.08000	10857.04	73.00000	8249.00
0135 0107 1 LITTER REMOVAL	342.800 AC	15.00000	5142.00	254.32000	87180.90	22.50000	7713.00
0140 0107 2 MOWING	113.830 AC	20.00000	2276.60	599.06000	68191.00	280.00000	31872.40
0145 0109 71 3 FIELD OFFICE, 900 SQ FT	340.000 DA	40.00000	13600.00	45.21000	15371.40	55.00000	18700.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0150 0110 1 1 CLEARING & GRUBBING 42902015201	0.840 LS	30000.00000	30000.00	28569.00000	28569.00	38725.00000	38725.00
0155 0110 1 1 CLEARING & GRUBBING 42918915201	0.170 LS	50730.00000	50730.00	28108.00000	28108.00	38725.00000	38725.00
0160 0110 1 1 CLEARING & GRUBBING 43080525201	0.120 LS	21500.00000	21500.00	22673.00000	22673.00	38725.00000	38725.00
0165 0110 1 1 CLEARING & GRUBBING 42902015202	0.370 LS	3000.00000	3000.00	25714.00000	25714.00	2500.00000	2500.00
0170 0110 1 1 CLEARING & GRUBBING 43080515201	0.658 LS	105230.00000	105230.00	5225.73000	5225.73	2500.00000	2500.00
0175 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43080515201	LUMP	1215.42000	1215.42	847.73000	847.73	1300.00000	1300.00
0180 0120 1 REGULAR EXCAVATION	1134.000 CY	20.00000	22680.00	15.12000	17146.08	17.15000	19448.10
0185 0120 6 EMBANKMENT	152.000 CY	12.00000	1824.00	34.75000	5282.00	9.20000	1398.40
0190 0160 4 TYPE B STABILIZATION	1524.000 SY	5.90000	8991.60	11.74000	17891.76	17.05000	25984.20
0195 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	4468.500 SY	4.23000	18901.76	9.69000	43299.77	10.50000	46919.25
0200 0285701 OPTIONAL BASE, BASE GROUP 01	14.000 SY	30.50000	427.00	157.71000	2207.94	190.00000	2660.00
0205 0285709 OPTIONAL BASE, BASE GROUP 09	1073.100 SY	18.46000	19809.43	21.40000	22964.34	54.00000	57947.40
0210 0285715 OPTIONAL BASE, BASE GROUP 15	482.000 SY	61.60000	29691.20	53.84000	25950.88	61.00000	29402.00
0215 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	6349.700 SY	2.25000	14286.83	2.26000	14350.32	8.10000	51432.57
0220 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	53267.000 SY	2.25000	119850.75	2.83000	150745.61	3.80000	202414.60
0225 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	56665.800 SY	2.50000	141664.50	3.11000	176230.64	3.80000	215330.04
0230 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8430.020 TN	100.00000	843002.00	118.68000	1000474.77	120.00000	1011602.40
0235 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	6476.420 TN	130.00000	841934.60	135.64000	878461.61	150.00000	971463.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0240 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	66.880 TN	190.00000	12707.20	189.89000	12699.84	170.00000	11369.60
0245 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	6000.00000	6000.00	3062.06000	3062.06	4100.00000	4100.00
0250 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	7000.00000	14000.00	4657.19000	9314.38	4900.00000	9800.00
0255 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	4300.00000	4300.00	2813.58000	2813.58	4200.00000	4200.00
0260 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	2.000 EA	4900.00000	9800.00	2813.58000	5627.16	4600.00000	9200.00
0265 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	6200.00000	6200.00	4291.72000	4291.72	4600.00000	4600.00
0270 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	7000.00000	7000.00	3993.02000	3993.02	3900.00000	3900.00
0275 0425 5 MANHOLE, ADJUST	24.000 EA	350.00000	8400.00	247.73000	5945.52	620.00000	14880.00
0280 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	7.000 LF	260.00000	1820.00	123.40000	863.80	250.00000	1750.00
0285 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	13.000 LF	300.00000	3900.00	96.82000	1258.66	140.00000	1820.00
0290 0443 70 4 FRENCH DRAIN, 24"	44.000 LF	308.00000	13552.00	111.55000	4908.20	200.00000	8800.00
0295 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	38.500 LF	95.00000	3657.50	43.52000	1675.52	90.00000	3465.00
0300 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	6750.400 LF	23.60000	159309.44	18.88000	127447.55	35.00000	236264.00
0305 0520 2 4 CONCRETE CURB, TYPE D	87.200 LF	36.00000	3139.20	23.24000	2026.53	30.00000	2616.00
0310 0520 3 VALLEY GUTTER- CONCRETE	1499.000 LF	33.51000	50231.49	17.27000	25887.73	30.00000	44970.00
0315 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	68.000 LF	67.10000	4562.80	39.28000	2671.04	64.00000	4352.00
0320 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	184.000 LF	77.25000	14214.00	33.06000	6083.04	73.00000	13432.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0325 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	2319.800 SY	39.50000	91632.10	30.61000	71009.08	49.00000	113670.20
0330 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	499.000 SY	54.50000	27195.50	40.82000	20369.18	53.00000	26447.00
0335 0527 2 DETECTABLE WARNINGS	1101.200 SF	38.90000	42836.68	19.22000	21165.06	32.00000	35238.40
0340 0536 1 1 GUARDRAIL -ROADWAY	220.000 LF	20.00000	4400.00	24.19000	5321.80	24.55000	5401.00
0345 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	2025.000 LF	40.00000	81000.00	32.78000	66379.50	33.00000	66825.00
0350 0536 6 PIPE RAIL FOR GUARDRAIL	1025.000 LF	10.00000	10250.00	14.92000	15293.00	15.15000	15528.75
0355 0536 7 SPECIAL GUARDRAIL POST	125.000 EA	190.00000	23750.00	302.92000	37865.00	310.00000	38750.00
0360 0536 73 GUARDRAIL REMOVAL	2001.000 LF	2.00000	4002.00	2.26000	4522.26	2.30000	4602.30
0365 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	1.000 EA	2600.00000	2600.00	2757.95000	2757.95	4600.00000	4600.00
0370 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1700.00000	1700.00	2226.70000	2226.70	2300.00000	2300.00
0375 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	2000.00000	4000.00	2418.85000	4837.70	2500.00000	5000.00
0380 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	500.00000	2500.00	802.52000	4012.60	820.00000	4100.00
0385 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2000.00000	2000.00	2294.52000	2294.52	2300.00000	2300.00
0390 0544 75 1 CRASH CUSHION	1.000 EA	20000.00000	20000.00	18417.20000	18417.20	19000.00000	19000.00
0395 0550 10120 FENCING, TYPE A, 5.1-6.0, STANDARD	75.000 LF	27.00000	2025.00	27.13000	2034.75	28.00000	2100.00
0400 0570 1 2 PERFORMANCE TURF, SOD	5373.800 SY	2.95000	15852.71	3.16000	16981.21	4.10000	22032.58
0405 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.385 NM	1000.00000	8385.00	762.96000	6397.42	720.00000	6037.20

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0410 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	7165.000 LF	0.40000	2866.00	0.28000	2006.20	0.20000	1433.00
0415 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	7369.000 LF	0.70000	5158.30	0.62000	4568.78	0.45000	3316.05
0420 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1069.000 LF	1.00000	1069.00	1.07000	1143.83	0.65000	694.85
0425 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	4051.000 LF	1.50000	6076.50	1.24000	5023.24	1.10000	4456.10
0430 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.237 GM	400.00000	2094.80	339.09000	1775.81	390.00000	2042.43
0435 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.240 GM	1320.00000	316.80	621.67000	149.20	770.00000	184.80
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	676.000 LF	0.30000	202.80	0.34000	229.84	0.20000	135.20
0445 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	65.000 EA	20.00000	1300.00	39.56000	2571.40	29.00000	1885.00
0450 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	162.000 EA	20.00000	3240.00	22.61000	3662.82	19.70000	3191.40
0455 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.279 NM	1000.00000	6279.00	762.96000	4790.63	720.00000	4520.88
0460 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	202.000 LF	0.40000	80.80	0.40000	80.80	0.20000	40.40
0465 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	293.000 LF	1.00000	293.00	1.07000	313.51	0.65000	190.45

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0470 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	392.000 LF	0.30000	117.60	0.40000	156.80	0.20000	78.40
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42902015202	LUMP	1700.00000	1700.00	1700.00000	1700.00	1700.00000	1700.00
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080525201	LUMP	7000.00000	7000.00	7000.00000	7000.00	7000.00000	7000.00
0485 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42918915201	LUMP	10300.00000	10300.00	10300.00000	10300.00	10300.00000	10300.00
0490 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42902015201	LUMP	7700.00000	7700.00	7700.00000	7700.00	7700.00000	7700.00
0495 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	23300.00000	23300.00	23300.00000	23300.00	23300.00000	23300.00
SECTION 0002 TOTALS			$ 3,605,788.01		$ 3,953,227.54		$ 4,268,291.25
SECTION 0003 SIGNING							
0500 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	159.000 AS	468.86800	74550.01	395.61000	62901.99	470.00000	74730.00
0505 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	28.000 AS	1250.00000	35000.00	1412.88000	39560.64	1100.00000	30800.00
0510 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31 SF	1.000 AS	1450.00000	1450.00	1638.94000	1638.94	1500.00000	1500.00
0515 0700 1 50 SINGLE POST SIGN, RELOCATE	4.000 AS	285.00000	1140.00	282.58000	1130.32	390.00000	1560.00
0520 0700 1 60 SINGLE POST SIGN, REMOVE	214.000 AS	10.00000	2140.00	56.52000	12095.28	26.00000	5564.00
0525 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	4.000 AS	3550.00000	14200.00	4521.22000	18084.88	4000.00000	16000.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0530 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	2.000 AS	467.00000	934.00	621.67000	1243.34	53.00000	106.00
0535 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	42.00000	42.00	339.09000	339.09	360.00000	360.00
0540 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	2.000 EA	1638.00000	3276.00	3616.98000	7233.96	1100.00000	2200.00
0545 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	59.000 EA	30.00000	1770.00	169.55000	10003.45	250.00000	14750.00
0550 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	7.000 EA	12.00000	84.00	56.52000	395.64	53.00000	371.00
0555 0700 3604 SIGN PANEL, REMOVE, 31-50 SF	2.000 EA	236.00000	472.00	226.06000	452.12	110.00000	220.00
0560 0705 10 1 OBJECT MARKER, TYPE 1	7.000 EA	117.00000	819.00	56.52000	395.64	170.00000	1190.00
0565 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	7.000 EA	46.00000	322.00	73.47000	514.29	70.00000	490.00
0570 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	19.000 EA	158.00000	3002.00	169.55000	3221.45	190.00000	3610.00
0575 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	625.000 SF	2.00000	1250.00	3.22000	2012.50	2.10000	1312.50
0580 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42902015201	LUMP	11500.00000	11500.00	11382.18000	11382.18	7200.00000	7200.00
0585 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080525201	LUMP	11500.00000	11500.00	13264.14000	13264.14	8900.00000	8900.00
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42918915201	LUMP	11500.00000	11500.00	17378.45000	17378.45	13000.00000	13000.00
0595 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080515201	LUMP	11500.00000	11500.00	34970.53000	34970.53	20000.00000	20000.00
0600 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	6768.000 LF	1.00000	6768.00	1.13000	7647.84	1.15000	7783.20

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0605 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	6283.000 LF	2.00000	12566.00	2.09000	13131.47	2.20000	13822.60
0610 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	954.000 LF	2.50000	2385.00	2.83000	2699.82	2.60000	2480.40
0615 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	3165.000 LF	3.00000	9495.00	3.50000	11077.50	3.50000	11077.50
0620 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	580.000 LF	1.00000	580.00	0.96000	556.80	1.15000	667.00
0625 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	55.000 EA	80.00000	4400.00	113.03000	6216.65	150.00000	8250.00
0630 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	147.000 EA	45.00000	6615.00	62.17000	9138.99	70.00000	10290.00
0635 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	101.000 LF	1.00000	101.00	1.36000	137.36	1.15000	116.15
0640 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	246.000 LF	2.50000	615.00	2.83000	696.18	2.60000	639.60
0645 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	334.000 LF	1.00000	334.00	0.96000	320.64	1.15000	384.10
0650 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	139.000 LF	2.00000	278.00	22.61000	3142.79	9.40000	1306.60
0655 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	131.000 LF	3.00000	393.00	45.21000	5922.51	17.40000	2279.40
0660 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7.403 NM	5280.00000	39087.84	4860.31000	35980.87	3800.00000	28131.40
0665 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	5.017 GM	1320.00000	6622.44	1412.88000	7088.42	1300.00000	6522.10

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0670 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.240 GM	2640.00000	633.60	2034.55000	488.29	2900.00000	696.00
0675 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5.669 NM	5280.00000	29932.32	5086.38000	28834.69	3800.00000	21542.20
0680 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	46.000 SF	2.00000	92.00	11.30000	519.80	1.95000	89.70
SECTION 0003 TOTALS		$	307,349.21	$	371,819.45	$	319,941.45
SECTION 0004 LIGHTING							
0685 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	33.000 EA	414.03000	13662.99	367.35000	12122.55	450.00000	14850.00
SECTION 0004 TOTALS		$	13,662.99	$	12,122.55	$	14,850.00
SECTION 0005 SIGNALIZATION							
0690 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	938.000 LF	14.14000	13263.32	16.11000	15111.18	15.85000	14867.30
0695 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	9.000 PI	4263.83000	38374.47	2656.22000	23905.98	4700.00000	42300.00
0700 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	73.000 EA	414.03000	30224.19	395.61000	28879.53	450.00000	32850.00
0705 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	18.000 EA	824.58000	14842.44	1107.70000	19938.60	900.00000	16200.00
0710 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	3.000 EA	791.54000	2374.62	1740.67000	5222.01	860.00000	2580.00
0715 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	2.000 AS	825.96000	1651.92	1295.07000	2590.14	910.00000	1820.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0720 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	28.000 AS	480.60000	13456.80	985.91000	27605.48	530.00000	14840.00
0725 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	886.76000	5320.56	1405.39000	8432.34	980.00000	5880.00
0730 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	49.000 AS	648.47000	31775.03	813.82000	39877.18	730.00000	35770.00
0735 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	29.000 EA	187.19000	5428.51	219.78000	6373.62	200.00000	5800.00
0740 0665 1 60 PEDESTRIAN DETECTOR, REMOVE	16.000 EA	50.64000	810.24	22.61000	361.76	53.00000	848.00
0745 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	11.000 AS	1215.42000	13369.62	989.02000	10879.22	1300.00000	14300.00
0750 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	2.000 EA	50.64000	101.28	78.56000	157.12	53.00000	106.00
0755 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	30.000 EA	50.64000	1519.20	33.91000	1017.30	53.00000	1590.00
0760 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	50.64000	101.28	135.64000	271.28	53.00000	106.00
0765 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	50.64000	202.56	28.26000	113.04	53.00000	212.00
0770 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	7.000 PI	810.28000	5671.96	508.64000	3560.48	840.00000	5880.00
0775 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	8.000 PI	810.28000	6482.24	508.64000	4069.12	840.00000	6720.00
0780 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1.000 EA	442.68000	442.68	435.17000	435.17	490.00000	490.00
0785 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	8.000 EA	50.64000	405.12	254.32000	2034.56	53.00000	424.00
SECTION 0005 TOTALS		$	185,818.04	$	200,835.11	$	203,583.30
SECTION 0006 LANDSCAPE / PERIPHERAL							
0790 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42902015201	LUMP	2667.00000	2667.00	3051.83000	3051.83	3000.00000	3000.00

CALL ORDER: 018 PROPOSAL ID: T6327 LETTING DATE: 03/26/14 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0795 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42918915201	LUMP	24000.00000	24000.00	20345.50000	20345.50	20000.00000	20000.00
0800 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 43080515201	LUMP	4000.00000	4000.00	791.21000	791.21	790.00000	790.00
SECTION 0006 TOTALS			$ 30,667.00		$ 24,188.54		$ 23,790.00
SECTION 0007 UTILITIES							
0805 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	590.00000	1180.00	120.00000	240.00	620.00000	1240.00
0810 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42918915601	LUMP	120.00000	120.00	120.00000	120.00	120.00000	120.00
SECTION 0007 TOTALS			$ 1,300.00		$ 360.00		$ 1,360.00
CONTRACT TOTALS			$ 4,184,966.85		$ 4,608,125.06		$ 4,891,584.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.