VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T1583
LETTING DATE : 05/21/14 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 10:00 AM EST ON THURSDAY, APRIL 17, 2014 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, MIKE RIPPE AUDITORIUM, ROOM 159, 801 N BROADWAY AVE., BARTOW, FL 33830. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT STEVE BRONZELL AT (863) 519-2369.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2014 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutter, guardrail, sidewalks, associated railroad crossing work, signing and pavement markings and signalization on SR 60.

FINPROJ(S) : 42910715201 (*) F.A. NO. : 2002066A COUNTIES : POLK
43274515201 N/A
LOCAL NAME : SR 60 FROM DIESEL ROAD TO CR 555 ROAD NAME : SR 60
PROJ LIMITS : FROM DIESEL ROAD TO CR 555

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Winning bid	$ 12,221,582.46	0.00%
2	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$ 12,798,506.76	4.72%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 13,916,769.89	13.87%

CALL ORDER : 001 PROPOSAL ID : T1583
LETTING DATE : 05/21/14 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 10:00 AM EST ON THURSDAY, APRIL 17, 2014 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, MIKE RIPPE AUDITORIUM, ROOM 159, 801 N BROADWAY AVE., BARTOW, FL 33830. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT STEVE BRONZELL AT (863) 519-2369.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2014 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutter, guardrail, sidewalks, associated railroad crossing work, signing and pavement markings and signalization on SR 60.

FINPROJ(S) : 42910715201 (*) F.A. NO. : 2002066A COUNTIES : POLK
43274515201 N/A
LOCAL NAME : SR 60 FROM DIESEL ROAD TO CR 555 ROAD NAME : SR 60
PROJ LIMITS : FROM DIESEL ROAD TO CR 555

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0005 0101 1 MOBILIZATION 43274515201	LUMP	170000.00000	170000.00	179000.00000	179000.00	738897.12000	738897.12
0010 0101 1 MOBILIZATION 42910715201	LUMP	25000.00000	25000.00	603000.00000	603000.00	448870.10000	448870.10
0015 0102 1 MAINTENANCE OF TRAFFIC 42910715201	365.000 LS	373743.05000	373743.05	378000.00000	378000.00	708854.58000	708854.58
0020 0102 1 MAINTENANCE OF TRAFFIC 43274515201	365.000 LS	15000.00000	15000.00	19600.00000	19600.00	85431.84000	85431.84
0025 0102 2 1 SPECIAL DETOUR 1 42910715201	LUMP	24120.70000	24120.70	26500.00000	26500.00	6648.31000	6648.31
0030 0102 2 1 SPECIAL DETOUR 1 43274515201	LUMP	52223.60000	52223.60	89550.00000	89550.00	99673.39000	99673.39
0035 0102 2 2 SPECIAL DETOUR 2 42910715201	LUMP	152956.61000	152956.61	338150.00000	338150.00	355367.42000	355367.42
0040 0102 2 3 SPECIAL DETOUR 3 42910715201	LUMP	80420.85000	80420.85	212660.00000	212660.00	191132.13000	191132.13
0045 0102 2 4 SPECIAL DETOUR 4 42910715201	LUMP	43362.81000	43362.81	93550.00000	93550.00	81837.24000	81837.24
0055 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2455.000 CY	23.48000	57643.40	3.10000	7610.50	15.19000	37291.45
0060 0102 14 TRAFFIC CONTROL OFFICER	2180.000 MH	51.08000	111354.40	43.50000	94830.00	58.50000	127530.00
0065 0102 60 WORK ZONE SIGN	64022.000 ED	0.34000	21767.48	0.30000	19206.60	0.27000	17285.94
0070 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	797.000 LF	38.87000	30979.39	31.80000	25344.60	63.82000	50864.54
0075 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	745.000 LF	29.64000	22081.80	24.25000	18066.25	22.34000	16643.30
0080 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	426.000 LF	9.78000	4166.28	8.00000	3408.00	5.32000	2266.32
0085 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2171.000 LF	11.98000	26008.58	9.80000	21275.80	5.32000	11549.72
0090 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	49122.000 ED	0.23000	11298.06	0.20000	9824.40	0.15000	7368.30

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0095 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	2083.000 ED	0.37000	770.71	0.30000	624.90	0.27000	562.41
0100 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE	21882.000 LF	16.19000	354269.58	13.25000	289936.50	7.07000	154705.74
0105 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	543.000 ED	6.42000	3486.06	5.25000	2850.75	8.51000	4620.93
0110 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	22270.000 ED	0.37000	8239.90	0.30000	6681.00	0.30000	6681.00
0115 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	11755.000 EA	3.59000	42200.45	3.55000	41730.25	3.40000	39967.00
0120 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1477.000 ED	0.17000	251.09	0.15000	221.55	0.13000	192.01
0125 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	1124.47000	13493.64	920.00000	11040.00	1063.66000	12763.92
0130 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	587.000 ED	16.50000	9685.50	13.50000	7924.50	14.89000	8740.43
0135 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1550.000 ED	4.02000	6231.00	2.00000	3100.00	5.85000	9067.50
0140 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1550.000 ED	5.86000	9083.00	2.00000	3100.00	1.60000	2480.00
0145 0102150 1 PORTABLE REGULATORY, SIGN	208.000 ED	6.72000	1397.76	5.50000	1144.00	8.51000	1770.08
0150 0102150 2 RADAR SPEED DISPLAY UNIT	208.000 ED	7.94000	1651.52	6.50000	1352.00	12.76000	2654.08
0155 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	858.000 LF	2.07000	1776.06	1.90000	1630.20	1.81000	1552.98
0160 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	8065.000 LF	2.01000	16210.65	1.65000	13307.25	1.60000	12904.00

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0165 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	1388.000 LF	2.07000	2873.16	1.90000	2637.20	1.81000	2512.28
0170 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	19171.000 LF	1.99000	38150.29	1.65000	31632.15	1.60000	30673.60
0175 0102912 3 PAVEMENT MARKING REMOVABLE TAPE, YELLOW OTHER	71.000 SF	4.14000	293.94	3.35000	237.85	3.19000	226.49
0180 0104 10 3 SEDIMENT BARRIER	313.000 LF	0.69000	215.97	1.05000	328.65	0.69000	215.97
0185 0104 11 FLOATING TURBIDITY BARRIER	192.000 LF	8.03000	1541.76	7.85000	1507.20	7.45000	1430.40
0190 0104 15 SOIL TRACKING PREVENTION DEVICE	11.000 EA	500.00000	5500.00	1647.40000	18121.40	2127.32000	23400.52
0195 0104 18 INLET PROTECTION SYSTEM	21.000 EA	60.00000	1260.00	78.55000	1649.55	53.18000	1116.78
0200 0107 1 LITTER REMOVAL	1152.170 AC	22.00000	25347.74	20.00000	23043.40	26.59000	30636.20
0205 0107 2 MOWING	971.290 AC	50.00000	48564.50	45.00000	43708.05	47.86000	46485.94
0210 0109 71 4 FIELD OFFICE,1200 SQ FT	545.000 DA	80.00000	43600.00	92.30000	50303.50	90.41000	49273.45
0215 0110 1 1 CLEARING & GRUBBING 42910715201	5.597 LS	155000.00000	155000.00	144147.65000	144147.65	183863.23000	183863.23
0220 0110 1 1 CLEARING & GRUBBING 43274515201	0.270 LS	15000.00000	15000.00	144147.65000	144147.65	18905.14000	18905.14
0225 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2036.000 SY	18.00000	36648.00	20.60000	41941.60	21.27000	43305.72
0230 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	105.00000	315.00	115.00000	345.00	121.63000	364.89
0235 0120 1 REGULAR EXCAVATION	2412.000 CY	19.00000	45828.00	20.60000	49687.20	26.89000	64858.68
0240 0120 6 EMBANKMENT	1463.000 CY	22.00000	32186.00	15.45000	22603.35	21.84000	31951.92
0245 0160 4 TYPE B STABILIZATION	14242.400 SY	11.00000	156666.40	19.55000	278438.92	21.86000	311338.86
0250 0285701 OPTIONAL BASE, BASE GROUP 01	2466.300 SY	16.00000	39460.80	18.10000	44640.03	18.61000	45897.84

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0255 0285705 OPTIONAL BASE, BASE GROUP 05	376.000 SY	35.00000	13160.00	21.60000	8121.60	34.16000	12844.16
0260 0285709 OPTIONAL BASE, BASE GROUP 09	4771.100 SY	23.35000	111405.19	24.70000	117846.17	37.30000	177962.03
0265 0286 1 TURNOUT CONSTRUCTION	249.600 SY	21.00000	5241.60	38.10000	9509.76	57.66000	14391.94
0270 0327 70 3 MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	24328.300 SY	2.10000	51089.43	2.30000	55955.09	1.41000	34302.90
0275 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	61484.000 SY	1.65000	101448.60	1.80000	110671.20	2.79000	171540.36
0280 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	27945.100 SY	3.75000	104794.13	2.50000	69862.75	2.70000	75451.77
0285 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	103971.000 SY	1.80000	187147.80	1.80000	187147.80	2.65000	275523.15
0290 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	29744.600 SY	1.24000	36883.30	1.60000	47591.36	1.97000	58596.86
0295 0327 70 20 MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	74802.100 SY	1.70000	127163.57	2.00000	149604.20	3.15000	235626.62
0300 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	31866.700 TN	107.00000	3409736.90	98.60000	3142056.62	108.52000	3458174.28
0305 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	8585.500 TN	153.00000	1313581.50	141.20000	1212272.60	146.42000	1257088.91
0310 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	8599.100 TN	114.00000	980297.40	100.95000	868079.15	110.73000	952178.34
0315 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	50.000 TN	265.00000	13250.00	154.45000	7722.50	233.45000	11672.50
0320 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	2.300 CY	822.07000	1890.76	720.75000	1657.73	638.20000	1467.86
0325 0400 1 2 CONCRETE CLASS I, ENDWALLS	6.130 CY	2752.81000	16874.73	988.85000	6061.65	2407.15000	14755.83
0330 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	1520.000 CY	440.39000	669392.80	300.95000	457444.00	356.33000	541621.60

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0335 0415 1 9 REINFORCING STEEL- APPROACH SLABS	294529.000 LB	1.17000	344598.93	1.75000	515425.75	1.06000	312200.74
0340 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	13530.61000	13530.61	15444.40000	15444.40	11831.62000	11831.62
0345 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	1.000 EA	11573.38000	11573.38	14414.75000	14414.75	10120.15000	10120.15
0350 0425 1321 INLETS, CURB, TYPE P-2, <10'	2.000 EA	17073.18000	34146.36	13385.15000	26770.30	14929.35000	29858.70
0355 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	10551.01000	31653.03	14414.75000	43244.25	9404.78000	28214.34
0360 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	10553.97000	10553.97	15444.40000	15444.40	9050.13000	9050.13
0365 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	13090.68000	13090.68	15444.40000	15444.40	11446.94000	11446.94
0370 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	14288.30000	14288.30	18533.25000	18533.25	11636.79000	11636.79
0375 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	10261.75000	10261.75	19562.90000	19562.90	8973.22000	8973.22
0380 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	1.000 EA	27598.06000	27598.06	66925.70000	66925.70	13903.38000	13903.38
0385 0425 1910 INLETS, CLOSED FLUME	2.000 EA	4527.83000	9055.66	3809.60000	7619.20	3959.29000	7918.58
0390 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	8472.98000	8472.98	19562.90000	19562.90	7409.06000	7409.06
0395 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	9332.44000	9332.44	18533.25000	18533.25	8160.61000	8160.61
0400 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	13148.32000	13148.32	25740.65000	25740.65	11497.34000	11497.34
0405 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	7840.15000	23520.45	37066.55000	111199.65	6379.38000	19138.14
0410 0430173136 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 36", GUTTER DRAIN	41.000 LF	587.77000	24098.57	617.80000	25329.80	513.97000	21072.77
0415 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	8.000 LF	1726.26000	13810.08	514.80000	4118.40	1509.50000	12076.00
0420 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	136.000 LF	111.98000	15229.28	514.80000	70012.80	97.92000	13317.12

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0425 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	1520.43000	15204.30	514.80000	5148.00	1329.51000	13295.10
0430 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	140.000 LF	487.10000	68194.00	514.80000	72072.00	425.94000	59631.60
0435 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5.000 LF	1382.47000	6912.35	617.80000	3089.00	715.90000	3579.50
0440 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	64.000 LF	546.66000	34986.24	823.70000	52716.80	478.02000	30593.28
0445 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	341.000 LF	939.51000	320372.91	926.65000	315987.65	761.95000	259824.95
0450 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	27.000 LF	140.40000	3790.80	154.45000	4170.15	122.77000	3314.79
0455 0430611123 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 15"PIPE	1.000 EA	4625.51000	4625.51	3603.70000	3603.70	4044.70000	4044.70
0460 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	31.700 CY	333.92000	10585.26	326.40000	10346.88	286.36000	9077.61
0465 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	2.000 EA	1603.57000	3207.14	1544.45000	3088.90	1402.21000	2804.42
0470 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	1776.500 LF	31.71000	56332.82	37.15000	65996.98	13.30000	23627.45
0475 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	39.000 LF	48.36000	1886.04	42.60000	1661.40	45.31000	1767.09
0480 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	135.000 LF	17.20000	2322.00	20.60000	2781.00	17.55000	2369.25
0485 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2592.000 LF	14.33000	37143.36	20.60000	53395.20	17.55000	45489.60
0490 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	276.000 LF	38.59000	10650.84	49.40000	13634.40	28.36000	7827.36

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0495 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	114.000 LF	35.40000	4035.60	42.20000	4810.80	25.18000	2870.52
0500 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	152.000 LF	41.28000	6274.56	47.35000	7197.20	37.38000	5681.76
0505 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	120.000 SY	39.38000	4725.60	57.65000	6918.00	47.86000	5743.20
0510 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1140.000 SY	34.54000	39375.60	28.85000	32889.00	26.59000	30312.60
0515 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	627.000 SY	50.51000	31669.77	34.00000	21318.00	37.23000	23343.21
0520 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	35.900 SY	87.19000	3130.12	36.05000	1294.20	47.86000	1718.17
0525 0527 2 DETECTABLE WARNINGS	711.000 SF	28.38000	20178.18	32.95000	23427.45	19.46000	13836.06
0530 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2290.06000	4580.12	1950.00000	3900.00	2074.14000	4148.28
0535 0538 1 GUARDRAIL RESET	1325.000 LF	10.86000	14389.50	9.25000	12256.25	9.84000	13038.00
0540 0570 1 2 PERFORMANCE TURF, SOD	45147.800 SY	2.96000	133637.49	1.95000	88038.21	5.91000	266823.50
0545 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	120.000 SY	10.25000	1230.00	10.00000	1200.00	6.38000	765.60
0550 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	78.131 NM	1011.42000	79023.26	889.95000	69532.68	850.93000	66484.01
0555 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4055.000 LF	0.39000	1581.45	0.30000	1216.50	0.28000	1135.40
0560 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	8292.000 LF	0.74000	6136.08	0.50000	4146.00	0.48000	3980.16
0565 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2805.000 LF	1.16000	3253.80	0.70000	1963.50	0.69000	1935.45

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0570 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	9788.000 LF	1.68000	16443.84	1.10000	10766.80	1.06000	10375.28
0575 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	46.205 GM	414.28000	19141.81	278.10000	12849.61	265.92000	12286.83
0580 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	19497.000 LF	0.38000	7408.86	0.25000	4874.25	0.23000	4484.31
0585 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	372.000 EA	46.31000	17227.32	44.50000	16554.00	42.55000	15828.60
0590 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	923.000 EA	24.49000	22604.27	22.25000	20536.75	21.27000	19632.21
0595 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	34.388 NM	1031.84000	35482.91	889.95000	30603.60	850.93000	29261.78
0600 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1600.000 LF	0.39000	624.00	0.30000	480.00	0.28000	448.00
0605 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	738.000 LF	1.16000	856.08	0.70000	516.60	0.69000	509.22
0610 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	21559.000 LF	0.38000	8192.42	0.25000	5389.75	0.23000	4958.57
0615 0999 16 PARTNERING, DO NOT BID 42910715201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0620 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42910715201	LUMP	99617.00000	99617.00	99617.00000	99617.00	99617.00000	99617.00
0625 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43274515201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
SECTION 0001 TOTALS			$ 11,297,679.26		$ 12,028,258.54		$ 13,110,120.85
SECTION 0002 SIGNING							

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0630 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1.000 EA	600.89000	600.89	650.00000	650.00	641.39000	641.39
0635 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	186.000 AS	221.29000	41159.94	193.00000	35898.00	199.38000	37084.68
0640 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	58.000 AS	539.61000	31297.38	473.00000	27434.00	634.03000	36773.74
0645 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2.000 AS	602.49000	1204.98	526.00000	1052.00	504.72000	1009.44
0650 0700 1 50 SINGLE POST SIGN, RELOCATE	21.000 AS	95.35000	2002.35	84.00000	1764.00	53.50000	1123.50
0655 0700 1 60 SINGLE POST SIGN, REMOVE	138.000 AS	1.14000	157.32	1.00000	138.00	11.66000	1609.08
0660 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	3138.38000	3138.38	2751.00000	2751.00	3274.80000	3274.80
0665 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	5.000 AS	4281.32000	21406.60	3734.00000	18670.00	4021.20000	20106.00
0670 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	3.000 AS	4915.38000	14746.14	4287.00000	12861.00	4780.33000	14340.99
0675 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	1.000 AS	5823.12000	5823.12	5130.00000	5130.00	5986.91000	5986.91
0680 0700 2 60 MULTI- POST SIGN, F&I GROUND MOUNT, REMOVE	6.000 AS	385.94000	2315.64	340.00000	2040.00	172.84000	1037.04
0685 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	3.000 EA	164.48000	493.44	142.00000	426.00	301.46000	904.38
0690 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	3.000 EA	9.18000	27.54	8.00000	24.00	14.40000	43.20
0695 0701 15111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OPEN GRADED ASPHALT SURFACES, WHITE, SOLID,6"	8.140 NM	6882.92000	56026.97	5228.40000	42559.18	4999.20000	40693.49

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0700 0701 15211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	0.150 NM	6988.30000	1048.25	5228.40000	784.26	4999.20000	749.88
0705 0701 16111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OTHER SURFACES, WHITE, SOLID, 6"	5.746 NM	6399.16000	36769.57	4505.35000	25887.74	4307.82000	24752.73
0710 0701 16211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD- OTHER SURFACES, YELLOW, SOLID, 6"	0.124 NM	6497.04000	805.63	4505.30000	558.66	4307.82000	534.17
0715 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	152.49000	457.47	133.00000	399.00	119.79000	359.37
0720 0705 10 2 OBJECT MARKER, TYPE 2	5.000 EA	61.39000	306.95	53.00000	265.00	73.13000	365.65
0725 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	10.000 EA	82.86000	828.60	73.00000	730.00	50.00000	500.00
0730 0705 11 2 DELINEATOR, NON-FLEXIBLE	51.000 EA	51.08000	2605.08	45.00000	2295.00	34.08000	1738.08
0735 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3417.000 EA	4.62000	15786.54	3.55000	12130.35	3.40000	11617.80
0740 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	5.000 SF	1.86000	9.30	2.20000	11.00	2.13000	10.65
0745 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2676.800 SF	1.85000	4952.08	2.20000	5888.96	2.13000	5701.58
0750 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1707.000 LF	1.72000	2936.04	1.65000	2816.55	1.60000	2731.20
0755 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	935.000 LF	3.45000	3225.75	2.35000	2197.25	2.23000	2085.05
0760 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2466.000 LF	4.65000	11466.90	3.90000	9617.40	3.72000	9173.52
0765 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	4407.000 LF	1.31000	5773.17	0.80000	3525.60	0.74000	3261.18

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	(2) AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	(3) AMOUNT
0770 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	31.000 EA	202.28000	6270.68	111.25000	3448.75	106.37000	3297.47
0775 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	214.000 EA	65.94000	14111.16	50.05000	10710.70	47.86000	10242.04
0780 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	246.000 LF	3.41000	838.86	2.80000	688.80	2.66000	654.36
0785 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	6266.000 LF	1.29000	8083.14	0.80000	5012.80	0.74000	4636.84
0790 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	1057.000 LF	9.28000	9808.96	7.80000	8244.60	7.45000	7874.65
0795 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	876.000 LF	16.09000	14094.84	15.55000	13621.80	14.89000	13043.64
0800 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	93.000 EA	130.56000	12142.08	205.80000	19139.40	196.78000	18300.54
0805 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	90.000 EA	80.01000	7200.90	139.05000	12514.50	132.96000	11966.40
0810 0711 15111 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	5.619 NM	5817.42000	32688.08	4227.25000	23752.92	4041.91000	22711.49
0815 0711 15112 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.256 NM	7077.58000	1811.86	6452.05000	1651.72	6169.23000	1579.32
0820 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	10.711 GM	1645.11000	17620.77	1112.45000	11915.45	1063.66000	11392.86
0825 0711 15211 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	3.683 NM	5788.33000	21318.42	4227.25000	15568.96	4041.91000	14886.35
0830 0711 15212 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"	0.101 NM	7077.62000	714.84	5784.65000	584.25	5531.03000	558.63
0835 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4.774 NM	4935.31000	23561.17	3559.75000	16994.25	3403.71000	16249.31

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0840 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	4.657 GM	1523.24000	7093.73	945.55000	4403.43	904.11000	4210.44
0845 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4.702 NM	4960.12000	23322.48	3559.75000	16737.94	3403.71000	16004.24
SECTION 0002 TOTALS		$	468,053.99	$	383,494.22	$	385,818.08
SECTION 0003 SIGNALIZATION							
0850 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1564.000 LF	7.93000	12402.52	5.10000	7976.40	6.38000	9978.32
0855 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	1516.000 LF	27.34000	41447.44	17.10000	25923.60	14.89000	22573.24
0860 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	160.000 LF	12.54000	2006.40	14.50000	2320.00	21.27000	3403.20
0865 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4.000 PI	8376.20000	33504.80	3450.00000	13800.00	2983.57000	11934.28
0870 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	4.000 PI	2217.78000	8871.12	2810.00000	11240.00	2047.55000	8190.20
0875 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	69.000 EA	604.52000	41711.88	445.00000	30705.00	639.26000	44108.94
0880 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	3.000 AS	1640.67000	4922.01	1650.00000	4950.00	1755.04000	5265.12
0885 0639 2 1 ELECTRICAL SERVICE WIRE	24.000 LF	1.87000	44.88	2.25000	54.00	3.46000	83.04
0890 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	3.000 EA	268.47000	805.41	890.00000	2670.00	345.69000	1037.07
0895 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	11.000 EA	894.51000	9839.61	2690.00000	29590.00	914.75000	10062.25
0900 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	3.000 EA	608.53000	1825.59	910.00000	2730.00	925.38000	2776.14

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0905 0646 1 61 ALUMINUM SIGNALS POLE, PEDESTAL, REMOVE	8.000 EA	222.89000	1783.12	495.00000	3960.00	189.33000	1514.64
0910 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	1976.15000	35570.70	150.00000	2700.00	1869.91000	33658.38
0915 0650 1321 TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, ALUMINUM	3.000 AS	2920.72000	8762.16	1598.00000	4794.00	2744.24000	8232.72
0920 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	6.000 AS	2589.72000	15538.32	2275.00000	13650.00	2393.24000	14359.44
0925 0650 1521 TRAFFIC SIGNAL, F&I, 5 SECTION, 2 WAY, ALUMINUM	2.000 AS	2983.77000	5967.54	2015.00000	4030.00	3345.21000	6690.42
0930 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	649.14000	5193.12	525.00000	4200.00	582.89000	4663.12
0935 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1114.43000	3343.29	950.00000	2850.00	1191.30000	3573.90
0940 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	14.000 EA	228.62000	3200.68	245.00000	3430.00	132.96000	1861.44
0945 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	3.000 EA	227.70000	683.10	190.00000	570.00	158.49000	475.47
0950 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	28.000 AS	717.36000	20086.08	475.00000	13300.00	661.60000	18524.80
0955 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	18.000 AS	876.96000	15785.28	645.00000	11610.00	622.24000	11200.32
0960 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	2.000 EA	8765.16000	17530.32	15892.00000	31784.00	16024.04000	32048.08
0965 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	4.000 EA	3005.59000	12022.36	4745.00000	18980.00	5254.48000	21017.92
0970 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	14.000 EA	140.87000	1972.18	175.00000	2450.00	144.66000	2025.24
0975 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	27358.53000	27358.53	22650.00000	22650.00	24145.09000	24145.09

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0980 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	27074.05000	27074.05	22650.00000	22650.00	24145.09000	24145.09
0985 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	2.000 AS	856.47000	1712.94	1485.00000	2970.00	1100.89000	2201.78
0990 0670 5412 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 2 PREEMPT	1.000 AS	800.20000	800.20	2150.00000	2150.00	1100.89000	1100.89
0995 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	4.000 EA	7049.76000	28199.04	7285.00000	29140.00	6376.64000	25506.56
1000 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	27.000 EA	114.43000	3089.61	55.00000	1485.00	62.76000	1694.52
1005 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	111.38000	891.04	52.00000	416.00	62.76000	502.08
1010 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	442.16000	884.32	350.00000	700.00	274.42000	548.84
1015 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	25.000 EA	42.51000	1062.75	40.00000	1000.00	186.14000	4653.50
1020 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	42.94000	343.52	52.00000	416.00	15.95000	127.60
1025 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	631.10000	2524.40	375.00000	1500.00	377.60000	1510.40
1030 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	228.64000	914.56	285.00000	1140.00	377.60000	1510.40
1035 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	330.24000	1320.96	390.00000	1560.00	595.65000	2382.60
1040 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO 12 SF	8.000 EA	3169.41000	25355.28	3195.00000	25560.00	3010.16000	24081.28
1045 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18 SF	6.000 EA	4016.07000	24096.42	3275.00000	19650.00	4004.68000	24028.08
1050 0700 11391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	1.000 AS	5169.60000	5169.60	3400.00000	3400.00	3307.98000	3307.98

CALL ORDER: 001 PROPOSAL ID: T1583 LETTING DATE: 05/21/14 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) PREFERRED MATERIALS INC. UNIT PRICE	(2) AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	(3) AMOUNT
1055 0700 11700 ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT	1.000 AS	232.08000	232.08	100.00000	100.00	126.58000	126.58
SECTION 0003 TOTALS			$ 455,849.21		$ 386,754.00		$ 420,830.96
CONTRACT TOTALS			$ 12,221,582.46		$ 12,798,506.76		$ 13,916,769.89

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.